
     

BID TABULATIONS 

MAY 24, 2023 BID LETTING 

Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 

The following project(s) has/have been rejected: 

Order Numbers: J31 (1852); J75 (117952); J77 (118122); J80 (122289) 
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Tabulation of Bids Page 1 of 3 

Contract ID: CM523PMS120947C Counties: NORTHAMPTON 

Letting Date: May 24, 2023 District(s): HAMPTON ROADS / ACCOMAC 

Call Order: 507 Project(s): 0013-065-609, P401, STP-PM05(521); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 CONCRETE REPAIR - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0010 10497 4,100.000 

NS PAVEMENT CRACK SEAL LB 
TY A 

0020 15301 918.000 

PATCH CEMENT CONC. PAVE., SY 
TYPE I 

0030 15302 2,049.000 

PATCH CEMENT CONC. PAVE., SY 
TYPE II 

0040 15303 20.000 

PATCH CEMENT CONC. PAVE., SY 
TYPE III-P 

0050 15321 4,920.000 

CLEAN AND RESEAL LF 
LONGITUDINAL JOINT 

0060 15322 6,151.000 

CLEAN AND RESEAL LF 
TRANSVERSE JOINT 

(2) RICHARD HITE CONCRETE 
CONSTRUCTION, INC.

(1) M & F CONCRETE, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

6.00000 24,600.00 5.00000 20,500.00 13.08000 53,628.00 

480.82000 441,392.76 650.00000 596,700.00 500.00000 459,000.00 

538.52000 1,103,427.48 700.00000 1,434,300.00 450.00000 922,050.00 

1,471.30000 29,426.00 1,000.00000 20,000.00 800.00000 16,000.00 

7.20000 35,424.00 7.00000 34,440.00 3.79000 18,646.80 

7.20000 44,287.20 7.00000 43,057.00 4.06000 24,973.06 

(3) CURTIS CONTRACTING, 
INC. 
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Contract ID: CM523PMS120947C Counties: NORTHAMPTON 

Letting Date: May 24, 2023 District(s): HAMPTON ROADS / ACCOMAC 

Call Order: 507 Project(s): 0013-065-609, P401, STP-PM05(521); 

Contract Time: 11/17/23 COMPLETION DATE Min: 

Contract Description: 2023 CONCRETE REPAIR - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0070 24265 (1) 

NS MAINTENANCE OF LS 
TRAFFIC PLANT MIX LUMP 
SUM 

0080 24282 450.000 

FLAGGER SERVICE HR 

0090 54034 11,885.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 6" 

0100 54042 34.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0110 54430 23,770.000 

TEMP. PVMT MRKG, TY. A, 6" LF 

0120 54436 22.000 

TEMP. PVMT MRKG, TY. A, 12" LF 

0130 54574 6.000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

(1) M & F CONCRETE, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

102,000.00000 102,000.00 

60.00000 27,000.00 

1.49000 17,708.65 

30.00000 1,020.00 

0.47000 11,171.90 

12.00000 264.00 

300.00000 1,800.00 

Max: 

(2) RICHARD HITE CONCRETE (3) CURTIS CONTRACTING, 
CONSTRUCTION, INC. INC. 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

300,000.00000 300,000.00 1,111,443.00000 1,111,443.00 

45.00000 20,250.00 72.27000 32,521.50 

1.50000 17,827.50 1.25000 14,856.25 

30.00000 1,020.00 25.00000 850.00 

0.50000 11,885.00 0.35000 8,319.50 

0.75000 16.50 0.55000 12.10 

200.00000 1,200.00 165.00000 990.00 

https://1,800.00
https://11,171.90
https://1,020.00
https://17,708.65
https://27,000.00
https://102,000.00
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Contract ID: CM523PMS120947C Counties: NORTHAMPTON 

Letting Date: May 24, 2023 District(s): HAMPTON ROADS / ACCOMAC 

Call Order: 507 Project(s): 0013-065-609, P401, STP-PM05(521); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 CONCRETE REPAIR - PRIMARY 

Line No / Item ID (1) M & F CONCRETE, INC. (2) RICHARD HITE CONCRETE (3) CURTIS CONTRACTING, 

Item Description CONSTRUCTION, INC. INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $1,839,521.99 $2,501,196.00 $2,663,290.21 

Life Cycle Costs: 

Section Total with LCC: $1,839,521.99 $2,501,196.00 $2,663,290.21 

Contract Item Totals $1,839,521.99 $2,501,196.00 $2,663,290.21 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $1,839,521.99 $2,501,196.00 2,663,290.21 

( ) indicates item is bid as Lump Sum 



Vendor Ranking 

Date Printed: 06/27/2023 

Page 1 of 1 

Contract ID: CM523PMS120947C Counties: NORTHAMPTON 

Letting Date: May 24, 2023 10:00 A.M. 

Call Order: 507 

Contract Time: 11/17/23 COMPLETION DATE 

District(s): HAMPTON ROADS / ACCOMAC 

Project(s): 0013-065-609, P401, STP-PM05(521); 

Min: Max: 

Contract Description: 2023 CONCRETE REPAIR - PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 M1117 M & F CONCRETE, INC. $1,839,521.99 100.00% 

2 H594 RICHARD HITE CONCRETE CONSTRUCTION, INC. $2,501,196.00 135.97% 

3 C333 CURTIS CONTRACTING, INC. $2,663,290.21 144.78% 
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Contract ID: CM523PMN120882C 

Letting Date: May 24, 2023 

Call Order: 515 

Counties: CHESAPEAKE, NORFOLK CITY 

District(s): HAMPTON ROADS / NORFOLK 

Project(s): 0464-131-925, P401, PM05(521); 

Contract Time: 06/01/24 COMPLETION DATE Min: 

Contract Description: 2023 PLANT MIX - INTERSTATE/PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0010 10417 32,820.000 

TACK COAT GAL 

0020 15332 100.000 

NS TRAVEL LANE PATCHING TON 
(PATCH MIX TYPE) WITH SM-
12.5D 

0030 16355 25,653.930 

ASPHALT CONC. TY. SM-12.5D TON 

0040 16516 592.530 

FLEXIBLE PAVE. TIE-IN SY 
PLANING 0" - 2" 

0050 16522 238,433.080 

FLEXIBLE PAVEMENT SY 
PLANING 0" - 2" 

0060 24265 (1) 

NS MAINTENANCE OF LS 
TRAFFIC PLANT MIX 

(1) ALLAN MYERS VA, INC. 

Max: 

(2) EUROVIA ATLANTIC 
COAST LLC dba VIRGINIA 

PAVING COMPANY 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

0.01000 328.20 

175.00000 17,500.00 

Cat Alt Member: 

0.01000 

225.02000 

328.20 

22,502.00 

125.00000 

1.00000 

3,206,741.25 

592.53 

110.67000 

1.79000 

2,839,120.43 

1,060.63 

0.50000 119,216.54 3.57000 851,206.10 

523,822.30000 523,822.30 301,243.18000 301,243.18 

(3) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

Unit Price Ext Amount 

LCC: 

2.50000 82,050.00 

635.00000 63,500.00 

152.00000 3,899,397.36 

56.00000 33,181.68 

5.80000 1,382,911.86 

403,000.00000 403,000.00 

https://403,000.00
https://1,382,911.86
https://33,181.68
https://3,899,397.36
https://63,500.00
https://82,050.00


Date Printed: 06/27/2023 

Tabulation of Bids Page 2 of 3 

Contract ID: CM523PMN120882C 

Letting Date: May 24, 2023 

Call Order: 515 

Counties: CHESAPEAKE, NORFOLK CITY 

District(s): HAMPTON ROADS / NORFOLK 

Project(s): 0464-131-925, P401, PM05(521); 

Contract Time: 06/01/24 COMPLETION DATE Min: 

Contract Description: 2023 PLANT MIX - INTERSTATE/PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0070 54034 11,002.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 6" 

0080 54042 167.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0090 54076 100,410.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 6" 

0100 54078 11,834.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 12" 

0110 54219 1,635.000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0120 54430 123,246.000 

TEMP. PVMT MRKG, TY. A, 6" LF 

0130 54589 5.000 

PVMT SYMB MRKG LANE EA 
REDUCTION ARROW TY B, CL 

(1) ALLAN MYERS VA, INC. 

Max: 

(2) EUROVIA ATLANTIC (3) BRANSCOME OPERATING, 
COAST LLC dba VIRGINIA LLC dba BRANSCOME 

PAVING COMPANY 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

1.25000 13,752.50 1.54000 16,943.08 1.25000 13,752.50 

20.00000 3,340.00 24.66000 4,118.22 20.00000 3,340.00 

3.90000 391,599.00 4.81000 482,972.10 3.90000 391,599.00 

7.50000 88,755.00 9.25000 109,464.50 7.50000 88,755.00 

35.00000 57,225.00 43.16000 70,566.60 35.00000 57,225.00 

0.08000 9,859.68 0.10000 12,324.60 0.08000 9,859.68 

325.00000 1,625.00 400.79000 2,003.95 325.00000 1,625.00 

I 
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Contract ID: CM523PMN120882C Counties: CHESAPEAKE, NORFOLK CITY 

Letting Date: May 24, 2023 District(s): HAMPTON ROADS / NORFOLK 

Call Order: 515 Project(s): 0464-131-925, P401, PM05(521); 

Contract Time: 06/01/24 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE/PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(1) ALLAN MYERS VA, INC. (2) EUROVIA ATLANTIC 
COAST LLC dba VIRGINIA 

PAVING COMPANY 

(3) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0140 54621 12.000 35.00000 420.00 43.16000 517.92 35.00000 420.00 

PVMT SYMB MRKG YIELD (1' X 
1.5') TY B, CL I 

EA 

Section Totals: 

Life Cycle Costs: 

$4,434,777.00 $4,714,371.51 $6,430,617.08 

Section Total with LCC: $4,434,777.00 $4,714,371.51 $6,430,617.08 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

$4,434,777.00 

$0.00 

$4,434,777.00 

$4,714,371.51 

$0.00 

$4,714,371.51 

$6,430,617.08 

$0.00 

6,430,617.08 
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Contract ID: CM523PMN120882C 

Letting Date: May 24, 2023 10:00 A.M. 

Call Order: 515 

Contract Time: 06/01/24 COMPLETION DATE 

Counties: CHESAPEAKE, NORFOLK CITY 

District(s): HAMPTON ROADS / NORFOLK 

Project(s): 0464-131-925, P401, PM05(521); 

Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE/PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 G303 ALLAN MYERS VA, INC. $4,434,777.00 100.00% 

2 E1962 EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
PAVING COMPANY 

$4,714,371.51 106.30% 

3 B850 BRANSCOME OPERATING, LLC dba BRANSCOME $6,430,617.08 145.00% 
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Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 
NONE; 

Contract Time: 11/06/25 COMPLETION DATE Min: Max: 

Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 

Line No / Item ID (1) KOKOSING (2) FLATIRON (3) SOUTHERN ROAD & 

Item Description CONSTRUCTION COMPANY, 
INC. 

CONSTRUCTORS, INC. BRIDGE, LLC 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 BRIDGE BID ITEMS 

0010 00100 (1) 

MOBILIZATION LS 

0020 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 24265 (1) 

NS MAINTENANCE OF LS 
TRAFFIC (STR. NO. 2907) 

0035 24350 14.000 

NS MAINTENANCE NBIS DAY 
ACCESS - UNDER BRIDGE 
(STR. NO. 2907) 

0040 25001 6.000 

NS HANDRAIL PYLON LF 
EQUIPMENT RAIL 

0050 25565 (1) 

BASELINE PROGRESS LS 
SCHEDULE 

Unit Price Ext Amount 

Cat Alt Set: 

550,000.00000 550,000.00 

Unit Price Ext Amount 

Cat Alt Member: 

594,500.00000 594,500.00 

Unit Price 

LCC: 

1,300,000.00000 

Ext Amount 

1,300,000.00 

200,000.00000 200,000.00 150,000.00000 150,000.00 125,000.00000 125,000.00 

980,000.00000 980,000.00 1,453,367.00000 1,453,367.00 1,250,000.00000 1,250,000.00 

4,000.00000 56,000.00 3,750.00000 52,500.00 3,150.00000 44,100.00 

1,600.00000 9,600.00 2,500.00000 15,000.00 2,500.00000 15,000.00 

50,000.00000 50,000.00 8,500.00000 8,500.00 9,500.00000 9,500.00 
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Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 
NONE; 

Contract Time: 11/06/25 COMPLETION DATE Min: Max: 

Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

BRIDGE BID ITEMS 

0060 25567 29.000 

PROGRESS SCHEDULE EA 
UPDATES 

0070 51600 3,000.000 

14/2 CONDUCTOR CABLE LF 

0080 55040 1,000.000 

4 CONDUCTOR CABLE LF 

0090 55080 2,000.000 

8 CONDUCTOR CABLE LF 

0100 55100 1,000.000 

10 CONDUCTOR CABLE LF 

0110 56022 2,000.000 

1" METAL CONDUIT (RGS) LF 

0120 56026 800.000 

1 1/4" METAL CONDUIT (RGS) LF 

0130 56032 400.000 

2" METAL CONDUIT (RGS) LF 

(1) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(2) FLATIRON 
CONSTRUCTORS, INC. 

(3) SOUTHERN ROAD & 
BRIDGE, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: 

1,000.00000 29,000.00 250.00000 

16.00000 48,000.00 16.20000 

12.00000 12,000.00 11.75000 

12.00000 24,000.00 11.75000 

11.00000 11,000.00 10.75000 

144.00000 288,000.00 145.00000 

140.00000 112,000.00 141.00000 

184.00000 73,600.00 185.00000 

7,250.00 1,250.00000 36,250.00 

48,600.00 23.77500 71,325.00 

11,750.00 17.25000 17,250.00 

23,500.00 17.25000 34,500.00 

10,750.00 15.75000 15,750.00 

290,000.00 213.00000 426,000.00 

112,800.00 207.00000 165,600.00 

74,000.00 271.50000 108,600.00 

LCC: 

https://73,600.00
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Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 
NONE; 

Contract Time: 11/06/25 COMPLETION DATE Min: Max: 

Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(1) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(2) FLATIRON 
CONSTRUCTORS, INC. 

(3) SOUTHERN ROAD & 
BRIDGE, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BRIDGE BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0140 56042 

NS CONDUIT 3/4" DIA 
FLEXIBLE METALLIC CONDUIT 

0150 57080 

NS CCTV COMPOSITE CABLE 
CATEGORY 6 CABLE FOR 
CCTV CAMERAS 

0160 59050 

NS COMMUNICATION EQUIP. 
20 AMP CIRCUIT BREAKERS 

0170 59050 

NS COMMUNICATION EQUIP. 
20 AMP DUAL RECEPTACLE 

0180 59050 

NS COMMUNICATION EQUIP. 
AMBIENT TEMP. SENSOR 

0190 59050 

NS COMMUNICATION EQUIP. 
BAROMETER 

0200 59050 

NS COMMUNICATION EQUIP. 
DATA LOGGER 

200.000 120.00000 24,000.00 118.50000 23,700.00 174.00000 34,800.00 

LF 

4,000.000 8.50000 34,000.00 8.45000 33,800.00 12.37500 49,500.00 

LF 

10.000 360.00000 3,600.00 360.00000 3,600.00 528.00000 5,280.00 

EA 

3.000 1,800.00000 5,400.00 1,790.00000 5,370.00 2,629.50000 7,888.50 

EA 

1.000 9,000.00000 9,000.00 9,090.00000 9,090.00 13,344.00000 13,344.00 

EA 

1.000 14,500.00000 14,500.00 14,610.00000 14,610.00 21,450.00000 21,450.00 

EA 

1.000 25,000.00000 25,000.00 25,100.00000 25,100.00 36,859.50000 36,859.50 

EA 
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Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 
NONE; 

Contract Time: 11/06/25 COMPLETION DATE Min: Max: 

Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(1) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(2) FLATIRON 
CONSTRUCTORS, INC. 

(3) SOUTHERN ROAD & 
BRIDGE, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BRIDGE BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0210 59050 

NS COMMUNICATION EQUIP. 
F.O. SPLICE ENCLOSURE 

0220 59050 

NS COMMUNICATION EQUIP. 
ITS CABINET 

0230 59050 

NS COMMUNICATION EQUIP. 
ITS CAMERA BRACKET ON 
PYLON ROOF 

0240 59050 

NS COMMUNICATION EQUIP. 
ROADWAY TEMP. SENSOR 

0250 59050 

NS COMMUNICATION EQUIP. 
SECURITY CAMERA BRACKET 

0260 59050 

NS COMMUNICATION EQUIP. 
SECURITY ENCLOSURE 

0270 59050 

NS COMMUNICATION EQUIP. 
WIND SPEED SENSOR 

2.000 8,800.00000 17,600.00 8,890.00000 17,780.00 13,050.00000 26,100.00 

EA 

1.000 18,200.00000 18,200.00 18,390.00000 18,390.00 27,000.00000 27,000.00 

EA 

2.000 6,500.00000 13,000.00 6,533.00000 13,066.00 9,592.50000 19,185.00 

EA 

1.000 10,000.00000 10,000.00 10,267.00000 10,267.00 15,075.00000 15,075.00 

EA 

12.000 3,300.00000 39,600.00 3,300.00000 39,600.00 4,845.00000 58,140.00 

EA 

2.000 9,700.00000 19,400.00 9,810.00000 19,620.00 14,400.00000 28,800.00 

EA 

1.000 12,200.00000 12,200.00 12,360.00000 12,360.00 18,150.00000 18,150.00 

EA 
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Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 
NONE; 

Contract Time: 11/06/25 COMPLETION DATE Min: Max: 

Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

BRIDGE BID ITEMS 

0280 61800 (1) 

NS STRUCT. STEEL PYLON LS 
ACCESS HATCH COVER 

0290 62530 (1) 

LIGHTNING PROTECTION LS 

0300 62535 8.000 

NS BRIDGE EA 
SUPERSTRUCTURE 
CONSTRUCT ABUTMENT 
SHEAR BLOCK 

0310 62535 1,856.000 

NS BRIDGE EA 
SUPERSTRUCTURE SCUPPER 
HOLE MODIFICATIONS -
ROADWAY (APPROACH AND 
MAIN SPANS) 

0320 67270 (1) 

NS BRIDGE LIGHTING LS 
SYSTEM AIRCRAFT 
OBSTRUCTION LIGHTING 
(STR. NO. 2907) 

(1) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(2) FLATIRON 
CONSTRUCTORS, INC. 

(3) SOUTHERN ROAD & 
BRIDGE, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

20,000.00000 

174,000.00000 

50,000.00000 

20,000.00 

174,000.00 

400,000.00 

16,000.00000 

180,000.00000 

35,000.00000 

16,000.00 

180,000.00 

280,000.00 

35,000.00000 

250,000.00000 

23,000.00000 

35,000.00 

250,000.00 

184,000.00 

400.00000 742,400.00 285.00000 528,960.00 1,050.00000 1,948,800.00 

100,000.00000 100,000.00 102,000.00000 102,000.00 150,000.00000 150,000.00 
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Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 
NONE; 

Contract Time: 11/06/25 COMPLETION DATE Min: Max: 

Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

BRIDGE BID ITEMS 

0330 67270 (1) 

NS BRIDGE LIGHTING LS 
SYSTEM NAVIGATION 
LIGHTING (STR. NO. 2907) 

0340 67904 (1) 

NS BRIDGE INCIDENTALS LS 
FALL PROTECTION SYSTEM 

0350 67908 8.000 

NS BRIDGE INCIDENTALS EA 
CONSTRUCT EXPANSION 
PIER SHEAR BLOCK 

0360 67908 240.000 

NS BRIDGE INCIDENTALS EA 
SCUPPER HOLE 
MODIFICATIONS - CLOSURE 
POURS (MAIN SPANS) 

0370 68172 550.000 

CRACK REPAIR TYPE B LF 

0380 68192 80.000 

REPLACE BEARING EA 

(1) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(2) FLATIRON 
CONSTRUCTORS, INC. 

(3) SOUTHERN ROAD & 
BRIDGE, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

156,000.00000 156,000.00 

50,000.00000 50,000.00 

41,000.00000 328,000.00 

400.00000 96,000.00 

178.00000 97,900.00 

17,000.00000 1,360,000.00 

Cat Alt Member: 

160,000.00000 160,000.00 

LCC: 

218,500.00000 218,500.00 

15,000.00000 

70,000.00000 

15,000.00 

560,000.00 

40,000.00000 

25,000.00000 

40,000.00 

200,000.00 

300.00000 72,000.00 1,500.00000 360,000.00 

350.00000 

14,000.00000 

192,500.00 

1,120,000.00 

190.00000 

16,250.00000 

104,500.00 

1,300,000.00 

https://1,360,000.00
https://97,900.00
https://96,000.00
https://328,000.00
https://50,000.00
https://156,000.00
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Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 
NONE; 

Contract Time: 11/06/25 COMPLETION DATE Min: Max: 

Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

BRIDGE BID ITEMS 

0390 68590 80.000 

JACKING AND BLOCKING EA 
BEAM 

0395 68902 50.000 

NS BR. SUPERSTR. LF 
WID./REPAIR CRACK REPAIR 
TYPE B - BOT. OF INTERIOR 
OVERHANGS - MAIN SPANS 

0400 68910 37.000 

NS BR. SUPERSTR. SY 
WID./REPAIR CONCRETE 
SUPERSTRUCT. SURFACE 
REPAIR 

0405 68910 3.000 

NS BR. SUPERSTR. SY 
WID./REPAIR CONC. 
SUPERSTR. SURFACE REPAIR 
- BOT. OF INTERIOR 
OVERHANGS - MAIN SPAN 

0410 69500 5.000 

CONCRETE SUBSTRUCT. SY 
SURFACE REPAIR 

(1) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(2) FLATIRON 
CONSTRUCTORS, INC. 

(3) SOUTHERN ROAD & 
BRIDGE, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

20,000.00000 1,600,000.00 

914.00000 45,700.00 

3,780.00000 139,860.00 

7,600.00000 22,800.00 

5,080.00000 25,400.00 

Cat Alt Member: 

18,500.00000 

1,150.00000 

1,480,000.00 

57,500.00 

LCC: 

16,250.00000 

240.00000 

1,300,000.00 

12,000.00 

16,500.00000 610,500.00 4,500.00000 166,500.00 

28,000.00000 84,000.00 7,500.00000 22,500.00 

14,750.00000 73,750.00 7,500.00000 37,500.00 

https://25,400.00
https://22,800.00
https://139,860.00
https://45,700.00
https://1,600,000.00
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Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 
NONE; 

Contract Time: 11/06/25 COMPLETION DATE Min: Max: 

Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

BRIDGE BID ITEMS 

0420 69815 

RECONSTRUCT BRIDGE SEAT 
TYPE A 

0430 69835 

WATERPROOFING - EPOXY 
RESIN TYPE EP-3B/EP-3T 

0440 69908 

NS BR. SUBSTR. WID./REPAIR 
SEALING PARAPETS WITH 
APPROVED SILANE 
PENETRATING SEALANT 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

80.000 

EA 

4,214.000 

SY 

11,841.000 

SY 

(1) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount 

Cat Alt Set: 

24,000.00000 1,920,000.00 

84.00000 353,976.00 

26.00000 307,866.00 

$10,628,602.00 

$10,628,602.00 

$10,628,602.00 

$0.00 

$10,628,602.00 

(2) FLATIRON 
CONSTRUCTORS, INC. 

(3) SOUTHERN ROAD & 
BRIDGE, LLC 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

11,500.00000 920,000.00 18,650.00000 1,492,000.00 

260.00000 1,095,640.00 155.00000 653,170.00 

55.00000 651,255.00 79.00000 935,439.00 

$11,297,975.00 $13,390,356.00 

$11,297,975.00 

$11,297,975.00 

$13,390,356.00 

$13,390,356.00 

$0.00 

$11,297,975.00 

$0.00 

13,390,356.00 

https://10,628,602.00
https://10,628,602.00
https://10,628,602.00
https://10,628,602.00
https://307,866.00
https://353,976.00
https://1,920,000.00
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Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 
NONE; 

Contract Time: 11/06/25 COMPLETION DATE Min: Max: 

Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 BRIDGE BID ITEMS 

0010 00100 (1) 

MOBILIZATION LS 

0020 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 24265 (1) 

NS MAINTENANCE OF LS 
TRAFFIC (STR. NO. 2907) 

0035 24350 14.000 

NS MAINTENANCE NBIS DAY 
ACCESS - UNDER BRIDGE 
(STR. NO. 2907) 

0040 25001 6.000 

NS HANDRAIL PYLON LF 
EQUIPMENT RAIL 

0050 25565 (1) 

BASELINE PROGRESS LS 
SCHEDULE 

0060 25567 29.000 

PROGRESS SCHEDULE EA 
UPDATES 

(4) FREYSSINET, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

727,739.00000 727,739.00 

6,075.00000 6,075.00 

1,540,010.00000 1,540,010.00 

2,000.00000 28,000.00 

4,385.00000 26,310.00 

7,775.00000 7,775.00 

3,885.00000 112,665.00 
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Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 
NONE; 

Contract Time: 11/06/25 COMPLETION DATE Min: Max: 

Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 

Line No / Item ID (4) FREYSSINET, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BRIDGE BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0070 51600 3,000.000 39.00000 117,000.00 

14/2 CONDUCTOR CABLE LF 

0080 55040 1,000.000 28.00000 28,000.00 

4 CONDUCTOR CABLE LF 

0090 55080 2,000.000 28.00000 56,000.00 

8 CONDUCTOR CABLE LF 

0100 55100 1,000.000 26.00000 26,000.00 

10 CONDUCTOR CABLE LF 

0110 56022 2,000.000 345.00000 690,000.00 

1" METAL CONDUIT (RGS) LF 

0120 56026 800.000 335.00000 268,000.00 

1 1/4" METAL CONDUIT (RGS) LF 

0130 56032 400.000 440.00000 176,000.00 

2" METAL CONDUIT (RGS) LF 

0140 56042 200.000 282.00000 56,400.00 

NS CONDUIT 3/4" DIA LF 
FLEXIBLE METALLIC CONDUIT 
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Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 
NONE; 

Contract Time: 11/06/25 COMPLETION DATE Min: Max: 

Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 

Line No / Item ID (4) FREYSSINET, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BRIDGE BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0150 57080 4,000.000 20.00000 80,000.00 

NS CCTV COMPOSITE CABLE LF 
CATEGORY 6 CABLE FOR 
CCTV CAMERAS 

0160 59050 10.000 855.00000 8,550.00 

NS COMMUNICATION EQUIP. EA 
20 AMP CIRCUIT BREAKERS 

0170 59050 3.000 4,260.00000 12,780.00 

NS COMMUNICATION EQUIP. EA 
20 AMP DUAL RECEPTACLE 

0180 59050 1.000 21,610.00000 21,610.00 

NS COMMUNICATION EQUIP. EA 
AMBIENT TEMP. SENSOR 

0190 59050 1.000 34,740.00000 34,740.00 

NS COMMUNICATION EQUIP. EA 
BAROMETER 

0200 59050 1.000 59,700.00000 59,700.00 

NS COMMUNICATION EQUIP. EA 
DATA LOGGER 

0210 59050 2.000 21,140.00000 42,280.00 

NS COMMUNICATION EQUIP. EA 
F.O. SPLICE ENCLOSURE 



Date Printed: 06/27/2023 

Tabulation of Bids Page 12 of 16 

Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 
NONE; 

Contract Time: 11/06/25 COMPLETION DATE Min: Max: 

Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 BRIDGE BID ITEMS 

0220 59050 1.000 

NS COMMUNICATION EQUIP. EA 
ITS CABINET 

0230 59050 2.000 

NS COMMUNICATION EQUIP. EA 
ITS CAMERA BRACKET ON 
PYLON ROOF 

0240 59050 1.000 

NS COMMUNICATION EQUIP. EA 
ROADWAY TEMP. SENSOR 

0250 59050 12.000 

NS COMMUNICATION EQUIP. EA 
SECURITY CAMERA BRACKET 

0260 59050 2.000 

NS COMMUNICATION EQUIP. EA 
SECURITY ENCLOSURE 

0270 59050 1.000 

NS COMMUNICATION EQUIP. EA 
WIND SPEED SENSOR 

0280 61800 (1) 

NS STRUCT. STEEL PYLON LS 
ACCESS HATCH COVER 

(4) FREYSSINET, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

43,730.00000 43,730.00 

15,540.00000 31,080.00 

24,410.00000 24,410.00 

7,845.00000 94,140.00 

23,320.00000 46,640.00 

29,390.00000 29,390.00 

30,370.00000 30,370.00 
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Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 
NONE; 

Contract Time: 11/06/25 COMPLETION DATE Min: Max: 

Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

0290 62530 

LIGHTNING PROTECTION 

0300 62535 

NS BRIDGE 
SUPERSTRUCTURE 
CONSTRUCT ABUTMENT 
SHEAR BLOCK 

0310 62535 

Quantity and Units 

BRIDGE BID ITEMS 

(1) 

LS 

8.000 

EA 

1,856.000 

NS BRIDGE EA 
SUPERSTRUCTURE SCUPPER 
HOLE MODIFICATIONS -
ROADWAY (APPROACH AND 
MAIN SPANS) 

0320 67270 (1) 

NS BRIDGE LIGHTING LS 
SYSTEM AIRCRAFT 
OBSTRUCTION LIGHTING 
(STR. NO. 2907) 

0330 67270 (1) 

NS BRIDGE LIGHTING LS 
SYSTEM NAVIGATION 
LIGHTING (STR. NO. 2907) 

0340 67904 (1) 

NS BRIDGE INCIDENTALS LS 
FALL PROTECTION SYSTEM 

(4) FREYSSINET, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

418,600.00000 418,600.00 

21,860.00000 174,880.00 

868.00000 1,611,008.00 

240,500.00000 240,500.00 

376,550.00000 376,550.00 

48,960.00000 48,960.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://48,960.00
https://376,550.00
https://240,500.00
https://1,611,008.00
https://174,880.00
https://418,600.00
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Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 
NONE; 

Contract Time: 11/06/25 COMPLETION DATE Min: Max: 

Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 

Line No / Item ID (4) FREYSSINET, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BRIDGE BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0350 67908 8.000 35,870.00000 286,960.00 

NS BRIDGE INCIDENTALS EA 
CONSTRUCT EXPANSION 
PIER SHEAR BLOCK 

0360 67908 240.000 895.00000 214,800.00 

NS BRIDGE INCIDENTALS EA 
SCUPPER HOLE 
MODIFICATIONS - CLOSURE 
POURS (MAIN SPANS) 

0370 68172 550.000 143.00000 78,650.00 

CRACK REPAIR TYPE B LF 

0380 68192 80.000 15,290.00000 1,223,200.00 

REPLACE BEARING EA 

0390 68590 80.000 34,230.00000 2,738,400.00 

JACKING AND BLOCKING EA 
BEAM 

0395 68902 50.000 143.00000 7,150.00 

NS BR. SUPERSTR. LF 
WID./REPAIR CRACK REPAIR 
TYPE B - BOT. OF INTERIOR 
OVERHANGS - MAIN SPANS 
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Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 
NONE; 

Contract Time: 11/06/25 COMPLETION DATE Min: Max: 

Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 BRIDGE BID ITEMS 

0400 68910 

NS BR. SUPERSTR. 
WID./REPAIR CONCRETE 
SUPERSTRUCT. SURFACE 
REPAIR 

0405 68910 

NS BR. SUPERSTR. 
WID./REPAIR CONC. 
SUPERSTR. SURFACE REPAIR 
- BOT. OF INTERIOR 
OVERHANGS - MAIN SPAN 

0410 69500 

CONCRETE SUBSTRUCT. 
SURFACE REPAIR 

0420 69815 

RECONSTRUCT BRIDGE SEAT 
TYPE A 

0430 69835 

WATERPROOFING - EPOXY 
RESIN TYPE EP-3B/EP-3T 

0440 69908 

NS BR. SUBSTR. WID./REPAIR 
SEALING PARAPETS WITH 
APPROVED SILANE 
PENETRATING SEALANT 

37.000 

SY 

3.000 

SY 

5.000 

SY 

80.000 

EA 

4,214.000 

SY 

11,841.000 

SY 

(4) FREYSSINET, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

5,135.00000 189,995.00 

5,600.00000 16,800.00 

5,600.00000 28,000.00 

7,725.00000 618,000.00 

140.00000 589,960.00 

107.00000 1,266,987.00 
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Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 
NONE; 

Contract Time: 11/06/25 COMPLETION DATE Min: Max: 

Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 

Line No / Item ID (4) FREYSSINET, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $14,554,794.00 

Life Cycle Costs: 

Section Total with LCC: $14,554,794.00 

Contract Item Totals $14,554,794.00 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $14,554,794.00 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO 

Letting Date: May 24, 2023 10:00 A.M. District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 
NONE; 

Contract Time: 11/06/25 COMPLETION DATE Min: Max: 

Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 K1805 KOKOSING CONSTRUCTION COMPANY, INC. $10,628,602.00 100.00% 

2 F319 FLATIRON CONSTRUCTORS, INC. $11,297,975.00 106.30% 

3 S1346 SOUTHERN ROAD & BRIDGE, LLC $13,390,356.00 125.98% 

4 F237 FREYSSINET, INC. $14,554,794.00 136.94% 
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Contract ID: C0000122474T01 Counties: LEE, RUSSELL, SCOTT, WASHINGTON, WISE 

Letting Date: May 24, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: J56 Project(s): 9999-961-790, N501, NONE; 

Contract Time: 01/31/24 COMPLETION DATE Min: Max: 

Contract Description: INSPECT AND REPLACE RAISED PAVEMENT MARKERS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0010 00100 (1) 

MOBILIZATION LS 

0020 24160 320.000 

TEMPORARY SF 
(CONSTRUCTION) SIGN 

0030 24262 26.000 

PORTABLE TEMPORARY DAY 
RUMBLE STRIP ARRAY 

0040 24272 1,520.000 

TRUCK MOUNTED HR 
ATTENUATOR 

0050 24282 208.000 

FLAGGER SERVICE HR 

0060 54101 17,767.000 

NS PAVEMENT MARKING EA 
RAISED MARKER INSPECTION 

0070 54210 1,492.000 

REMOVE EXIST. RAISED EA 
PAVEMENT MARKER 

(1) WL MARKERS, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

10,000.00000 10,000.00 

1.00000 320.00 

125.00000 3,250.00 

2.00000 3,040.00 

5.00000 1,040.00 

2.75000 48,859.25 

15.03000 22,424.76 

(2) MULLEN'S MARKINGS, 
INC. 

Unit Price Ext Amount 

Cat Alt Member: 

5,500.00000 

0.01000 

0.01000 

165.88000 

63.23000 

2.50000 

32.00000 

5,500.00 

3.20 

0.26 

252,137.60 

13,151.84 

44,417.50 

47,744.00 

Unit Price Ext Amount 

LCC: 

https://47,744.00
https://44,417.50
https://13,151.84
https://252,137.60
https://5,500.00
https://22,424.76
https://48,859.25
https://1,040.00
https://3,040.00
https://3,250.00
https://10,000.00
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Contract ID: C0000122474T01 Counties: LEE, RUSSELL, SCOTT, WASHINGTON, WISE 

Letting Date: May 24, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: J56 Project(s): 9999-961-790, N501, NONE; 

Contract Time: 01/31/24 COMPLETION DATE Min: Max: 

Contract Description: INSPECT AND REPLACE RAISED PAVEMENT MARKERS 

Line No / Item ID (1) WL MARKERS, INC. (2) MULLEN'S MARKINGS, 

Item Description INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0080 54216 17,767.000 

REPLACEMENT OF SRPM EA 
LENS 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Cat Alt Set: 

8.75000 155,461.25 

$244,395.26 

$244,395.26 

Cat Alt Member: 

8.00000 142,136.00 

$505,090.40 

$505,090.40 

LCC: 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

$244,395.26 

$0.00 

$244,395.26 

$505,090.40 

$0.00 

$505,090.40 
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Contract ID: C0000122474T01 

Letting Date: May 24, 2023 10:00 A.M. 

Call Order: J56 

Contract Time: 01/31/24 COMPLETION DATE 

Counties: LEE, RUSSELL, SCOTT, WASHINGTON, WISE 

District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Project(s): 9999-961-790, N501, NONE; 

Min: Max: 

Contract Description: INSPECT AND REPLACE RAISED PAVEMENT MARKERS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 W949 WL MARKERS, INC. $244,395.26 100.00% 

2 M965 MULLEN'S MARKINGS, INC. $505,090.40 206.67% 
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0010 00098 5.000 

NS MOBILIZATION EA 
MOBILIZATION GREATER 
THAN $150,000 (AREA 1) 

0020 00098 7.000 

NS MOBILIZATION EA 
MOBILIZATION GREATER 
THAN $150,000 (AREA 2) 

0030 00098 5.000 

NS MOBILIZATION EA 
MOBILIZATION GREATER 
THAN $150,000 (AREA 3) 

0040 00098 1.000 

NS MOBILIZATION EA 
MOBILIZATION LESS THAN 
$150,000 (AREA 1) 

0050 00098 1.000 

NS MOBILIZATION EA 
MOBILIZATION LESS THAN 
$150,000 (AREA 2) 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

20,000.00000 100,000.00 16,545.52000 82,727.60 

20,000.00000 140,000.00 9,323.97000 65,267.79 

20,000.00000 100,000.00 14,378.31000 71,891.55 

15,000.00000 15,000.00 10,638.66000 10,638.66 

15,000.00000 15,000.00 11,664.15000 11,664.15 
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0060 00098 1.000 

NS MOBILIZATION EA 
MOBILIZATION LESS THAN 
$150,000 (AREA 3) 

0070 10035 2.000 

NS CEM. STAB. APPROACH CY 
SLAB GROUT STABILIZATION 
(MOD.) 

0080 10608 94.000 

ASPHALT CONCRETE TY. SM- TON 
12.5D 

0090 15350 1,062.000 

GRIND CONCRETE PAVEMENT SY 

0100 17374 3.000 

EMERGENCY MOBILIZATION EA 

0110 24160 60.000 

TEMPORARY SF 
(CONSTRUCTION) SIGN 

0120 24262 12.000 

PORTABLE TEMPORARY DAY 
RUMBLE STRIP ARRAY 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

15,000.00000 15,000.00 

3,000.00000 6,000.00 

550.00000 51,700.00 

18.00000 19,116.00 

25,000.00000 75,000.00 

35.00000 2,100.00 

2,400.00000 28,800.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

13,844.41000 13,844.41 

3,967.95000 7,935.90 

582.64000 54,768.16 

15.54000 16,503.48 

14,894.76000 44,684.28 

58.10000 3,486.00 

126.00000 1,512.00 

https://1,512.00
https://3,486.00
https://44,684.28
https://16,503.48
https://54,768.16
https://7,935.90
https://13,844.41
https://28,800.00
https://2,100.00
https://75,000.00
https://19,116.00
https://51,700.00
https://6,000.00
https://15,000.00
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0130 24272 1,040.000 

TRUCK MOUNTED HR 
ATTENUATOR 

0140 24278 4,605.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0150 24279 3,622.000 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0160 24281 1,520.000 

ELECTRONIC ARROW BOARD HR 

0170 24282 500.000 

FLAGGER SERVICE HR 

0180 24360 3.000 

NS SAFETY SAFETY WELDING HR 
STEEL, FIELD 

0190 54075 160.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 4" 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

12.00000 12,480.00 262.50000 273,000.00 

5.00000 23,025.00 0.79000 3,637.95 

20.00000 72,440.00 10.50000 38,031.00 

8.00000 12,160.00 52.50000 79,800.00 

35.00000 17,500.00 77.20000 38,600.00 

350.00000 1,050.00 931.31000 2,793.93 

8.25000 1,320.00 27.70000 4,432.00 
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0200 54076 880.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 6" 

0210 54079 1,544.000 

TYPE B CLASS VI CONTRAST LF 
PVMT MRKG 4" 

0220 54080 1,674.000 

TYPE B CLASS VI CONTRAST LF 
PVMT MRKG 6" 

0230 54105 1,544.000 

ERADICATE EXIST. LINEAR LF 
PVMT MARKING 

0240 54240 30.000 

TEMP. PAVE. MARKER 1 WAY EA 

0250 54242 30.000 

TEMP. PAVE. MARKER 2 WAY EA 

0260 54466 30.000 

TYPE E TEMP. PVMT MRKG 6" LF 

0270 54542 150.000 

TYPE D, CLASS III TEMP. LF 
PVMT MRKG 4" 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

10.32000 9,081.60 

12.00000 18,528.00 

16.80000 28,123.20 

3.60000 5,558.40 

24.00000 

24.00000 

5.40000 

720.00 

720.00 

162.00 

4.80000 720.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

9.95000 8,756.00 

12.05000 18,605.20 

13.79000 23,084.46 

1.84000 2,840.96 

13.13000 393.90 

13.60000 408.00 

125.39000 3,761.70 

27.12000 4,068.00 
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

0280 54543 

TYPE D, CLASS III TEMP. 
PVMT MRKG 6" 

0290 54546 

TYPE D, CLASS III TEMP. 
PVMT MRKG 12" 

0300 62410 

ADHESIVE BASED JOINT 
SEALER CLASS I, 1" 
PREFORMED, 1" 

0310 62411 

ADHESIVE BASED JOINT 
SEALER CLASS I, 1-1/2" 
PREFORMED, 1-1/2" 

0320 62412 

ADHESIVE BASED JOINT 
SEALER CLASS I, 2" 
PREFORMED, 2" 

0330 62413 

ADHESIVE BASED JOINT 
SEALER CLASS I, 2-1/2" 
PREFORMED, 2-1/2" 

Quantity and Units 

REGULAR BID ITEMS 

150.000 

LF 

150.000 

LF 

30.000 

LF 

30.000 

LF 

384.000 

LF 

30.000 

LF 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

6.60000 990.00 

20.00000 3,000.00 

175.00000 5,250.00 

200.00000 6,000.00 

205.00000 78,720.00 

225.00000 6,750.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

28.17000 4,225.50 

35.52000 5,328.00 

122.15000 3,664.50 

140.12000 4,203.60 

110.66000 42,493.44 

179.04000 5,371.20 

https://6,750.00
https://78,720.00
https://6,000.00
https://5,250.00
https://3,000.00
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0340 62414 269.000 

ADHESIVE BASED JOINT LF 
SEALER CLASS I, 3" 
PREFORMED, 3" 

0350 62418 30.000 

ADHESIVE BASED JOINT LF 
SEALER CLASS II, 2" (V-
SHAPED) 2" 

0360 62419 10.000 

ADHESIVE BASED JOINT LF 
SEALER CLASS II, 3" (V-
SHAPED) 3" 

0370 62420 180.000 

ADHESIVE BASED JOINT LF 
SEALER CLASS II, 4-1/2" (V-
SHAPED) 4-1/2" 

0380 62425 50.000 

ADHESIVE BASED JOINT LF 
SEALER CLASS III, 1/2" (FOAM 
& SILICONE) 1/2" 

0390 62426 10.000 

ADHESIVE BASED JOINT LF 
SEALER CLASS III, 1" (FOAM & 
SILICONE) 1" 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

240.00000 64,560.00 

72.00000 2,160.00 

132.00000 1,320.00 

150.00000 27,000.00 

80.00000 4,000.00 

110.00000 1,100.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

168.88000 45,428.72 

111.61000 3,348.30 

148.72000 1,487.20 

107.79000 19,402.20 

81.51000 4,075.50 

146.82000 1,468.20 

https://1,487.20
https://3,348.30
https://45,428.72
https://1,100.00
https://4,000.00
https://27,000.00
https://1,320.00
https://2,160.00
https://64,560.00
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0400 62427 10.000 

ADHESIVE BASED JOINT LF 
SEALER CLASS III, 2" (FOAM & 
SILICONE) 2" 

0410 62428 20.000 

ADHESIVE BASED JOINT LF 
SEALER CLASS III, 3" (FOAM & 
SILICONE) 3" 

0420 62429 11.000 

ADHESIVE BASED JOINT LF 
SEALER CLASS III, 4" (FOAM & 
SILICONE) 4" 

0430 68090 1,886.000 

BRIDGE DECK GROOVING SY 

0440 68100 800.000 

REINF. STEEL REINFORCING LB 
STEEL, BLACK 

0450 68158 4.000 

REPLACE DECK DRAIN EA 
ASSEMBLY 

0460 68166 3.000 

REPLACE ANCHOR BOLT EA 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

140.00000 1,400.00 

145.00000 2,900.00 

160.00000 1,760.00 

10.00000 18,860.00 

10.00000 8,000.00 

4,500.00000 18,000.00 

600.00000 1,800.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

179.23000 1,792.30 

192.01000 3,840.20 

212.97000 2,342.67 

13.36000 25,196.96 

15.57000 12,456.00 

392.85000 1,571.40 

5,055.55000 15,166.65 

https://15,166.65
https://1,571.40
https://12,456.00
https://25,196.96
https://2,342.67
https://3,840.20
https://1,792.30
https://1,800.00
https://18,000.00
https://8,000.00
https://18,860.00
https://1,760.00
https://2,900.00
https://1,400.00
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0470 68167 7.000 

REPLACE HIGH STRENGTH LF 
GROUT 

0480 68174 862.000 

CRACK REPAIR TYPE C LF 

0490 68180 380.000 

EMBEDDED GALVANIC EA 
ANODES 

0500 68190 50.000 

CONCRETE SURFACE COLOR SY 
COATING CONCRETE 
WATERPROOFING - (WATER 
BASED) 

0510 68192 2.000 

REPLACE BEARING REPLACE EA 
BEARING (RECONSTRUCT) 

0520 68193 5.000 

RESET EXIST. ROCKER EA 
EXPANSION BEARING 

0530 68194 1.000 

MODIFY EXIST. ROCKER EA 
EXPANSION BEARING 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

155.00000 1,085.00 

5.00000 4,310.00 

40.00000 15,200.00 

75.00000 3,750.00 

4,000.00000 8,000.00 

1,000.00000 5,000.00 

1,500.00000 1,500.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

2,440.35000 17,082.45 

16.64000 14,343.68 

37.26000 14,158.80 

204.77000 10,238.50 

6,668.45000 13,336.90 

3,844.57000 19,222.85 

9,251.34000 9,251.34 

https://9,251.34
https://19,222.85
https://13,336.90
https://10,238.50
https://14,158.80
https://14,343.68
https://17,082.45
https://1,500.00
https://5,000.00
https://8,000.00
https://3,750.00
https://15,200.00
https://4,310.00
https://1,085.00
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0540 68195 4.000 

MODIFY EXIST. FIXED EA 
BEARING 

0550 68201 1.000 

MODIFY STEEL BEAM/GIRDER EA 
END 

0560 68217 2.000 

REINFORCING STEEL EA 
SPLICER #4 BAR 

0570 68218 12.000 

REINFORCING STEEL EA 
SPLICER #5 BAR 

0580 68225 1.000 

PARAPET CLOSURE TYPE A EA 

0590 68226 6.000 

PARAPET CLOSURE TYPE B EA 

0600 68227 4.000 

PARAPET CLOSURE TYPE C EA 

0610 68241 1.000 

CRACK REPAIR DRILL CRACK EA 
ARREST HOLES 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

2,200.00000 8,800.00 

1,600.00000 1,600.00 

50.00000 100.00 

75.00000 900.00 

1,000.00000 1,000.00 

1,000.00000 6,000.00 

1,800.00000 7,200.00 

750.00000 750.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

9,060.20000 36,240.80 

6,888.92000 6,888.92 

98.84000 197.68 

119.81000 1,437.72 

7,066.28000 7,066.28 

4,627.36000 27,764.16 

4,585.01000 18,340.04 

1,473.79000 1,473.79 

https://1,473.79
https://18,340.04
https://27,764.16
https://7,066.28
https://1,437.72
https://6,888.92
https://36,240.80
https://7,200.00
https://6,000.00
https://1,000.00
https://1,600.00
https://8,800.00
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0620 68313 20.000 

TYPE A MILLING 1/2" SY 

0630 68314 1,945.000 

TYPE A MILLING 1" SY 

0640 68315 2,000.000 

TYPE A MILLING 1-1/2" SY 

0650 68332 30.000 

H.E.S. PATCHING TYPE C SY 

0660 68339 30.000 

DECK SLAB CLOSURE DECK SY 
EXTENSION 

0670 68339 30.000 

DECK SLAB CLOSURE JOINT SY 
CLOSURE 

0680 68339 30.000 

DECK SLAB CLOSURE JOINT SY 
CLOSURE PARTIAL DEPTH 

0690 68406 10.000 

WATERPROOFING - EPOXY SY 
RESIN TYPE EP-3B/EP-3T 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

19.00000 380.00 

19.00000 36,955.00 

19.00000 38,000.00 

1,500.00000 45,000.00 

2,250.00000 67,500.00 

2,000.00000 60,000.00 

2,000.00000 60,000.00 

150.00000 1,500.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

249.22000 4,984.40 

23.09000 44,910.05 

21.25000 42,500.00 

1,070.55000 32,116.50 

2,286.91000 68,607.30 

2,311.95000 69,358.50 

1,649.07000 49,472.10 

322.01000 3,220.10 

https://3,220.10
https://49,472.10
https://69,358.50
https://68,607.30
https://32,116.50
https://42,500.00
https://44,910.05
https://4,984.40
https://1,500.00
https://60,000.00
https://60,000.00
https://67,500.00
https://45,000.00
https://38,000.00
https://36,955.00
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0700 68408 248.000 

SILICONE JOINT SEALANT LF 
1" (TYPE D) 

0710 68409 243.000 

SILICONE JOINT SEALANT 1- LF 
1/2" (TYPE D) 

0720 68410 179.000 

SILICONE JOINT SEALANT LF 
2" (TYPE D) 

0730 68411 17.000 

SILICONE JOINT SEALANT 2- LF 
1/2" (TYPE D) 

0740 68412 38.000 

SILICONE JOINT SEALANT LF 
3" (TYPE D) 

0750 68552 350.000 

ELASTOMERIC EXPANSION LF 
DAM 2+" TO 3" 

0760 68553 450.000 

ELASTOMERIC EXPANSION LF 
DAM 3+" TO 4" 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

65.00000 16,120.00 

65.00000 15,795.00 

70.00000 12,530.00 

85.00000 1,445.00 

100.00000 3,800.00 

475.00000 166,250.00 

475.00000 213,750.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

40.08000 9,939.84 

51.31000 12,468.33 

77.77000 13,920.83 

149.57000 2,542.69 

94.74000 3,600.12 

642.95000 225,032.50 

644.54000 290,043.00 
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0770 68554 350.000 

ELASTOMERIC EXPANSION LF 
DAM 4+" TO 5" 

0780 68571 147.000 

NS RECONSTRUCT LF 
EXPANSION JOINT 
EXPANSION JOINT RECON 
VES (TYPE A) 

0790 68571 147.000 

NS RECONSTRUCT LF 
EXPANSION JOINT 
EXPANSION JOINT RECON 
VES (TYPE C) 

0800 68571 147.000 

NS RECONSTRUCT LF 
EXPANSION JOINT 
EXPANSION JOINT RECON 
VES (TYPE D) 

0810 68571 147.000 

NS RECONSTRUCT LF 
EXPANSION JOINT 
EXPANSION JOINT RECON 
VES (TYPE E) 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

475.00000 166,250.00 654.13000 228,945.50 

200.00000 29,400.00 606.69000 89,183.43 

240.00000 35,280.00 1,019.78000 149,907.66 

200.00000 29,400.00 758.22000 111,458.34 

200.00000 29,400.00 793.38000 116,626.86 
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0820 68571 147.500 

NS RECONSTRUCT LF 
EXPANSION JOINT 
RECONSTRUCT ARMOR JOINT 

0830 68575 728.000 

EXPANSION JOINT LF 
PREPARATION 

0840 68579 94.000 

RECONSTRUCT BACK WALL, LF 
HES 

0850 68580 29.000 

BEAM END REPAIR EA 
CONCRETE BEAM END 
REPAIR 

0860 68590 24.000 

JACKING AND BLOCKING EA 
BEAM 

0870 68600 34.000 

CONCRETE SUPERSTRUCT. SY 
SURFACE REPAIR 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

200.00000 29,500.00 216.14000 31,880.65 

50.00000 36,400.00 63.15000 45,973.20 

400.00000 37,600.00 922.12000 86,679.28 

5,000.00000 145,000.00 2,016.44000 58,476.76 

2,500.00000 60,000.00 4,880.79000 117,138.96 

2,800.00000 95,200.00 809.17000 27,511.78 
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0880 68616 2,347.000 

PLACE VERY EARLY SY 
STRENGTH LATEX MODIFIED 
CONCRETE OVERLAY 

0890 68621 59.000 

NS FURNISH VERY EARLY CY 
STRENGTH LATEX MODIFIED 
CONCRETE FURNISH VES 
LATEX MODIFIED CONCRETE 
OVERLAY 

0900 68642 2,347.000 

TYPE A HYDRO-DEMOLITION SY 
1/2" 

0910 68665 238.000 

REPLACE CONCRETE CURB LF 

0920 68666 193.000 

REPLACE CONCRETE RAILS LF 
TYPE A 

0930 68667 8.000 

REPLACE CONCRETE RAILS LF 
TYPE B 

0940 68670 15.000 

REPLACE CONCRETE POST EA 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

125.00000 293,375.00 156.81000 368,033.07 

1,800.00000 106,200.00 1,719.15000 101,429.85 

110.00000 258,170.00 164.57000 386,245.79 

330.00000 78,540.00 211.86000 50,422.68 

100.00000 19,300.00 216.21000 41,728.53 

300.00000 2,400.00 356.62000 2,852.96 

1,200.00000 18,000.00 2,894.13000 43,411.95 
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0950 68675 2,030.000 

EPOXY OVERLAY SY 

0960 68902 25.000 

NS BR. SUPERSTR. LF 
WID./REPAIR ALUMINUM RAIL 
(3-1/2" DIA.) 

0970 68902 50.000 

NS BR. SUPERSTR. LF 
WID./REPAIR ALUMINUM RAIL 
(4" DIA.) 

0980 68902 25.000 

NS BR. SUPERSTR. LF 
WID./REPAIR ALUMINUM RAIL 
(5" DIA.) 

0990 68902 150.000 

NS BR. SUPERSTR. LF 
WID./REPAIR EPOXY MORTAR 
JOINT REPAIR 

1000 68902 50.000 

NS BR. SUPERSTR. LF 
WID./REPAIR HOT POURED 
JOINT SEALER 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

70.00000 142,100.00 

75.00000 1,875.00 

75.00000 3,750.00 

75.00000 1,875.00 

25.00000 3,750.00 

40.00000 2,000.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

65.53000 

219.18000 

133,025.90 

5,479.50 

181.73000 9,086.50 

498.35000 12,458.75 

75.98000 11,397.00 

74.50000 3,725.00 

https://2,000.00
https://3,750.00
https://1,875.00
https://3,750.00
https://1,875.00
https://142,100.00
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

1010 68902 40.000 

NS BR. SUPERSTR. LF 
WID./REPAIR INCIDENTAL 
CONCRETE REPAIR 

1020 68902 100.000 

NS BR. SUPERSTR. LF 
WID./REPAIR INSTALL 
ALUMINUM RAIL (3-1/2", 4", 5" 
DIA.) 

1030 68902 81.000 

NS BR. SUPERSTR. LF 
WID./REPAIR RECONSTRUCT 
DECK OVERHANG 

1040 68902 200.000 

NS BR. SUPERSTR. LF 
WID./REPAIR REMOVE AND 
INSTALL GUARDRAIL BEAM 

1050 68904 2.000 

NS BR. SUPERSTR. EA 
WID./REPAIR ALUMINUM POST 
(1 RAIL NEW) 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

200.00000 8,000.00 187.22000 7,488.80 

75.00000 7,500.00 450.95000 45,095.00 

350.00000 28,350.00 696.70000 56,432.70 

15.00000 3,000.00 65.63000 13,126.00 

1,000.00000 2,000.00 2,902.79000 5,805.58 
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1060 68904 2.000 

NS BR. SUPERSTR. EA 
WID./REPAIR ALUMINUM POST 
(1 RAIL USED) 

1070 68904 2.000 

NS BR. SUPERSTR. EA 
WID./REPAIR ALUMINUM POST 
(2 RAIL NEW) 

1080 68904 2.000 

NS BR. SUPERSTR. EA 
WID./REPAIR ALUMINUM POST 
(2 RAIL USED) 

1090 68904 2.000 

NS BR. SUPERSTR. EA 
WID./REPAIR ALUMINUM RAIL 
TERMINAL END 

1100 68904 1.000 

NS BR. SUPERSTR. EA 
WID./REPAIR CLEAN DECK 
DRAINS 

1110 68904 2.000 

NS BR. SUPERSTR. EA 
WID./REPAIR CLEAN 
DRAINAGE TROUGH SYSTEM 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

120.00000 240.00 

1,500.00000 3,000.00 

100.00000 200.00 

4,000.00000 8,000.00 

100.00000 100.00 

2,500.00000 5,000.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

1,604.38000 3,208.76 

4,240.46000 8,480.92 

1,591.21000 3,182.42 

10,636.54000 21,273.08 

2,496.26000 2,496.26 

5,836.71000 11,673.42 

https://11,673.42
https://2,496.26
https://21,273.08
https://3,182.42
https://8,480.92
https://3,208.76
https://5,000.00
https://8,000.00
https://3,000.00


Date Printed: 06/27/2023 

Tabulation of Bids Page 18 of 19 

Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1120 68904 2.000 

NS BR. SUPERSTR. EA 
WID./REPAIR INSTALL 
ALUMINUM POST (1 RAIL) 

1130 68904 2.000 

NS BR. SUPERSTR. EA 
WID./REPAIR INSTALL 
ALUMINUM POST (2 RAIL) 

1140 68904 8.000 

NS BR. SUPERSTR. EA 
WID./REPAIR REPLACE RAIL 
POST ANCHOR BOLTS 

1150 68910 31.000 

NS BR. SUPERSTR. SY 
WID./REPAIR TYPE B 
PATCHING (VES) 

1160 68910 31.000 

NS BR. SUPERSTR. SY 
WID./REPAIR TYPE C 
PATCHING (VES) 

1170 69500 109.000 

CONCRETE SUBSTRUCT. SY 
SURFACE REPAIR 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

1,000.00000 2,000.00 

1,500.00000 3,000.00 

1,500.00000 12,000.00 

850.00000 26,350.00 

1,500.00000 46,500.00 

2,800.00000 305,200.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

1,604.38000 3,208.76 

1,564.90000 3,129.80 

1,957.01000 15,656.08 

802.94000 24,891.14 

1,583.76000 49,096.56 

1,659.59000 180,895.31 

https://180,895.31
https://49,096.56
https://24,891.14
https://15,656.08
https://3,129.80
https://3,208.76
https://305,200.00
https://46,500.00
https://26,350.00
https://12,000.00
https://3,000.00
https://2,000.00
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Contract Time: 07/11/24 COMPLETION DATE Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Line No / Item ID (1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 

Item Description COMPANY, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1180 69815 2.000 3,600.00000 7,200.00 6,390.61000 12,781.22 

RECONSTRUCT BRIDGE SEAT 
TYPE A 

1190 69816 

EA 

6.000 1,000.00000 6,000.00 5,432.37000 32,594.22 

RECONSTRUCT BRIDGE SEAT 
TYPE B 

Section Totals: 

EA 

$3,927,499.20 $4,893,355.72 

Life Cycle Costs: 

Section Total with LCC: $3,927,499.20 $4,893,355.72 

Contract Item Totals $3,927,499.20 $4,893,355.72 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

Contract Grand Totals $3,927,499.20 $4,893,355.72 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 
WARREN 

Letting Date: May 24, 2023 10:00 A.M. 

Call Order: J57 

Contract Time: 07/11/24 COMPLETION DATE 

District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Project(s): BR8Q-968-658,C501, STP-PM08(468); 

Min: Max: 

Contract Description: ON CALL BRIDGE REPAIRS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 L005 LANFORD BROTHERS COMPANY, INCORPORATED $3,927,499.20 100.00% 

2 F440 FAIRFIELD-ECHOLS, LLC $4,893,355.72 124.59% 
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Contract ID: C0000121229B01B Counties: 

Letting Date: May 24, 2023 District(s): 

Call Order: J58 Project(s): 

Contract Time: 07/11/24 COMPLETION DATE 

Contract Description: ON-CALL BRIDGE REPAIRS 

ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

STAUNTON / DISTRICTWIDE OR OFFICE 

BR8O-968-657,N501, STP-PM08(467); 

Min: Max: 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0010 00098 7.000 

NS MOBILIZATION GREATER EA 
THAN $150,000 (AREA 1) 

0020 00098 3.000 

NS MOBILIZATION GREATER EA 
THAN $150,000 (AREA 2) 

0030 00098 4.000 

NS MOBILIZATION GREATER EA 
THAN $150,000 (AREA 3) 

0040 00098 1.000 

NS MOBILIZATION LESS THAN EA 
$150,000 (AREA 1) 

0050 00098 1.000 

NS MOBILIZATION LESS THAN EA 
$150,000 (AREA 2) 

0060 00098 1.000 

NS MOBILIZATION LESS THAN EA 
$150,000 (AREA 3) 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

20,000.00000 140,000.00 13,594.44000 95,161.08 

20,000.00000 60,000.00 14,635.50000 43,906.50 

20,000.00000 80,000.00 16,848.91000 67,395.64 

15,000.00000 15,000.00 10,800.30000 10,800.30 

15,000.00000 15,000.00 11,841.38000 11,841.38 

15,000.00000 15,000.00 14,054.77000 14,054.77 
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Contract ID: C0000121229B01B Counties: 

Letting Date: May 24, 2023 District(s): 

Call Order: J58 Project(s): 

Contract Time: 07/11/24 COMPLETION DATE 

Contract Description: ON-CALL BRIDGE REPAIRS 

ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

STAUNTON / DISTRICTWIDE OR OFFICE 

BR8O-968-657,N501, STP-PM08(467); 

Min: Max: 

Line No / Item ID (1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATEDItem Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 

0070 10035 2.000 3,000.00000 6,000.00 

NS CEM. STAB. APPROACH CY 
SLAB GROUT STABILIZATION 
(MOD.) 

0080 10608 221.000 550.00000 121,550.00 

ASPHALT CONCRETE TY. SM- TON 
12.5D 

0090 15350 545.000 15.00000 8,175.00 

GRIND CONCRETE PAVEMENT SY 

0100 17374 3.000 30,000.00000 90,000.00 

EMERGENCY MOBILIZATION EA 

0110 24160 40.000 35.00000 1,400.00 

TEMPORARY SF 
(CONSTRUCTION) SIGN 

0120 24262 6.000 2,400.00000 14,400.00 

PORTABLE TEMPORARY DAY 
RUMBLE STRIP ARRAY 

0130 24272 845.000 12.00000 10,140.00 

TRUCK MOUNTED HR 
ATTENUATOR 

Unit Price 

Cat Alt Member: 

4,028.24000 

Ext Amount 

8,056.48 

Unit Price 

LCC: 

Ext Amount 

476.48000 105,302.08 

30.47000 

15,113.09000 

80.79000 

16,606.15 

45,339.27 

3,231.60 

126.00000 756.00 

262.50000 221,812.50 
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Contract ID: C0000121229B01B Counties: 

Letting Date: May 24, 2023 District(s): 

Call Order: J58 Project(s): 

Contract Time: 07/11/24 COMPLETION DATE 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0140 24278 4,111.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0150 24279 3,542.000 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0160 24281 881.000 

ELECTRONIC ARROW BOARD HR 

0170 24282 704.000 

FLAGGER SERVICE HR 

0180 24360 80.000 

NS SAFETY SAFETY WELDING HR 
STEEL, FIELD 

0190 54075 517.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 4" 

0200 54076 892.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 6" 

0210 54079 1,624.000 

TYPE B CLASS VI CONTRAST LF 
PVMT MRKG 4" 

(1) LANFORD BROTHERS 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

5.00000 20,555.00 

20.00000 70,840.00 

8.00000 

35.00000 

250.00000 

7,048.00 

24,640.00 

20,000.00 

20.00000 10,340.00 

8.25000 7,359.00 

14.00000 22,736.00 

ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

STAUNTON / DISTRICTWIDE OR OFFICE 

BR8O-968-657,N501, STP-PM08(467); 

Min: Max: 

(2) FAIRFIELD-ECHOLS, LLC 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0.79000 3,247.69 

10.50000 37,191.00 

52.50000 46,252.50 

83.49000 58,776.96 

256.97000 20,557.60 

11.83000 6,116.11 

9.89000 8,821.88 

11.82000 19,195.68 

https://22,736.00
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Contract ID: C0000121229B01B Counties: 

Letting Date: May 24, 2023 District(s): 

Call Order: J58 Project(s): 

Contract Time: 07/11/24 COMPLETION DATE 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0220 54080 1,617.000 

TYPE B CLASS VI CONTRAST LF 
PVMT MRKG 6" 

0230 54105 30.000 

ERADICATE EXIST. LINEAR LF 
PVMT MARKING 

0240 54240 50.000 

TEMP. PAVE. MARKER 1 WAY EA 

0250 54242 50.000 

TEMP. PAVE. MARKER 2 WAY EA 

0260 54466 150.000 

TYPE E TEMP. PVMT MRKG 6" LF 

0270 54542 150.000 

TYPE D, CLASS III TEMP. LF 
PVMT MRKG 4" 

0280 54543 150.000 

TYPE D, CLASS III TEMP. LF 
PVMT MRKG 6" 

0290 54546 150.000 

TYPE D, CLASS III TEMP. LF 
PVMT MRKG 12" 

(1) LANFORD BROTHERS 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

18.00000 29,106.00 

5.00000 150.00 

24.00000 

24.00000 

5.50000 

5.50000 

1,200.00 

1,200.00 

825.00 

825.00 

6.60000 990.00 

20.00000 3,000.00 

ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

STAUNTON / DISTRICTWIDE OR OFFICE 

BR8O-968-657,N501, STP-PM08(467); 

Min: Max: 

(2) FAIRFIELD-ECHOLS, LLC 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

13.94000 22,540.98 

4.73000 141.90 

13.13000 656.50 

13.60000 680.00 

27.39000 4,108.50 

27.12000 4,068.00 

28.17000 4,225.50 

35.52000 5,328.00 

https://3,000.00
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Contract ID: C0000121229B01B Counties: 

Letting Date: May 24, 2023 District(s): 

Call Order: J58 Project(s): 

Contract Time: 07/11/24 COMPLETION DATE 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID (1) LANFORD BROTHERS 

Item Description COMPANY, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 

0300 62410 130.000 175.00000 22,750.00 

ADHESIVE BASED JOINT LF 
SEALER CLASS I, 1" 
PREFORMED, 1" 

0310 62411 150.000 200.00000 30,000.00 

ADHESIVE BASED JOINT LF 
SEALER CLASS I, 1-1/2" 
PREFORMED, 1-1/2" 

0320 62412 152.000 225.00000 34,200.00 

ADHESIVE BASED JOINT LF 
SEALER CLASS I, 2" 
PREFORMED, 2" 

0330 62413 250.000 225.00000 56,250.00 

ADHESIVE BASED JOINT LF 
SEALER CLASS I, 2-1/2" 
PREFORMED, 2-1/2" 

0340 62414 150.000 250.00000 37,500.00 

ADHESIVE BASED JOINT LF 
SEALER CLASS I, 3" 
PREFORMED, 3" 

0350 62418 10.000 100.00000 1,000.00 

ADHESIVE BASED JOINT LF 
SEALER CLASS II, 2" (V-
SHAPED) 2" 

ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

STAUNTON / DISTRICTWIDE OR OFFICE 

BR8O-968-657,N501, STP-PM08(467); 

Min: Max: 

(2) FAIRFIELD-ECHOLS, LLC 

Unit Price Ext Amount 

Cat Alt Member: 

84.82000 11,026.60 

Unit Price 

LCC: 

Ext Amount 

103.06000 15,459.00 

113.16000 17,200.32 

142.57000 35,642.50 

174.00000 26,100.00 

150.99000 1,509.90 
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Contract ID: C0000121229B01B Counties: 

Letting Date: May 24, 2023 District(s): 

Call Order: J58 Project(s): 

Contract Time: 07/11/24 COMPLETION DATE 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0360 62419 10.000 

ADHESIVE BASED JOINT LF 
SEALER CLASS II, 3" (V-
SHAPED) 3" 

0370 62420 30.000 

ADHESIVE BASED JOINT LF 
SEALER CLASS II, 4-1/2" (V-
SHAPED) 4-1/2" 

0380 62425 30.000 

ADHESIVE BASED JOINT LF 
SEALER CLASS III, 1/2" (FOAM 
& SILICONE) 1/2" 

0390 62426 30.000 

ADHESIVE BASED JOINT LF 
SEALER CLASS III, 1" (FOAM & 
SILICONE) 1" 

0400 62427 50.000 

ADHESIVE BASED JOINT LF 
SEALER CLASS III, 2" (FOAM & 
SILICONE) 2" 

0410 62428 30.000 

ADHESIVE BASED JOINT LF 
SEALER CLASS III, 3" (FOAM & 
SILICONE) 3" 

(1) LANFORD BROTHERS 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

150.00000 1,500.00 

150.00000 4,500.00 

85.00000 2,550.00 

105.00000 3,150.00 

120.00000 6,000.00 

130.00000 3,900.00 

ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

STAUNTON / DISTRICTWIDE OR OFFICE 

BR8O-968-657,N501, STP-PM08(467); 

Min: Max: 

(2) FAIRFIELD-ECHOLS, LLC 

Unit Price Ext Amount 

Cat Alt Member: 

150.99000 1,509.90 

Unit Price 

LCC: 

Ext Amount 

153.73000 4,611.90 

73.71000 2,211.30 

76.71000 2,301.30 

105.09000 5,254.50 

157.25000 4,717.50 

https://3,900.00
https://6,000.00
https://3,150.00
https://2,550.00
https://4,500.00
https://1,500.00
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Contract ID: C0000121229B01B Counties: 

Letting Date: May 24, 2023 District(s): 

Call Order: J58 Project(s): 

Contract Time: 07/11/24 COMPLETION DATE 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0420 62429 30.000 

ADHESIVE BASED JOINT LF 
SEALER CLASS III, 4" (FOAM & 
SILICONE) 4" 

0430 68090 2,424.000 

BRIDGE DECK GROOVING SY 

0440 68100 320.000 

REINF. STEEL REINFORCING LB 
STEEL 

0450 68158 1.000 

REPLACE DECK DRAIN EA 
ASSEMBLY 

0460 68166 18.000 

REPLACE ANCHOR BOLT EA 

0470 68167 30.000 

REPLACE HIGH STRENGTH LF 
GROUT 

0480 68174 733.000 

CRACK REPAIR TYPE C LF 

0490 68180 380.000 

EMBEDDED GALVANIC EA 
ANODES 

(1) LANFORD BROTHERS 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

150.00000 4,500.00 

15.00000 

7.00000 

36,360.00 

2,240.00 

4,500.00000 4,500.00 

1,500.00000 

300.00000 

27,000.00 

9,000.00 

10.00000 7,330.00 

40.00000 15,200.00 

ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

STAUNTON / DISTRICTWIDE OR OFFICE 

BR8O-968-657,N501, STP-PM08(467); 

Min: Max: 

(2) FAIRFIELD-ECHOLS, LLC 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

153.73000 4,611.90 

14.55000 35,269.20 

16.81000 5,379.20 

1,517.60000 1,517.60 

2,186.52000 39,357.36 

1,859.19000 55,775.70 

16.82000 12,329.06 

37.82000 14,371.60 

https://15,200.00
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Contract ID: C0000121229B01B Counties: 

Letting Date: May 24, 2023 District(s): 

Call Order: J58 Project(s): 

Contract Time: 07/11/24 COMPLETION DATE 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0500 68190 303.000 

CONCRETE SURFACE COLOR SY 
COATING CONCRETE 
WATERPROOFING - (WATER 
BASED) 

0510 68192 35.000 

REPLACE BEARING REPLACE EA 
BEARING (RECONSTRUCT) 

0520 68193 24.000 

RESET EXIST. ROCKER EA 
EXPANSION BEARING 

0530 68194 2.000 

MODIFY EXIST. ROCKER EA 
EXPANSION BEARING 

0540 68195 1.000 

MODIFY EXIST. FIXED EA 
BEARING 

0550 68201 10.000 

MODIFY STEEL BEAM/GIRDER EA 
END 

0560 68217 20.000 

REINFORCING STEEL EA 
SPLICER #4 BAR 

(1) LANFORD BROTHERS 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

90.00000 27,270.00 

5,500.00000 

1,500.00000 

1,500.00000 

2,200.00000 

2,000.00000 

192,500.00 

36,000.00 

3,000.00 

2,200.00 

20,000.00 

50.00000 1,000.00 

ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

STAUNTON / DISTRICTWIDE OR OFFICE 

BR8O-968-657,N501, STP-PM08(467); 

Min: Max: 

(2) FAIRFIELD-ECHOLS, LLC 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

130.66000 39,589.98 

2,333.38000 81,668.30 

702.75000 16,866.00 

7,062.87000 14,125.74 

6,953.90000 6,953.90 

2,800.78000 28,007.80 

100.35000 2,007.00 

https://1,000.00
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Contract ID: C0000121229B01B Counties: ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J58 Project(s): BR8O-968-657,N501, STP-PM08(467); 

Contract Time: 07/11/24 COMPLETION DATE Min: 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0570 68218 12.000 

REINFORCING STEEL EA 
SPLICER #5 BAR 

0580 68225 1.000 

PARAPET CLOSURE TYPE A EA 

0590 68226 6.000 

PARAPET CLOSURE TYPE B EA 

0600 68227 4.000 

PARAPET CLOSURE TYPE C EA 

0610 68241 2.000 

CRACK REPAIR DRILL CRACK EA 
ARREST HOLES 

0620 68313 97.000 

TYPE A MILLING 1/2" SY 

0630 68314 1,322.000 

TYPE A MILLING 1" SY 

0640 68315 5,300.000 

TYPE A MILLING 1-1/2" SY 

0650 68332 60.000 

H.E.S. PATCHING TYPE C SY 

(1) LANFORD BROTHERS 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

65.00000 780.00 

1,000.00000 1,000.00 

1,000.00000 6,000.00 

1,800.00000 7,200.00 

2,000.00000 4,000.00 

20.00000 1,940.00 

20.00000 26,440.00 

20.00000 106,000.00 

1,800.00000 108,000.00 

Max: 

(2) FAIRFIELD-ECHOLS, LLC 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

121.63000 1,459.56 

7,173.64000 7,173.64 

4,697.67000 28,186.02 

4,654.67000 18,618.68 

748.09000 1,496.18 

55.87000 5,419.39 

23.23000 30,710.06 

18.63000 98,739.00 

943.00000 56,580.00 

https://56,580.00
https://98,739.00
https://30,710.06
https://5,419.39
https://1,496.18
https://18,618.68
https://28,186.02
https://7,173.64
https://1,459.56
https://108,000.00
https://106,000.00
https://26,440.00
https://1,940.00
https://4,000.00
https://7,200.00
https://6,000.00
https://1,000.00
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Contract ID: C0000121229B01B Counties: 

Letting Date: May 24, 2023 District(s): 

Call Order: J58 Project(s): 

Contract Time: 07/11/24 COMPLETION DATE 

Contract Description: ON-CALL BRIDGE REPAIRS 

ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

STAUNTON / DISTRICTWIDE OR OFFICE 

BR8O-968-657,N501, STP-PM08(467); 

Min: Max: 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0660 68339 30.000 

DECK SLAB CLOSURE DECK SY 
EXTENSION 

0670 68339 15.000 

DECK SLAB CLOSURE JOINT SY 
CLOSURE 

0680 68339 30.000 

DECK SLAB CLOSURE JOINT SY 
CLOSURE PARTIAL DEPTH 

0690 68406 3.000 

WATERPROOFING - EPOXY SY 
RESIN TYPE EP-3B/EP-3T 

0700 68408 28.000 

SILICONE JOINT SEALANT LF 
1" (TYPE D) 

0710 68409 281.000 

SILICONE JOINT SEALANT 1- LF 
1/2" (TYPE D) 

0720 68410 179.000 

SILICONE JOINT SEALANT LF 
2" (TYPE D) 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

2,250.00000 67,500.00 2,321.66000 69,649.80 

2,000.00000 30,000.00 2,347.08000 35,206.20 

2,000.00000 60,000.00 1,674.13000 50,223.90 

500.00000 1,500.00 549.17000 1,647.51 

70.00000 1,960.00 84.04000 2,353.12 

85.00000 23,885.00 45.85000 12,883.85 

90.00000 16,110.00 74.94000 13,414.26 
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Contract ID: C0000121229B01B Counties: 

Letting Date: May 24, 2023 District(s): 

Call Order: J58 Project(s): 

Contract Time: 07/11/24 COMPLETION DATE 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0730 68411 17.000 

SILICONE JOINT SEALANT 2- LF 
1/2" (TYPE D) 

0740 68412 38.000 

SILICONE JOINT SEALANT LF 
3" (TYPE D) 

0750 68552 350.000 

ELASTOMERIC EXPANSION LF 
DAM 2+" TO 3" 

0760 68553 450.000 

ELASTOMERIC EXPANSION LF 
DAM 3+" TO 4" 

0770 68554 350.000 

ELASTOMERIC EXPANSION LF 
DAM 4+" TO 5" 

0780 68571 60.000 

NS RECONSTRUCT LF 
EXPANSION JOINT 
EXPANSION JOINT RECON 
VES (TYPE A) 

(1) LANFORD BROTHERS 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

100.00000 1,700.00 

115.00000 4,370.00 

475.00000 166,250.00 

475.00000 213,750.00 

475.00000 166,250.00 

300.00000 18,000.00 

ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

STAUNTON / DISTRICTWIDE OR OFFICE 

BR8O-968-657,N501, STP-PM08(467); 

Min: Max: 

(2) FAIRFIELD-ECHOLS, LLC 

Unit Price Ext Amount 

Cat Alt Member: 

125.50000 2,133.50 

Unit Price 

LCC: 

Ext Amount 

91.03000 3,459.14 

655.96000 229,586.00 

651.09000 292,990.50 

660.82000 231,287.00 

866.36000 51,981.60 

https://18,000.00
https://166,250.00
https://213,750.00
https://166,250.00
https://4,370.00
https://1,700.00
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Contract ID: C0000121229B01B Counties: 

Letting Date: May 24, 2023 District(s): 

Call Order: J58 Project(s): 

Contract Time: 07/11/24 COMPLETION DATE 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0790 68571 147.000 

NS RECONSTRUCT LF 
EXPANSION JOINT 
EXPANSION JOINT RECON 
VES (TYPE C) 

0800 68571 147.000 

NS RECONSTRUCT LF 
EXPANSION JOINT 
EXPANSION JOINT RECON 
VES (TYPE D) 

0810 68571 24.000 

NS RECONSTRUCT LF 
EXPANSION JOINT 
EXPANSION JOINT RECON 
VES (TYPE E) 

0820 68571 44.000 

NS RECONSTRUCT LF 
EXPANSION JOINT 
RECONSTRUCT ARMOR JOINT 

0830 68575 772.000 

EXPANSION JOINT LF 
PREPARATION 

0840 68579 22.000 

RECONSTRUCT BACK WALL, LF 
HES 

(1) LANFORD BROTHERS 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

315.00000 46,305.00 

315.00000 46,305.00 

315.00000 7,560.00 

315.00000 13,860.00 

55.00000 42,460.00 

500.00000 11,000.00 

ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

STAUNTON / DISTRICTWIDE OR OFFICE 

BR8O-968-657,N501, STP-PM08(467); 

Min: Max: 

(2) FAIRFIELD-ECHOLS, LLC 

Unit Price Ext Amount 

Cat Alt Member: 

1,035.27000 152,184.69 

Unit Price 

LCC: 

Ext Amount 

769.74000 113,151.78 

1,116.39000 26,793.36 

115.20000 5,068.80 

60.46000 46,675.12 

1,326.21000 29,176.62 

https://11,000.00
https://42,460.00
https://13,860.00
https://7,560.00
https://46,305.00
https://46,305.00
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Contract ID: C0000121229B01B Counties: 

Letting Date: May 24, 2023 District(s): 

Call Order: J58 Project(s): 

Contract Time: 07/11/24 COMPLETION DATE 

Contract Description: ON-CALL BRIDGE REPAIRS 

ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

STAUNTON / DISTRICTWIDE OR OFFICE 

BR8O-968-657,N501, STP-PM08(467); 

Min: Max: 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0850 68580 28.000 

BEAM END REPAIR EA 
CONCRETE BEAM END 
REPAIR 

0860 68590 37.000 

JACKING AND BLOCKING EA 
BEAM 

0870 68600 52.000 

CONCRETE SUPERSTRUCT. SY 
SURFACE REPAIR 

0880 68616 1,198.000 

PLACE VERY EARLY SY 
STRENGTH LATEX MODIFIED 
CONCRETE OVERLAY 

0890 68621 117.000 

NS FURNISH VERY EARLY CY 
STRENGTH LATEX MODIFIED 
CONCRETE FURNISH VES 
LATEX MODIFIED CONCRETE 
OVERLAY 

0900 68642 527.000 

TYPE A HYDRO-DEMOLITION SY 
1/2" 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

5,000.00000 140,000.00 2,049.71000 57,391.88 

2,800.00000 103,600.00 4,218.40000 156,080.80 

2,800.00000 145,600.00 620.19000 32,249.88 

135.00000 161,730.00 197.39000 236,473.22 

2,000.00000 234,000.00 1,658.46000 194,039.82 

125.00000 65,875.00 205.71000 108,409.17 
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Contract ID: C0000121229B01B Counties: 

Letting Date: May 24, 2023 District(s): 

Call Order: J58 Project(s): 

Contract Time: 07/11/24 COMPLETION DATE 

Contract Description: ON-CALL BRIDGE REPAIRS 

ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

STAUNTON / DISTRICTWIDE OR OFFICE 

BR8O-968-657,N501, STP-PM08(467); 

Min: Max: 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0910 68665 220.000 

REPLACE CONCRETE CURB LF 

0920 68666 193.000 

REPLACE CONCRETE RAILS LF 
TYPE A 

0930 68667 8.000 

REPLACE CONCRETE RAILS LF 
TYPE B 

0940 68670 15.000 

REPLACE CONCRETE POST EA 

0950 68675 5.000 

EPOXY OVERLAY SY 

0960 68902 10.000 

NS BR. SUPERSTR. LF 
WID./REPAIR ALUMINUM RAIL 
(3-1/2" DIA.) 

0970 68902 30.000 

NS BR. SUPERSTR. LF 
WID./REPAIR ALUMINUM RAIL 
(4" DIA.) 

(1) LANFORD BROTHERS (2) FAIRFIELD-ECHOLS, LLC 
COMPANY, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

250.00000 55,000.00 214.68000 47,229.60 

100.00000 19,300.00 219.50000 42,363.50 

600.00000 4,800.00 362.04000 2,896.32 

2,000.00000 30,000.00 2,938.11000 44,071.65 

320.00000 1,600.00 1,516.67000 7,583.35 

150.00000 1,500.00 408.26000 4,082.60 

130.00000 3,900.00 225.71000 6,771.30 
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Contract ID: C0000121229B01B Counties: 

Letting Date: May 24, 2023 District(s): 

Call Order: J58 Project(s): 

Contract Time: 07/11/24 COMPLETION DATE 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0980 68902 10.000 

NS BR. SUPERSTR. LF 
WID./REPAIR ALUMINUM RAIL 
(5" DIA.) 

0990 68902 15.000 

NS BR. SUPERSTR. LF 
WID./REPAIR EPOXY MORTAR 
JOINT REPAIR 

1000 68902 170.000 

NS BR. SUPERSTR. LF 
WID./REPAIR HOT POURED 
JOINT SEALER 

1010 68902 20.000 

NS BR. SUPERSTR. LF 
WID./REPAIR INCIDENTAL 
CONCRETE REPAIR 

1020 68902 50.000 

NS BR. SUPERSTR. LF 
WID./REPAIR INSTALL 
ALUMINUM RAIL (3-1/2", 4", 5" 
DIA.) 

1030 68902 50.000 

NS BR. SUPERSTR. LF 
WID./REPAIR RECONSTRUCT 
DECK OVERHANG 

(1) LANFORD BROTHERS 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

145.00000 1,450.00 

75.00000 1,125.00 

50.00000 8,500.00 

225.00000 4,500.00 

100.00000 5,000.00 

500.00000 25,000.00 

ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

STAUNTON / DISTRICTWIDE OR OFFICE 

BR8O-968-657,N501, STP-PM08(467); 

Min: Max: 

(2) FAIRFIELD-ECHOLS, LLC 

Unit Price Ext Amount 

Cat Alt Member: 

691.66000 6,916.60 

Unit Price 

LCC: 

Ext Amount 

86.53000 1,297.95 

28.48000 4,841.60 

176.80000 3,536.00 

457.18000 22,859.00 

714.60000 35,730.00 

https://25,000.00
https://5,000.00
https://4,500.00
https://8,500.00
https://1,125.00
https://1,450.00
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Contract ID: C0000121229B01B Counties: 

Letting Date: May 24, 2023 District(s): 

Call Order: J58 Project(s): 

Contract Time: 07/11/24 COMPLETION DATE 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1040 68902 120.000 

NS BR. SUPERSTR. LF 
WID./REPAIR REMOVE AND 
INSTALL GUARDRAIL BEAM 

1050 68904 2.000 

NS BR. SUPERSTR. EA 
WID./REPAIR ALUMINUM POST 
(1 RAIL NEW) 

1060 68904 20.000 

NS BR. SUPERSTR. EA 
WID./REPAIR ALUMINUM POST 
(1 RAIL USED) 

1070 68904 2.000 

NS BR. SUPERSTR. EA 
WID./REPAIR ALUMINUM POST 
(2 RAIL NEW) 

1080 68904 8.000 

NS BR. SUPERSTR. EA 
WID./REPAIR ALUMINUM POST 
(2 RAIL USED) 

1090 68904 2.000 

NS BR. SUPERSTR. EA 
WID./REPAIR ALUMINUM RAIL 
TERMINAL END 

(1) LANFORD BROTHERS 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

15.00000 1,800.00 

1,500.00000 3,000.00 

120.00000 2,400.00 

2,000.00000 4,000.00 

100.00000 800.00 

5,000.00000 10,000.00 

ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

STAUNTON / DISTRICTWIDE OR OFFICE 

BR8O-968-657,N501, STP-PM08(467); 

Min: Max: 

(2) FAIRFIELD-ECHOLS, LLC 

Unit Price Ext Amount 

Cat Alt Member: 

96.25000 11,550.00 

Unit Price 

LCC: 

Ext Amount 

2,936.45000 5,872.90 

1,283.08000 25,661.60 

4,294.44000 8,588.88 

1,564.86000 12,518.88 

10,787.71000 21,575.42 

https://10,000.00
https://4,000.00
https://2,400.00
https://3,000.00
https://1,800.00
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Contract ID: C0000121229B01B Counties: 

Letting Date: May 24, 2023 District(s): 

Call Order: J58 Project(s): 

Contract Time: 07/11/24 COMPLETION DATE 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1100 68904 1.000 

NS BR. SUPERSTR. EA 
WID./REPAIR CLEAN DECK 
DRAINS 

1110 68904 2.000 

NS BR. SUPERSTR. EA 
WID./REPAIR CLEAN 
DRAINAGE TROUGH SYSTEM 

1120 68904 10.000 

NS BR. SUPERSTR. EA 
WID./REPAIR INSTALL 
ALUMINUM POST (1 RAIL) 

1130 68904 4.000 

NS BR. SUPERSTR. EA 
WID./REPAIR INSTALL 
ALUMINUM POST (2 RAIL) 

1140 68904 8.000 

NS BR. SUPERSTR. EA 
WID./REPAIR REPLACE RAIL 
POST ANCHOR BOLT SETS 

1150 68910 164.000 

NS BR. SUPERSTR. SY 
WID./REPAIR TYPE B 
PATCHING (VES) 

(1) LANFORD BROTHERS 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

100.00000 100.00 

2,500.00000 5,000.00 

1,500.00000 15,000.00 

2,000.00000 8,000.00 

2,200.00000 17,600.00 

950.00000 155,800.00 

ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

STAUNTON / DISTRICTWIDE OR OFFICE 

BR8O-968-657,N501, STP-PM08(467); 

Min: Max: 

(2) FAIRFIELD-ECHOLS, LLC 

Unit Price Ext Amount 

Cat Alt Member: 

2,534.19000 2,534.19 

Unit Price 

LCC: 

Ext Amount 

5,925.40000 11,850.80 

1,564.86000 15,648.60 

1,564.86000 6,259.44 

1,986.74000 15,893.92 

738.00000 121,032.00 

https://155,800.00
https://17,600.00
https://8,000.00
https://15,000.00
https://5,000.00
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Contract ID: C0000121229B01B Counties: 

Letting Date: May 24, 2023 District(s): 

Call Order: J58 Project(s): 

Contract Time: 07/11/24 COMPLETION DATE 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1160 68910 111.000 

NS BR. SUPERSTR. SY 
WID./REPAIR TYPE C 
PATCHING (VES) 

1170 69500 8.000 

CONCRETE SUBSTRUCT. SY 
SURFACE REPAIR 

1180 69815 2.000 

RECONSTRUCT BRIDGE SEAT EA 
TYPE A 

1190 69816 6.000 

RECONSTRUCT BRIDGE SEAT EA 
TYPE B 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

STAUNTON / DISTRICTWIDE OR OFFICE 

BR8O-968-657,N501, STP-PM08(467); 

Min: 

(1) LANFORD BROTHERS 
COMPANY, INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

1,800.00000 199,800.00 

2,800.00000 22,400.00 

1,500.00000 3,000.00 

1,000.00000 6,000.00 

$4,056,184.00 

$4,056,184.00 

Max: 

(2) FAIRFIELD-ECHOLS, LLC 

Unit Price Ext Amount 

Cat Alt Member: 

1,390.83000 154,382.13 

Unit Price 

LCC: 

Ext Amount 

1,709.57000 13,676.56 

6,483.89000 12,967.78 

5,508.55000 33,051.30 

$4,477,685.53 

$4,477,685.53 

Contract Item Totals $4,056,184.00 $4,477,685.53 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

Contract Grand Totals $4,056,184.00 $4,477,685.53 

( ) indicates item is bid as Lump Sum 

https://4,477,685.53
https://4,477,685.53
https://4,056,184.00
https://4,056,184.00
https://6,000.00
https://3,000.00
https://22,400.00
https://199,800.00
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Vendor Ranking Page 1 of 1 

Contract ID: C0000121229B01B 

Letting Date: May 24, 2023 10:00 A.M. 

Call Order: J58 

Contract Time: 07/11/24 COMPLETION DATE 

Counties: ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 

District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Project(s): BR8O-968-657,N501, STP-PM08(467); 

Min: Max: 

Contract Description: ON-CALL BRIDGE REPAIRS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 L005 LANFORD BROTHERS COMPANY, INCORPORATED $4,056,184.00 100.00% 

2 F440 FAIRFIELD-ECHOLS, LLC $4,477,685.53 110.39% 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0010 00100 (1) 

MOBILIZATION LS 

0020 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 00110 (1) 

CLEARING AND GRUBBING LS 

0040 00120 109,333.000 

REGULAR EXCAVATION CY 

0050 00140 20,333.000 

BORROW EXCAVATION CY 

0060 00170 1,308.000 

NS SOIL BIORETENTION SOIL CY 
MEDIA 

0070 00200 1.000 

SETTLEMENT PLATE EA 

(1) BRANCH CIVIL, INC. (2) KANAWHA STONE (3) CATON CONSTRUCTION 
COMPANY, INC. GROUP, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

457,000.00000 

98,700.00000 

457,000.00 

98,700.00 

525,000.00000 

175,000.00000 

525,000.00 

175,000.00 

664,000.00000 

160,000.00000 

664,000.00 

160,000.00 

213,147.98000 

10.00000 

14.00000 

140.00000 

213,147.98 

1,093,330.00 

284,662.00 

183,120.00 

80,046.85000 

9.26000 

30.68000 

108.66000 

80,046.85 

1,012,423.58 

623,816.44 

142,127.28 

811,000.00000 

27.00000 

30.00000 

160.00000 

811,000.00 

2,951,991.00 

609,990.00 

209,280.00 

2,000.00000 2,000.00 563.88000 563.88 10,000.00000 10,000.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0080 00212 2,188.000 

MINOR STRUCTURE EXCAV. CY 
BOX CULVERT 

0090 00306 768.000 

NS SELECT MATERIAL TYPE TON 
OGB 

0100 00355 21,732.000 

GEOTEXTILE SUBGRADE SY 
STABILIZATION 

0110 00507 446.000 

BEDDING MATL. AGGR. NO. 57 TON 

0120 00522 779.000 

CONCRETE CLASS A4 BOX CY 
CULVERT 

0130 00525 21.000 

CONCRETE CLASS A3 MISC. CY 

0140 00529 1.000 

FLOWABLE BACKFILL CY 

0150 00540 124,889.000 

REINF. STEEL LB 

(1) BRANCH CIVIL, INC. (2) KANAWHA STONE (3) CATON CONSTRUCTION 
COMPANY, INC. GROUP, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: 

40.00000 87,520.00 18.92000 

43.00000 33,024.00 35.22000 

1.75000 38,031.00 2.00000 

47.50000 21,185.00 43.17000 

1,200.00000 934,800.00 1,680.07000 

1,000.00000 21,000.00 491.96000 

1,300.00000 1,300.00 2,715.16000 

3.50000 437,111.50 4.32000 

41,396.96 40.00000 87,520.00 

27,048.96 48.00000 36,864.00 

43,464.00 4.00000 86,928.00 

19,253.82 90.00000 40,140.00 

1,308,774.53 900.00000 701,100.00 

10,331.16 1,800.00000 37,800.00 

2,715.16 1,500.00000 1,500.00 

539,520.48 1.50000 187,333.50 

LCC: 

https://437,111.50
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (1) BRANCH CIVIL, INC. (2) KANAWHA STONE (3) CATON CONSTRUCTION 

Item Description COMPANY, INC. GROUP, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0160 00588 8,736.000 11.00000 96,096.00 11.61000 101,424.96 12.00000 104,832.00 

UNDERDRAIN UD-4 LF 

0170 00590 53.000 20.50000 1,086.50 44.34000 2,350.02 20.00000 1,060.00 

CROSSDRAIN CD-1 LF 

0180 00591 145.000 20.00000 2,900.00 46.70000 6,771.50 20.00000 2,900.00 

CROSSDRAIN CD-2 LF 

0190 00595 1,059.000 10.50000 11,119.50 28.49000 30,170.91 12.00000 12,708.00 

OUTLET PIPE LF 

0200 00596 45.000 600.00000 27,000.00 836.75000 37,653.75 575.00000 25,875.00 

ENDWALL EW-12 EA 

0210 01156 724.000 84.00000 60,816.00 83.72000 60,613.28 90.00000 65,160.00 

STORM SEWER PIPE 15" LF 

0220 01186 224.000 100.00000 22,400.00 102.71000 23,007.04 110.00000 24,640.00 

STORM SEWER PIPE 18" LF 

0230 01246 441.000 150.00000 66,150.00 110.46000 48,712.86 130.00000 57,330.00 

STORM SEWER PIPE 24" LF 

0240 01306 96.000 180.00000 17,280.00 157.21000 15,092.16 165.00000 15,840.00 

STORM SEWER PIPE 30" LF 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0250 01426 143.000 

STORM SEWER PIPE 42" LF 

0260 06150 6.000 

15" END SECTION ES-1 OR 2 EA 

0270 06151 4.000 

15" END SECTION ES-1 EA 

0280 06180 1.000 

18" END SECTION ES-1 OR 2 EA 

0290 06240 6.000 

24" END SECTION ES-1 OR 2 EA 

0300 06241 3.000 

24" END SECTION ES-1 EA 

0310 06300 2.000 

30" END SECTION ES-1 OR 2 EA 

0320 06420 2.000 

42" END SECTION ES-1 OR 2 EA 

0330 07506 4.000 

DROP INLET DI-5 EA 

(1) BRANCH CIVIL, INC. (2) KANAWHA STONE (3) CATON CONSTRUCTION 
COMPANY, INC. GROUP, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

260.00000 

1,400.00000 

1,400.00000 

1,600.00000 

2,100.00000 

2,100.00000 

2,800.00000 

4,700.00000 

8,300.00000 

37,180.00 212.74000 30,421.82 300.00000 42,900.00 

8,400.00 653.57000 3,921.42 900.00000 5,400.00 

5,600.00 1,144.68000 4,578.72 900.00000 3,600.00 

1,600.00 735.35000 735.35 1,100.00000 1,100.00 

12,600.00 914.42000 5,486.52 1,400.00000 8,400.00 

6,300.00 1,545.82000 4,637.46 1,400.00000 4,200.00 

5,600.00 1,701.21000 3,402.42 1,950.00000 3,900.00 

9,400.00 3,374.89000 6,749.78 4,000.00000 8,000.00 

33,200.00 5,968.58000 23,874.32 5,500.00000 22,000.00 

Cat Alt Member: LCC: 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0340 07508 8.000 

DROP INLET DI-7 EA 

0350 09056 16.000 

MANHOLE MH-1 OR 2 LF 

0360 09057 2.000 

FRAME & COVER MH-1 EA 

0370 09148 1,542.000 

EROSION CONTROL STONE TON 
CLASS A1 EC-1 

0380 09150 113.000 

EROSION CONTROL STONE TON 
CLASS I, EC-1 

0390 09152 126.000 

EROSION CONTROL STONE TON 
CLASS II, EC-1 

0400 09185 173.000 

PAVED DITCH PG-2A SY 

0410 09250 3.000 

SLOPE DRAIN EA 

(1) BRANCH CIVIL, INC. (2) KANAWHA STONE (3) CATON CONSTRUCTION 
COMPANY, INC. GROUP, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: 

7,500.00000 60,000.00 8,699.72000 69,597.76 

870.00000 13,920.00 1,163.40000 18,614.40 

870.00000 1,740.00 566.83000 1,133.66 

89.00000 137,238.00 72.05000 111,101.10 

120.00000 13,560.00 74.67000 8,437.71 

97.00000 12,222.00 74.33000 9,365.58 

180.00000 31,140.00 168.42000 29,136.66 

2,400.00000 7,200.00 1,748.74000 5,246.22 

LCC: 

5,500.00000 44,000.00 

1,250.00000 20,000.00 

675.00000 1,350.00 

117.00000 180,414.00 

125.00000 14,125.00 

106.00000 13,356.00 

160.00000 27,680.00 

4,300.00000 12,900.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0420 10003 287.000 

NS AGGR. MATERIAL CHOKER TON 
LAYER STONE (PEA GRAVEL) 

0430 10100 536.000 

AGGR. MATL. NO. 21B TON 

0440 10128 7,766.000 

AGGR. BASE MATL. TY. I NO. TON 
21B 

0450 10488 196.000 

NS AGGREGATE AGGREGATE TON 

0460 10488 1,137.000 

NS AGGREGATE SUMP LAYER TON 
STONE 

0470 10607 1,203.000 

ASPHALT CONCRETE TY. SM- TON 
12.5A 

0480 10628 4,784.000 

FLEXIBLE PAVEMENT SY 
PLANING 0" - 2" 

0490 10635 1,541.000 

ASPHALT CONC.TY. SM-9.5A TON 

(1) BRANCH CIVIL, INC. (2) KANAWHA STONE (3) CATON CONSTRUCTION 
COMPANY, INC. GROUP, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: 

99.00000 28,413.00 57.34000 

62.00000 33,232.00 41.60000 

36.00000 279,576.00 32.75000 

100.00000 19,600.00 169.83000 

49.50000 56,281.50 49.29000 

110.00000 132,330.00 110.00000 

3.00000 14,352.00 9.02000 

110.00000 169,510.00 113.00000 

16,456.58 125.00000 35,875.00 

22,297.60 70.00000 37,520.00 

254,336.50 50.00000 388,300.00 

33,286.68 150.00000 29,400.00 

56,042.73 45.00000 51,165.00 

132,330.00 102.00000 122,706.00 

43,151.68 9.00000 43,056.00 

174,133.00 105.00000 161,805.00 

LCC: 

https://169,510.00
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0500 10642 4,746.000 

ASPHALT CONCRETE TY. BM- TON 
25.0A 

0510 11070 1,918.000 

NS SAW-CUT ASPH CONC LF 
SAW-CUT 

0520 13108 2.000 

CG-12 DETECTABLE SY 
WARNING SURFACE 

0530 13212 128.000 

R/W MONUMENT RM-2 EA 

0540 13268 2.000 

REMOVE EXISTING EA 
GUARDRAIL TERMINAL 

0550 13280 2,186.000 

GUARDRAIL GR-MGS1 LF 

0560 13286 14.000 

GUARDRAIL TERMINAL GR- EA 
MGS2 

0570 13320 35.000 

GUARDRAIL GR-2 LF 

(1) BRANCH CIVIL, INC. (2) KANAWHA STONE (3) CATON CONSTRUCTION 
COMPANY, INC. GROUP, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: 

99.00000 469,854.00 85.00000 

3.25000 6,233.50 1.87000 

1,500.00000 3,000.00 274.45000 

76.00000 9,728.00 162.25000 

550.00000 1,100.00 303.99000 

35.50000 77,603.00 33.66000 

3,900.00000 54,600.00 3,624.74000 

35.50000 1,242.50 33.14000 

403,410.00 94.00000 446,124.00 

3,586.66 8.00000 15,344.00 

548.90 1,400.00000 2,800.00 

20,768.00 160.00000 20,480.00 

607.98 525.00000 1,050.00 

73,580.76 33.00000 72,138.00 

50,746.36 5,500.00000 77,000.00 

1,159.90 33.00000 1,155.00 

LCC: 

https://1,242.50
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0580 13331 55.000 

RAD. GUARDRAIL GR-2 LF 

0590 13383 1.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-1 TY. I 

0600 13603 1.000 

IMPACT ATTEN. TY. 1 TL-3, EA 
LOW MAINTENANCE 

0610 14260 62.000 

CRUSHER RUN AGGREGATE TON 
NO. 25 OR 26 

0620 16335 346.000 

ASPHALT CONC. TY. SM-9.5A TON 

0630 22681 89.000 

FENCE FE-B LF 

0640 23570 2,231.000 

HIGH VISIBILITY FENCE, 4' LF 

0650 24100 120.000 

ALLAYING DUST HR 

(1) BRANCH CIVIL, INC. (2) KANAWHA STONE (3) CATON CONSTRUCTION 
COMPANY, INC. GROUP, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: 

38.50000 2,117.50 37.28000 2,050.40 

3,300.00000 3,300.00 2,899.79000 2,899.79 

33,200.00000 33,200.00 36,378.79000 36,378.79 

93.00000 5,766.00 46.96000 2,911.52 

120.00000 41,520.00 124.28000 43,000.88 

55.00000 4,895.00 13.36000 1,189.04 

5.00000 11,155.00 2.74000 6,112.94 

1.00000 120.00 160.84000 19,300.80 

LCC: 

36.00000 1,980.00 

3,100.00000 3,100.00 

31,000.00000 31,000.00 

83.00000 5,146.00 

117.00000 40,482.00 

41.00000 3,649.00 

5.00000 11,155.00 

5.00000 600.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0660 24152 12.000 

TYPE 3 BARRICADE 8' EA 

0670 24160 691.000 

TEMPORARY SF 
(CONSTRUCTION) SIGN 

0680 24272 600.000 

TRUCK MOUNTED HR 
ATTENUATOR 

0690 24278 10,560.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0700 24279 2,688.000 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0710 24282 1,880.000 

FLAGGER SERVICE HR 

0720 24410 1,709.000 

DEMOLITION OF PAVEMENT SY 
COMBINATION 

0730 24501 124.000 

NS REMOVE EXIST. REMOVE LF 
EXISTING PIPE 

(1) BRANCH CIVIL, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

640.00000 7,680.00 

39.00000 26,949.00 

34.50000 20,700.00 

0.45000 4,752.00 

3.25000 8,736.00 

58.00000 109,040.00 

9.00000 15,381.00 

79.00000 9,796.00 

Max: 

(2) KANAWHA STONE 
COMPANY, INC. 

(3) CATON CONSTRUCTION 
GROUP, INC. 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

1,035.64000 

41.43000 

12,427.68 

28,628.13 

700.00000 

14.00000 

8,400.00 

9,674.00 

93.21000 55,926.00 14.00000 8,400.00 

1.55000 16,368.00 2.50000 26,400.00 

10.36000 27,847.68 8.00000 21,504.00 

56.96000 

3.79000 

107,084.80 

6,477.11 

45.00000 

15.00000 

84,600.00 

25,635.00 

49.98000 6,197.52 42.00000 5,208.00 

https://9,796.00
https://15,381.00
https://109,040.00
https://8,736.00
https://4,752.00
https://20,700.00
https://26,949.00
https://7,680.00
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0740 24501 20.000 

NS REMOVE EXIST. LF 
RETAINING WALL 

0750 24600 90.000 

REMOVE EXISTING LF 
GUARDRAIL 

0760 24602 92.000 

NS REMOVE EXIST. FENCE LF 
REMOVE EXISTING FENCE 

0770 24802 1.000 

NS REMOVE EXIST. MANHOLE EA 
REMOVAL OF EXISTING 
MANHOLE 

0780 24803 2.000 

NS REMOVE EXIST. ENDWALL EA 
REMOVE EXISTING ENDWALL 
(ALSO CONC. DAM) 

0790 25004 967.000 

HANDRAIL HR-1 TYPE III LF 

0800 25505 24.000 

FIELD OFFICE TY.I MO 

(1) BRANCH CIVIL, INC. (2) KANAWHA STONE (3) CATON CONSTRUCTION 
COMPANY, INC. GROUP, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

170.00000 3,400.00 

Cat Alt Member: 

74.58000 1,491.60 

LCC: 

150.00000 3,000.00 

11.00000 990.00 16.57000 1,491.30 10.25000 922.50 

22.00000 2,024.00 14.92000 1,372.64 10.25000 943.00 

2,000.00000 2,000.00 2,383.26000 2,383.26 1,300.00000 1,300.00 

1,000.00000 2,000.00 546.72000 1,093.44 420.00000 840.00 

260.00000 

10,900.00000 

251,420.00 

261,600.00 

185.00000 

2,249.52000 

178,895.00 

53,988.48 

290.00000 

2,500.00000 

280,430.00 

60,000.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0810 25565 (1) 

BASELINE PROGRESS LS 
SCHEDULE 

0820 25567 24.000 

PROGRESS SCHEDULE EA 
UPDATES 

0830 26100 20,673.000 

ROCKFILL TON 

0840 27024 17.220 

NS TOPSOIL CLASS B 3" ACRE 

0850 27030 1,687.000 

NS TOPSOIL COMPOST CY 
AMENDED SOIL - 10FT X 1FT 

0860 27101 1,722.000 

TEMPORARY SEED LB 

0870 27102 6,974.000 

REGULAR SEED LB 

0880 27103 5,579.000 

OVERSEEDING LB 

(1) BRANCH CIVIL, INC. (2) KANAWHA STONE (3) CATON CONSTRUCTION 
COMPANY, INC. GROUP, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: 

10,500.00000 10,500.00 15,441.01000 15,441.01 

660.00000 15,840.00 1,029.40000 24,705.60 

29.00000 599,517.00 36.18000 747,949.14 

21,000.00000 361,620.00 20,000.00000 344,400.00 

52.00000 87,724.00 119.10000 200,921.70 

14.00000 24,108.00 12.88000 22,179.36 

10.00000 69,740.00 9.59000 66,880.66 

8.00000 44,632.00 7.52000 41,954.08 

LCC: 

15,000.00000 15,000.00 

250.00000 6,000.00 

26.00000 537,498.00 

25,000.00000 430,500.00 

75.00000 126,525.00 

13.00000 22,386.00 

9.70000 67,647.80 

7.60000 42,400.40 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0890 27111 62,618.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 2 

0900 27112 124,908.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 3 

0910 27230 1,722.000 

FERTILIZER NITROGEN - N LB 

0920 27231 1,205.000 

FERTILIZER PHOSPHOROUS - LB 
P 

0930 27232 1,205.000 

FERTILIZER POTASSIUM - K LB 

0940 27250 94.710 

LIME TON 

0950 27318 4,581.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 1 

0960 27319 233.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 2 

(1) BRANCH CIVIL, INC. (2) KANAWHA STONE (3) CATON CONSTRUCTION 
COMPANY, INC. GROUP, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

0.50000 

0.75000 

1.25000 

1.25000 

1.25000 

240.00000 

1.75000 

2.00000 

31,309.00 0.58000 36,318.44 0.60000 37,570.80 

93,681.00 0.79000 98,677.32 0.80000 99,926.40 

2,152.50 1.16000 1,997.52 1.15000 1,980.30 

1,506.25 1.16000 1,397.80 1.15000 1,385.75 

1,506.25 1.16000 1,397.80 1.15000 1,385.75 

22,730.40 227.84000 21,578.73 230.00000 21,783.30 

8,016.75 2.59000 11,864.79 2.65000 12,139.65 

466.00 2.85000 664.05 3.00000 699.00 

Cat Alt Member: LCC: 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0970 27320 281.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 3 

0980 27321 252.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 4 

0990 27325 699.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-3 TYPE 1 

1000 27326 51.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-3 TYPE 2 

1010 27334 1.000 

TEMPORARY VEHICULAR EA 
WATERCOURSE CROSSING 

1020 27336 1,324.000 

TEMP. DIVERSION CHANNEL SY 
LINING CL. A 

1030 27340 988.000 

TEMP. DIVERSION CHANNEL CY 
EXCAVATION 

1040 27345 7,746.000 

TEMPORARY DIVERSION DIKE LF 

(1) BRANCH CIVIL, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

2.00000 562.00 

2.25000 567.00 

4.50000 3,145.50 

4.75000 242.25 

26,800.00000 26,800.00 

12.50000 16,550.00 

27.99000 27,654.12 

3.00000 23,238.00 

Max: 

(2) KANAWHA STONE 
COMPANY, INC. 

(3) CATON CONSTRUCTION 
GROUP, INC. 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

3.38000 949.78 3.30000 927.30 

3.38000 851.76 3.30000 831.60 

4.16000 2,907.84 4.25000 2,970.75 

4.41000 224.91 4.30000 219.30 

39,308.32000 39,308.32 15,000.00000 15,000.00 

22.47000 29,750.28 8.00000 10,592.00 

19.60000 19,364.80 25.00000 24,700.00 

5.17000 40,046.82 11.00000 85,206.00 

https://23,238.00
https://27,654.12
https://16,550.00
https://26,800.00
https://3,145.50


Date Printed: 06/27/2023 

Tabulation of Bids Page 14 of 63 

Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1050 27401 130.000 

EROSION CONTROL RIPRAP TON 

1060 27410 9.000 

CHECK DAM, ROCK TY. I EA 

1070 27415 38.000 

CHECK DAM ROCK TY. II EA 

1080 27422 5.000 

DEWATERING BASIN EC-8 EA 

1090 27430 2,837.000 

SILTATION CONTROL CY 
EXCAVATION 

1100 27451 11.000 

INLET PROTECTION TYPE A EA 

1110 27500 12,685.000 

GEOTEXTILE FABRIC SY 

1120 27504 3,185.000 

TEMP. SILT FENCE TYPE B LF 

1130 27505 11,327.000 

TEMP. SILT FENCE TYPE A LF 

(1) BRANCH CIVIL, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

120.00000 15,600.00 

530.00000 4,770.00 

450.00000 17,100.00 

430.00000 2,150.00 

6.00000 17,022.00 

270.00000 2,970.00 

2.50000 31,712.50 

1.75000 5,573.75 

3.00000 33,981.00 

Max: 

(2) KANAWHA STONE 
COMPANY, INC. 

(3) CATON CONSTRUCTION 
GROUP, INC. 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

58.61000 7,619.30 125.00000 16,250.00 

1,016.10000 9,144.90 815.00000 7,335.00 

216.78000 8,237.64 300.00000 11,400.00 

2,405.24000 12,026.20 1,025.00000 5,125.00 

8.15000 23,121.55 1.00000 2,837.00 

211.09000 2,321.99 250.00000 2,750.00 

2.41000 30,570.85 5.00000 63,425.00 

3.37000 10,733.45 3.00000 9,555.00 

2.33000 26,391.91 1.75000 19,822.25 

https://33,981.00
https://5,573.75
https://31,712.50
https://2,970.00
https://17,022.00
https://2,150.00
https://17,100.00
https://4,770.00
https://15,600.00
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1140 27543 1,575.000 

NS STORM WATER SY 
MANAGEMENT 
BIORETENTION BASIN 

1150 27545 2,160.000 

STORM WATER CY 
MANAGEMENT BASIN 
EXCAVATION 

1160 27550 18.000 

STORM WATER LF 
MANAGEMENT DRAINAGE 
STR. SWM-1 

1170 27553 (1) 

NS PERMANENT SWM LS 
FACILITY AS-BUILT 
DOCUMENTATION . 

1180 27580 270.000 

TEMP. SEDIMENT BASIN CY 
EXCAVATION 

1190 38950 2.000 

NS LANDSCAPE RIFFLE SILL EA 

1200 38954 145.000 

NS LANDSCAPE MULCH CY 

(1) BRANCH CIVIL, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

62.00000 97,650.00 

8.50000 18,360.00 

3,100.00000 55,800.00 

9,900.00000 9,900.00 

27.00000 7,290.00 

5,100.00000 10,200.00 

76.00000 11,020.00 

Max: 

(2) KANAWHA STONE 
COMPANY, INC. 

(3) CATON CONSTRUCTION 
GROUP, INC. 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

74.19000 116,849.25 175.00000 275,625.00 

8.67000 18,727.20 20.00000 43,200.00 

1,603.05000 28,854.90 4,700.00000 84,600.00 

5,886.21000 5,886.21 1,000.00000 1,000.00 

9.64000 

14,255.68000 

82.85000 

2,602.80 

28,511.36 

12,013.25 

125.00000 

20,000.00000 

90.00000 

33,750.00 

40,000.00 

13,050.00 

https://11,020.00
https://10,200.00
https://7,290.00
https://9,900.00
https://55,800.00
https://18,360.00
https://97,650.00
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1210 39001 37.000 

NS TREE LANDSCAPE TREES EA 

1220 40002 206.000 

3/4" WATER SERVICE LINE LF 

1230 40003 50.000 

1" WATER SERVICE LINE LF 

1240 40121 225.000 

12" DI WATER MAIN LF 

1250 40160 740.000 

16" WATER MAIN HDPE LF 

1260 40406 4.000 

16" BEND EA 

1270 40908 80.000 

8" OFFSET EXIST. PIPE LF 

1280 41008 1.000 

8" GATE VALVE & BOX EA 

1290 41976 2.000 

RELOC. EXIST. WATER METER EA 
& BOX 

(1) BRANCH CIVIL, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

1,600.00000 59,200.00 

110.00000 22,660.00 

110.00000 5,500.00 

290.00000 65,250.00 

220.00000 162,800.00 

2,800.00000 11,200.00 

280.00000 22,400.00 

3,700.00000 3,700.00 

3,300.00000 6,600.00 

Max: 

(2) KANAWHA STONE 
COMPANY, INC. 

(3) CATON CONSTRUCTION 
GROUP, INC. 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

455.68000 16,860.16 850.00000 31,450.00 

128.53000 26,477.18 105.00000 21,630.00 

181.76000 9,088.00 105.00000 5,250.00 

179.67000 40,425.75 295.00000 66,375.00 

141.85000 104,969.00 210.00000 155,400.00 

1,421.53000 5,686.12 2,600.00000 10,400.00 

283.36000 22,668.80 250.00000 20,000.00 

4,632.61000 4,632.61 3,350.00000 3,350.00 

2,209.22000 4,418.44 3,000.00000 6,000.00 

https://6,600.00
https://3,700.00
https://22,400.00
https://11,200.00
https://162,800.00
https://65,250.00
https://5,500.00
https://22,660.00
https://59,200.00
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1300 41977 1.000 

ADJUST EXIST. WATER METER EA 
BOX 

1310 42000 90.000 

NS SEWER PIPE 1-1/2" LF 
SCHEDULE 80 PVC SANITARY 
SEWER FORCE MAIN 

1320 42044 81.000 

4" SANITARY SERVICE LF 
LATERAL CONNECTION 

1330 42120 227.000 

12" SAN. SEWER PIPE PVC LF 

1340 42150 202.000 

15" SAN. SEWER PIPE PVC LF 

1350 42755 31.200 

SANITARY SEWER MANHOLE LF 

1360 42758 1.000 

MANHOLE FRAME & COVER EA 
WF & C-1 

1370 42764 5.000 

MANHOLE FRAME & COVER EA 
F&C-1 

(1) BRANCH CIVIL, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

1,400.00000 1,400.00 

71.00000 6,390.00 

190.00000 15,390.00 

210.00000 47,670.00 

460.00000 92,920.00 

610.00000 19,032.00 

1,000.00000 1,000.00 

960.00000 4,800.00 

Max: 

(2) KANAWHA STONE 
COMPANY, INC. 

(3) CATON CONSTRUCTION 
GROUP, INC. 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

1,196.99000 1,196.99 3,000.00000 3,000.00 

56.34000 5,070.60 65.00000 5,850.00 

75.74000 6,134.94 145.00000 11,745.00 

97.69000 

113.29000 

493.79000 

1,191.31000 

22,175.63 

22,884.58 

15,406.25 

1,191.31 

195.00000 

220.00000 

650.00000 

1,000.00000 

44,265.00 

44,440.00 

20,280.00 

1,000.00 

1,191.31000 5,956.55 900.00000 4,500.00 

https://4,800.00
https://1,000.00
https://19,032.00
https://92,920.00
https://47,670.00
https://15,390.00
https://6,390.00
https://1,400.00
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1380 42845 5.000 

4" SEWER CLEANOUT EA 

1390 44301 1.000 

NS SEWER UTILITY GRINDER EA 
PUMP AND ACCESSORIES 

1400 45512 15.000 

NS CONCRETE ENCASEMENT LF 
CONCRETE ENCASEMENT 

1410 45582 261.000 

24" STEEL ENCASE. PIPE LF 

1420 45592 100.000 

30" STEEL ENCASE. PIPE LF 

1430 45640 54.000 

FLOWABLE BACKFILL UTILITY CY 

1440 50108 105.000 

SIGN PANEL SF 

1450 50300 6.000 

REMOVE EXISTING 1 POST EA 
SIGN STRUCTURE 

(1) BRANCH CIVIL, INC. (2) KANAWHA STONE (3) CATON CONSTRUCTION 
COMPANY, INC. GROUP, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: 

1,100.00000 5,500.00 3,539.26000 17,696.30 

14,000.00000 14,000.00 16,673.20000 16,673.20 

470.00000 7,050.00 321.94000 4,829.10 

320.00000 83,520.00 384.86000 100,448.46 

390.00000 39,000.00 475.12000 47,512.00 

340.00000 18,360.00 447.74000 24,177.96 

31.00000 3,255.00 29.00000 3,045.00 

410.00000 2,460.00 388.37000 2,330.22 

LCC: 

1,000.00000 5,000.00 

25,000.00000 25,000.00 

440.00000 6,600.00 

300.00000 78,300.00 

375.00000 37,500.00 

325.00000 17,550.00 

29.00000 3,045.00 

395.00000 2,370.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1460 50340 1.000 

RELOCATE EXISTING 1 POST EA 
GROUND MOUNTED SIGN 
PANEL 

1470 50430 156.000 

SIGN POST STP-1, 2", 14 LF 
GAUGE 

1480 50488 17.000 

CONCRETE SIGN EA 
FOUNDATION STP-1, TYPE D 

1490 54032 33,175.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

1500 54042 129.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

1510 54404 2.000 

PVMT MESSAGE MARK. R/R EA 
CROSSING 

1520 54575 4.000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL II 

(1) BRANCH CIVIL, INC. (2) KANAWHA STONE (3) CATON CONSTRUCTION 
COMPANY, INC. GROUP, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

83.00000 83.00 77.67000 77.67 78.00000 78.00 

20.00000 

440.00000 

1.25000 

29.00000 

1,100.00000 

500.00000 

3,120.00 

7,480.00 

41,468.75 

3,741.00 

2,200.00 

2,000.00 

18.64000 

409.08000 

0.98000 

40.91000 

362.48000 

517.82000 

2,907.84 

6,954.36 

32,511.50 

5,277.39 

724.96 

2,071.28 

19.00000 

410.00000 

0.65000 

10.15000 

785.00000 

260.00000 

2,964.00 

6,970.00 

21,563.75 

1,309.35 

1,570.00 

1,040.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1530 56053 

2" PVC CONDUIT 

1540 57200 

FIBER OPTIC CABLE 24 
STRAND 

1550 64036 

PIPE UNDERDRAIN 6" 

1560 66124 

DRY RIPRAP CL. A1 20" 

1570 85011 

NS REMOVE AND REPLACE 
WOODEN FRAMED 
PLAYGROUND EQUIPMENT 

1580 85012 

NS CHECK DAM TIMBER TYPE 

1590 85021 

NS LOW PERMEABILITY LINER 

1,049.000 

LF 

1,049.000 

LF 

3,360.000 

LF 

43.000 

TON 

(1) 

LS 

74.000 

EA 

5,603.000 

SY 

(1) BRANCH CIVIL, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

22.00000 23,078.00 

11.00000 11,539.00 

97.00000 325,920.00 

92.00000 3,956.00 

5,500.00000 5,500.00 

1,200.00000 88,800.00 

24.50000 137,273.50 

Max: 

(2) KANAWHA STONE 
COMPANY, INC. 

(3) CATON CONSTRUCTION 
GROUP, INC. 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

7.25000 7,605.25 12.00000 12,588.00 

4.66000 4,888.34 17.00000 17,833.00 

15.62000 52,483.20 17.75000 59,640.00 

88.09000 3,787.87 80.00000 3,440.00 

1,328.10000 1,328.10 13,000.00000 13,000.00 

486.30000 35,986.20 650.00000 48,100.00 

13.10000 73,399.30 40.00000 224,120.00 

Section Totals: $9,985,000.00 $9,992,984.29 $12,698,918.45 

Life Cycle Costs: 

Section Total with LCC: $9,985,000.00 $9,992,984.29 $12,698,918.45 

1 

https://137,273.50
https://88,800.00
https://5,500.00
https://3,956.00
https://325,920.00
https://11,539.00
https://23,078.00
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Contract Item Totals $9,985,000.00 $9,992,984.29 $12,698,918.45 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $9,985,000.00 $9,992,984.29 12,698,918.45 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 

0010 00100 (1) 673,000.00000 673,000.00 

MOBILIZATION LS 

0020 00101 (1) 215,000.00000 215,000.00 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 00110 (1) 470,000.00000 470,000.00 

CLEARING AND GRUBBING LS 

0040 00120 109,333.000 25.50000 2,787,991.50 

REGULAR EXCAVATION CY 

0050 00140 20,333.000 36.00000 731,988.00 

BORROW EXCAVATION CY 

0060 00170 1,308.000 250.00000 327,000.00 

NS SOIL BIORETENTION SOIL CY 
MEDIA 

0070 00200 1.000 1,700.00000 1,700.00 

SETTLEMENT PLATE EA 

0080 00212 2,188.000 50.00000 109,400.00 

MINOR STRUCTURE EXCAV. CY 
BOX CULVERT 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

600,000.00000 600,000.00 650,000.00000 650,000.00 

225,000.00000 225,000.00 155,000.00000 155,000.00 

525,000.00000 525,000.00 850,000.00000 850,000.00 

16.00000 1,749,328.00 26.00000 2,842,658.00 

20.00000 406,660.00 13.00000 264,329.00 

240.00000 313,920.00 258.50000 338,118.00 

10,000.00000 10,000.00 4,500.00000 4,500.00 

75.00000 164,100.00 54.00000 118,152.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 

0090 00306 768.000 54.00000 41,472.00 

NS SELECT MATERIAL TYPE TON 
OGB 

0100 00355 21,732.000 2.30000 49,983.60 

GEOTEXTILE SUBGRADE SY 
STABILIZATION 

0110 00507 446.000 35.00000 15,610.00 

BEDDING MATL. AGGR. NO. 57 TON 

0120 00522 779.000 1,450.00000 1,129,550.00 

CONCRETE CLASS A4 BOX CY 
CULVERT 

0130 00525 21.000 700.00000 14,700.00 

CONCRETE CLASS A3 MISC. CY 

0140 00529 1.000 700.00000 700.00 

FLOWABLE BACKFILL CY 

0150 00540 124,889.000 4.00000 499,556.00 

REINF. STEEL LB 

0160 00588 8,736.000 15.00000 131,040.00 

UNDERDRAIN UD-4 LF 

Unit Price 

Cat Alt Member: 

66.00000 

7.00000 

90.00000 

1,600.00000 

1,400.00000 

1,000.00000 

3.50000 

20.00000 

Ext Amount Unit Price Ext Amount 

LCC: 

50,688.00 52.00000 39,936.00 

152,124.00 5.00000 108,660.00 

40,140.00 100.00000 44,600.00 

1,246,400.00 1,450.00000 1,129,550.00 

29,400.00 1,000.00000 21,000.00 

1,000.00 750.00000 750.00 

437,111.50 2.00000 249,778.00 

174,720.00 16.50000 144,144.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: 

0170 00590 53.000 26.00000 1,378.00 45.00000 

CROSSDRAIN CD-1 LF 

0180 00591 145.000 25.00000 3,625.00 45.00000 

CROSSDRAIN CD-2 LF 

0190 00595 1,059.000 25.00000 26,475.00 22.00000 

OUTLET PIPE LF 

0200 00596 45.000 1,000.00000 45,000.00 1,200.00000 

ENDWALL EW-12 EA 

0210 01156 724.000 82.00000 59,368.00 160.00000 

STORM SEWER PIPE 15" LF 

0220 01186 224.000 86.00000 19,264.00 270.00000 

STORM SEWER PIPE 18" LF 

0230 01246 441.000 178.00000 78,498.00 285.00000 

STORM SEWER PIPE 24" LF 

0240 01306 96.000 140.00000 13,440.00 300.00000 

STORM SEWER PIPE 30" LF 

0250 01426 143.000 175.00000 25,025.00 390.00000 

STORM SEWER PIPE 42" LF 

Ext Amount Unit Price Ext Amount 

LCC: 

2,385.00 44.00000 2,332.00 

6,525.00 30.80000 4,466.00 

23,298.00 33.00000 34,947.00 

54,000.00 1,320.00000 59,400.00 

115,840.00 60.00000 43,440.00 

60,480.00 90.00000 20,160.00 

125,685.00 115.00000 50,715.00 

28,800.00 140.00000 13,440.00 

55,770.00 250.00000 35,750.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0260 06150 6.000 400.00000 2,400.00 1,600.00000 9,600.00 1,500.00000 9,000.00 

15" END SECTION ES-1 OR 2 EA 

0270 06151 4.000 400.00000 1,600.00 1,600.00000 6,400.00 1,200.00000 4,800.00 

15" END SECTION ES-1 EA 

0280 06180 1.000 475.00000 475.00 2,000.00000 2,000.00 2,000.00000 2,000.00 

18" END SECTION ES-1 OR 2 EA 

0290 06240 6.000 675.00000 4,050.00 2,200.00000 13,200.00 3,000.00000 18,000.00 

24" END SECTION ES-1 OR 2 EA 

0300 06241 3.000 675.00000 2,025.00 2,200.00000 6,600.00 3,000.00000 9,000.00 

24" END SECTION ES-1 EA 

0310 06300 2.000 1,350.00000 2,700.00 3,700.00000 7,400.00 3,500.00000 7,000.00 

30" END SECTION ES-1 OR 2 EA 

0320 06420 2.000 2,775.00000 5,550.00 4,600.00000 9,200.00 5,500.00000 11,000.00 

42" END SECTION ES-1 OR 2 EA 

0330 07506 4.000 6,400.00000 25,600.00 6,000.00000 24,000.00 7,000.00000 28,000.00 

DROP INLET DI-5 EA 

0340 07508 8.000 6,400.00000 51,200.00 5,000.00000 40,000.00 7,500.00000 60,000.00 

DROP INLET DI-7 EA 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 

0350 09056 16.000 750.00000 12,000.00 

MANHOLE MH-1 OR 2 LF 

0360 09057 2.000 675.00000 1,350.00 

FRAME & COVER MH-1 EA 

0370 09148 1,542.000 92.00000 141,864.00 

EROSION CONTROL STONE TON 
CLASS A1 EC-1 

0380 09150 113.000 90.00000 10,170.00 

EROSION CONTROL STONE TON 
CLASS I, EC-1 

0390 09152 126.000 95.00000 11,970.00 

EROSION CONTROL STONE TON 
CLASS II, EC-1 

0400 09185 173.000 125.00000 21,625.00 

PAVED DITCH PG-2A SY 

0410 09250 3.000 3,500.00000 10,500.00 

SLOPE DRAIN EA 

0420 10003 287.000 95.00000 27,265.00 

NS AGGR. MATERIAL CHOKER TON 
LAYER STONE (PEA GRAVEL) 

Unit Price 

Cat Alt Member: 

1,000.00000 

900.00000 

70.00000 

95.00000 

100.00000 

200.00000 

2,200.00000 

150.00000 

Ext Amount Unit Price Ext Amount 

LCC: 

16,000.00 800.00000 12,800.00 

1,800.00 600.00000 1,200.00 

107,940.00 75.00000 115,650.00 

10,735.00 125.00000 14,125.00 

12,600.00 150.00000 18,900.00 

34,600.00 220.00000 38,060.00 

6,600.00 7,500.00000 22,500.00 

43,050.00 99.00000 28,413.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 

0430 10100 536.000 30.00000 16,080.00 

AGGR. MATL. NO. 21B TON 

0440 10128 7,766.000 26.00000 201,916.00 

AGGR. BASE MATL. TY. I NO. TON 
21B 

0450 10488 196.000 158.00000 30,968.00 

NS AGGREGATE AGGREGATE TON 

0460 10488 1,137.000 95.00000 108,015.00 

NS AGGREGATE SUMP LAYER TON 
STONE 

0470 10607 1,203.000 104.00000 125,112.00 

ASPHALT CONCRETE TY. SM- TON 
12.5A 

0480 10628 4,784.000 4.00000 19,136.00 

FLEXIBLE PAVEMENT SY 
PLANING 0" - 2" 

0490 10635 1,541.000 106.00000 163,346.00 

ASPHALT CONC.TY. SM-9.5A TON 

0500 10642 4,746.000 92.00000 436,632.00 

ASPHALT CONCRETE TY. BM- TON 
25.0A 

Unit Price 

Cat Alt Member: 

60.00000 

40.00000 

200.00000 

100.00000 

115.00000 

5.50000 

118.00000 

100.00000 

Ext Amount 

32,160.00 

310,640.00 

39,200.00 

113,700.00 

138,345.00 

26,312.00 

181,838.00 

474,600.00 

Unit Price Ext Amount 

LCC: 

60.00000 32,160.00 

60.00000 465,960.00 

180.40000 35,358.40 

99.00000 112,563.00 

107.25000 129,021.75 

3.03000 14,495.52 

110.28000 169,941.48 

98.45000 467,243.70 

https://467,243.70
https://169,941.48
https://14,495.52
https://129,021.75
https://112,563.00
https://35,358.40
https://465,960.00
https://32,160.00
https://474,600.00
https://181,838.00
https://26,312.00
https://138,345.00
https://113,700.00
https://39,200.00
https://310,640.00
https://32,160.00
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 

0510 11070 1,918.000 5.00000 9,590.00 

NS SAW-CUT ASPH CONC LF 
SAW-CUT 

0520 13108 2.000 500.00000 1,000.00 

CG-12 DETECTABLE SY 
WARNING SURFACE 

0530 13212 128.000 125.00000 16,000.00 

R/W MONUMENT RM-2 EA 

0540 13268 2.000 600.00000 1,200.00 

REMOVE EXISTING EA 
GUARDRAIL TERMINAL 

0550 13280 2,186.000 34.00000 74,324.00 

GUARDRAIL GR-MGS1 LF 

0560 13286 14.000 3,650.00000 51,100.00 

GUARDRAIL TERMINAL GR- EA 
MGS2 

0570 13320 35.000 38.00000 1,330.00 

GUARDRAIL GR-2 LF 

0580 13331 55.000 42.00000 2,310.00 

RAD. GUARDRAIL GR-2 LF 

Unit Price 

Cat Alt Member: 

7.00000 

1,200.00000 

225.00000 

550.00000 

35.00000 

4,000.00000 

35.00000 

39.00000 

Ext Amount 

13,426.00 

2,400.00 

28,800.00 

1,100.00 

76,510.00 

56,000.00 

1,225.00 

2,145.00 

Unit Price Ext Amount 

LCC: 

7.50000 14,385.00 

385.00000 770.00 

165.00000 21,120.00 

550.00000 1,100.00 

35.75000 78,149.50 

3,850.00000 53,900.00 

35.20000 1,232.00 

39.60000 2,178.00 

https://2,178.00
https://1,232.00
https://53,900.00
https://78,149.50
https://1,100.00
https://21,120.00
https://14,385.00
https://2,145.00
https://1,225.00
https://56,000.00
https://76,510.00
https://1,100.00
https://28,800.00
https://2,400.00
https://13,426.00
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0590 13383 1.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-1 TY. I 

0600 13603 1.000 

IMPACT ATTEN. TY. 1 TL-3, EA 
LOW MAINTENANCE 

0610 14260 62.000 

CRUSHER RUN AGGREGATE TON 
NO. 25 OR 26 

0620 16335 346.000 

ASPHALT CONC. TY. SM-9.5A TON 

0630 22681 89.000 

FENCE FE-B LF 

0640 23570 2,231.000 

HIGH VISIBILITY FENCE, 4' LF 

0650 24100 120.000 

ALLAYING DUST HR 

0660 24152 12.000 

TYPE 3 BARRICADE 8' EA 

Unit Price Ext Amount 

Cat Alt Set: 

3,200.00000 3,200.00 

35,000.00000 35,000.00 

30.00000 1,860.00 

118.00000 40,828.00 

75.00000 6,675.00 

4.50000 10,039.50 

25.00000 3,000.00 

750.00000 9,000.00 

Unit Price 

Cat Alt Member: 

3,300.00000 

36,000.00000 

60.00000 

135.00000 

20.00000 

4.75000 

78.00000 

425.00000 

Ext Amount Unit Price Ext Amount 

LCC: 

3,300.00 3,080.00000 3,080.00 

36,000.00 38,500.00000 38,500.00 

3,720.00 60.00000 3,720.00 

46,710.00 123.20000 42,627.20 

1,780.00 165.00000 14,685.00 

10,597.25 4.94000 11,021.14 

9,360.00 300.00000 36,000.00 

5,100.00 550.00000 6,600.00 

https://9,000.00
https://3,000.00
https://10,039.50
https://6,675.00
https://40,828.00
https://1,860.00
https://35,000.00
https://3,200.00
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0670 24160 691.000 43.00000 29,713.00 26.00000 17,966.00 44.00000 30,404.00 

TEMPORARY SF 
(CONSTRUCTION) SIGN 

0680 24272 600.000 95.00000 57,000.00 25.00000 15,000.00 50.00000 30,000.00 

TRUCK MOUNTED HR 
ATTENUATOR 

0690 24278 10,560.000 1.75000 18,480.00 0.50000 5,280.00 0.65000 6,864.00 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0700 24279 2,688.000 11.00000 29,568.00 5.00000 13,440.00 12.00000 32,256.00 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0710 24282 1,880.000 63.00000 118,440.00 36.00000 67,680.00 40.00000 75,200.00 

FLAGGER SERVICE HR 

0720 24410 1,709.000 15.00000 25,635.00 10.00000 17,090.00 7.00000 11,963.00 

DEMOLITION OF PAVEMENT SY 
COMBINATION 

0730 24501 124.000 17.00000 2,108.00 25.00000 3,100.00 140.00000 17,360.00 

NS REMOVE EXIST. REMOVE LF 
EXISTING PIPE 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 

0740 24501 20.000 60.00000 1,200.00 

NS REMOVE EXIST. LF 
RETAINING WALL 

0750 24600 90.000 15.00000 1,350.00 

REMOVE EXISTING LF 
GUARDRAIL 

0760 24602 92.000 15.00000 1,380.00 

NS REMOVE EXIST. FENCE LF 
REMOVE EXISTING FENCE 

0770 24802 1.000 1,000.00000 1,000.00 

NS REMOVE EXIST. MANHOLE EA 
REMOVAL OF EXISTING 
MANHOLE 

0780 24803 2.000 1,000.00000 2,000.00 

NS REMOVE EXIST. ENDWALL EA 
REMOVE EXISTING ENDWALL 
(ALSO CONC. DAM) 

0790 25004 967.000 250.00000 241,750.00 

HANDRAIL HR-1 TYPE III LF 

0800 25505 24.000 6,000.00000 144,000.00 

FIELD OFFICE TY.I MO 

Unit Price 

Cat Alt Member: 

150.00000 

12.00000 

10.00000 

10,000.00000 

2,700.00000 

275.00000 

3,600.00000 

Ext Amount 

LCC: 

Unit Price Ext Amount 

3,000.00 200.00000 4,000.00 

1,080.00 100.00000 9,000.00 

920.00 100.00000 9,200.00 

10,000.00 10,000.00000 10,000.00 

5,400.00 15,000.00000 30,000.00 

265,925.00 330.00000 319,110.00 

86,400.00 2,750.00000 66,000.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member 

SECTION: 0001 

0810 25565 

BASELINE PROGRESS 
SCHEDULE 

0820 25567 

PROGRESS SCHEDULE 

Unit Price Ext Amount 

Cat Alt Set: 

3,000.00000 3,000.00 

300.00000 7,200.00 

30.00000 620,190.00 

25,000.00000 430,500.00 

120.00000 202,440.00 

9.00000 15,498.00 

7.90000 55,094.60 

7.90000 44,074.10 

Unit Price 

Cat Alt Member: 

20,000.00000 

1,500.00000 

40.00000 

34,000.00000 

145.00000 

15.00000 

14.00000 

7.50000 

Ext Amount Unit Price Ext Amount 

LCC: 

20,000.00 12,100.00000 12,100.00 

36,000.00 550.00000 13,200.00 

826,920.00 30.00000 620,190.00 

585,480.00 18,000.00000 309,960.00 

244,615.00 126.50000 213,405.50 

25,830.00 14.30000 24,624.60 

97,636.00 17.05000 118,906.70 

41,842.50 15.40000 85,916.60 

UPDATES 

0830 

ROCKFILL 

0840 

26100 

27024 

NS TOPSOIL CLASS B 3" 

0850 27030 

NS TOPSOIL COMPOST 
AMENDED SOIL - 10FT X 1FT 

0860 27101 

TEMPORARY SEED 

0870 27102 

REGULAR SEED 

0880 27103 

OVERSEEDING 

Quantity and Units 

REGULAR BID ITEMS 

(1) 

LS 

24.000 

EA 

20,673.000 

TON 

17.220 

ACRE 

1,687.000 

CY 

1,722.000 

LB 

6,974.000 

LB 

5,579.000 

LB 

https://44,074.10
https://55,094.60
https://15,498.00
https://202,440.00
https://430,500.00
https://620,190.00
https://7,200.00
https://3,000.00
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0890 27111 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 2 

0900 27112 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

0910 27230 

FERTILIZER NITROGEN - N 

0920 27231 

FERTILIZER PHOSPHOROUS -
P 

0930 27232 

FERTILIZER POTASSIUM - K 

0940 27250 

LIME 

0950 27318 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 1 

0960 27319 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 2 

Unit Price Ext Amount 

Cat Alt Set: 

0.80000 50,094.40 

0.95000 118,662.60 

4.80000 8,265.60 

4.80000 5,784.00 

4.80000 5,784.00 

345.00000 32,674.95 

2.10000 9,620.10 

3.50000 815.50 

Unit Price 

Cat Alt Member: 

0.80000 

1.00000 

1.25000 

1.25000 

1.25000 

250.00000 

3.00000 

3.50000 

Ext Amount 

50,094.40 

124,908.00 

2,152.50 

1,506.25 

1,506.25 

23,677.50 

13,743.00 

815.50 

Unit Price Ext Amount 

LCC: 

0.50000 31,309.00 

0.61000 76,193.88 

4.13000 7,111.86 

4.13000 4,976.65 

4.13000 4,976.65 

330.00000 31,254.30 

1.75000 8,016.75 

1.93000 449.69 

62,618.000 

SY 

124,908.000 

SY 

1,722.000 

LB 

1,205.000 

LB 

1,205.000 

LB 

94.710 

TON 

4,581.000 

SY 

233.000 

SY 

https://8,016.75
https://31,254.30
https://4,976.65
https://4,976.65
https://7,111.86
https://76,193.88
https://31,309.00
https://13,743.00
https://23,677.50
https://1,506.25
https://1,506.25
https://2,152.50
https://124,908.00
https://50,094.40
https://9,620.10
https://32,674.95
https://5,784.00
https://5,784.00
https://8,265.60
https://118,662.60
https://50,094.40
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0970 27320 281.000 5.15000 1,447.15 4.00000 1,124.00 2.04000 573.24 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 3 

0980 27321 252.000 5.15000 1,297.80 5.00000 1,260.00 2.19000 551.88 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 4 

0990 27325 699.000 7.00000 4,893.00 5.00000 3,495.00 4.39000 3,068.61 

ROLLED EROSION CTRL SY 
PRODUCT EC-3 TYPE 1 

1000 27326 51.000 16.00000 816.00 6.00000 306.00 4.68000 238.68 

ROLLED EROSION CTRL SY 
PRODUCT EC-3 TYPE 2 

1010 27334 1.000 6,500.00000 6,500.00 25,000.00000 25,000.00 25,000.00000 25,000.00 

TEMPORARY VEHICULAR EA 
WATERCOURSE CROSSING 

1020 27336 1,324.000 19.00000 25,156.00 10.00000 13,240.00 5.00000 6,620.00 

TEMP. DIVERSION CHANNEL SY 
LINING CL. A 

1030 27340 988.000 47.00000 46,436.00 30.00000 29,640.00 52.00000 51,376.00 

TEMP. DIVERSION CHANNEL CY 
EXCAVATION 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 

1040 27345 7,746.000 3.25000 25,174.50 

TEMPORARY DIVERSION DIKE LF 

1050 27401 130.000 95.00000 12,350.00 

EROSION CONTROL RIPRAP TON 

1060 27410 9.000 750.00000 6,750.00 

CHECK DAM, ROCK TY. I EA 

1070 27415 38.000 750.00000 28,500.00 

CHECK DAM ROCK TY. II EA 

1080 27422 5.000 1,000.00000 5,000.00 

DEWATERING BASIN EC-8 EA 

1090 27430 2,837.000 2.00000 5,674.00 

SILTATION CONTROL CY 
EXCAVATION 

1100 27451 11.000 525.00000 5,775.00 

INLET PROTECTION TYPE A EA 

1110 27500 12,685.000 2.30000 29,175.50 

GEOTEXTILE FABRIC SY 

1120 27504 3,185.000 2.00000 6,370.00 

TEMP. SILT FENCE TYPE B LF 

Unit Price 

Cat Alt Member: 

4.00000 

100.00000 

450.00000 

450.00000 

5,000.00000 

10.00000 

400.00000 

4.50000 

8.00000 

Ext Amount 

30,984.00 

13,000.00 

4,050.00 

17,100.00 

25,000.00 

28,370.00 

4,400.00 

57,082.50 

25,480.00 

Unit Price Ext Amount 

LCC: 

11.00000 85,206.00 

125.00000 16,250.00 

1,500.00000 13,500.00 

750.00000 28,500.00 

5,000.00000 25,000.00 

10.00000 28,370.00 

1,500.00000 16,500.00 

2.75000 34,883.75 

2.96000 9,427.60 

https://9,427.60
https://34,883.75
https://16,500.00
https://28,370.00
https://25,000.00
https://28,500.00
https://13,500.00
https://16,250.00
https://85,206.00
https://25,480.00
https://57,082.50
https://4,400.00
https://28,370.00
https://25,000.00
https://17,100.00
https://4,050.00
https://13,000.00
https://30,984.00
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

Unit Price Ext Amount 

Cat Alt Set: 

2.25000 25,485.75 

23.00000 36,225.00 

25.00000 54,000.00 

2,600.00000 46,800.00 

6,000.00000 6,000.00 

58.00000 15,660.00 

6,000.00000 12,000.00 

1130 27505 11,327.000 

TEMP. SILT FENCE TYPE A LF 

1140 27543 1,575.000 

NS STORM WATER SY 
MANAGEMENT 
BIORETENTION BASIN 

1150 27545 2,160.000 

STORM WATER CY 
MANAGEMENT BASIN 
EXCAVATION 

1160 27550 18.000 

STORM WATER LF 
MANAGEMENT DRAINAGE 
STR. SWM-1 

1170 27553 (1) 

NS PERMANENT SWM LS 
FACILITY AS-BUILT 
DOCUMENTATION . 

1180 27580 270.000 

TEMP. SEDIMENT BASIN CY 
EXCAVATION 

1190 38950 2.000 

NS LANDSCAPE RIFFLE SILL EA 

Unit Price 

Cat Alt Member: 

5.00000 

23.00000 

20.00000 

2,500.00000 

25,000.00000 

40.00000 

7,200.00000 

Ext Amount 

56,635.00 

36,225.00 

43,200.00 

45,000.00 

25,000.00 

10,800.00 

14,400.00 

Unit Price Ext Amount 

LCC: 

1.64000 18,576.28 

60.50000 95,287.50 

60.00000 129,600.00 

3,500.00000 63,000.00 

15,950.00000 15,950.00 

60.00000 16,200.00 

22,000.00000 44,000.00 

https://44,000.00
https://16,200.00
https://15,950.00
https://63,000.00
https://129,600.00
https://95,287.50
https://18,576.28
https://14,400.00
https://10,800.00
https://25,000.00
https://45,000.00
https://43,200.00
https://36,225.00
https://56,635.00
https://12,000.00
https://15,660.00
https://6,000.00
https://46,800.00
https://54,000.00
https://36,225.00
https://25,485.75
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: 

1200 38954 145.000 75.00000 10,875.00 125.00000 

NS LANDSCAPE MULCH CY 

1210 39001 37.000 1,500.00000 55,500.00 3,000.00000 

NS TREE LANDSCAPE TREES EA 

1220 40002 206.000 46.00000 9,476.00 175.00000 

3/4" WATER SERVICE LINE LF 

1230 40003 50.000 72.00000 3,600.00 210.00000 

1" WATER SERVICE LINE LF 

1240 40121 225.000 216.00000 48,600.00 240.00000 

12" DI WATER MAIN LF 

1250 40160 740.000 155.00000 114,700.00 215.00000 

16" WATER MAIN HDPE LF 

1260 40406 4.000 1,000.00000 4,000.00 4,000.00000 

16" BEND EA 

1270 40908 80.000 260.00000 20,800.00 450.00000 

8" OFFSET EXIST. PIPE LF 

1280 41008 1.000 3,800.00000 3,800.00 5,200.00000 

8" GATE VALVE & BOX EA 

Ext Amount Unit Price Ext Amount 

LCC: 

18,125.00 75.35000 10,925.75 

111,000.00 1,567.50000 57,997.50 

36,050.00 50.00000 10,300.00 

10,500.00 150.00000 7,500.00 

54,000.00 400.00000 90,000.00 

159,100.00 250.00000 185,000.00 

16,000.00 2,000.00000 8,000.00 

36,000.00 250.00000 20,000.00 

5,200.00 5,000.00000 5,000.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1290 41976 2.000 1,325.00000 2,650.00 1,400.00000 2,800.00 2,500.00000 5,000.00 

RELOC. EXIST. WATER METER EA 
& BOX 

1300 41977 1.000 900.00000 900.00 1,400.00000 1,400.00 1,500.00000 1,500.00 

ADJUST EXIST. WATER METER EA 
BOX 

1310 42000 90.000 27.00000 2,430.00 130.00000 11,700.00 50.00000 4,500.00 

NS SEWER PIPE 1-1/2" LF 
SCHEDULE 80 PVC SANITARY 
SEWER FORCE MAIN 

1320 42044 81.000 40.00000 3,240.00 200.00000 16,200.00 150.00000 12,150.00 

4" SANITARY SERVICE LF 
LATERAL CONNECTION 

1330 42120 227.000 160.00000 36,320.00 270.00000 61,290.00 290.00000 65,830.00 

12" SAN. SEWER PIPE PVC LF 

1340 42150 202.000 175.00000 35,350.00 315.00000 63,630.00 350.00000 70,700.00 

15" SAN. SEWER PIPE PVC LF 

1350 42755 31.200 650.00000 20,280.00 1,300.00000 40,560.00 1,000.00000 31,200.00 

SANITARY SEWER MANHOLE LF 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 

1360 42758 1.000 800.00000 800.00 

MANHOLE FRAME & COVER EA 
WF & C-1 

1370 42764 5.000 800.00000 4,000.00 

MANHOLE FRAME & COVER EA 
F&C-1 

1380 42845 5.000 460.00000 2,300.00 

4" SEWER CLEANOUT EA 

1390 44301 1.000 14,000.00000 14,000.00 

NS SEWER UTILITY GRINDER EA 
PUMP AND ACCESSORIES 

1400 45512 15.000 100.00000 1,500.00 

NS CONCRETE ENCASEMENT LF 
CONCRETE ENCASEMENT 

1410 45582 261.000 375.00000 97,875.00 

24" STEEL ENCASE. PIPE LF 

1420 45592 100.000 400.00000 40,000.00 

30" STEEL ENCASE. PIPE LF 

1430 45640 54.000 700.00000 37,800.00 

FLOWABLE BACKFILL UTILITY CY 

Unit Price 

Cat Alt Member: 

1,400.00000 

1,200.00000 

1,200.00000 

25,000.00000 

215.00000 

500.00000 

580.00000 

500.00000 

Ext Amount 

1,400.00 

6,000.00 

6,000.00 

25,000.00 

3,225.00 

130,500.00 

58,000.00 

27,000.00 

Unit Price Ext Amount 

LCC: 

1,500.00000 1,500.00 

1,200.00000 6,000.00 

2,500.00000 12,500.00 

20,000.00000 20,000.00 

500.00000 7,500.00 

400.00000 104,400.00 

600.00000 60,000.00 

500.00000 27,000.00 

https://27,000.00
https://60,000.00
https://104,400.00
https://7,500.00
https://20,000.00
https://12,500.00
https://6,000.00
https://1,500.00
https://27,000.00
https://58,000.00
https://130,500.00
https://3,225.00
https://25,000.00
https://6,000.00
https://6,000.00
https://1,400.00
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member 

SECTION: 0001 

1440 50108 

SIGN PANEL 

1450 50300 

Unit Price Ext Amount 

Cat Alt Set: 

38.00000 3,990.00 

850.00000 5,100.00 

400.00000 400.00 

34.00000 5,304.00 

925.00000 15,725.00 

1.25000 41,468.75 

46.00000 5,934.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

30.00000 3,150.00 57.04000 5,989.20 

425.00000 2,550.00 112.29000 673.74 

500.00000 500.00 715.00000 715.00 

20.00000 3,120.00 18.62000 2,904.72 

450.00000 7,650.00 1,043.45000 17,738.65 

1.25000 41,468.75 1.30000 43,127.50 

45.00000 5,805.00 28.63000 3,693.27 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

1460 50340 

RELOCATE EXISTING 1 POST 
GROUND MOUNTED SIGN 
PANEL 

1470 50430 

SIGN POST STP-1, 2", 14 
GAUGE 

1480 50488 

CONCRETE SIGN 
FOUNDATION STP-1, TYPE D 

1490 54032 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

1500 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

Quantity and Units 

REGULAR BID ITEMS 

105.000 

SF 

6.000 

EA 

1.000 

EA 

156.000 

LF 

17.000 

EA 

33,175.000 

LF 

129.000 

LF 

https://5,934.00
https://41,468.75
https://15,725.00
https://5,304.00
https://5,100.00
https://3,990.00
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 
EXCAVATION, INC. CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1510 54404 2.000 450.00000 900.00 400.00000 800.00 1,074.25000 2,148.50 

PVMT MESSAGE MARK. R/R EA 
CROSSING 

1520 54575 4.000 580.00000 2,320.00 550.00000 2,200.00 495.97000 1,983.88 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL II 

1530 56053 1,049.000 3.75000 3,933.75 21.00000 22,029.00 15.00000 15,735.00 

2" PVC CONDUIT LF 

1540 57200 1,049.000 4.75000 4,982.75 15.00000 15,735.00 33.00000 34,617.00 

FIBER OPTIC CABLE 24 LF 
STRAND 

1550 64036 3,360.000 30.00000 100,800.00 32.00000 107,520.00 52.80000 177,408.00 

PIPE UNDERDRAIN 6" LF 

1560 66124 43.000 100.00000 4,300.00 135.00000 5,805.00 82.50000 3,547.50 

DRY RIPRAP CL. A1 20" TON 

1570 85011 (1) 40,000.00000 40,000.00 2,000.00000 2,000.00 10,000.00000 10,000.00 

NS REMOVE AND REPLACE LS 
WOODEN FRAMED 
PLAYGROUND EQUIPMENT 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID (4) A & J DEVELOPMENT AND (5) ALLEGHENY (6) HAYMES BROTHERS, INC. 

Item Description EXCAVATION, INC. CONSTRUCTION COMPANY, 
INC. 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

1580 85012 74.000 1,100.00000 81,400.00 600.00000 44,400.00 1,595.00000 118,030.00 

NS CHECK DAM TIMBER TYPE 
1 

1590 85021 

EA 

5,603.000 9.00000 50,427.00 14.00000 78,442.00 32.23000 180,584.69 

NS LOW PERMEABILITY LINER 

Section Totals: 

SY 

$12,799,358.40 $12,928,721.90 $13,767,113.31 

Life Cycle Costs: 

Section Total with LCC: $12,799,358.40 $12,928,721.90 $13,767,113.31 

Contract Item Totals $12,799,358.40 $12,928,721.90 $13,767,113.31 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $12,799,358.40 $12,928,721.90 13,767,113.31 

( ) indicates item is bid as Lump Sum 



Date Printed: 06/27/2023 

Tabulation of Bids Page 43 of 63 

Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0010 00100 (1) 

MOBILIZATION LS 

0020 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 00110 (1) 

CLEARING AND GRUBBING LS 

0040 00120 109,333.000 

REGULAR EXCAVATION CY 

0050 00140 20,333.000 

BORROW EXCAVATION CY 

0060 00170 1,308.000 

NS SOIL BIORETENTION SOIL CY 
MEDIA 

0070 00200 1.000 

SETTLEMENT PLATE EA 

0080 00212 2,188.000 

MINOR STRUCTURE EXCAV. CY 
BOX CULVERT 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

774,997.04000 774,997.04 

264,000.00000 264,000.00 

1,352,000.00000 1,352,000.00 

26.00000 2,842,658.00 

30.00000 609,990.00 

194.00000 253,752.00 

6,300.00000 6,300.00 

60.00000 131,280.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0090 00306 768.000 

NS SELECT MATERIAL TYPE TON 
OGB 

0100 00355 21,732.000 

GEOTEXTILE SUBGRADE SY 
STABILIZATION 

0110 00507 446.000 

BEDDING MATL. AGGR. NO. 57 TON 

0120 00522 779.000 

CONCRETE CLASS A4 BOX CY 
CULVERT 

0130 00525 21.000 

CONCRETE CLASS A3 MISC. CY 

0140 00529 1.000 

FLOWABLE BACKFILL CY 

0150 00540 124,889.000 

REINF. STEEL LB 

0160 00588 8,736.000 

UNDERDRAIN UD-4 LF 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

53.00000 40,704.00 

4.00000 86,928.00 

99.00000 44,154.00 

1,470.00000 1,145,130.00 

1,310.00000 27,510.00 

925.00000 925.00 

2.30000 287,244.70 

14.00000 122,304.00 

Cat Alt Member: LCC: 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

0170 00590 

CROSSDRAIN CD-1 

0180 00591 

CROSSDRAIN CD-2 

0190 00595 

OUTLET PIPE 

0200 00596 

ENDWALL EW-12 

0210 01156 

STORM SEWER PIPE 15" 

0220 01186 

STORM SEWER PIPE 18" 

0230 01246 

STORM SEWER PIPE 24" 

0240 01306 

STORM SEWER PIPE 30" 

0250 01426 

STORM SEWER PIPE 42" 

Quantity and Units 

REGULAR BID ITEMS 

53.000 

LF 

145.000 

LF 

1,059.000 

LF 

45.000 

EA 

724.000 

LF 

224.000 

LF 

441.000 

LF 

96.000 

LF 

143.000 

LF 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

23.00000 1,219.00 

22.00000 3,190.00 

13.00000 13,767.00 

770.00000 34,650.00 

99.00000 71,676.00 

124.00000 27,776.00 

170.00000 74,970.00 

178.00000 17,088.00 

278.00000 39,754.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0260 06150 6.000 

15" END SECTION ES-1 OR 2 EA 

0270 06151 4.000 

15" END SECTION ES-1 EA 

0280 06180 1.000 

18" END SECTION ES-1 OR 2 EA 

0290 06240 6.000 

24" END SECTION ES-1 OR 2 EA 

0300 06241 3.000 

24" END SECTION ES-1 EA 

0310 06300 2.000 

30" END SECTION ES-1 OR 2 EA 

0320 06420 2.000 

42" END SECTION ES-1 OR 2 EA 

0330 07506 4.000 

DROP INLET DI-5 EA 

0340 07508 8.000 

DROP INLET DI-7 EA 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

1,080.00000 6,480.00 

1,080.00000 4,320.00 

1,220.00000 1,220.00 

1,300.00000 7,800.00 

1,300.00000 3,900.00 

2,280.00000 4,560.00 

4,320.00000 8,640.00 

9,300.00000 37,200.00 

9,300.00000 74,400.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0350 09056 16.000 

MANHOLE MH-1 OR 2 LF 

0360 09057 2.000 

FRAME & COVER MH-1 EA 

0370 09148 1,542.000 

EROSION CONTROL STONE TON 
CLASS A1 EC-1 

0380 09150 113.000 

EROSION CONTROL STONE TON 
CLASS I, EC-1 

0390 09152 126.000 

EROSION CONTROL STONE TON 
CLASS II, EC-1 

0400 09185 173.000 

PAVED DITCH PG-2A SY 

0410 09250 3.000 

SLOPE DRAIN EA 

0420 10003 287.000 

NS AGGR. MATERIAL CHOKER TON 
LAYER STONE (PEA GRAVEL) 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

1,620.00000 25,920.00 

1,630.00000 3,260.00 

103.00000 158,826.00 

160.00000 18,080.00 

160.00000 20,160.00 

100.00000 17,300.00 

11,000.00000 33,000.00 

98.00000 28,126.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0430 10100 

AGGR. MATL. NO. 21B 

0440 10128 

536.000 

TON 

7,766.000 

AGGR. BASE MATL. TY. I NO. TON 
21B 

0450 10488 196.000 

NS AGGREGATE AGGREGATE TON 

0460 10488 1,137.000 

NS AGGREGATE SUMP LAYER TON 
STONE 

0470 10607 1,203.000 

ASPHALT CONCRETE TY. SM- TON 
12.5A 

0480 10628 4,784.000 

FLEXIBLE PAVEMENT SY 
PLANING 0" - 2" 

0490 10635 1,541.000 

ASPHALT CONC.TY. SM-9.5A TON 

0500 10642 4,746.000 

ASPHALT CONCRETE TY. BM- TON 
25.0A 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

74.00000 39,664.00 

45.00000 349,470.00 

210.00000 41,160.00 

65.00000 73,905.00 

105.00000 126,315.00 

3.00000 14,352.00 

108.00000 166,428.00 

97.00000 460,362.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0510 11070 1,918.000 

NS SAW-CUT ASPH CONC LF 
SAW-CUT 

0520 13108 2.000 

CG-12 DETECTABLE SY 
WARNING SURFACE 

0530 13212 128.000 

R/W MONUMENT RM-2 EA 

0540 13268 2.000 

REMOVE EXISTING EA 
GUARDRAIL TERMINAL 

0550 13280 2,186.000 

GUARDRAIL GR-MGS1 LF 

0560 13286 14.000 

GUARDRAIL TERMINAL GR- EA 
MGS2 

0570 13320 35.000 

GUARDRAIL GR-2 LF 

0580 13331 55.000 

RAD. GUARDRAIL GR-2 LF 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

9.00000 17,262.00 

1,080.00000 2,160.00 

370.00000 47,360.00 

540.00000 1,080.00 

35.00000 76,510.00 

3,780.00000 52,920.00 

35.00000 1,225.00 

39.00000 2,145.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0590 13383 1.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-1 TY. I 

0600 13603 1.000 

IMPACT ATTEN. TY. 1 TL-3, EA 
LOW MAINTENANCE 

0610 14260 62.000 

CRUSHER RUN AGGREGATE TON 
NO. 25 OR 26 

0620 16335 346.000 

ASPHALT CONC. TY. SM-9.5A TON 

0630 22681 89.000 

FENCE FE-B LF 

0640 23570 2,231.000 

HIGH VISIBILITY FENCE, 4' LF 

0650 24100 120.000 

ALLAYING DUST HR 

0660 24152 12.000 

TYPE 3 BARRICADE 8' EA 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

3,020.00000 3,020.00 

39,000.00000 39,000.00 

70.00000 4,340.00 

121.00000 41,866.00 

77.00000 6,853.00 

5.00000 11,155.00 

100.00000 12,000.00 

560.00000 6,720.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0670 24160 691.000 

TEMPORARY SF 
(CONSTRUCTION) SIGN 

0680 24272 600.000 

TRUCK MOUNTED HR 
ATTENUATOR 

0690 24278 10,560.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0700 24279 2,688.000 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0710 24282 1,880.000 

FLAGGER SERVICE HR 

0720 24410 1,709.000 

DEMOLITION OF PAVEMENT SY 
COMBINATION 

0730 24501 124.000 

NS REMOVE EXIST. REMOVE LF 
EXISTING PIPE 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

66.00000 45,606.00 

60.00000 36,000.00 

2.00000 21,120.00 

12.00000 32,256.00 

59.00000 110,920.00 

20.00000 34,180.00 

92.00000 11,408.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0740 24501 20.000 

NS REMOVE EXIST. 
RETAINING WALL 

0750 24600 

LF 

90.000 

REMOVE EXISTING 
GUARDRAIL 

0760 24602 

LF 

92.000 

NS REMOVE EXIST. FENCE LF 
REMOVE EXISTING FENCE 

0770 24802 1.000 

NS REMOVE EXIST. MANHOLE EA 
REMOVAL OF EXISTING 
MANHOLE 

0780 24803 2.000 

NS REMOVE EXIST. ENDWALL EA 
REMOVE EXISTING ENDWALL 
(ALSO CONC. DAM) 

0790 25004 967.000 

HANDRAIL HR-1 TYPE III LF 

0800 25505 24.000 

FIELD OFFICE TY.I MO 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

85.00000 1,700.00 

11.00000 990.00 

16.00000 1,472.00 

4,050.00000 4,050.00 

930.00000 1,860.00 

300.00000 290,100.00 

4,100.00000 98,400.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0810 25565 (1) 

BASELINE PROGRESS LS 
SCHEDULE 

0820 25567 24.000 

PROGRESS SCHEDULE EA 
UPDATES 

0830 26100 20,673.000 

ROCKFILL TON 

0840 27024 17.220 

NS TOPSOIL CLASS B 3" ACRE 

0850 27030 1,687.000 

NS TOPSOIL COMPOST CY 
AMENDED SOIL - 10FT X 1FT 

0860 27101 1,722.000 

TEMPORARY SEED LB 

0870 27102 6,974.000 

REGULAR SEED LB 

0880 27103 5,579.000 

OVERSEEDING LB 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

12,000.00000 12,000.00 

1,100.00000 26,400.00 

42.00000 868,266.00 

49,000.00000 843,780.00 

125.00000 210,875.00 

14.00000 24,108.00 

10.00000 69,740.00 

8.00000 44,632.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0890 27111 62,618.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 2 

0900 27112 124,908.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 3 

0910 27230 1,722.000 

FERTILIZER NITROGEN - N LB 

0920 27231 1,205.000 

FERTILIZER PHOSPHOROUS - LB 
P 

0930 27232 1,205.000 

FERTILIZER POTASSIUM - K LB 

0940 27250 94.710 

LIME TON 

0950 27318 4,581.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 1 

0960 27319 233.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 2 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

0.60000 

0.80000 

1.20000 

1.20000 

1.20000 

240.00000 

1.70000 

1.90000 

37,570.80 

99,926.40 

2,066.40 

1,446.00 

1,446.00 

22,730.40 

7,787.70 

442.70 

Cat Alt Member: LCC: 

https://7,787.70
https://22,730.40
https://1,446.00
https://1,446.00
https://2,066.40
https://99,926.40
https://37,570.80
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0970 27320 281.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 3 

0980 27321 252.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 4 

0990 27325 699.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-3 TYPE 1 

1000 27326 51.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-3 TYPE 2 

1010 27334 1.000 

TEMPORARY VEHICULAR EA 
WATERCOURSE CROSSING 

1020 27336 1,324.000 

TEMP. DIVERSION CHANNEL SY 
LINING CL. A 

1030 27340 988.000 

TEMP. DIVERSION CHANNEL CY 
EXCAVATION 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

2.00000 562.00 

2.15000 541.80 

4.30000 3,005.70 

4.60000 234.60 

24,000.00000 24,000.00 

18.00000 23,832.00 

46.00000 45,448.00 



Date Printed: 06/27/2023 

Tabulation of Bids Page 56 of 63 

Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1040 27345 7,746.000 

TEMPORARY DIVERSION DIKE LF 

1050 27401 130.000 

EROSION CONTROL RIPRAP TON 

1060 27410 9.000 

CHECK DAM, ROCK TY. I EA 

1070 27415 38.000 

CHECK DAM ROCK TY. II EA 

1080 27422 5.000 

DEWATERING BASIN EC-8 EA 

1090 27430 2,837.000 

SILTATION CONTROL CY 
EXCAVATION 

1100 27451 11.000 

INLET PROTECTION TYPE A EA 

1110 27500 12,685.000 

GEOTEXTILE FABRIC SY 

1120 27504 3,185.000 

TEMP. SILT FENCE TYPE B LF 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

5.00000 38,730.00 

148.00000 19,240.00 

740.00000 6,660.00 

660.00000 25,080.00 

3,220.00000 16,100.00 

47.00000 133,339.00 

630.00000 6,930.00 

3.70000 46,934.50 

4.00000 12,740.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1130 27505 11,327.000 

TEMP. SILT FENCE TYPE A LF 

1140 27543 1,575.000 

NS STORM WATER SY 
MANAGEMENT 
BIORETENTION BASIN 

1150 27545 2,160.000 

STORM WATER CY 
MANAGEMENT BASIN 
EXCAVATION 

1160 27550 18.000 

STORM WATER LF 
MANAGEMENT DRAINAGE 
STR. SWM-1 

1170 27553 (1) 

NS PERMANENT SWM LS 
FACILITY AS-BUILT 
DOCUMENTATION . 

1180 27580 270.000 

TEMP. SEDIMENT BASIN CY 
EXCAVATION 

1190 38950 2.000 

NS LANDSCAPE RIFFLE SILL EA 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

2.00000 22,654.00 

21.00000 33,075.00 

19.00000 41,040.00 

3,790.00000 68,220.00 

6,200.00000 6,200.00 

48.00000 12,960.00 

29,000.00000 58,000.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1200 38954 145.000 

NS LANDSCAPE MULCH CY 

1210 39001 37.000 

NS TREE LANDSCAPE TREES EA 

1220 40002 206.000 

3/4" WATER SERVICE LINE LF 

1230 40003 50.000 

1" WATER SERVICE LINE LF 

1240 40121 225.000 

12" DI WATER MAIN LF 

1250 40160 740.000 

16" WATER MAIN HDPE LF 

1260 40406 4.000 

16" BEND EA 

1270 40908 80.000 

8" OFFSET EXIST. PIPE LF 

1280 41008 1.000 

8" GATE VALVE & BOX EA 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

65.00000 9,425.00 

650.00000 24,050.00 

108.00000 22,248.00 

124.00000 6,200.00 

242.00000 54,450.00 

249.00000 184,260.00 

1,530.00000 6,120.00 

360.00000 28,800.00 

3,690.00000 3,690.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1290 41976 2.000 

RELOC. EXIST. WATER METER EA 
& BOX 

1300 41977 1.000 

ADJUST EXIST. WATER METER EA 
BOX 

1310 42000 90.000 

NS SEWER PIPE 1-1/2" LF 
SCHEDULE 80 PVC SANITARY 
SEWER FORCE MAIN 

1320 42044 81.000 

4" SANITARY SERVICE LF 
LATERAL CONNECTION 

1330 42120 227.000 

12" SAN. SEWER PIPE PVC LF 

1340 42150 202.000 

15" SAN. SEWER PIPE PVC LF 

1350 42755 31.200 

SANITARY SEWER MANHOLE LF 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

2,130.00000 4,260.00 

2,520.00000 2,520.00 

93.00000 8,370.00 

144.00000 11,664.00 

153.00000 34,731.00 

238.00000 48,076.00 

1,250.00000 39,000.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1360 42758 1.000 

MANHOLE FRAME & COVER EA 
WF & C-1 

1370 42764 5.000 

MANHOLE FRAME & COVER EA 
F&C-1 

1380 42845 5.000 

4" SEWER CLEANOUT EA 

1390 44301 1.000 

NS SEWER UTILITY GRINDER EA 
PUMP AND ACCESSORIES 

1400 45512 15.000 

NS CONCRETE ENCASEMENT LF 
CONCRETE ENCASEMENT 

1410 45582 261.000 

24" STEEL ENCASE. PIPE LF 

1420 45592 100.000 

30" STEEL ENCASE. PIPE LF 

1430 45640 54.000 

FLOWABLE BACKFILL UTILITY CY 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

1,400.00000 1,400.00 

1,400.00000 7,000.00 

1,260.00000 6,300.00 

58,000.00000 58,000.00 

215.00000 3,225.00 

350.00000 91,350.00 

390.00000 39,000.00 

450.00000 24,300.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1440 50108 

SIGN PANEL 

1450 50300 

105.000 

SF 

6.000 

REMOVE EXISTING 1 POST EA 
SIGN STRUCTURE 

1460 50340 1.000 

RELOCATE EXISTING 1 POST EA 
GROUND MOUNTED SIGN 
PANEL 

1470 50430 156.000 

SIGN POST STP-1, 2", 14 LF 
GAUGE 

1480 50488 17.000 

CONCRETE SIGN EA 
FOUNDATION STP-1, TYPE D 

1490 54032 33,175.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

1500 54042 129.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

38.00000 3,990.00 

540.00000 3,240.00 

320.00000 320.00 

27.00000 4,212.00 

860.00000 14,620.00 

1.00000 33,175.00 

43.00000 5,547.00 
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Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

1510 54404 2.000 

PVMT MESSAGE MARK. R/R EA 
CROSSING 

1520 54575 4.000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL II 

1530 56053 1,049.000 

2" PVC CONDUIT LF 

1540 57200 1,049.000 

FIBER OPTIC CABLE 24 LF 
STRAND 

1550 64036 3,360.000 

PIPE UNDERDRAIN 6" LF 

1560 66124 43.000 

DRY RIPRAP CL. A1 20" TON 

1570 85011 (1) 

NS REMOVE AND REPLACE LS 
WOODEN FRAMED 
PLAYGROUND EQUIPMENT 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

380.00000 760.00 

540.00000 2,160.00 

16.00000 16,784.00 

27.00000 28,323.00 

7.00000 23,520.00 

133.00000 5,719.00 

8,500.00000 8,500.00 



Date Printed: 06/27/2023 

Tabulation of Bids Page 63 of 63 

Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 

Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Contract Time: 09/22/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(7) FAULCONER 
CONSTRUCTION COMPANY, 

INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1580 85012 

NS CHECK DAM TIMBER TYPE 
1 

1590 85021 

NS LOW PERMEABILITY LINER 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

74.000 

EA 

5,603.000 

SY 

920.00000 68,080.00 

13.00000 72,839.00 

$14,943,464.74 

$14,943,464.74 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

$14,943,464.74 

$0.00 

$14,943,464.74 



Date Printed: 06/27/2023 

Vendor Ranking Page 1 of 1 

Contract ID: C0000105907C01 

Letting Date: May 24, 2023 10:00 A.M. 

Call Order: J73 

Contract Time: 09/22/25 COMPLETION DATE 

Counties: AUGUSTA, WAYNESBORO 

District(s): STAUNTON / HARRISONBURG 

Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 

Min: Max: 

Contract Description: CONSTRUCTION WIDENING 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 B319 BRANCH CIVIL, INC. $9,985,000.00 100.00% 

2 K108 KANAWHA STONE COMPANY, INC. $9,992,984.29 100.08% 

3 F451 CATON CONSTRUCTION GROUP, INC. $12,698,918.45 127.18% 

4 A671 A & J DEVELOPMENT AND EXCAVATION, INC. $12,799,358.40 128.19% 

5 A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $12,928,721.90 129.48% 

6 H018 HAYMES BROTHERS, INC. $13,767,113.31 137.88% 

7 F006 FAULCONER CONSTRUCTION COMPANY, 
INCORPORATED 

$14,943,464.74 149.66% 
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Contract ID: C0000114097N01 Counties: AMHERST, NELSON 

Letting Date: May 24, 2023 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: J76 Project(s): HSIP-963-463, N501, HSIP-963-3(072); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: HIGH FRICTION SURFACE TREATMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0010 00100 (1) 

MOBILIZATION LS 

0020 10495 285.000 

PILOT VEHICLE HR 

0030 15309 62,654.000 

NS PAVEMENT HIGH SY 
FRICTION EPOXY 
AGGREGATE SURFACE 
TREATMENT 

0040 15309 67.000 

NS PAVEMENT LIQUID SY 
ASPHALT COATING 
PAVEMENT MARKER GROOVE 

0050 24262 56.000 

PORTABLE TEMPORARY DAY 
RUMBLE STRIP ARRAY 

0060 24272 385.000 

TRUCK MOUNTED HR 
ATTENUATOR 

(1) THE TRUESDELL (2) BURLEIGH 
CORPORATION CONSTRUCTION CO.,INC 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: 

108,345.20000 

110.00000 

22.15000 

108,345.20 

31,350.00 

1,387,786.10 

98,000.00000 

75.00000 

22.50000 

98,000.00 

21,375.00 

1,409,715.00 

105.00000 7,035.00 120.00000 8,040.00 

100.00000 

65.00000 

5,600.00 

25,025.00 

250.00000 

30.00000 

14,000.00 

11,550.00 

(3) DEANGELO 
CONTRACTING SERVICES, 

LLC 

Unit Price Ext Amount 

LCC: 

75,000.00000 75,000.00 

53.00000 15,105.00 

26.50000 1,660,331.00 

105.00000 7,035.00 

650.00000 36,400.00 

92.00000 35,420.00 

https://35,420.00
https://36,400.00
https://7,035.00
https://1,660,331.00
https://15,105.00
https://75,000.00
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Contract ID: C0000114097N01 Counties: AMHERST, NELSON 

Letting Date: May 24, 2023 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: J76 Project(s): HSIP-963-463, N501, HSIP-963-3(072); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: HIGH FRICTION SURFACE TREATMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0070 24279 700.000 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0080 24281 60.000 

ELECTRONIC ARROW BOARD HR 

0090 24282 550.000 

FLAGGER SERVICE HR 

0100 54032 20,804.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

0110 54034 53,314.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 6" 

0120 54210 203.000 

REMOVE EXIST. RAISED EA 
PAVEMENT MARKER 

0130 54219 171.000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0140 54428 21,624.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

(1) THE TRUESDELL (2) BURLEIGH (3) DEANGELO 
CORPORATION CONSTRUCTION CO.,INC CONTRACTING SERVICES, 

LLC 

Unit Price Ext Amount 

Cat Alt Set: 

18.00000 12,600.00 

17.00000 1,020.00 

49.00000 26,950.00 

1.40000 29,125.60 

1.65000 87,968.10 

56.00000 11,368.00 

130.00000 22,230.00 

1.25000 27,030.00 

Unit Price 

Cat Alt Member: 

8.00000 

15.00000 

45.00000 

1.60000 

1.85000 

60.00000 

150.00000 

1.30000 

Ext Amount Unit Price 

LCC: 

Ext Amount 

5,600.00 26.00000 18,200.00 

900.00 10.00000 600.00 

24,750.00 81.00000 44,550.00 

33,286.40 1.40000 29,125.60 

98,630.90 1.65000 87,968.10 

12,180.00 53.25000 10,809.75 

25,650.00 136.00000 23,256.00 

28,111.20 1.15000 24,867.60 

https://27,030.00
https://22,230.00
https://11,368.00
https://87,968.10
https://29,125.60
https://26,950.00
https://1,020.00
https://12,600.00
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Contract ID: C0000114097N01 Counties: AMHERST, NELSON 

Letting Date: May 24, 2023 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: J76 Project(s): HSIP-963-463, N501, HSIP-963-3(072); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: HIGH FRICTION SURFACE TREATMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(1) THE TRUESDELL 
CORPORATION 

(2) BURLEIGH 
CONSTRUCTION CO.,INC 

(3) DEANGELO 
CONTRACTING SERVICES, 

LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0150 85012 315.000 17.00000 5,355.00 22.00000 6,930.00 17.95000 5,654.25 

NS INSPECT EXISITING EA 
RAISED PAVEMENT MARKER 

Section Totals: 

Life Cycle Costs: 

$1,788,788.00 $1,798,718.50 $2,074,322.30 

Section Total with LCC: $1,788,788.00 $1,798,718.50 $2,074,322.30 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

$1,788,788.00 

$0.00 

$1,788,788.00 

$1,798,718.50 

$0.00 

$1,798,718.50 

$2,074,322.30 

$0.00 

2,074,322.30 
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Contract ID: C0000114097N01 Counties: AMHERST, NELSON 

Letting Date: May 24, 2023 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: J76 Project(s): HSIP-963-463, N501, HSIP-963-3(072); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: HIGH FRICTION SURFACE TREATMENT 

Line No / Item ID (4) LANFORD BROTHERS 
COMPANY, INCORPORATEDItem Description 

Alt Set / Alt Member 

SECTION: 0001 

0010 00100 

MOBILIZATION 

0020 10495 

PILOT VEHICLE 

0030 15309 

NS PAVEMENT HIGH 
FRICTION EPOXY 
AGGREGATE SURFACE 
TREATMENT 

0040 15309 

NS PAVEMENT LIQUID 
ASPHALT COATING 
PAVEMENT MARKER GROOVE 

0050 24262 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

0060 24272 

TRUCK MOUNTED 
ATTENUATOR 

0070 24279 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

Quantity and Units 

REGULAR BID ITEMS 

(1) 

LS 

285.000 

HR 

62,654.000 

SY 

67.000 

SY 

56.000 

DAY 

385.000 

HR 

700.000 

HR 

Unit Price Ext Amount 

Cat Alt Set: 

100,000.00000 100,000.00 

45.00000 12,825.00 

33.00000 2,067,582.00 

225.00000 15,075.00 

450.00000 25,200.00 

13.00000 5,005.00 

9.00000 6,300.00 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 

https://6,300.00
https://5,005.00
https://25,200.00
https://15,075.00
https://2,067,582.00
https://12,825.00
https://100,000.00
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Contract ID: C0000114097N01 Counties: AMHERST, NELSON 

Letting Date: May 24, 2023 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: J76 Project(s): HSIP-963-463, N501, HSIP-963-3(072); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: HIGH FRICTION SURFACE TREATMENT 

Line No / Item ID (4) LANFORD BROTHERS 
COMPANY, INCORPORATEDItem Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0080 24281 60.000 

ELECTRONIC ARROW BOARD HR 

0090 24282 550.000 

FLAGGER SERVICE HR 

0100 54032 20,804.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

0110 54034 53,314.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 6" 

0120 54210 203.000 

REMOVE EXIST. RAISED EA 
PAVEMENT MARKER 

0130 54219 171.000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0140 54428 21,624.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

0150 85012 315.000 

NS INSPECT EXISITING EA 
RAISED PAVEMENT MARKER 

Unit Price Ext Amount 

Cat Alt Set: 

3.00000 180.00 

35.00000 19,250.00 

6.00000 124,824.00 

6.00000 319,884.00 

52.00000 10,556.00 

28.00000 4,788.00 

0.50000 10,812.00 

50.00000 15,750.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://15,750.00
https://10,812.00
https://4,788.00
https://10,556.00
https://319,884.00
https://124,824.00
https://19,250.00


Date Printed: 06/27/2023 

Tabulation of Bids Page 6 of 6 

Contract ID: C0000114097N01 Counties: AMHERST, NELSON 

Letting Date: May 24, 2023 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: J76 Project(s): HSIP-963-463, N501, HSIP-963-3(072); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: HIGH FRICTION SURFACE TREATMENT 

Line No / Item ID (4) LANFORD BROTHERS 
COMPANY, INCORPORATEDItem Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $2,738,031.00 

Life Cycle Costs: 

Section Total with LCC: $2,738,031.00 

Contract Item Totals $2,738,031.00 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $2,738,031.00 

( ) indicates item is bid as Lump Sum 

https://2,738,031.00
https://2,738,031.00
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Vendor Ranking Page 1 of 1 

Contract ID: C0000114097N01 

Letting Date: May 24, 2023 10:00 A.M. 

Call Order: J76 

Contract Time: 11/17/23 COMPLETION DATE 

Counties: AMHERST, NELSON 

District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Project(s): HSIP-963-463, N501, HSIP-963-3(072); 

Min: Max: 

Contract Description: HIGH FRICTION SURFACE TREATMENT 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 T1107 THE TRUESDELL CORPORATION $1,788,788.00 100.00% 

2 W210 BURLEIGH CONSTRUCTION CO.,INC $1,798,718.50 100.56% 

3 D2652 DEANGELO CONTRACTING SERVICES, LLC $2,074,322.30 115.96% 

4 L005 LANFORD BROTHERS COMPANY, INCORPORATED $2,738,031.00 153.07% 
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Contract ID: C0000116649N01 Counties: BLAND, DICKENSON, GRAYSON, LEE, RUSSELL, SMYTH, TAZEWELL, 
WASHINGTON, WISE, WYTHE 

Letting Date: May 24, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: J78 Project(s): 9999-961-636, N501, HSIP-961-1(118); 9999-961-637, N501, HSIP-961-1(117); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: RUMBLE STRIPS CONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0010 00100 (1) 

MOBILIZATION LS 

0020 10495 990.000 

PILOT VEHICLE HR 

0030 10700 852,220.000 

RUMBLE STRIP CYLINDRICAL LF 
ASPHALT 

0040 10701 114,670.000 

LIQUID ASPHALT RUMBLE SY 
STRIP COATING 

0050 24262 440.000 

PORTABLE TEMPORARY DAY 
RUMBLE STRIP ARRAY 

0060 24272 21.000 

TRUCK MOUNTED HR 
ATTENUATOR 

0070 24281 21.000 

ELECTRONIC ARROW BOARD HR 

(1) MULLEN'S MARKINGS, (2) AUDIBLE LINES LLC (3) SURFACE PREPARATION 
INC. TECHNOLOGIES, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

10,000.00000 

80.00000 

0.24000 

10,000.00 

79,200.00 

204,532.80 

10,000.00000 

30.00000 

0.28000 

10,000.00 

29,700.00 

238,621.60 

95,000.00000 

1.00000 

0.55000 

95,000.00 

990.00 

468,721.00 

0.59000 67,655.30 0.90000 103,203.00 0.85000 97,469.50 

0.01000 4.40 9.00000 3,960.00 1.00000 440.00 

200.00000 4,200.00 50.00000 1,050.00 150.00000 3,150.00 

0.01000 0.21 4.00000 84.00 25.00000 525.00 
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Contract ID: C0000116649N01 Counties: BLAND, DICKENSON, GRAYSON, LEE, RUSSELL, SMYTH, TAZEWELL, 
WASHINGTON, WISE, WYTHE 

Letting Date: May 24, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: J78 Project(s): 9999-961-636, N501, HSIP-961-1(118); 9999-961-637, N501, HSIP-961-1(117); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: RUMBLE STRIPS CONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0080 24282 

FLAGGER SERVICE 

0090 54020 

TYPE A PVMT LINE MRKG 4" 

0100 54032 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

1,979.000 

HR 

84,480.000 

LF 

1,404,540.000 

LF 

(1) MULLEN'S MARKINGS, (3) SURFACE PREPARATION(2) AUDIBLE LINES LLC 
INC. TECHNOLOGIES, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

70.00000 138,530.00 26.00000 51,454.00 0.10000 197.90 

0.23000 19,430.40 0.26000 21,964.80 0.26000 21,964.80 

0.60000 842,724.00 0.80000 1,123,632.00 0.78000 1,095,541.20 

$1,366,277.11 $1,583,669.40 $1,783,999.40 

$1,366,277.11 $1,583,669.40 $1,783,999.40 

$1,366,277.11 $1,583,669.40 $1,783,999.40 

$0.00 $0.00 $0.00 

$1,366,277.11 $1,583,669.40 1,783,999.40 



Date Printed: 06/27/2023 
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Contract ID: C0000116649N01 

Letting Date: May 24, 2023 10:00 A.M. 

Call Order: J78 

Contract Time: 12/01/23 COMPLETION DATE 

Counties: BLAND, DICKENSON, GRAYSON, LEE, RUSSELL, SMYTH, TAZEWELL, 
WASHINGTON, WISE, WYTHE 

District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Project(s): 9999-961-636, N501, HSIP-961-1(118); 9999-961-637, N501, HSIP-961-1(117); 

Min: Max: 

Contract Description: RUMBLE STRIPS CONSTRUCTION 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 M965 MULLEN'S MARKINGS, INC. $1,366,277.11 100.00% 

2 A3280 AUDIBLE LINES LLC $1,583,669.40 115.91% 

3 S487 SURFACE PREPARATION TECHNOLOGIES, LLC $1,783,999.40 130.57% 



Date Printed: 06/27/2023 
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Contract ID: C0000122467N01 Counties: RICHMOND 

Letting Date: May 24, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J79 Project(s): 9999-964-800,N501, STP-964-4(182); 

Contract Time: 07/31/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL MARKINGS AND DELINEATORS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0010 00098 3.000 

NS MOBILIZATION ASHLAND EA 
OVER $100,000 

0020 00098 2.000 

NS MOBILIZATION ASHLAND EA 
UNDER $100,000 

0030 00098 7.000 

NS MOBILIZATION EA 
CHESTERFIELD OVER 100,000 

0040 00098 3.000 

NS MOBILIZATION EA 
CHESTERFIELD UNDER 
100,000 

0050 00098 2.000 

NS MOBILIZATION EA 
PETERSBURG OVER 100,000 

0060 00098 1.000 

NS MOBILIZATION EA 
PETERSBURG UNDER 100,000 

(1) MCGOWAN GROUP, 
INCORPORATED 

(2) A ANNANDALE, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount 

4,000.00000 

5,000.00000 

4,000.00000 

5,000.00000 

12,000.00 

10,000.00 

28,000.00 

15,000.00 

1,000.00000 

1,500.00000 

1,000.00000 

1,500.00000 

3,000.00 

3,000.00 

7,000.00 

4,500.00 

4,000.00000 

5,000.00000 

8,000.00 

5,000.00 

1,000.00000 

1,500.00000 

2,000.00 

1,500.00 

(3) MULLEN'S MARKINGS, 
INC. 

Unit Price Ext Amount 

LCC: 

5,637.24000 16,911.72 

5,637.24000 11,274.48 

5,637.24000 39,460.68 

5,637.24000 16,911.72 

7,516.33000 15,032.66 

7,516.33000 7,516.33 

https://7,516.33
https://15,032.66
https://16,911.72
https://39,460.68
https://11,274.48
https://16,911.72
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Contract ID: C0000122467N01 

Letting Date: May 24, 2023 

Call Order: J79 

Counties: RICHMOND 

District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Project(s): 9999-964-800,N501, STP-964-4(182); 

Contract Time: 07/31/25 COMPLETION DATE Min: 

Contract Description: ON-CALL MARKINGS AND DELINEATORS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0070 00098 1.000 

NS MOBILIZATION SOUTH EA 
HILL OVER $100,000 

0080 00098 1.000 

NS MOBILIZATION SOUTH EA 
HILL UNDER $100,000 

0090 10495 120.000 

PILOT VEHICLE HR 

0100 24262 100.000 

PORTABLE TEMPORARY DAY 
RUMBLE STRIP ARRAY 

0110 24272 1,200.000 

TRUCK MOUNTED HR 
ATTENUATOR 

0120 24278 500.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0130 24279 300.000 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0140 24282 300.000 

FLAGGER SERVICE HR 

(1) MCGOWAN GROUP, 
INCORPORATED 

Unit Price Ext Amount 

Cat Alt Set: 

5,000.00000 5,000.00 

6,000.00000 6,000.00 

0.01000 1.20 

0.01000 1.00 

20.00000 24,000.00 

0.01000 5.00 

0.01000 3.00 

0.01000 3.00 

Max: 

(2) A ANNANDALE, INC. 

Unit Price Ext Amount 

Cat Alt Member: 

1,000.00000 

1,500.00000 

1.00000 

175.00000 

7.00000 

1.00000 

1.00000 

3.00000 

1,000.00 

1,500.00 

120.00 

17,500.00 

8,400.00 

500.00 

300.00 

900.00 

(3) MULLEN'S MARKINGS, 
INC. 

Unit Price 

LCC: 

7,516.33000 

7,516.33000 

1.00000 

1.00000 

165.90000 

1.00000 

1.00000 

70.80000 

Ext Amount 

7,516.33 

7,516.33 

120.00 

100.00 

199,080.00 

500.00 

300.00 

21,240.00 

https://21,240.00
https://199,080.00
https://7,516.33
https://7,516.33
https://8,400.00
https://17,500.00
https://1,500.00
https://1,000.00
https://24,000.00
https://6,000.00
https://5,000.00
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Contract ID: C0000122467N01 Counties: RICHMOND 

Letting Date: May 24, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J79 Project(s): 9999-964-800,N501, STP-964-4(182); 

Contract Time: 07/31/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL MARKINGS AND DELINEATORS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0150 24355 100.000 

NS POLICE PATROL UNIFORM HR 
FLAGGERS 

0160 54020 200,000.000 

TYPE A PVMT LINE MRKG 4" LF 

0170 54022 100,000.000 

TYPE A PVMT LINE MRKG 6" LF 

0180 54024 10,000.000 

TYPE A PVMT LINE MRKG 8" LF 

0190 54026 10,000.000 

TYPE A PAVEMENT LINE LF 
MRKG 12" 

0200 54028 10,000.000 

TYPE A PAVEMENT LINE LF 
MRKG 24" 

0210 54032 10,000.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

0220 54034 10,000.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 6" 

(1) MCGOWAN GROUP, (2) A ANNANDALE, INC. 
INCORPORATED 

(3) MULLEN'S MARKINGS, 
INC. 

Unit Price Ext Amount 

Cat Alt Set: 

65.00000 6,500.00 

0.28000 56,000.00 

0.35000 35,000.00 

0.35000 3,500.00 

0.36000 3,600.00 

0.40000 4,000.00 

0.60000 6,000.00 

0.80000 8,000.00 

Unit Price 

Cat Alt Member: 

100.00000 

0.20000 

0.25000 

0.30000 

2.25000 

4.25000 

0.85000 

1.35000 

Ext Amount Unit Price 

LCC: 

Ext Amount 

10,000.00 1.00000 100.00 

40,000.00 0.27000 54,000.00 

25,000.00 0.29000 29,000.00 

3,000.00 0.34000 3,400.00 

22,500.00 0.54000 5,400.00 

42,500.00 8.07000 80,700.00 

8,500.00 4.00000 40,000.00 

13,500.00 4.22000 42,200.00 

https://8,000.00
https://6,000.00
https://4,000.00
https://3,600.00
https://3,500.00
https://35,000.00
https://56,000.00
https://6,500.00
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Contract ID: C0000122467N01 Counties: RICHMOND 

Letting Date: May 24, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J79 Project(s): 9999-964-800,N501, STP-964-4(182); 

Contract Time: 07/31/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL MARKINGS AND DELINEATORS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0230 54037 10,000.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 8" 

0240 54040 5,700.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 12" 

0250 54042 5,700.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0260 54075 800.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 4" 

0270 54076 6,000.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 6" 

0280 54077 2,000.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 8" 

0290 54079 150.000 

TYPE B CLASS VI CONTRAST LF 
PVMT MRKG 4" 

(1) MCGOWAN GROUP, (2) A ANNANDALE, INC. 
INCORPORATED 

(3) MULLEN'S MARKINGS, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

1.00000 10,000.00 1.45000 14,500.00 4.45000 44,500.00 

4.00000 22,800.00 4.50000 25,650.00 8.45000 48,165.00 

10.00000 57,000.00 8.25000 47,025.00 13.52000 77,064.00 

1.95000 1,560.00 3.75000 3,000.00 16.08000 12,864.00 

2.90000 17,400.00 4.60000 27,600.00 17.80000 106,800.00 

3.80000 7,600.00 5.50000 11,000.00 16.08000 32,160.00 

5.00000 750.00 5.85000 877.50 60.41000 9,061.50 



Date Printed: 06/27/2023 

Tabulation of Bids Page 5 of 6 

Contract ID: C0000122467N01 Counties: RICHMOND 

Letting Date: May 24, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J79 Project(s): 9999-964-800,N501, STP-964-4(182); 

Contract Time: 07/31/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL MARKINGS AND DELINEATORS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0300 54080 10,000.000 

TYPE B CLASS VI CONTRAST LF 
PVMT MRKG 6" 

0310 54105 50,000.000 

ERADICATE EXIST. LINEAR LF 
PVMT MARKING 

0320 54106 10,000.000 

ERADICATE EXIST. SF 
NONLINEAR PVMT MRKG 

0330 54210 1,000.000 

REMOVE EXIST. RAISED EA 
PAVEMENT MARKER 

0340 54216 9,000.000 

REPLACEMENT OF SRPM EA 
LENS 

0350 54219 3,000.000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

(1) MCGOWAN GROUP, (2) A ANNANDALE, INC. 
INCORPORATED 

(3) MULLEN'S MARKINGS, 
INC. 

Unit Price Ext Amount 

Cat Alt Set: 

5.15000 51,500.00 

0.28000 14,000.00 

4.00000 40,000.00 

80.00000 80,000.00 

11.00000 99,000.00 

35.00000 105,000.00 

$742,223.20 

$742,223.20 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

6.50000 65,000.00 21.87000 218,700.00 

0.65000 32,500.00 1.04000 52,000.00 

2.75000 27,500.00 7.52000 75,200.00 

50.00000 50,000.00 49.47000 49,470.00 

14.50000 130,500.00 8.18000 73,620.00 

35.00000 105,000.00 57.56000 172,680.00 

$756,372.50 $1,570,564.75 

$756,372.50 $1,570,564.75 

$756,372.50$742,223.20 $1,570,564.75Contract Item Totals 

Contract Time Totals 

https://742,223.20
https://742,223.20
https://105,000.00
https://99,000.00
https://80,000.00
https://40,000.00
https://14,000.00
https://51,500.00
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Contract ID: C0000122467N01 Counties: RICHMOND 

Letting Date: May 24, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J79 Project(s): 9999-964-800,N501, STP-964-4(182); 

Contract Time: 07/31/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL MARKINGS AND DELINEATORS 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $742,223.20 $756,372.50 1,570,564.75 

( ) indicates item is bid as Lump Sum 



Vendor Ranking 

Date Printed: 06/27/2023 

Page 1 of 1 

Contract ID: C0000122467N01 Counties: RICHMOND 

Letting Date: May 24, 2023 10:00 A.M. 

Call Order: J79 

Contract Time: 07/31/25 COMPLETION DATE 

District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Project(s): 9999-964-800,N501, STP-964-4(182); 

Min: Max: 

Contract Description: ON-CALL MARKINGS AND DELINEATORS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 S550 MCGOWAN GROUP, INCORPORATED $742,223.20 100.00% 

2 A231 A ANNANDALE, INC. $756,372.50 101.91% 

3 M965 MULLEN'S MARKINGS, INC. $1,570,564.75 211.60% 



Date Printed: 06/27/2023 

Tabulation of Bids Page 1 of 4 

Contract ID: C0000122393N01 Counties: STAUNTON 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J82 Project(s): 9999-968-690, N501, STP-TS08(259); 

Contract Time: 06/30/24 COMPLETION DATE Min: 

Contract Description: ON-CALL ADA COMPLIANCE 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0010 00098 

NS MOBILIZATION ON-CALL 
TASK ORDER GREATER THAN 
$25,000.00 

0020 00098 

NS MOBILIZATION ON-CALL 
TASK ORDER LESS THAN 
$25,000.00 

0030 00120 

REGULAR EXCAVATION 

0040 10068 

AGGR. MATL. NO. 25 OR 26 

0050 11070 

NS SAW-CUT ASPH CONC 
FULL DEPTH 

0060 12020 

STD. CURB CG-2 

0070 12022 

RADIAL CURB CG-2 

8.000 

EA 

2.000 

EA 

30.000 

CY 

135.000 

TON 

200.000 

LF 

938.000 

LF 

236.000 

LF 

(1) NORTH CONSTRUCTION, 
INC. 

Unit Price Ext Amount 

Cat Alt Set: 

3,000.00000 24,000.00 

3,000.00000 6,000.00 

70.00000 2,100.00 

50.00000 6,750.00 

2.00000 400.00 

50.00000 46,900.00 

50.00000 11,800.00 

Max: 

(2) M & F CONCRETE, INC. 

Unit Price Ext Amount 

Cat Alt Member: 

5,500.00000 44,000.00 

4,800.00000 9,600.00 

25.00000 750.00 

40.00000 5,400.00 

1.20000 240.00 

46.00000 43,148.00 

46.00000 10,856.00 

(3) ARTHUR CONSTRUCTION 
CO., INC. 

Unit Price Ext Amount 

LCC: 

2,500.00000 20,000.00 

10,000.00000 20,000.00 

200.00000 6,000.00 

75.00000 10,125.00 

15.00000 3,000.00 

95.00000 89,110.00 

95.00000 22,420.00 

https://22,420.00
https://89,110.00
https://3,000.00
https://10,125.00
https://6,000.00
https://20,000.00
https://20,000.00
https://10,856.00
https://43,148.00
https://5,400.00
https://9,600.00
https://11,800.00
https://46,900.00
https://6,750.00
https://2,100.00
https://6,000.00
https://24,000.00
https://25,000.00
https://25,000.00
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Contract ID: C0000122393N01 Counties: STAUNTON 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J82 Project(s): 9999-968-690, N501, STP-TS08(259); 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ADA COMPLIANCE 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0080 12600 230.000 

STD. COMB. CURB & GUTTER LF 
CG-6 

0090 12610 1,660.000 

RADIAL COMB. CURB & LF 
GUTTER CG-6 

0100 13108 111.000 

CG-12 DETECTABLE SY 
WARNING SURFACE 

0110 13220 926.000 

HYDRAULIC CEMENT CONC. SY 
SIDEWALK 4" 

0120 14100 746.000 

REMOVE SIDEWALK AND SY 
ENTRANCE 

0130 14120 1,607.000 

REMOVE COMB. CURB AND LF 
GUTTER 

0140 24262 25.000 

PORTABLE TEMPORARY DAY 
RUMBLE STRIP ARRAY 

(1) NORTH CONSTRUCTION, (2) M & F CONCRETE, INC. 
INC. 

(3) ARTHUR CONSTRUCTION 
CO., INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

55.00000 12,650.00 48.00000 11,040.00 95.00000 21,850.00 

65.00000 107,900.00 48.00000 79,680.00 95.00000 157,700.00 

400.00000 44,400.00 432.00000 47,952.00 635.00000 70,485.00 

60.00000 55,560.00 60.00000 55,560.00 135.00000 125,010.00 

50.00000 37,300.00 48.00000 35,808.00 135.00000 100,710.00 

15.00000 24,105.00 24.00000 38,568.00 80.00000 128,560.00 

50.00000 1,250.00 137.50000 3,437.50 150.00000 3,750.00 



Date Printed: 06/27/2023 

Tabulation of Bids Page 3 of 4 

Contract ID: C0000122393N01 Counties: STAUNTON 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J82 Project(s): 9999-968-690, N501, STP-TS08(259); 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ADA COMPLIANCE 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0150 24272 

TRUCK MOUNTED 
ATTENUATOR 

0160 24278 

GROUP 2 CHANNELIZING 
DEVICES 

0170 24279 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

0180 24281 

ELECTRONIC ARROW BOARD 

0190 24282 

FLAGGER SERVICE 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

130.000 

HR 

100.000 

DAY 

130.000 

HR 

130.000 

HR 

250.000 

HR 

(1) NORTH CONSTRUCTION, (2) M & F CONCRETE, INC. 
INC. 

(3) ARTHUR CONSTRUCTION 
CO., INC. 

Unit Price Ext Amount 

LCC: 

25.00000 3,250.00 

25.00000 2,500.00 

10.00000 1,300.00 

10.00000 1,300.00 

50.00000 12,500.00 

$799,570.00 

$799,570.00 

$799,570.00 

$0.00 

799,570.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: 

20.00000 2,600.00 16.50000 2,145.00 

1.00000 100.00 0.60000 60.00 

10.00000 1,300.00 25.00000 3,250.00 

10.00000 1,300.00 5.00000 650.00 

40.00000 10,000.00 31.00000 7,750.00 

$396,415.00 $399,894.50 

$396,415.00 $399,894.50 

$396,415.00 $399,894.50 

$0.00 $0.00 

$396,415.00 $399,894.50 

https://799,570.00
https://799,570.00
https://799,570.00
https://799,570.00
https://12,500.00
https://1,300.00
https://1,300.00
https://2,500.00
https://3,250.00
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Contract ID: C0000122393N01 Counties: STAUNTON 

Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J82 Project(s): 9999-968-690, N501, STP-TS08(259); 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ADA COMPLIANCE 

( ) indicates item is bid as Lump Sum 



Vendor Ranking 

Date Printed: 06/27/2023 

Page 1 of 1 

Contract ID: C0000122393N01 Counties: STAUNTON 

Letting Date: May 24, 2023 10:00 A.M. 

Call Order: J82 

Contract Time: 06/30/24 COMPLETION DATE 

District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Project(s): 9999-968-690, N501, STP-TS08(259); 

Min: Max: 

Contract Description: ON-CALL ADA COMPLIANCE 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 N1018 NORTH CONSTRUCTION, INC. $396,415.00 100.00% 

2 M1117 M & F CONCRETE, INC. $399,894.50 100.88% 

3 A477 ARTHUR CONSTRUCTION CO., INC. $799,570.00 201.70% 



Date Printed: 06/27/2023 
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Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 

Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J97 Project(s): 9999-966-F23, P401, NONE; 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0010 10417 14,780.300 

TACK COAT GAL 

0020 16350 15,989.920 

ASPHALT CONC. TY. SM-12.5A TON 

0030 16393 1,552.000 

ASPH. CONC. PATCH TY. IM- TON 
19.0A 

0040 16516 4,255.000 

FLEXIBLE PAVE. TIE-IN SY 
PLANING 0" - 2" 

0050 16522 114,070.000 

FLEXIBLE PAVEMENT SY 
PLANING 0" - 2" 

0060 24265 (1) 

NS MAINTENANCE OF LS 
TRAFFIC PLANT MIX 

0070 24282 1,600.000 

FLAGGER SERVICE HR 

(1) SUPERIOR PAVING 
CORPORATION 

Unit Price Ext Amount 

Cat Alt Set: 

0.01000 147.80 

105.00000 1,678,941.60 

115.00000 178,480.00 

2.00000 8,510.00 

0.85000 96,959.50 

17,000.00000 17,000.00 

0.01000 16.00 

(2) ALLAN MYERS VA, INC. 

Unit Price Ext Amount 

Cat Alt Member: 

0.01000 147.80 

99.00000 1,583,002.08 

150.00000 232,800.00 

1.00000 4,255.00 

1.25000 142,587.50 

206,522.61000 206,522.61 

5.00000 8,000.00 

(3) ARTHUR CONSTRUCTION 
CO., INC. 

Unit Price Ext Amount 

LCC: 

0.01000 147.80 

102.00000 1,630,971.84 

100.00000 155,200.00 

2.25000 9,573.75 

2.25000 256,657.50 

50,000.00000 50,000.00 

30.00000 48,000.00 

https://48,000.00
https://50,000.00
https://256,657.50
https://9,573.75
https://155,200.00
https://1,630,971.84
https://8,000.00
https://206,522.61
https://142,587.50
https://4,255.00
https://232,800.00
https://1,583,002.08
https://17,000.00
https://96,959.50
https://8,510.00
https://178,480.00
https://1,678,941.60
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Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 

Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J97 Project(s): 9999-966-F23, P401, NONE; 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0080 24330 10.000 

NS TRAFFIC CONTROL EA 
REMOVE AND REPLACE 
SPEED HUMP 

0090 50108 83.000 

SIGN PANEL R7-8 HANDICAP SF 
RESERVED PARKING 

0100 50108 50.000 

SIGN PANEL R7-8P VAN SF 
ACCESSIBLE PARKING 

0110 50300 62.000 

REMOVE EXISTING 1 POST EA 
SIGN STRUCTURE 

0120 50430 744.000 

SIGN POST STP-1, 2", 14 LF 
GAUGE 

0130 50485 62.000 

CONCRETE SIGN EA 
FOUNDATION STP-1, TYPE A 

0140 54032 82,151.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

(1) SUPERIOR PAVING (2) ALLAN MYERS VA, INC. 
CORPORATION 

(3) ARTHUR CONSTRUCTION 
CO., INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

5,000.00000 50,000.00 2,015.00000 20,150.00 10,000.00000 100,000.00 

75.00000 6,225.00 100.00000 8,300.00 74.25000 6,162.75 

75.00000 3,750.00 100.00000 5,000.00 74.25000 3,712.50 

212.50000 13,175.00 240.00000 14,880.00 100.00000 6,200.00 

18.50000 13,764.00 50.00000 37,200.00 19.00000 14,136.00 

650.00000 40,300.00 200.00000 12,400.00 350.00000 21,700.00 

1.25000 102,688.75 1.20000 98,581.20 1.45000 119,118.95 
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Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 

Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J97 Project(s): 9999-966-F23, P401, NONE; 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0150 54034 5,770.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 6" 

0160 54040 431.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 12" 

0170 54042 513.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0180 54105 1,175.000 

ERADICATE EXIST. LINEAR LF 
PVMT MARKING 

0190 54106 598.000 

ERADICATE EXIST. SF 
NONLINEAR PVMT MRKG 

0200 54400 1.000 

PVMT MESSAGE MARK. ONLY EA 

0210 54402 2.000 

NS PAVE. MESSAGE MARKING EA 
STOP 

0220 54428 33,132.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

(1) SUPERIOR PAVING 
CORPORATION 

Unit Price Ext Amount 

Cat Alt Set: 

1.50000 8,655.00 

2.75000 1,185.25 

9.00000 4,617.00 

1.00000 1,175.00 

1.00000 598.00 

403.25000 403.25 

600.00000 1,200.00 

0.01000 331.32 

(2) ALLAN MYERS VA, INC. 

Unit Price Ext Amount 

Cat Alt Member: 

1.80000 10,386.00 

6.00000 2,586.00 

12.00000 6,156.00 

0.55000 646.25 

7.00000 4,186.00 

450.00000 450.00 

450.00000 900.00 

0.08000 2,650.56 

(3) ARTHUR CONSTRUCTION 
CO., INC. 

Unit Price Ext Amount 

LCC: 

1.70000 9,809.00 

3.25000 1,400.75 

10.00000 5,130.00 

1.05000 1,233.75 

5.00000 2,990.00 

365.00000 365.00 

730.00000 1,460.00 

0.65000 21,535.80 

https://21,535.80
https://1,460.00
https://2,990.00
https://1,233.75
https://5,130.00
https://1,400.75
https://9,809.00
https://2,650.56
https://4,186.00
https://6,156.00
https://2,586.00
https://1,200.00
https://1,175.00
https://4,617.00
https://1,185.25
https://8,655.00
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Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 

Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J97 Project(s): 9999-966-F23, P401, NONE; 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0230 54571 

PVMT SYMB MRKG THRU 
ARROW TY B, CL I 

0240 54574 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL I 

0250 54577 

PVMT SYMB MRKG DBL TURN 
ARROW THRU/LT OR RT TY B, 
CL I 

0260 54634 

PVMT MRKG (INT'L 
ACCESSIBILITY SYMB) TY B 
CL II 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

14.000 

EA 

23.000 

EA 

10.000 

EA 

89.000 

EA 

(1) SUPERIOR PAVING 
CORPORATION 

Unit Price Ext Amount 

Cat Alt Set: 

125.00000 1,750.00 

125.00000 2,875.00 

175.00000 1,750.00 

350.00000 31,150.00 

$2,265,647.47 

$2,265,647.47 

(2) ALLAN MYERS VA, INC. (3) ARTHUR CONSTRUCTION 
CO., INC. 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

145.00000 2,030.00 150.00000 2,100.00 

145.00000 3,335.00 150.00000 3,450.00 

225.00000 2,250.00 200.00000 2,000.00 

375.00000 33,375.00 385.00000 34,265.00 

$2,442,777.00 $2,507,320.39 

$2,442,777.00 $2,507,320.39 

Contract Item Totals $2,265,647.47 $2,442,777.00 $2,507,320.39 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $2,265,647.47 $2,442,777.00 2,507,320.39 

( ) indicates item is bid as Lump Sum 

https://2,507,320.39
https://2,442,777.00
https://2,507,320.39
https://2,442,777.00
https://2,265,647.47
https://2,265,647.47
https://31,150.00
https://1,750.00
https://2,875.00
https://1,750.00
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Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 

Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J97 Project(s): 9999-966-F23, P401, NONE; 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS 

Line No / Item ID (4) FINLEY ASPHALT & (5) EUROVIA ATLANTIC 
SEALING, INC. COAST LLC dba VIRGINIAItem Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0010 10417 14,780.300 

TACK COAT GAL 

0020 16350 15,989.920 

ASPHALT CONC. TY. SM-12.5A TON 

0030 16393 1,552.000 

ASPH. CONC. PATCH TY. IM- TON 
19.0A 

0040 16516 4,255.000 

FLEXIBLE PAVE. TIE-IN SY 
PLANING 0" - 2" 

0050 16522 114,070.000 

FLEXIBLE PAVEMENT SY 
PLANING 0" - 2" 

0060 24265 (1) 

NS MAINTENANCE OF LS 
TRAFFIC PLANT MIX 

0070 24282 1,600.000 

FLAGGER SERVICE HR 

Unit Price Ext Amount 

Cat Alt Set: 

4.50000 66,511.35 

101.57000 1,624,096.17 

125.00000 194,000.00 

4.50000 19,147.50 

1.77000 201,903.90 

30,000.00000 30,000.00 

30.00000 48,000.00 

Unit Price 

Cat Alt Member: 

0.01000 

Ext Amount 

147.80 

Unit Price 

LCC: 

Ext Amount 

104.00000 

120.00000 

1,662,951.68 

186,240.00 

3.00000 12,765.00 

2.75000 313,692.50 

73,000.00000 73,000.00 

35.00000 56,000.00 

https://48,000.00
https://30,000.00
https://201,903.90
https://19,147.50
https://194,000.00
https://1,624,096.17
https://66,511.35
https://SM-12.5A
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Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 

Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J97 Project(s): 9999-966-F23, P401, NONE; 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS 

Line No / Item ID (4) FINLEY ASPHALT & (5) EUROVIA ATLANTIC 
SEALING, INC. COAST LLC dba VIRGINIAItem Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 

0080 24330 10.000 4,500.00000 45,000.00 

NS TRAFFIC CONTROL EA 
REMOVE AND REPLACE 
SPEED HUMP 

0090 50108 83.000 72.16000 5,989.28 

SIGN PANEL R7-8 HANDICAP SF 
RESERVED PARKING 

0100 50108 50.000 72.16000 3,608.00 

SIGN PANEL R7-8P VAN SF 
ACCESSIBLE PARKING 

0110 50300 62.000 226.22000 14,025.64 

REMOVE EXISTING 1 POST EA 
SIGN STRUCTURE 

0120 50430 744.000 19.73000 14,679.12 

SIGN POST STP-1, 2", 14 LF 
GAUGE 

0130 50485 62.000 695.19000 43,101.78 

CONCRETE SIGN EA 
FOUNDATION STP-1, TYPE A 

0140 54032 82,151.000 1.40000 115,011.40 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

Unit Price 

Cat Alt Member: 

4,000.00000 

Ext Amount 

40,000.00 

Unit Price 

LCC: 

Ext Amount 

75.00000 6,225.00 

75.00000 3,750.00 

250.00000 15,500.00 

19.00000 14,136.00 

700.00000 43,400.00 

1.40000 115,011.40 
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Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 

Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J97 Project(s): 9999-966-F23, P401, NONE; 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS 

Line No / Item ID (4) FINLEY ASPHALT & (5) EUROVIA ATLANTIC 
SEALING, INC. COAST LLC dba VIRGINIAItem Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0150 54034 5,770.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 6" 

0160 54040 431.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 12" 

0170 54042 513.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0180 54105 1,175.000 

ERADICATE EXIST. LINEAR LF 
PVMT MARKING 

0190 54106 598.000 

ERADICATE EXIST. SF 
NONLINEAR PVMT MRKG 

0200 54400 1.000 

PVMT MESSAGE MARK. ONLY EA 

0210 54402 2.000 

NS PAVE. MESSAGE MARKING EA 
STOP 

Unit Price Ext Amount 

Cat Alt Set: 

1.63000 9,405.10 

3.11000 1,340.41 

9.78000 5,017.14 

1.03000 1,210.25 

4.80000 2,870.40 

350.30000 350.30 

706.77000 1,413.54 

Unit Price 

Cat Alt Member: 

1.65000 

Ext Amount 

9,520.50 

Unit Price 

LCC: 

Ext Amount 

3.00000 1,293.00 

9.50000 4,873.50 

1.00000 1,175.00 

5.00000 2,990.00 

350.00000 350.00 

675.00000 1,350.00 

https://1,413.54
https://2,870.40
https://1,210.25
https://5,017.14
https://1,340.41
https://9,405.10
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Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 

Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J97 Project(s): 9999-966-F23, P401, NONE; 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS 

Line No / Item ID (4) FINLEY ASPHALT & (5) EUROVIA ATLANTIC 

Item Description SEALING, INC. COAST LLC dba VIRGINIA 
PAVING COMPANY 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0220 54428 33,132.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

0230 54571 14.000 

PVMT SYMB MRKG THRU EA 
ARROW TY B, CL I 

0240 54574 23.000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0250 54577 10.000 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, 
CL I 

0260 54634 89.000 

PVMT MRKG (INT'L EA 
ACCESSIBILITY SYMB) TY B 
CL II 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Unit Price Ext Amount 

Cat Alt Set: 

0.65000 21,535.80 

145.58000 2,038.12 

148.40000 3,413.20 

198.86000 1,988.60 

374.50000 33,330.50 

$2,508,987.50 

$2,508,987.50 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

0.60000 19,879.20 

140.00000 1,960.00 

140.00000 3,220.00 

190.00000 1,900.00 

355.00000 31,595.00 

$2,622,925.58 

$2,622,925.58 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$2,508,987.50 $2,622,925.58 

https://2,622,925.58
https://2,508,987.50
https://2,622,925.58
https://2,622,925.58
https://31,595.00
https://1,900.00
https://3,220.00
https://1,960.00
https://19,879.20
https://2,508,987.50
https://2,508,987.50
https://33,330.50
https://1,988.60
https://3,413.20
https://2,038.12
https://21,535.80
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Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 

Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J97 Project(s): 9999-966-F23, P401, NONE; 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS 

Contract Life Cycle Costs Totals $0.00 $0.00 

$2,508,987.50 $2,622,925.58Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

https://2,622,925.58
https://2,508,987.50
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Contract ID: CM623PM4122855 

Letting Date: May 24, 2023 10:00 A.M. 

Call Order: J97 

Contract Time: 12/01/23 COMPLETION DATE 

Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 

District(s): FREDERICKSBURG / FREDERICKSBURG 

Project(s): 9999-966-F23, P401, NONE; 

Min: Max: 

Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 S066 SUPERIOR PAVING CORPORATION $2,265,647.47 100.00% 

2 G303 ALLAN MYERS VA, INC. $2,442,777.00 107.82% 

3 A477 ARTHUR CONSTRUCTION CO., INC. $2,507,320.39 110.67% 

4 F373 FINLEY ASPHALT & SEALING, INC. $2,508,987.50 110.74% 

5 E1962 EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
PAVING COMPANY 

$2,622,925.58 115.77% 
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Contract ID: C0000122153N01C Counties: CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: P39 Project(s): 9999-964-787,N501, NONE; 

Contract Time: 12/31/23 COMPLETION DATE Min: 

Contract Description: ON-CALL PAVEMENT MARKINGS 

Line No / Item ID (1) MULLEN'S MARKINGS, 

Item Description INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 PAVEMENT MARKINGS Cat Alt Set: 

0010 10495 500.000 0.01000 5.00 20.00000 10,000.00 

PILOT VEHICLE HR 

0020 24272 2,500.000 115.02500 287,562.50 1.00000 2,500.00 

TRUCK MOUNTED HR 
ATTENUATOR 

0030 24281 2,500.000 0.01000 25.00 1.00000 2,500.00 

ELECTRONIC ARROW BOARD HR 

0040 54020 13,295,099.000 0.08600 1,143,378.51 0.11500 1,528,936.39 

TYPE A PVMT LINE MRKG 4" LF 

0050 54024 9,386.000 0.14700 1,379.74 0.75000 7,039.50 

TYPE A PVMT LINE MRKG 8" LF 

Section Totals: $1,432,350.75 $1,550,975.89 

Life Cycle Costs: 

Section Total with LCC: $1,432,350.75 $1,550,975.89 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Max: 

(2) OGLESBY 
CONSTRUCTION, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

$1,432,350.75 $1,550,975.89 

$0.00 $0.00 

$1,432,350.75 $1,550,975.89 
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Contract ID: C0000122153N01C Counties: CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO 

Letting Date: May 24, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: P39 Project(s): 9999-964-787,N501, NONE; 

Contract Time: 12/31/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKINGS 

Contract Grand Totals $1,432,350.75 $1,550,975.89 

( ) indicates item is bid as Lump Sum 

https://1,550,975.89
https://1,432,350.75
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Contract ID: C0000122153N01C 

Letting Date: May 24, 2023 10:00 A.M. 

Call Order: P39 

Contract Time: 12/31/23 COMPLETION DATE 

Counties: CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO 

District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Project(s): 9999-964-787,N501, NONE; 

Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKINGS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 M965 MULLEN'S MARKINGS, INC. $1,432,350.75 100.00% 

2 O015 OGLESBY CONSTRUCTION, INC. $1,550,975.89 108.28% 
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	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	LF 

	0120 54436 
	0120 54436 
	22.000 

	TEMP. PVMT MRKG, TY. A, 12" 
	TEMP. PVMT MRKG, TY. A, 12" 
	LF 

	0130 54574 
	0130 54574 
	6.000 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 


	(1) M & F CONCRETE, INC. 
	Unit Price Ext Amount Cat Alt Set: 
	102,000.00000 
	102,000.00 

	60.00000 
	60.00000 
	27,000.00 

	1.49000 
	1.49000 
	17,708.65 

	30.00000 
	1,020.00 

	0.47000 
	11,171.90 

	12.00000 264.00 
	300.00000 
	1,800.00 

	Max: 
	Max: 
	Max: 

	(2) RICHARD HITE CONCRETE 
	(2) RICHARD HITE CONCRETE 
	(3) CURTIS CONTRACTING, 

	CONSTRUCTION, INC. 
	CONSTRUCTION, INC. 
	INC. 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	300,000.00000 
	300,000.00000 
	300,000.00 
	1,111,443.00000 
	1,111,443.00 

	45.00000 
	45.00000 
	20,250.00 
	72.27000 
	32,521.50 

	1.50000 
	1.50000 
	17,827.50 
	1.25000 
	14,856.25 

	30.00000 
	30.00000 
	1,020.00 
	25.00000 
	850.00 

	0.50000 
	0.50000 
	11,885.00 
	0.35000 
	8,319.50 

	0.75000 
	0.75000 
	16.50 
	0.55000 
	12.10 

	200.00000 
	200.00000 
	1,200.00 
	165.00000 
	990.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM523PMS120947C 
	Counties: 
	NORTHAMPTON 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	HAMPTON ROADS / ACCOMAC 

	Call Order: 
	Call Order: 
	507 
	Project(s): 
	0013-065-609, P401, STP-PM05(521); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) M & F CONCRETE, INC. 
	(2) RICHARD HITE CONCRETE 
	(3) CURTIS CONTRACTING, 

	Item Description 
	Item Description 
	CONSTRUCTION, INC. 
	INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 


	Section Totals: 
	Section Totals: 
	Section Totals: 
	$1,839,521.99 
	$2,501,196.00 
	$2,663,290.21 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$1,839,521.99 
	$2,501,196.00 
	$2,663,290.21 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$1,839,521.99 
	$2,501,196.00 
	$2,663,290.21 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$1,839,521.99 
	$2,501,196.00 
	2,663,290.21 


	( ) indicates item is bid as Lump Sum 
	Table
	TR
	Vendor Ranking 
	Date Printed: 06/27/2023 Page 1 of 1 

	Contract ID: 
	Contract ID: 
	CM523PMS120947C 
	Counties: 
	NORTHAMPTON 

	Letting Date: May 24, 2023 10:00 A.M. Call Order: 507 Contract Time: 11/17/23 COMPLETION DATE 
	Letting Date: May 24, 2023 10:00 A.M. Call Order: 507 Contract Time: 11/17/23 COMPLETION DATE 
	District(s): HAMPTON ROADS / ACCOMAC Project(s): 0013-065-609, P401, STP-PM05(521); Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	M1117 
	M & F CONCRETE, INC. 
	$1,839,521.99 
	100.00% 

	2 
	2 
	H594 
	RICHARD HITE CONCRETE CONSTRUCTION, INC. 
	$2,501,196.00 
	135.97% 

	3 
	3 
	C333 
	CURTIS CONTRACTING, INC. 
	$2,663,290.21 
	144.78% 


	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 

	Tabulation of Bids 
	Tabulation of Bids 
	Page 1 of 3 

	Contract ID: CM523PMN120882C Letting Date: May 24, 2023 Call Order: 515 
	Contract ID: CM523PMN120882C Letting Date: May 24, 2023 Call Order: 515 
	Counties: CHESAPEAKE, NORFOLK CITY District(s): HAMPTON ROADS / NORFOLK Project(s): 0464-131-925, P401, PM05(521); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0010 10417 
	0010 10417 
	0010 10417 
	32,820.000 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 15332 
	0020 15332 
	100.000 

	NS TRAVEL LANE PATCHING 
	NS TRAVEL LANE PATCHING 
	TON 

	(PATCH MIX TYPE) WITH SM
	(PATCH MIX TYPE) WITH SM
	-


	12.5D 
	12.5D 

	0030 16355 
	0030 16355 
	25,653.930 

	ASPHALT CONC. TY. SM-12.5D 
	ASPHALT CONC. TY. SM-12.5D 
	TON 

	0040 16516 
	0040 16516 
	592.530 

	FLEXIBLE PAVE. TIE-IN 
	FLEXIBLE PAVE. TIE-IN 
	SY 

	PLANING 0" - 2" 
	PLANING 0" - 2" 

	0050 16522 
	0050 16522 
	238,433.080 

	FLEXIBLE PAVEMENT 
	FLEXIBLE PAVEMENT 
	SY 

	PLANING 0" - 2" 
	PLANING 0" - 2" 

	0060 24265 
	0060 24265 
	(1) 

	NS MAINTENANCE OF 
	NS MAINTENANCE OF 
	LS 

	TRAFFIC PLANT MIX 
	TRAFFIC PLANT MIX 




	(1) ALLAN MYERS VA, INC. 
	(1) ALLAN MYERS VA, INC. 
	Max: 
	Max: 
	(2) EUROVIA ATLANTIC 
	COAST LLC dba VIRGINIA PAVING COMPANY 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: 0.01000 328.20 175.00000 17,500.00 
	Cat Alt Set: 0.01000 328.20 175.00000 17,500.00 
	Cat Alt Set: 0.01000 328.20 175.00000 17,500.00 
	Cat Alt Member: 0.01000 225.02000 
	328.20 22,502.00 

	125.00000 1.00000 
	125.00000 1.00000 
	3,206,741.25 592.53 
	110.67000 1.79000 
	2,839,120.43 1,060.63 

	0.50000 
	0.50000 
	119,216.54 
	3.57000 
	851,206.10 

	523,822.30000 
	523,822.30000 
	523,822.30 
	301,243.18000 
	301,243.18 


	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 
	Unit Price Ext Amount LCC: 
	2.50000 
	2.50000 
	82,050.00 

	635.00000 
	63,500.00 

	152.00000 
	3,899,397.36 

	56.00000 
	33,181.68 

	5.80000 
	1,382,911.86 

	403,000.00000 
	403,000.00 

	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 

	Tabulation of Bids 
	Tabulation of Bids 
	Page 2 of 3 

	Contract ID: CM523PMN120882C Letting Date: May 24, 2023 Call Order: 515 
	Contract ID: CM523PMN120882C Letting Date: May 24, 2023 Call Order: 515 
	Counties: CHESAPEAKE, NORFOLK CITY District(s): HAMPTON ROADS / NORFOLK Project(s): 0464-131-925, P401, PM05(521); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0070 54034 
	0070 54034 
	0070 54034 
	11,002.000 

	TYPE B CLASS I PVMT LINE 
	TYPE B CLASS I PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 

	0080 54042 
	0080 54042 
	167.000 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0090 54076 
	0090 54076 
	100,410.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 

	0100 54078 
	0100 54078 
	11,834.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 12" 
	MRKG 12" 

	0110 54219 
	0110 54219 
	1,635.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0120 54430 
	0120 54430 
	123,246.000 

	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	LF 

	0130 54589 
	0130 54589 
	5.000 

	PVMT SYMB MRKG LANE 
	PVMT SYMB MRKG LANE 
	EA 

	REDUCTION ARROW TY B, CL 
	REDUCTION ARROW TY B, CL 


	(1) ALLAN MYERS VA, INC. 
	Max: 
	Max: 
	Max: 

	(2) EUROVIA ATLANTIC 
	(2) EUROVIA ATLANTIC 
	(3) BRANSCOME OPERATING, 

	COAST LLC dba VIRGINIA 
	COAST LLC dba VIRGINIA 
	LLC dba BRANSCOME 

	PAVING COMPANY 
	PAVING COMPANY 


	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	1.25000 
	1.25000 
	13,752.50 
	1.54000 
	16,943.08 
	1.25000 
	13,752.50 

	20.00000 
	20.00000 
	3,340.00 
	24.66000 
	4,118.22 
	20.00000 
	3,340.00 

	3.90000 
	3.90000 
	391,599.00 
	4.81000 
	482,972.10 
	3.90000 
	391,599.00 

	7.50000 
	7.50000 
	88,755.00 
	9.25000 
	109,464.50 
	7.50000 
	88,755.00 

	35.00000 
	35.00000 
	57,225.00 
	43.16000 
	70,566.60 
	35.00000 
	57,225.00 

	0.08000 
	0.08000 
	9,859.68 
	0.10000 
	12,324.60 
	0.08000 
	9,859.68 

	325.00000 
	325.00000 
	1,625.00 
	400.79000 
	2,003.95 
	325.00000 
	1,625.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM523PMN120882C 
	Counties: 
	CHESAPEAKE, NORFOLK CITY 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	HAMPTON ROADS / NORFOLK 

	Call Order: 
	Call Order: 
	515 
	Project(s): 
	0464-131-925, P401, PM05(521); 


	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	(1) ALLAN MYERS VA, INC. 
	(1) ALLAN MYERS VA, INC. 
	(1) ALLAN MYERS VA, INC. 
	(2) EUROVIA ATLANTIC COAST LLC dba VIRGINIA PAVING COMPANY 
	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	SECTION: 
	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0140 
	0140 
	54621 
	12.000 
	35.00000 
	420.00 
	43.16000 
	517.92 
	35.00000 
	420.00 

	PVMT SYMB MRKG YIELD (1' X 1.5') TY B, CL I 
	PVMT SYMB MRKG YIELD (1' X 1.5') TY B, CL I 
	EA 


	Section Totals: Life Cycle Costs: 
	Section Totals: Life Cycle Costs: 
	Section Totals: Life Cycle Costs: 
	$4,434,777.00 
	$4,714,371.51 
	$6,430,617.08 

	Section Total with LCC: 
	Section Total with LCC: 
	$4,434,777.00 
	$4,714,371.51 
	$6,430,617.08 

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	$4,434,777.00 $0.00 $4,434,777.00 
	$4,714,371.51 $0.00 $4,714,371.51 
	$6,430,617.08 $0.00 6,430,617.08 


	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: CM523PMN120882C Letting Date: May 24, 2023 10:00 A.M. Call Order: 515 Contract Time: 06/01/24 COMPLETION DATE 
	Contract ID: CM523PMN120882C Letting Date: May 24, 2023 10:00 A.M. Call Order: 515 Contract Time: 06/01/24 COMPLETION DATE 
	Counties: CHESAPEAKE, NORFOLK CITY District(s): HAMPTON ROADS / NORFOLK Project(s): 0464-131-925, P401, PM05(521); Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	G303 
	ALLAN MYERS VA, INC. 
	$4,434,777.00 
	100.00% 

	2 
	2 
	E1962 
	EUROVIA ATLANTIC COAST LLC dba VIRGINIA PAVING COMPANY 
	$4,714,371.51 
	106.30% 

	3 
	3 
	B850 
	BRANSCOME OPERATING, LLC dba BRANSCOME 
	$6,430,617.08 
	145.00% 


	Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, NONE; Contract Time: 11/06/25 COMPLETION DATE Min: Max: Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) KOKOSING 
	(2) FLATIRON 
	(3) SOUTHERN ROAD & 

	Item Description 
	Item Description 
	CONSTRUCTION COMPANY, INC. 
	CONSTRUCTORS, INC. 
	BRIDGE, LLC 


	Alt Set / Alt Member Quantity and Units 
	SECTION: 0001 BRIDGE BID ITEMS 
	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 00101 
	0020 00101 
	(1) 

	CONSTRUCTION SURVEYING 
	CONSTRUCTION SURVEYING 
	LS 

	CONSTRUCTION 
	CONSTRUCTION 

	0030 24265 
	0030 24265 
	(1) 

	NS MAINTENANCE OF 
	NS MAINTENANCE OF 
	LS 

	TRAFFIC (STR. NO. 2907) 
	TRAFFIC (STR. NO. 2907) 

	0035 24350 
	0035 24350 
	14.000 

	NS MAINTENANCE NBIS 
	NS MAINTENANCE NBIS 
	DAY 

	ACCESS - UNDER BRIDGE 
	ACCESS - UNDER BRIDGE 

	(STR. NO. 2907) 
	(STR. NO. 2907) 

	0040 25001 
	0040 25001 
	6.000 

	NS HANDRAIL PYLON 
	NS HANDRAIL PYLON 
	LF 

	EQUIPMENT RAIL 
	EQUIPMENT RAIL 

	0050 25565 
	0050 25565 
	(1) 

	BASELINE PROGRESS 
	BASELINE PROGRESS 
	LS 

	SCHEDULE 
	SCHEDULE 


	Unit Price Ext Amount Cat Alt Set: 550,000.00000 550,000.00 
	Unit Price Ext Amount Cat Alt Set: 550,000.00000 550,000.00 
	Unit Price Ext Amount Cat Alt Set: 550,000.00000 550,000.00 
	Unit Price Ext Amount Cat Alt Member: 594,500.00000 
	594,500.00 
	Unit Price LCC: 1,300,000.00000 
	Ext Amount 1,300,000.00 

	200,000.00000 200,000.00 
	200,000.00000 200,000.00 
	150,000.00000 
	150,000.00 
	125,000.00000 
	125,000.00 

	980,000.00000 980,000.00 
	980,000.00000 980,000.00 
	1,453,367.00000 
	1,453,367.00 
	1,250,000.00000 
	1,250,000.00 

	4,000.00000 
	4,000.00000 
	56,000.00 
	3,750.00000 
	52,500.00 
	3,150.00000 
	44,100.00 

	1,600.00000 
	1,600.00000 
	9,600.00 
	2,500.00000 
	15,000.00 
	2,500.00000 
	15,000.00 

	50,000.00000 
	50,000.00000 
	50,000.00 
	8,500.00000 
	8,500.00 
	9,500.00000 
	9,500.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120622B42 
	Counties: 
	CHESTERFIELD, HENRICO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

	Call Order: 
	Call Order: 
	J16 
	Project(s): 
	0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units BRIDGE BID ITEMS 


	0060 25567 
	0060 25567 
	0060 25567 
	29.000 

	PROGRESS SCHEDULE 
	PROGRESS SCHEDULE 
	EA 

	UPDATES 
	UPDATES 

	0070 51600 
	0070 51600 
	3,000.000 

	14/2 CONDUCTOR CABLE 
	14/2 CONDUCTOR CABLE 
	LF 

	0080 55040 
	0080 55040 
	1,000.000 

	4 CONDUCTOR CABLE 
	4 CONDUCTOR CABLE 
	LF 

	0090 55080 
	0090 55080 
	2,000.000 

	8 CONDUCTOR CABLE 
	8 CONDUCTOR CABLE 
	LF 

	0100 55100 
	0100 55100 
	1,000.000 

	10 CONDUCTOR CABLE 
	10 CONDUCTOR CABLE 
	LF 

	0110 56022 
	0110 56022 
	2,000.000 

	1" METAL CONDUIT (RGS) 
	1" METAL CONDUIT (RGS) 
	LF 

	0120 56026 
	0120 56026 
	800.000 

	1 1/4" METAL CONDUIT (RGS) 
	1 1/4" METAL CONDUIT (RGS) 
	LF 

	0130 56032 
	0130 56032 
	400.000 

	2" METAL CONDUIT (RGS) 
	2" METAL CONDUIT (RGS) 
	LF 


	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(2) FLATIRON CONSTRUCTORS, INC. 
	(3) SOUTHERN ROAD & BRIDGE, LLC 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	1,000.00000 
	1,000.00000 
	29,000.00 
	250.00000 

	16.00000 
	16.00000 
	48,000.00 
	16.20000 

	12.00000 
	12.00000 
	12,000.00 
	11.75000 

	12.00000 
	12.00000 
	24,000.00 
	11.75000 

	11.00000 
	11.00000 
	11,000.00 
	10.75000 

	144.00000 
	144.00000 
	288,000.00 
	145.00000 

	140.00000 
	140.00000 
	112,000.00 
	141.00000 


	184.00000 
	184.00000 
	73,600.00 

	185.00000 
	7,250.00 
	7,250.00 
	7,250.00 
	1,250.00000 
	36,250.00 

	48,600.00 
	48,600.00 
	23.77500 
	71,325.00 

	11,750.00 
	11,750.00 
	17.25000 
	17,250.00 

	23,500.00 
	23,500.00 
	17.25000 
	34,500.00 

	10,750.00 
	10,750.00 
	15.75000 
	15,750.00 

	290,000.00 
	290,000.00 
	213.00000 
	426,000.00 

	112,800.00 
	112,800.00 
	207.00000 
	165,600.00 

	74,000.00 
	74,000.00 
	271.50000 
	108,600.00 


	LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120622B42 
	Counties: 
	CHESTERFIELD, HENRICO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

	Call Order: 
	Call Order: 
	J16 
	Project(s): 
	0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 


	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(2) FLATIRON CONSTRUCTORS, INC. 
	(3) SOUTHERN ROAD & BRIDGE, LLC 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	SECTION: 0001 BRIDGE BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	SECTION: 0001 BRIDGE BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	0140 56042 
	NS CONDUIT 3/4" DIA FLEXIBLE METALLIC CONDUIT 0150 57080 NS CCTV COMPOSITE CABLE 
	CATEGORY 6 CABLE FOR CCTV CAMERAS 
	0160 59050 NS COMMUNICATION EQUIP. 20 AMP CIRCUIT BREAKERS 
	0170 59050 
	NS COMMUNICATION EQUIP. 20 AMP DUAL RECEPTACLE 0180 59050 NS COMMUNICATION EQUIP. 
	AMBIENT TEMP. SENSOR 0190 59050 NS COMMUNICATION EQUIP. 
	BAROMETER 0200 59050 NS COMMUNICATION EQUIP. 
	DATA LOGGER 
	200.000 
	200.000 
	200.000 
	120.00000 
	24,000.00 
	118.50000 
	23,700.00 
	174.00000 
	34,800.00 

	LF 
	LF 

	4,000.000 
	4,000.000 
	8.50000 
	34,000.00 
	8.45000 
	33,800.00 
	12.37500 
	49,500.00 

	LF 
	LF 

	10.000 
	10.000 
	360.00000 
	3,600.00 
	360.00000 
	3,600.00 
	528.00000 
	5,280.00 

	EA 
	EA 

	3.000 
	3.000 
	1,800.00000 
	5,400.00 
	1,790.00000 
	5,370.00 
	2,629.50000 
	7,888.50 

	EA 
	EA 

	1.000 
	1.000 
	9,000.00000 
	9,000.00 
	9,090.00000 
	9,090.00 
	13,344.00000 
	13,344.00 

	EA 
	EA 

	1.000 
	1.000 
	14,500.00000 
	14,500.00 
	14,610.00000 
	14,610.00 
	21,450.00000 
	21,450.00 

	EA 
	EA 

	1.000 
	1.000 
	25,000.00000 
	25,000.00 
	25,100.00000 
	25,100.00 
	36,859.50000 
	36,859.50 

	EA 
	EA 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120622B42 
	Counties: 
	CHESTERFIELD, HENRICO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

	Call Order: 
	Call Order: 
	J16 
	Project(s): 
	0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 


	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(2) FLATIRON CONSTRUCTORS, INC. 
	(3) SOUTHERN ROAD & BRIDGE, LLC 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 



	SECTION: 0001 BRIDGE BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	SECTION: 0001 BRIDGE BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	0210 59050 NS COMMUNICATION EQUIP. 
	F.O. SPLICE ENCLOSURE 0220 59050 NS COMMUNICATION EQUIP. 
	ITS CABINET 0230 59050 NS COMMUNICATION EQUIP. 
	ITS CAMERA BRACKET ON PYLON ROOF 
	0240 59050 NS COMMUNICATION EQUIP. ROADWAY TEMP. SENSOR 
	0250 59050 
	NS COMMUNICATION EQUIP. SECURITY CAMERA BRACKET 0260 59050 NS COMMUNICATION EQUIP. 
	SECURITY ENCLOSURE 0270 59050 NS COMMUNICATION EQUIP. 
	WIND SPEED SENSOR 
	2.000 
	2.000 
	2.000 
	8,800.00000 
	17,600.00 
	8,890.00000 
	17,780.00 
	13,050.00000 
	26,100.00 

	EA 
	EA 

	1.000 
	1.000 
	18,200.00000 
	18,200.00 
	18,390.00000 
	18,390.00 
	27,000.00000 
	27,000.00 

	EA 
	EA 

	2.000 
	2.000 
	6,500.00000 
	13,000.00 
	6,533.00000 
	13,066.00 
	9,592.50000 
	19,185.00 

	EA 
	EA 

	1.000 
	1.000 
	10,000.00000 
	10,000.00 
	10,267.00000 
	10,267.00 
	15,075.00000 
	15,075.00 

	EA 
	EA 

	12.000 
	12.000 
	3,300.00000 
	39,600.00 
	3,300.00000 
	39,600.00 
	4,845.00000 
	58,140.00 

	EA 
	EA 

	2.000 
	2.000 
	9,700.00000 
	19,400.00 
	9,810.00000 
	19,620.00 
	14,400.00000 
	28,800.00 

	EA 
	EA 

	1.000 
	1.000 
	12,200.00000 
	12,200.00 
	12,360.00000 
	12,360.00 
	18,150.00000 
	18,150.00 

	EA 
	EA 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120622B42 
	Counties: 
	CHESTERFIELD, HENRICO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

	Call Order: 
	Call Order: 
	J16 
	Project(s): 
	0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units BRIDGE BID ITEMS 


	0280 61800 
	0280 61800 
	0280 61800 
	(1) 

	NS STRUCT. STEEL PYLON 
	NS STRUCT. STEEL PYLON 
	LS 

	ACCESS HATCH COVER 
	ACCESS HATCH COVER 

	0290 62530 
	0290 62530 
	(1) 

	LIGHTNING PROTECTION 
	LIGHTNING PROTECTION 
	LS 

	0300 62535 
	0300 62535 
	8.000 

	NS BRIDGE 
	NS BRIDGE 
	EA 

	SUPERSTRUCTURE 
	SUPERSTRUCTURE 

	CONSTRUCT ABUTMENT 
	CONSTRUCT ABUTMENT 

	SHEAR BLOCK 
	SHEAR BLOCK 

	0310 62535 
	0310 62535 
	1,856.000 

	NS BRIDGE 
	NS BRIDGE 
	EA 

	SUPERSTRUCTURE SCUPPER 
	SUPERSTRUCTURE SCUPPER 

	HOLE MODIFICATIONS 
	HOLE MODIFICATIONS 
	-


	ROADWAY (APPROACH AND 
	ROADWAY (APPROACH AND 

	MAIN SPANS) 
	MAIN SPANS) 

	0320 67270 
	0320 67270 
	(1) 

	NS BRIDGE LIGHTING 
	NS BRIDGE LIGHTING 
	LS 

	SYSTEM AIRCRAFT 
	SYSTEM AIRCRAFT 

	OBSTRUCTION LIGHTING 
	OBSTRUCTION LIGHTING 

	(STR. NO. 2907) 
	(STR. NO. 2907) 


	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(2) FLATIRON CONSTRUCTORS, INC. 
	(3) SOUTHERN ROAD & BRIDGE, LLC 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Set: Cat Alt Member: LCC: 
	Cat Alt Set: Cat Alt Member: LCC: 
	Cat Alt Set: 

	20,000.00000 174,000.00000 50,000.00000 
	20,000.00000 174,000.00000 50,000.00000 
	20,000.00000 174,000.00000 50,000.00000 
	20,000.00 174,000.00 400,000.00 
	16,000.00000 180,000.00000 35,000.00000 
	16,000.00 180,000.00 280,000.00 
	35,000.00000 250,000.00000 23,000.00000 
	35,000.00 250,000.00 184,000.00 

	400.00000 
	400.00000 
	742,400.00 
	285.00000 
	528,960.00 
	1,050.00000 
	1,948,800.00 

	100,000.00000 
	100,000.00000 
	100,000.00 
	102,000.00000 
	102,000.00 
	150,000.00000 
	150,000.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120622B42 
	Counties: 
	CHESTERFIELD, HENRICO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

	Call Order: 
	Call Order: 
	J16 
	Project(s): 
	0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units BRIDGE BID ITEMS 


	0330 67270 
	0330 67270 
	0330 67270 
	(1) 

	NS BRIDGE LIGHTING 
	NS BRIDGE LIGHTING 
	LS 

	SYSTEM NAVIGATION 
	SYSTEM NAVIGATION 

	LIGHTING (STR. NO. 2907) 
	LIGHTING (STR. NO. 2907) 

	0340 67904 
	0340 67904 
	(1) 

	NS BRIDGE INCIDENTALS 
	NS BRIDGE INCIDENTALS 
	LS 

	FALL PROTECTION SYSTEM 
	FALL PROTECTION SYSTEM 

	0350 67908 
	0350 67908 
	8.000 

	NS BRIDGE INCIDENTALS 
	NS BRIDGE INCIDENTALS 
	EA 

	CONSTRUCT EXPANSION 
	CONSTRUCT EXPANSION 

	PIER SHEAR BLOCK 
	PIER SHEAR BLOCK 

	0360 67908 
	0360 67908 
	240.000 

	NS BRIDGE INCIDENTALS 
	NS BRIDGE INCIDENTALS 
	EA 

	SCUPPER HOLE 
	SCUPPER HOLE 

	MODIFICATIONS - CLOSURE 
	MODIFICATIONS - CLOSURE 

	POURS (MAIN SPANS) 
	POURS (MAIN SPANS) 

	0370 68172 
	0370 68172 
	550.000 

	CRACK REPAIR TYPE B 
	CRACK REPAIR TYPE B 
	LF 

	0380 68192 
	0380 68192 
	80.000 

	REPLACE BEARING 
	REPLACE BEARING 
	EA 


	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(2) FLATIRON CONSTRUCTORS, INC. 
	(3) SOUTHERN ROAD & BRIDGE, LLC 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	156,000.00000 
	156,000.00 

	50,000.00000 
	50,000.00 

	41,000.00000 
	328,000.00 




	400.00000 
	400.00000 
	96,000.00 

	178.00000 
	97,900.00 

	17,000.00000 
	1,360,000.00 

	Cat Alt Member: 160,000.00000 
	Cat Alt Member: 160,000.00000 
	Cat Alt Member: 160,000.00000 
	160,000.00 
	LCC: 218,500.00000 
	218,500.00 

	15,000.00000 70,000.00000 
	15,000.00000 70,000.00000 
	15,000.00 560,000.00 
	40,000.00000 25,000.00000 
	40,000.00 200,000.00 

	300.00000 
	300.00000 
	72,000.00 
	1,500.00000 
	360,000.00 

	350.00000 14,000.00000 
	350.00000 14,000.00000 
	192,500.00 1,120,000.00 
	190.00000 16,250.00000 
	104,500.00 1,300,000.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120622B42 
	Counties: 
	CHESTERFIELD, HENRICO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

	Call Order: 
	Call Order: 
	J16 
	Project(s): 
	0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units BRIDGE BID ITEMS 


	0390 68590 
	0390 68590 
	0390 68590 
	80.000 

	JACKING AND BLOCKING 
	JACKING AND BLOCKING 
	EA 

	BEAM 
	BEAM 

	0395 68902 
	0395 68902 
	50.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR CRACK REPAIR 
	WID./REPAIR CRACK REPAIR 

	TYPE B - BOT. OF INTERIOR 
	TYPE B - BOT. OF INTERIOR 

	OVERHANGS - MAIN SPANS 
	OVERHANGS - MAIN SPANS 

	0400 68910 
	0400 68910 
	37.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	SY 

	WID./REPAIR CONCRETE 
	WID./REPAIR CONCRETE 

	SUPERSTRUCT. SURFACE 
	SUPERSTRUCT. SURFACE 

	REPAIR 
	REPAIR 

	0405 68910 
	0405 68910 
	3.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	SY 

	WID./REPAIR CONC. 
	WID./REPAIR CONC. 

	SUPERSTR. SURFACE REPAIR 
	SUPERSTR. SURFACE REPAIR 

	- BOT. OF INTERIOR 
	- BOT. OF INTERIOR 

	OVERHANGS - MAIN SPAN 
	OVERHANGS - MAIN SPAN 

	0410 69500 
	0410 69500 
	5.000 

	CONCRETE SUBSTRUCT. 
	CONCRETE SUBSTRUCT. 
	SY 

	SURFACE REPAIR 
	SURFACE REPAIR 


	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(1) KOKOSING CONSTRUCTION COMPANY, INC. 
	(2) FLATIRON CONSTRUCTORS, INC. 
	(3) SOUTHERN ROAD & BRIDGE, LLC 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Set: 
	20,000.00000 
	1,600,000.00 

	914.00000 
	914.00000 
	45,700.00 

	3,780.00000 
	139,860.00 

	7,600.00000 
	22,800.00 

	5,080.00000 
	25,400.00 

	Cat Alt Member: 18,500.00000 1,150.00000 
	Cat Alt Member: 18,500.00000 1,150.00000 
	Cat Alt Member: 18,500.00000 1,150.00000 
	1,480,000.00 57,500.00 
	LCC: 
	16,250.00000 240.00000 
	1,300,000.00 12,000.00 

	16,500.00000 
	16,500.00000 
	610,500.00 
	4,500.00000 
	166,500.00 

	28,000.00000 
	28,000.00000 
	84,000.00 
	7,500.00000 
	22,500.00 

	14,750.00000 
	14,750.00000 
	73,750.00 
	7,500.00000 
	37,500.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120622B42 
	Counties: 
	CHESTERFIELD, HENRICO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

	Call Order: 
	Call Order: 
	J16 
	Project(s): 
	0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units BRIDGE BID ITEMS 


	0420 69815 
	RECONSTRUCT BRIDGE SEAT TYPE A 
	0430 69835 
	WATERPROOFING - EPOXY RESIN TYPE EP-3B/EP-3T 
	0440 69908 
	NS BR. SUBSTR. WID./REPAIR SEALING PARAPETS WITH APPROVED SILANE PENETRATING SEALANT 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals 



	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 
	80.000 EA 
	80.000 EA 
	4,214.000 SY 
	11,841.000 SY 
	(1) KOKOSING 
	CONSTRUCTION COMPANY, INC. 
	Unit Price Ext Amount 
	Cat Alt Set: 
	24,000.00000 
	1,920,000.00 

	84.00000 
	84.00000 
	353,976.00 

	26.00000 
	26.00000 
	307,866.00 

	$
	10,628,602.00 

	$
	10,628,602.00 

	$
	10,628,602.00 

	$0.00 
	$
	10,628,602.00 

	(2) FLATIRON CONSTRUCTORS, INC. 
	(2) FLATIRON CONSTRUCTORS, INC. 
	(2) FLATIRON CONSTRUCTORS, INC. 
	(3) SOUTHERN ROAD & BRIDGE, LLC 

	Unit Price Cat Alt Member: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	11,500.00000 
	11,500.00000 
	11,500.00000 
	920,000.00 
	18,650.00000 
	1,492,000.00 

	260.00000 
	260.00000 
	1,095,640.00 
	155.00000 
	653,170.00 

	55.00000 
	55.00000 
	651,255.00 
	79.00000 
	935,439.00 


	$11,297,975.00 
	$11,297,975.00 
	$11,297,975.00 
	$13,390,356.00 

	$11,297,975.00 $11,297,975.00 
	$11,297,975.00 $11,297,975.00 
	$13,390,356.00 $13,390,356.00 

	$0.00 $11,297,975.00 
	$0.00 $11,297,975.00 
	$0.00 13,390,356.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120622B42 
	Counties: 
	CHESTERFIELD, HENRICO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

	Call Order: 
	Call Order: 
	J16 
	Project(s): 
	0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, NONE; 

	Contract Time: 
	Contract Time: 
	11/06/25 COMPLETION DATE 
	Min: 
	Max: 


	Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	BRIDGE BID ITEMS 


	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 00101 
	0020 00101 
	(1) 

	CONSTRUCTION SURVEYING 
	CONSTRUCTION SURVEYING 
	LS 

	CONSTRUCTION 
	CONSTRUCTION 

	0030 24265 
	0030 24265 
	(1) 

	NS MAINTENANCE OF 
	NS MAINTENANCE OF 
	LS 

	TRAFFIC (STR. NO. 2907) 
	TRAFFIC (STR. NO. 2907) 

	0035 24350 
	0035 24350 
	14.000 

	NS MAINTENANCE NBIS 
	NS MAINTENANCE NBIS 
	DAY 

	ACCESS - UNDER BRIDGE 
	ACCESS - UNDER BRIDGE 

	(STR. NO. 2907) 
	(STR. NO. 2907) 

	0040 25001 
	0040 25001 
	6.000 

	NS HANDRAIL PYLON 
	NS HANDRAIL PYLON 
	LF 

	EQUIPMENT RAIL 
	EQUIPMENT RAIL 

	0050 25565 
	0050 25565 
	(1) 

	BASELINE PROGRESS 
	BASELINE PROGRESS 
	LS 

	SCHEDULE 
	SCHEDULE 

	0060 25567 
	0060 25567 
	29.000 

	PROGRESS SCHEDULE 
	PROGRESS SCHEDULE 
	EA 

	UPDATES 
	UPDATES 


	(4) FREYSSINET, INC. 
	Unit Price Ext Amount Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Set: Cat Alt Member: LCC: 
	727,739.00000 
	727,739.00000 
	727,739.00000 
	727,739.00 

	6,075.00000 
	6,075.00000 
	6,075.00 

	1,540,010.00000 
	1,540,010.00000 
	1,540,010.00 

	2,000.00000 
	2,000.00000 
	28,000.00 

	4,385.00000 
	4,385.00000 
	26,310.00 

	7,775.00000 
	7,775.00000 
	7,775.00 

	3,885.00000 
	3,885.00000 
	112,665.00 


	Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, NONE; Contract Time: 11/06/25 COMPLETION DATE Min: Max: Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) FREYSSINET, INC. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	BRIDGE BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0070 51600 
	0070 51600 
	0070 51600 
	3,000.000 
	39.00000 
	117,000.00 

	14/2 CONDUCTOR CABLE 
	14/2 CONDUCTOR CABLE 
	LF 

	0080 55040 
	0080 55040 
	1,000.000 
	28.00000 
	28,000.00 

	4 CONDUCTOR CABLE 
	4 CONDUCTOR CABLE 
	LF 

	0090 55080 
	0090 55080 
	2,000.000 
	28.00000 
	56,000.00 

	8 CONDUCTOR CABLE 
	8 CONDUCTOR CABLE 
	LF 

	0100 55100 
	0100 55100 
	1,000.000 
	26.00000 
	26,000.00 

	10 CONDUCTOR CABLE 
	10 CONDUCTOR CABLE 
	LF 

	0110 56022 
	0110 56022 
	2,000.000 
	345.00000 
	690,000.00 

	1" METAL CONDUIT (RGS) 
	1" METAL CONDUIT (RGS) 
	LF 

	0120 56026 
	0120 56026 
	800.000 
	335.00000 
	268,000.00 

	1 1/4" METAL CONDUIT (RGS) 
	1 1/4" METAL CONDUIT (RGS) 
	LF 

	0130 56032 
	0130 56032 
	400.000 
	440.00000 
	176,000.00 

	2" METAL CONDUIT (RGS) 
	2" METAL CONDUIT (RGS) 
	LF 

	0140 56042 
	0140 56042 
	200.000 
	282.00000 
	56,400.00 

	NS CONDUIT 3/4" DIA 
	NS CONDUIT 3/4" DIA 
	LF 

	FLEXIBLE METALLIC CONDUIT 
	FLEXIBLE METALLIC CONDUIT 


	Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, NONE; Contract Time: 11/06/25 COMPLETION DATE Min: Max: Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) FREYSSINET, INC. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	BRIDGE BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0150 57080 
	0150 57080 
	0150 57080 
	4,000.000 
	20.00000 
	80,000.00 

	NS CCTV COMPOSITE CABLE 
	NS CCTV COMPOSITE CABLE 
	LF 

	CATEGORY 6 CABLE FOR 
	CATEGORY 6 CABLE FOR 

	CCTV CAMERAS 
	CCTV CAMERAS 

	0160 59050 
	0160 59050 
	10.000 
	855.00000 
	8,550.00 

	NS COMMUNICATION EQUIP. 
	NS COMMUNICATION EQUIP. 
	EA 

	20 AMP CIRCUIT BREAKERS 
	20 AMP CIRCUIT BREAKERS 

	0170 59050 
	0170 59050 
	3.000 
	4,260.00000 
	12,780.00 

	NS COMMUNICATION EQUIP. 
	NS COMMUNICATION EQUIP. 
	EA 

	20 AMP DUAL RECEPTACLE 
	20 AMP DUAL RECEPTACLE 

	0180 59050 
	0180 59050 
	1.000 
	21,610.00000 
	21,610.00 

	NS COMMUNICATION EQUIP. 
	NS COMMUNICATION EQUIP. 
	EA 

	AMBIENT TEMP. SENSOR 
	AMBIENT TEMP. SENSOR 

	0190 59050 
	0190 59050 
	1.000 
	34,740.00000 
	34,740.00 

	NS COMMUNICATION EQUIP. 
	NS COMMUNICATION EQUIP. 
	EA 

	BAROMETER 
	BAROMETER 

	0200 59050 
	0200 59050 
	1.000 
	59,700.00000 
	59,700.00 

	NS COMMUNICATION EQUIP. 
	NS COMMUNICATION EQUIP. 
	EA 

	DATA LOGGER 
	DATA LOGGER 

	0210 59050 
	0210 59050 
	2.000 
	21,140.00000 
	42,280.00 

	NS COMMUNICATION EQUIP. 
	NS COMMUNICATION EQUIP. 
	EA 

	F.O. SPLICE ENCLOSURE 
	F.O. SPLICE ENCLOSURE 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120622B42 
	Counties: 
	CHESTERFIELD, HENRICO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

	Call Order: 
	Call Order: 
	J16 
	Project(s): 
	0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, NONE; 

	Contract Time: 
	Contract Time: 
	11/06/25 COMPLETION DATE 
	Min: 
	Max: 


	Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	BRIDGE BID ITEMS 


	0220 59050 
	0220 59050 
	0220 59050 
	1.000 

	NS COMMUNICATION EQUIP. 
	NS COMMUNICATION EQUIP. 
	EA 

	ITS CABINET 
	ITS CABINET 

	0230 59050 
	0230 59050 
	2.000 

	NS COMMUNICATION EQUIP. 
	NS COMMUNICATION EQUIP. 
	EA 

	ITS CAMERA BRACKET ON 
	ITS CAMERA BRACKET ON 

	PYLON ROOF 
	PYLON ROOF 

	0240 59050 
	0240 59050 
	1.000 

	NS COMMUNICATION EQUIP. 
	NS COMMUNICATION EQUIP. 
	EA 

	ROADWAY TEMP. SENSOR 
	ROADWAY TEMP. SENSOR 

	0250 59050 
	0250 59050 
	12.000 

	NS COMMUNICATION EQUIP. 
	NS COMMUNICATION EQUIP. 
	EA 

	SECURITY CAMERA BRACKET 
	SECURITY CAMERA BRACKET 

	0260 59050 
	0260 59050 
	2.000 

	NS COMMUNICATION EQUIP. 
	NS COMMUNICATION EQUIP. 
	EA 

	SECURITY ENCLOSURE 
	SECURITY ENCLOSURE 

	0270 59050 
	0270 59050 
	1.000 

	NS COMMUNICATION EQUIP. 
	NS COMMUNICATION EQUIP. 
	EA 

	WIND SPEED SENSOR 
	WIND SPEED SENSOR 

	0280 61800 
	0280 61800 
	(1) 

	NS STRUCT. STEEL PYLON 
	NS STRUCT. STEEL PYLON 
	LS 

	ACCESS HATCH COVER 
	ACCESS HATCH COVER 


	(4) FREYSSINET, INC. 
	Unit Price Ext Amount Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Set: Cat Alt Member: LCC: 
	43,730.00000 
	43,730.00000 
	43,730.00000 
	43,730.00 

	15,540.00000 
	15,540.00000 
	31,080.00 

	24,410.00000 
	24,410.00000 
	24,410.00 

	7,845.00000 
	7,845.00000 
	94,140.00 

	23,320.00000 
	23,320.00000 
	46,640.00 

	29,390.00000 
	29,390.00000 
	29,390.00 

	30,370.00000 
	30,370.00000 
	30,370.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120622B42 
	Counties: 
	CHESTERFIELD, HENRICO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

	Call Order: 
	Call Order: 
	J16 
	Project(s): 
	0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 


	Line No / Item ID Item Description Alt Set / Alt Member 
	SECTION: 0001 
	0290 62530 LIGHTNING PROTECTION 0300 62535 NS BRIDGE 
	SUPERSTRUCTURE CONSTRUCT ABUTMENT SHEAR BLOCK 
	0310 62535 
	Quantity and Units 
	BRIDGE BID ITEMS 
	(1) LS 8.000 EA 
	1,856.000 
	NS BRIDGE EA SUPERSTRUCTURE SCUPPER HOLE MODIFICATIONS ROADWAY (APPROACH AND MAIN SPANS) 
	-

	0320 67270 (1) 
	NS BRIDGE LIGHTING LS SYSTEM AIRCRAFT OBSTRUCTION LIGHTING (STR. NO. 2907) 
	0330 67270 (1) 
	NS BRIDGE LIGHTING LS SYSTEM NAVIGATION LIGHTING (STR. NO. 2907) 
	0340 67904 (1) 
	NS BRIDGE INCIDENTALS LS FALL PROTECTION SYSTEM 
	(4) FREYSSINET, INC. 
	Unit Price Ext Amount Cat Alt Set: 
	418,600.00000 
	418,600.00 

	21,860.00000 
	174,880.00 

	868.00000 
	868.00000 
	1,611,008.00 

	240,500.00000 
	240,500.00 

	376,550.00000 
	376,550.00 

	48,960.00000 
	48,960.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, NONE; Contract Time: 11/06/25 COMPLETION DATE Min: Max: Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) FREYSSINET, INC. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	BRIDGE BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0350 67908 
	0350 67908 
	0350 67908 
	8.000 
	35,870.00000 
	286,960.00 

	NS BRIDGE INCIDENTALS 
	NS BRIDGE INCIDENTALS 
	EA 

	CONSTRUCT EXPANSION 
	CONSTRUCT EXPANSION 

	PIER SHEAR BLOCK 
	PIER SHEAR BLOCK 

	0360 67908 
	0360 67908 
	240.000 
	895.00000 
	214,800.00 

	NS BRIDGE INCIDENTALS 
	NS BRIDGE INCIDENTALS 
	EA 

	SCUPPER HOLE 
	SCUPPER HOLE 

	MODIFICATIONS - CLOSURE 
	MODIFICATIONS - CLOSURE 

	POURS (MAIN SPANS) 
	POURS (MAIN SPANS) 

	0370 68172 
	0370 68172 
	550.000 
	143.00000 
	78,650.00 

	CRACK REPAIR TYPE B 
	CRACK REPAIR TYPE B 
	LF 

	0380 68192 
	0380 68192 
	80.000 
	15,290.00000 
	1,223,200.00 

	REPLACE BEARING 
	REPLACE BEARING 
	EA 

	0390 68590 
	0390 68590 
	80.000 
	34,230.00000 
	2,738,400.00 

	JACKING AND BLOCKING 
	JACKING AND BLOCKING 
	EA 

	BEAM 
	BEAM 

	0395 68902 
	0395 68902 
	50.000 
	143.00000 
	7,150.00 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR CRACK REPAIR 
	WID./REPAIR CRACK REPAIR 

	TYPE B - BOT. OF INTERIOR 
	TYPE B - BOT. OF INTERIOR 

	OVERHANGS - MAIN SPANS 
	OVERHANGS - MAIN SPANS 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120622B42 
	Counties: 
	CHESTERFIELD, HENRICO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 

	Call Order: 
	Call Order: 
	J16 
	Project(s): 
	0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	BRIDGE BID ITEMS 


	0400 68910 
	NS BR. SUPERSTR. WID./REPAIR CONCRETE SUPERSTRUCT. SURFACE REPAIR 
	0405 68910 
	NS BR. SUPERSTR. WID./REPAIR CONC. SUPERSTR. SURFACE REPAIR 
	-BOT. OF INTERIOR OVERHANGS - MAIN SPAN 
	0410 69500 
	CONCRETE SUBSTRUCT. SURFACE REPAIR 
	0420 69815 
	RECONSTRUCT BRIDGE SEAT TYPE A 
	0430 69835 
	WATERPROOFING - EPOXY RESIN TYPE EP-3B/EP-3T 
	0440 69908 
	NS BR. SUBSTR. WID./REPAIR SEALING PARAPETS WITH APPROVED SILANE PENETRATING SEALANT 




	37.000 SY 
	37.000 SY 
	3.000 SY 
	5.000 SY 
	5.000 SY 


	80.000 EA 
	80.000 EA 
	4,214.000 SY 
	11,841.000 SY 
	(4) FREYSSINET, INC. 
	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	5,135.00000 
	5,135.00000 
	189,995.00 

	5,600.00000 
	5,600.00000 
	16,800.00 

	5,600.00000 
	5,600.00000 
	28,000.00 

	7,725.00000 
	7,725.00000 
	618,000.00 

	140.00000 
	140.00000 
	589,960.00 

	107.00000 
	107.00000 
	1,266,987.00 


	Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO Letting Date: May 24, 2023 District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, NONE; Contract Time: 11/06/25 COMPLETION DATE Min: Max: Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) FREYSSINET, INC. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Section Totals: 
	Section Totals: 
	$14,554,794.00 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$14,554,794.00 

	Contract Item Totals 
	Contract Item Totals 
	$14,554,794.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$14,554,794.00 

	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 


	Contract ID: C0000120622B42 Counties: CHESTERFIELD, HENRICO Letting Date: May 24, 2023 10:00 A.M. District(s): RICHMOND / ASHLAND, RICHMOND / CHESTERFIELD 
	Call Order: J16 Project(s): 0295-043-022, B636, NONE; 0295-043-029, B639, NONE; 0295-043-022, B642, NONE; 
	Contract Time: 11/06/25 COMPLETION DATE Min: Max: 
	Contract Description: SPECIAL STRUCTURE - VARINA-ENON BRIDGE REPAIRS 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	K1805 
	KOKOSING CONSTRUCTION COMPANY, INC. 
	$10,628,602.00 
	100.00% 

	2 
	2 
	F319 
	FLATIRON CONSTRUCTORS, INC. 
	$11,297,975.00 
	106.30% 

	3 
	3 
	S1346 
	SOUTHERN ROAD & BRIDGE, LLC 
	$13,390,356.00 
	125.98% 

	4 
	4 
	F237 
	FREYSSINET, INC. 
	$14,554,794.00 
	136.94% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000122474T01 
	Counties: 
	LEE, RUSSELL, SCOTT, WASHINGTON, WISE 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J56 
	Project(s): 
	9999-961-790, N501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 24160 
	0020 24160 
	320.000 

	TEMPORARY 
	TEMPORARY 
	SF 

	(CONSTRUCTION) SIGN 
	(CONSTRUCTION) SIGN 

	0030 24262 
	0030 24262 
	26.000 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	DAY 

	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 

	0040 24272 
	0040 24272 
	1,520.000 

	TRUCK MOUNTED 
	TRUCK MOUNTED 
	HR 

	ATTENUATOR 
	ATTENUATOR 

	0050 24282 
	0050 24282 
	208.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0060 54101 
	0060 54101 
	17,767.000 

	NS PAVEMENT MARKING 
	NS PAVEMENT MARKING 
	EA 

	RAISED MARKER INSPECTION 
	RAISED MARKER INSPECTION 

	0070 54210 
	0070 54210 
	1,492.000 

	REMOVE EXIST. RAISED 
	REMOVE EXIST. RAISED 
	EA 

	PAVEMENT MARKER 
	PAVEMENT MARKER 


	(1) WL MARKERS, INC. 
	Unit Price Ext Amount Cat Alt Set: 
	10,000.00000 
	10,000.00 

	1.00000 320.00 
	125.00000 
	125.00000 
	3,250.00 

	2.00000 
	2.00000 
	3,040.00 

	5.00000 
	1,040.00 

	2.75000 
	48,859.25 

	15.03000 
	22,424.76 

	(2) MULLEN'S MARKINGS, INC. 
	Unit Price Ext Amount 
	Cat Alt Member: 
	5,500.00000 
	0.01000 
	0.01000 
	165.88000 
	63.23000 
	2.50000 
	32.00000 
	5,500.00 
	5,500.00 

	3.20 
	0.26 
	252,137.60 
	252,137.60 

	13,151.84 
	13,151.84 

	44,417.50 
	44,417.50 

	47,744.00 
	47,744.00 

	Unit Price Ext Amount LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000122474T01 
	Counties: 
	LEE, RUSSELL, SCOTT, WASHINGTON, WISE 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J56 
	Project(s): 
	9999-961-790, N501, NONE; 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) WL MARKERS, INC. 
	(2) MULLEN'S MARKINGS, 

	Item Description 
	Item Description 
	INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 0080 54216 17,767.000 REPLACEMENT OF SRPM EA LENS Section Totals: Life Cycle Costs: Section Total with LCC: 
	SECTION: 0001 REGULAR BID ITEMS 0080 54216 17,767.000 REPLACEMENT OF SRPM EA LENS Section Totals: Life Cycle Costs: Section Total with LCC: 
	SECTION: 0001 REGULAR BID ITEMS 0080 54216 17,767.000 REPLACEMENT OF SRPM EA LENS Section Totals: Life Cycle Costs: Section Total with LCC: 
	Cat Alt Set: 8.75000 155,461.25 $244,395.26 $244,395.26 
	Cat Alt Member: 8.00000 
	142,136.00 $505,090.40 $505,090.40 
	LCC: 

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	$244,395.26 $0.00 $244,395.26 
	$505,090.40 $0.00 $505,090.40 


	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: C0000122474T01 Letting Date: May 24, 2023 10:00 A.M. Call Order: J56 Contract Time: 01/31/24 COMPLETION DATE 
	Contract ID: C0000122474T01 Letting Date: May 24, 2023 10:00 A.M. Call Order: J56 Contract Time: 01/31/24 COMPLETION DATE 
	Counties: LEE, RUSSELL, SCOTT, WASHINGTON, WISE District(s): BRISTOL / DISTRICTWIDE OR OFFICE Project(s): 9999-961-790, N501, NONE; Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	W949 
	WL MARKERS, INC. 
	$244,395.26 
	100.00% 

	2 
	2 
	M965 
	MULLEN'S MARKINGS, INC. 
	$505,090.40 
	206.67% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 

	TR
	WARREN 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J57 
	Project(s): 
	BR8Q-968-658,C501, STP-PM08(468); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0010 00098 
	0010 00098 
	0010 00098 
	5.000 

	NS MOBILIZATION 
	NS MOBILIZATION 
	EA 

	MOBILIZATION GREATER 
	MOBILIZATION GREATER 

	THAN $150,000 (AREA 1) 
	THAN $150,000 (AREA 1) 

	0020 00098 
	0020 00098 
	7.000 

	NS MOBILIZATION 
	NS MOBILIZATION 
	EA 

	MOBILIZATION GREATER 
	MOBILIZATION GREATER 

	THAN $150,000 (AREA 2) 
	THAN $150,000 (AREA 2) 

	0030 00098 
	0030 00098 
	5.000 

	NS MOBILIZATION 
	NS MOBILIZATION 
	EA 

	MOBILIZATION GREATER 
	MOBILIZATION GREATER 

	THAN $150,000 (AREA 3) 
	THAN $150,000 (AREA 3) 

	0040 00098 
	0040 00098 
	1.000 

	NS MOBILIZATION 
	NS MOBILIZATION 
	EA 

	MOBILIZATION LESS THAN 
	MOBILIZATION LESS THAN 

	$150,000 (AREA 1) 
	$150,000 (AREA 1) 

	0050 00098 
	0050 00098 
	1.000 

	NS MOBILIZATION 
	NS MOBILIZATION 
	EA 

	MOBILIZATION LESS THAN 
	MOBILIZATION LESS THAN 

	$150,000 (AREA 2) 
	$150,000 (AREA 2) 


	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	COMPANY, INCORPORATED 
	(1) LANFORD BROTHERS 

	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	20,000.00000 
	20,000.00000 
	100,000.00 
	16,545.52000 
	82,727.60 

	20,000.00000 
	20,000.00000 
	140,000.00 
	9,323.97000 
	65,267.79 

	20,000.00000 
	20,000.00000 
	100,000.00 
	14,378.31000 
	71,891.55 

	15,000.00000 
	15,000.00000 
	15,000.00 
	10,638.66000 
	10,638.66 

	15,000.00000 
	15,000.00000 
	15,000.00 
	11,664.15000 
	11,664.15 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 

	TR
	WARREN 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J57 
	Project(s): 
	BR8Q-968-658,C501, STP-PM08(468); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0060 00098 
	0060 00098 
	0060 00098 
	1.000 

	NS MOBILIZATION 
	NS MOBILIZATION 
	EA 

	MOBILIZATION LESS THAN 
	MOBILIZATION LESS THAN 

	$150,000 (AREA 3) 
	$150,000 (AREA 3) 

	0070 10035 
	0070 10035 
	2.000 

	NS CEM. STAB. APPROACH 
	NS CEM. STAB. APPROACH 
	CY 

	SLAB GROUT STABILIZATION 
	SLAB GROUT STABILIZATION 

	(MOD.) 
	(MOD.) 

	0080 10608 
	0080 10608 
	94.000 

	ASPHALT CONCRETE TY. SM
	ASPHALT CONCRETE TY. SM
	-

	TON 

	12.5D 
	12.5D 

	0090 15350 
	0090 15350 
	1,062.000 

	GRIND CONCRETE PAVEMENT 
	GRIND CONCRETE PAVEMENT 
	SY 

	0100 17374 
	0100 17374 
	3.000 

	EMERGENCY MOBILIZATION 
	EMERGENCY MOBILIZATION 
	EA 

	0110 24160 
	0110 24160 
	60.000 

	TEMPORARY 
	TEMPORARY 
	SF 

	(CONSTRUCTION) SIGN 
	(CONSTRUCTION) SIGN 

	0120 24262 
	0120 24262 
	12.000 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	DAY 

	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 


	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	15,000.00000 
	15,000.00 

	3,000.00000 
	6,000.00 

	550.00000 
	51,700.00 

	18.00000 
	19,116.00 

	25,000.00000 
	75,000.00 

	35.00000 
	35.00000 
	2,100.00 

	2,400.00000 
	28,800.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	13,844.41000 
	13,844.41 

	3,967.95000 
	7,935.90 

	582.64000 
	54,768.16 

	15.54000 
	16,503.48 

	14,894.76000 
	44,684.28 

	58.10000 
	3,486.00 

	126.00000 
	126.00000 
	1,512.00 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 

	TR
	WARREN 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J57 
	Project(s): 
	BR8Q-968-658,C501, STP-PM08(468); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0130 24272 
	0130 24272 
	0130 24272 
	1,040.000 

	TRUCK MOUNTED 
	TRUCK MOUNTED 
	HR 

	ATTENUATOR 
	ATTENUATOR 

	0140 24278 
	0140 24278 
	4,605.000 

	GROUP 2 CHANNELIZING 
	GROUP 2 CHANNELIZING 
	DAY 

	DEVICES 
	DEVICES 

	0150 24279 
	0150 24279 
	3,622.000 

	PORTABLE CHANGEABLE 
	PORTABLE CHANGEABLE 
	HR 

	MESSAGE SIGN 
	MESSAGE SIGN 

	0160 24281 
	0160 24281 
	1,520.000 

	ELECTRONIC ARROW BOARD 
	ELECTRONIC ARROW BOARD 
	HR 

	0170 24282 
	0170 24282 
	500.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0180 24360 
	0180 24360 
	3.000 

	NS SAFETY SAFETY WELDING 
	NS SAFETY SAFETY WELDING 
	HR 

	STEEL, FIELD 
	STEEL, FIELD 

	0190 54075 
	0190 54075 
	160.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 4" 
	MRKG 4" 


	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	12.00000 
	12.00000 
	12,480.00 
	262.50000 
	273,000.00 

	5.00000 
	5.00000 
	23,025.00 
	0.79000 
	3,637.95 

	20.00000 
	20.00000 
	72,440.00 
	10.50000 
	38,031.00 

	8.00000 
	8.00000 
	12,160.00 
	52.50000 
	79,800.00 

	35.00000 
	35.00000 
	17,500.00 
	77.20000 
	38,600.00 

	350.00000 
	350.00000 
	1,050.00 
	931.31000 
	2,793.93 

	8.25000 
	8.25000 
	1,320.00 
	27.70000 
	4,432.00 


	Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, WARREN Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); Contract Time: 07/11/24 COMPLETION DATE Min: Max: Contract Description: ON CALL BRIDGE REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0200 54076 
	0200 54076 
	0200 54076 
	880.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 

	0210 54079 
	0210 54079 
	1,544.000 

	TYPE B CLASS VI CONTRAST 
	TYPE B CLASS VI CONTRAST 
	LF 

	PVMT MRKG 4" 
	PVMT MRKG 4" 

	0220 54080 
	0220 54080 
	1,674.000 

	TYPE B CLASS VI CONTRAST 
	TYPE B CLASS VI CONTRAST 
	LF 

	PVMT MRKG 6" 
	PVMT MRKG 6" 

	0230 54105 
	0230 54105 
	1,544.000 

	ERADICATE EXIST. LINEAR 
	ERADICATE EXIST. LINEAR 
	LF 

	PVMT MARKING 
	PVMT MARKING 

	0240 54240 
	0240 54240 
	30.000 

	TEMP. PAVE. MARKER 1 WAY 
	TEMP. PAVE. MARKER 1 WAY 
	EA 

	0250 54242 
	0250 54242 
	30.000 

	TEMP. PAVE. MARKER 2 WAY 
	TEMP. PAVE. MARKER 2 WAY 
	EA 

	0260 54466 
	0260 54466 
	30.000 

	TYPE E TEMP. PVMT MRKG 6" 
	TYPE E TEMP. PVMT MRKG 6" 
	LF 

	0270 54542 
	0270 54542 
	150.000 

	TYPE D, CLASS III TEMP. 
	TYPE D, CLASS III TEMP. 
	LF 

	PVMT MRKG 4" 
	PVMT MRKG 4" 


	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	10.32000 
	10.32000 
	10.32000 
	9,081.60 

	12.00000 
	12.00000 
	18,528.00 

	16.80000 
	16.80000 
	28,123.20 

	3.60000 
	3.60000 
	5,558.40 

	24.00000 24.00000 5.40000 
	24.00000 24.00000 5.40000 
	720.00 720.00 162.00 


	4.80000 720.00 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	9.95000 
	9.95000 
	9.95000 
	8,756.00 

	12.05000 
	12.05000 
	18,605.20 

	13.79000 
	13.79000 
	23,084.46 

	1.84000 
	1.84000 
	2,840.96 

	13.13000 
	13.13000 
	393.90 

	13.60000 
	13.60000 
	408.00 

	125.39000 
	125.39000 
	3,761.70 

	27.12000 
	27.12000 
	4,068.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 

	TR
	WARREN 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J57 
	Project(s): 
	BR8Q-968-658,C501, STP-PM08(468); 


	Line No / Item ID Item Description 
	Alt Set / Alt Member SECTION: 0001 
	0280 54543 
	TYPE D, CLASS III TEMP. PVMT MRKG 6" 0290 54546 TYPE D, CLASS III TEMP. 
	PVMT MRKG 12" 0300 62410 ADHESIVE BASED JOINT 
	SEALER CLASS I, 1" PREFORMED, 1" 
	0310 62411 ADHESIVE BASED JOINT SEALER CLASS I, 1-1/2" PREFORMED, 1-1/2" 
	0320 62412 ADHESIVE BASED JOINT 
	SEALER CLASS I, 2" PREFORMED, 2" 0330 62413 ADHESIVE BASED JOINT 
	SEALER CLASS I, 2-1/2" PREFORMED, 2-1/2" 
	Quantity and Units 
	REGULAR BID ITEMS 





	150.000 LF 
	150.000 LF 
	150.000 LF 
	30.000 LF 
	30.000 LF 
	30.000 LF 
	384.000 LF 

	30.000 LF 
	30.000 LF 
	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	6.60000 990.00 
	20.00000 
	20.00000 
	3,000.00 

	175.00000 
	5,250.00 

	200.00000 
	200.00000 
	6,000.00 

	205.00000 
	205.00000 
	78,720.00 

	225.00000 
	225.00000 
	6,750.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	28.17000 
	28.17000 
	28.17000 
	4,225.50 

	35.52000 
	35.52000 
	5,328.00 

	122.15000 
	122.15000 
	3,664.50 

	140.12000 
	140.12000 
	4,203.60 

	110.66000 
	110.66000 
	42,493.44 

	179.04000 
	179.04000 
	5,371.20 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 

	TR
	WARREN 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J57 
	Project(s): 
	BR8Q-968-658,C501, STP-PM08(468); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0340 62414 
	0340 62414 
	0340 62414 
	269.000 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS I, 3" 
	SEALER CLASS I, 3" 

	PREFORMED, 3" 
	PREFORMED, 3" 

	0350 62418 
	0350 62418 
	30.000 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS II, 2" (V
	SEALER CLASS II, 2" (V
	-


	SHAPED) 2" 
	SHAPED) 2" 

	0360 62419 
	0360 62419 
	10.000 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS II, 3" (V
	SEALER CLASS II, 3" (V
	-


	SHAPED) 3" 
	SHAPED) 3" 

	0370 62420 
	0370 62420 
	180.000 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS II, 4-1/2" (V
	SEALER CLASS II, 4-1/2" (V
	-


	SHAPED) 4-1/2" 
	SHAPED) 4-1/2" 

	0380 62425 
	0380 62425 
	50.000 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS III, 1/2" (FOAM 
	SEALER CLASS III, 1/2" (FOAM 

	& SILICONE) 1/2" 
	& SILICONE) 1/2" 

	0390 62426 
	0390 62426 
	10.000 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS III, 1" (FOAM & 
	SEALER CLASS III, 1" (FOAM & 

	SILICONE) 1" 
	SILICONE) 1" 


	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	240.00000 
	240.00000 
	64,560.00 

	72.00000 
	2,160.00 

	132.00000 
	1,320.00 

	150.00000 
	27,000.00 

	80.00000 
	4,000.00 

	110.00000 
	1,100.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	168.88000 
	45,428.72 

	111.61000 
	3,348.30 

	148.72000 
	1,487.20 

	107.79000 
	107.79000 
	107.79000 
	19,402.20 

	81.51000 
	81.51000 
	4,075.50 

	146.82000 
	146.82000 
	1,468.20 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 

	TR
	WARREN 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J57 
	Project(s): 
	BR8Q-968-658,C501, STP-PM08(468); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0400 62427 
	0400 62427 
	0400 62427 
	10.000 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS III, 2" (FOAM & 
	SEALER CLASS III, 2" (FOAM & 

	SILICONE) 2" 
	SILICONE) 2" 

	0410 62428 
	0410 62428 
	20.000 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS III, 3" (FOAM & 
	SEALER CLASS III, 3" (FOAM & 

	SILICONE) 3" 
	SILICONE) 3" 

	0420 62429 
	0420 62429 
	11.000 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS III, 4" (FOAM & 
	SEALER CLASS III, 4" (FOAM & 

	SILICONE) 4" 
	SILICONE) 4" 

	0430 68090 
	0430 68090 
	1,886.000 

	BRIDGE DECK GROOVING 
	BRIDGE DECK GROOVING 
	SY 

	0440 68100 
	0440 68100 
	800.000 

	REINF. STEEL REINFORCING 
	REINF. STEEL REINFORCING 
	LB 

	STEEL, BLACK 
	STEEL, BLACK 

	0450 68158 
	0450 68158 
	4.000 

	REPLACE DECK DRAIN 
	REPLACE DECK DRAIN 
	EA 

	ASSEMBLY 
	ASSEMBLY 

	0460 68166 
	0460 68166 
	3.000 

	REPLACE ANCHOR BOLT 
	REPLACE ANCHOR BOLT 
	EA 


	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	140.00000 
	1,400.00 

	145.00000 
	2,900.00 

	160.00000 
	1,760.00 

	10.00000 
	18,860.00 

	10.00000 
	8,000.00 

	4,500.00000 
	18,000.00 

	600.00000 
	1,800.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	179.23000 
	1,792.30 

	192.01000 
	3,840.20 

	212.97000 
	2,342.67 

	13.36000 
	25,196.96 

	15.57000 
	12,456.00 

	392.85000 
	1,571.40 

	5,055.55000 
	15,166.65 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 

	TR
	WARREN 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J57 
	Project(s): 
	BR8Q-968-658,C501, STP-PM08(468); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0470 68167 
	0470 68167 
	0470 68167 
	7.000 

	REPLACE HIGH STRENGTH 
	REPLACE HIGH STRENGTH 
	LF 

	GROUT 
	GROUT 

	0480 68174 
	0480 68174 
	862.000 

	CRACK REPAIR TYPE C 
	CRACK REPAIR TYPE C 
	LF 

	0490 68180 
	0490 68180 
	380.000 

	EMBEDDED GALVANIC 
	EMBEDDED GALVANIC 
	EA 

	ANODES 
	ANODES 

	0500 68190 
	0500 68190 
	50.000 

	CONCRETE SURFACE COLOR 
	CONCRETE SURFACE COLOR 
	SY 

	COATING CONCRETE 
	COATING CONCRETE 

	WATERPROOFING - (WATER 
	WATERPROOFING - (WATER 

	BASED) 
	BASED) 

	0510 68192 
	0510 68192 
	2.000 

	REPLACE BEARING REPLACE 
	REPLACE BEARING REPLACE 
	EA 

	BEARING (RECONSTRUCT) 
	BEARING (RECONSTRUCT) 

	0520 68193 
	0520 68193 
	5.000 

	RESET EXIST. ROCKER 
	RESET EXIST. ROCKER 
	EA 

	EXPANSION BEARING 
	EXPANSION BEARING 

	0530 68194 
	0530 68194 
	1.000 

	MODIFY EXIST. ROCKER 
	MODIFY EXIST. ROCKER 
	EA 

	EXPANSION BEARING 
	EXPANSION BEARING 


	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	155.00000 
	1,085.00 

	5.00000 
	4,310.00 

	40.00000 
	40.00000 
	15,200.00 

	75.00000 
	3,750.00 

	4,000.00000 
	8,000.00 

	1,000.00000 
	5,000.00 

	1,500.00000 
	1,500.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	2,440.35000 
	17,082.45 

	16.64000 
	14,343.68 

	37.26000 
	14,158.80 

	204.77000 
	10,238.50 

	6,668.45000 
	13,336.90 

	3,844.57000 
	19,222.85 

	9,251.34000 
	9,251.34 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 

	TR
	WARREN 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J57 
	Project(s): 
	BR8Q-968-658,C501, STP-PM08(468); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0540 68195 
	0540 68195 
	0540 68195 
	4.000 

	MODIFY EXIST. FIXED 
	MODIFY EXIST. FIXED 
	EA 

	BEARING 
	BEARING 

	0550 68201 
	0550 68201 
	1.000 

	MODIFY STEEL BEAM/GIRDER 
	MODIFY STEEL BEAM/GIRDER 
	EA 

	END 
	END 

	0560 68217 
	0560 68217 
	2.000 

	REINFORCING STEEL 
	REINFORCING STEEL 
	EA 

	SPLICER #4 BAR 
	SPLICER #4 BAR 

	0570 68218 
	0570 68218 
	12.000 

	REINFORCING STEEL 
	REINFORCING STEEL 
	EA 

	SPLICER #5 BAR 
	SPLICER #5 BAR 

	0580 68225 
	0580 68225 
	1.000 

	PARAPET CLOSURE TYPE A 
	PARAPET CLOSURE TYPE A 
	EA 

	0590 68226 
	0590 68226 
	6.000 

	PARAPET CLOSURE TYPE B 
	PARAPET CLOSURE TYPE B 
	EA 

	0600 68227 
	0600 68227 
	4.000 

	PARAPET CLOSURE TYPE C 
	PARAPET CLOSURE TYPE C 
	EA 

	0610 68241 
	0610 68241 
	1.000 

	CRACK REPAIR DRILL CRACK 
	CRACK REPAIR DRILL CRACK 
	EA 

	ARREST HOLES 
	ARREST HOLES 


	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	2,200.00000 
	8,800.00 

	1,600.00000 
	1,600.00 

	50.00000 100.00 
	75.00000 900.00 
	1,000.00000 
	1,000.00 

	1,000.00000 
	6,000.00 

	1,800.00000 
	7,200.00 

	750.00000 750.00 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	9,060.20000 
	36,240.80 

	6,888.92000 
	6,888.92 

	98.84000 197.68 
	119.81000 
	1,437.72 

	7,066.28000 
	7,066.28 

	4,627.36000 
	27,764.16 

	4,585.01000 
	18,340.04 

	1,473.79000 
	1,473.79 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 

	TR
	WARREN 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J57 
	Project(s): 
	BR8Q-968-658,C501, STP-PM08(468); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0620 68313 
	0620 68313 
	0620 68313 
	20.000 

	TYPE A MILLING 1/2" 
	TYPE A MILLING 1/2" 
	SY 

	0630 68314 
	0630 68314 
	1,945.000 

	TYPE A MILLING 1" 
	TYPE A MILLING 1" 
	SY 

	0640 68315 
	0640 68315 
	2,000.000 

	TYPE A MILLING 1-1/2" 
	TYPE A MILLING 1-1/2" 
	SY 

	0650 68332 
	0650 68332 
	30.000 

	H.E.S. PATCHING TYPE C 
	H.E.S. PATCHING TYPE C 
	SY 

	0660 68339 
	0660 68339 
	30.000 

	DECK SLAB CLOSURE DECK 
	DECK SLAB CLOSURE DECK 
	SY 

	EXTENSION 
	EXTENSION 

	0670 68339 
	0670 68339 
	30.000 

	DECK SLAB CLOSURE JOINT 
	DECK SLAB CLOSURE JOINT 
	SY 

	CLOSURE 
	CLOSURE 

	0680 68339 
	0680 68339 
	30.000 

	DECK SLAB CLOSURE JOINT 
	DECK SLAB CLOSURE JOINT 
	SY 

	CLOSURE PARTIAL DEPTH 
	CLOSURE PARTIAL DEPTH 

	0690 68406 
	0690 68406 
	10.000 

	WATERPROOFING - EPOXY 
	WATERPROOFING - EPOXY 
	SY 

	RESIN TYPE EP-3B/EP-3T 
	RESIN TYPE EP-3B/EP-3T 


	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	19.00000 380.00 
	19.00000 
	36,955.00 

	19.00000 
	38,000.00 

	1,500.00000 
	45,000.00 

	2,250.00000 
	67,500.00 

	2,000.00000 
	60,000.00 

	2,000.00000 
	60,000.00 

	150.00000 
	1,500.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	249.22000 
	4,984.40 

	23.09000 
	44,910.05 

	21.25000 
	42,500.00 

	1,070.55000 
	32,116.50 

	2,286.91000 
	68,607.30 

	2,311.95000 
	69,358.50 

	1,649.07000 
	49,472.10 

	322.01000 
	3,220.10 

	Contract ID: C0000121231B01B Counties: AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, WARREN Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: J57 Project(s): BR8Q-968-658,C501, STP-PM08(468); Contract Time: 07/11/24 COMPLETION DATE Min: Max: Contract Description: ON CALL BRIDGE REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0700 68408 
	0700 68408 
	0700 68408 
	248.000 

	SILICONE JOINT SEALANT 
	SILICONE JOINT SEALANT 
	LF 

	1" (TYPE D) 
	1" (TYPE D) 

	0710 68409 
	0710 68409 
	243.000 

	SILICONE JOINT SEALANT 1
	SILICONE JOINT SEALANT 1
	-

	LF 

	1/2" (TYPE D) 
	1/2" (TYPE D) 

	0720 68410 
	0720 68410 
	179.000 

	SILICONE JOINT SEALANT 
	SILICONE JOINT SEALANT 
	LF 

	2" (TYPE D) 
	2" (TYPE D) 

	0730 68411 
	0730 68411 
	17.000 

	SILICONE JOINT SEALANT 2
	SILICONE JOINT SEALANT 2
	-

	LF 

	1/2" (TYPE D) 
	1/2" (TYPE D) 

	0740 68412 
	0740 68412 
	38.000 

	SILICONE JOINT SEALANT 
	SILICONE JOINT SEALANT 
	LF 

	3" (TYPE D) 
	3" (TYPE D) 

	0750 68552 
	0750 68552 
	350.000 

	ELASTOMERIC EXPANSION 
	ELASTOMERIC EXPANSION 
	LF 

	DAM 2+" TO 3" 
	DAM 2+" TO 3" 

	0760 68553 
	0760 68553 
	450.000 

	ELASTOMERIC EXPANSION 
	ELASTOMERIC EXPANSION 
	LF 

	DAM 3+" TO 4" 
	DAM 3+" TO 4" 


	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	65.00000 
	65.00000 
	65.00000 
	16,120.00 

	65.00000 
	65.00000 
	15,795.00 

	70.00000 
	70.00000 
	12,530.00 

	85.00000 
	85.00000 
	1,445.00 

	100.00000 
	100.00000 
	3,800.00 

	475.00000 
	475.00000 
	166,250.00 

	475.00000 
	475.00000 
	213,750.00 


	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	40.08000 
	40.08000 
	40.08000 
	9,939.84 

	51.31000 
	51.31000 
	12,468.33 

	77.77000 
	77.77000 
	13,920.83 

	149.57000 
	149.57000 
	2,542.69 

	94.74000 
	94.74000 
	3,600.12 

	642.95000 
	642.95000 
	225,032.50 

	644.54000 
	644.54000 
	290,043.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 

	TR
	WARREN 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J57 
	Project(s): 
	BR8Q-968-658,C501, STP-PM08(468); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0770 68554 
	0770 68554 
	0770 68554 
	350.000 

	ELASTOMERIC EXPANSION 
	ELASTOMERIC EXPANSION 
	LF 

	DAM 4+" TO 5" 
	DAM 4+" TO 5" 

	0780 68571 
	0780 68571 
	147.000 

	NS RECONSTRUCT 
	NS RECONSTRUCT 
	LF 

	EXPANSION JOINT 
	EXPANSION JOINT 

	EXPANSION JOINT RECON 
	EXPANSION JOINT RECON 

	VES (TYPE A) 
	VES (TYPE A) 

	0790 68571 
	0790 68571 
	147.000 

	NS RECONSTRUCT 
	NS RECONSTRUCT 
	LF 

	EXPANSION JOINT 
	EXPANSION JOINT 

	EXPANSION JOINT RECON 
	EXPANSION JOINT RECON 

	VES (TYPE C) 
	VES (TYPE C) 

	0800 68571 
	0800 68571 
	147.000 

	NS RECONSTRUCT 
	NS RECONSTRUCT 
	LF 

	EXPANSION JOINT 
	EXPANSION JOINT 

	EXPANSION JOINT RECON 
	EXPANSION JOINT RECON 

	VES (TYPE D) 
	VES (TYPE D) 

	0810 68571 
	0810 68571 
	147.000 

	NS RECONSTRUCT 
	NS RECONSTRUCT 
	LF 

	EXPANSION JOINT 
	EXPANSION JOINT 

	EXPANSION JOINT RECON 
	EXPANSION JOINT RECON 

	VES (TYPE E) 
	VES (TYPE E) 


	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	COMPANY, INCORPORATED 
	(1) LANFORD BROTHERS 

	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	475.00000 
	475.00000 
	166,250.00 
	654.13000 
	228,945.50 

	200.00000 
	200.00000 
	29,400.00 
	606.69000 
	89,183.43 

	240.00000 
	240.00000 
	35,280.00 
	1,019.78000 
	149,907.66 

	200.00000 
	200.00000 
	29,400.00 
	758.22000 
	111,458.34 

	200.00000 
	200.00000 
	29,400.00 
	793.38000 
	116,626.86 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 

	TR
	WARREN 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J57 
	Project(s): 
	BR8Q-968-658,C501, STP-PM08(468); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0820 68571 
	0820 68571 
	0820 68571 
	147.500 

	NS RECONSTRUCT 
	NS RECONSTRUCT 
	LF 

	EXPANSION JOINT 
	EXPANSION JOINT 

	RECONSTRUCT ARMOR JOINT 
	RECONSTRUCT ARMOR JOINT 

	0830 68575 
	0830 68575 
	728.000 

	EXPANSION JOINT 
	EXPANSION JOINT 
	LF 

	PREPARATION 
	PREPARATION 

	0840 68579 
	0840 68579 
	94.000 

	RECONSTRUCT BACK WALL, 
	RECONSTRUCT BACK WALL, 
	LF 

	HES 
	HES 

	0850 68580 
	0850 68580 
	29.000 

	BEAM END REPAIR 
	BEAM END REPAIR 
	EA 

	CONCRETE BEAM END 
	CONCRETE BEAM END 

	REPAIR 
	REPAIR 

	0860 68590 
	0860 68590 
	24.000 

	JACKING AND BLOCKING 
	JACKING AND BLOCKING 
	EA 

	BEAM 
	BEAM 

	0870 68600 
	0870 68600 
	34.000 

	CONCRETE SUPERSTRUCT. 
	CONCRETE SUPERSTRUCT. 
	SY 

	SURFACE REPAIR 
	SURFACE REPAIR 


	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	COMPANY, INCORPORATED 
	(1) LANFORD BROTHERS 

	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	200.00000 
	200.00000 
	29,500.00 
	216.14000 
	31,880.65 

	50.00000 
	50.00000 
	36,400.00 
	63.15000 
	45,973.20 

	400.00000 
	400.00000 
	37,600.00 
	922.12000 
	86,679.28 

	5,000.00000 
	5,000.00000 
	145,000.00 
	2,016.44000 
	58,476.76 

	2,500.00000 
	2,500.00000 
	60,000.00 
	4,880.79000 
	117,138.96 

	2,800.00000 
	2,800.00000 
	95,200.00 
	809.17000 
	27,511.78 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 

	TR
	WARREN 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J57 
	Project(s): 
	BR8Q-968-658,C501, STP-PM08(468); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0880 68616 
	0880 68616 
	0880 68616 
	2,347.000 

	PLACE VERY EARLY 
	PLACE VERY EARLY 
	SY 

	STRENGTH LATEX MODIFIED 
	STRENGTH LATEX MODIFIED 

	CONCRETE OVERLAY 
	CONCRETE OVERLAY 

	0890 68621 
	0890 68621 
	59.000 

	NS FURNISH VERY EARLY 
	NS FURNISH VERY EARLY 
	CY 

	STRENGTH LATEX MODIFIED 
	STRENGTH LATEX MODIFIED 

	CONCRETE FURNISH VES 
	CONCRETE FURNISH VES 

	LATEX MODIFIED CONCRETE 
	LATEX MODIFIED CONCRETE 

	OVERLAY 
	OVERLAY 

	0900 68642 
	0900 68642 
	2,347.000 

	TYPE A HYDRO-DEMOLITION 
	TYPE A HYDRO-DEMOLITION 
	SY 

	1/2" 
	1/2" 

	0910 68665 
	0910 68665 
	238.000 

	REPLACE CONCRETE CURB 
	REPLACE CONCRETE CURB 
	LF 

	0920 68666 
	0920 68666 
	193.000 

	REPLACE CONCRETE RAILS 
	REPLACE CONCRETE RAILS 
	LF 

	TYPE A 
	TYPE A 

	0930 68667 
	0930 68667 
	8.000 

	REPLACE CONCRETE RAILS 
	REPLACE CONCRETE RAILS 
	LF 

	TYPE B 
	TYPE B 

	0940 68670 
	0940 68670 
	15.000 

	REPLACE CONCRETE POST 
	REPLACE CONCRETE POST 
	EA 


	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	COMPANY, INCORPORATED 
	(1) LANFORD BROTHERS 

	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	125.00000 
	125.00000 
	293,375.00 
	156.81000 
	368,033.07 

	1,800.00000 
	1,800.00000 
	106,200.00 
	1,719.15000 
	101,429.85 

	110.00000 
	110.00000 
	258,170.00 
	164.57000 
	386,245.79 

	330.00000 
	330.00000 
	78,540.00 
	211.86000 
	50,422.68 

	100.00000 
	100.00000 
	19,300.00 
	216.21000 
	41,728.53 

	300.00000 
	300.00000 
	2,400.00 
	356.62000 
	2,852.96 

	1,200.00000 
	1,200.00000 
	18,000.00 
	2,894.13000 
	43,411.95 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 

	TR
	WARREN 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J57 
	Project(s): 
	BR8Q-968-658,C501, STP-PM08(468); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0950 68675 
	0950 68675 
	0950 68675 
	2,030.000 

	EPOXY OVERLAY 
	EPOXY OVERLAY 
	SY 

	0960 68902 
	0960 68902 
	25.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR ALUMINUM RAIL 
	WID./REPAIR ALUMINUM RAIL 

	(3-1/2" DIA.) 
	(3-1/2" DIA.) 

	0970 68902 
	0970 68902 
	50.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR ALUMINUM RAIL 
	WID./REPAIR ALUMINUM RAIL 

	(4" DIA.) 
	(4" DIA.) 

	0980 68902 
	0980 68902 
	25.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR ALUMINUM RAIL 
	WID./REPAIR ALUMINUM RAIL 

	(5" DIA.) 
	(5" DIA.) 

	0990 68902 
	0990 68902 
	150.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR EPOXY MORTAR 
	WID./REPAIR EPOXY MORTAR 

	JOINT REPAIR 
	JOINT REPAIR 

	1000 68902 
	1000 68902 
	50.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR HOT POURED 
	WID./REPAIR HOT POURED 

	JOINT SEALER 
	JOINT SEALER 


	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	70.00000 
	70.00000 
	142,100.00 

	75.00000 
	75.00000 
	1,875.00 

	75.00000 
	3,750.00 

	75.00000 
	1,875.00 

	25.00000 
	3,750.00 

	40.00000 
	2,000.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	65.53000 219.18000 
	65.53000 219.18000 
	65.53000 219.18000 
	133,025.90 5,479.50 

	181.73000 
	181.73000 
	9,086.50 

	498.35000 
	498.35000 
	12,458.75 

	75.98000 
	75.98000 
	11,397.00 

	74.50000 
	74.50000 
	3,725.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 

	TR
	WARREN 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J57 
	Project(s): 
	BR8Q-968-658,C501, STP-PM08(468); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	1010 68902 
	1010 68902 
	1010 68902 
	40.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR INCIDENTAL 
	WID./REPAIR INCIDENTAL 

	CONCRETE REPAIR 
	CONCRETE REPAIR 

	1020 68902 
	1020 68902 
	100.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR INSTALL 
	WID./REPAIR INSTALL 

	ALUMINUM RAIL (3-1/2", 4", 5" 
	ALUMINUM RAIL (3-1/2", 4", 5" 

	DIA.) 
	DIA.) 

	1030 68902 
	1030 68902 
	81.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR RECONSTRUCT 
	WID./REPAIR RECONSTRUCT 

	DECK OVERHANG 
	DECK OVERHANG 

	1040 68902 
	1040 68902 
	200.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR REMOVE AND 
	WID./REPAIR REMOVE AND 

	INSTALL GUARDRAIL BEAM 
	INSTALL GUARDRAIL BEAM 

	1050 68904 
	1050 68904 
	2.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR ALUMINUM POST 
	WID./REPAIR ALUMINUM POST 

	(1 RAIL NEW) 
	(1 RAIL NEW) 


	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	COMPANY, INCORPORATED 
	(1) LANFORD BROTHERS 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	200.00000 8,000.00 
	200.00000 8,000.00 
	187.22000 
	7,488.80 

	75.00000 7,500.00 
	75.00000 7,500.00 
	450.95000 
	45,095.00 

	350.00000 
	350.00000 
	28,350.00 
	696.70000 
	56,432.70 

	15.00000 
	15.00000 
	3,000.00 
	65.63000 
	13,126.00 

	1,000.00000 
	1,000.00000 
	2,000.00 
	2,902.79000 
	5,805.58 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 

	TR
	WARREN 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J57 
	Project(s): 
	BR8Q-968-658,C501, STP-PM08(468); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	1060 68904 
	1060 68904 
	1060 68904 
	2.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR ALUMINUM POST 
	WID./REPAIR ALUMINUM POST 

	(1 RAIL USED) 
	(1 RAIL USED) 

	1070 68904 
	1070 68904 
	2.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR ALUMINUM POST 
	WID./REPAIR ALUMINUM POST 

	(2 RAIL NEW) 
	(2 RAIL NEW) 

	1080 68904 
	1080 68904 
	2.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR ALUMINUM POST 
	WID./REPAIR ALUMINUM POST 

	(2 RAIL USED) 
	(2 RAIL USED) 

	1090 68904 
	1090 68904 
	2.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR ALUMINUM RAIL 
	WID./REPAIR ALUMINUM RAIL 

	TERMINAL END 
	TERMINAL END 

	1100 68904 
	1100 68904 
	1.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR CLEAN DECK 
	WID./REPAIR CLEAN DECK 

	DRAINS 
	DRAINS 

	1110 68904 
	1110 68904 
	2.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR CLEAN 
	WID./REPAIR CLEAN 

	DRAINAGE TROUGH SYSTEM 
	DRAINAGE TROUGH SYSTEM 


	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	120.00000 240.00 
	1,500.00000 
	3,000.00 

	100.00000 200.00 
	4,000.00000 
	8,000.00 

	100.00000 100.00 
	2,500.00000 
	5,000.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	1,604.38000 
	3,208.76 

	4,240.46000 
	8,480.92 

	1,591.21000 
	3,182.42 

	10,636.54000 
	21,273.08 

	2,496.26000 
	2,496.26 

	5,836.71000 
	11,673.42 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 

	TR
	WARREN 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J57 
	Project(s): 
	BR8Q-968-658,C501, STP-PM08(468); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	1120 68904 
	1120 68904 
	1120 68904 
	2.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR INSTALL 
	WID./REPAIR INSTALL 

	ALUMINUM POST (1 RAIL) 
	ALUMINUM POST (1 RAIL) 

	1130 68904 
	1130 68904 
	2.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR INSTALL 
	WID./REPAIR INSTALL 

	ALUMINUM POST (2 RAIL) 
	ALUMINUM POST (2 RAIL) 

	1140 68904 
	1140 68904 
	8.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR REPLACE RAIL 
	WID./REPAIR REPLACE RAIL 

	POST ANCHOR BOLTS 
	POST ANCHOR BOLTS 

	1150 68910 
	1150 68910 
	31.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	SY 

	WID./REPAIR TYPE B 
	WID./REPAIR TYPE B 

	PATCHING (VES) 
	PATCHING (VES) 

	1160 68910 
	1160 68910 
	31.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	SY 

	WID./REPAIR TYPE C 
	WID./REPAIR TYPE C 

	PATCHING (VES) 
	PATCHING (VES) 

	1170 69500 
	1170 69500 
	109.000 

	CONCRETE SUBSTRUCT. 
	CONCRETE SUBSTRUCT. 
	SY 

	SURFACE REPAIR 
	SURFACE REPAIR 


	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	1,000.00000 
	2,000.00 

	1,500.00000 
	3,000.00 

	1,500.00000 
	12,000.00 

	850.00000 
	26,350.00 

	1,500.00000 
	46,500.00 

	2,800.00000 
	305,200.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	1,604.38000 
	3,208.76 

	1,564.90000 
	3,129.80 

	1,957.01000 
	15,656.08 

	802.94000 
	802.94000 
	24,891.14 

	1,583.76000 
	49,096.56 

	1,659.59000 
	180,895.31 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, 

	TR
	WARREN 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J57 
	Project(s): 
	BR8Q-968-658,C501, STP-PM08(468); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 

	Item Description 
	Item Description 
	COMPANY, INCORPORATED 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 


	SECTION: 
	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	1180 
	1180 
	69815 
	2.000 
	3,600.00000 
	7,200.00 
	6,390.61000 
	12,781.22 

	RECONSTRUCT BRIDGE SEAT TYPE A 1190 69816 
	RECONSTRUCT BRIDGE SEAT TYPE A 1190 69816 
	EA 6.000 
	1,000.00000 
	6,000.00 
	5,432.37000 
	32,594.22 

	RECONSTRUCT BRIDGE SEAT TYPE B Section Totals: 
	RECONSTRUCT BRIDGE SEAT TYPE B Section Totals: 
	EA 
	$3,927,499.20 
	$4,893,355.72 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$3,927,499.20 
	$4,893,355.72 

	Contract Item Totals 
	Contract Item Totals 
	$3,927,499.20 
	$4,893,355.72 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$3,927,499.20 
	$4,893,355.72 

	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 


	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: 
	Contract ID: 
	C0000121231B01B 
	Counties: 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH, WARREN 

	Letting Date: May 24, 2023 10:00 A.M. Call Order: J57 Contract Time: 07/11/24 COMPLETION DATE 
	Letting Date: May 24, 2023 10:00 A.M. Call Order: J57 Contract Time: 07/11/24 COMPLETION DATE 
	District(s): STAUNTON / DISTRICTWIDE OR OFFICE Project(s): BR8Q-968-658,C501, STP-PM08(468); Min: Max: 


	Contract Description: ON CALL BRIDGE REPAIRS 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	L005 
	LANFORD BROTHERS COMPANY, INCORPORATED 
	$3,927,499.20 
	100.00% 

	2 
	2 
	F440 
	FAIRFIELD-ECHOLS, LLC 
	$4,893,355.72 
	124.59% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121229B01B 
	Counties: 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J58 
	Project(s): 


	ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM STAUNTON / DISTRICTWIDE OR OFFICE BR8O-968-657,N501, STP-PM08(467); 












	Min: Max: 
	Min: Max: 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0010 00098 
	0010 00098 
	0010 00098 
	7.000 

	NS MOBILIZATION GREATER 
	NS MOBILIZATION GREATER 
	EA 

	THAN $150,000 (AREA 1) 
	THAN $150,000 (AREA 1) 

	0020 00098 
	0020 00098 
	3.000 

	NS MOBILIZATION GREATER 
	NS MOBILIZATION GREATER 
	EA 

	THAN $150,000 (AREA 2) 
	THAN $150,000 (AREA 2) 

	0030 00098 
	0030 00098 
	4.000 

	NS MOBILIZATION GREATER 
	NS MOBILIZATION GREATER 
	EA 

	THAN $150,000 (AREA 3) 
	THAN $150,000 (AREA 3) 

	0040 00098 
	0040 00098 
	1.000 

	NS MOBILIZATION LESS THAN 
	NS MOBILIZATION LESS THAN 
	EA 

	$150,000 (AREA 1) 
	$150,000 (AREA 1) 

	0050 00098 
	0050 00098 
	1.000 

	NS MOBILIZATION LESS THAN 
	NS MOBILIZATION LESS THAN 
	EA 

	$150,000 (AREA 2) 
	$150,000 (AREA 2) 

	0060 00098 
	0060 00098 
	1.000 

	NS MOBILIZATION LESS THAN 
	NS MOBILIZATION LESS THAN 
	EA 

	$150,000 (AREA 3) 
	$150,000 (AREA 3) 


	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	20,000.00000 
	20,000.00000 
	140,000.00 
	13,594.44000 
	95,161.08 

	20,000.00000 
	20,000.00000 
	60,000.00 
	14,635.50000 
	43,906.50 

	20,000.00000 
	20,000.00000 
	80,000.00 
	16,848.91000 
	67,395.64 

	15,000.00000 
	15,000.00000 
	15,000.00 
	10,800.30000 
	10,800.30 

	15,000.00000 
	15,000.00000 
	15,000.00 
	11,841.38000 
	11,841.38 

	15,000.00000 
	15,000.00000 
	15,000.00 
	14,054.77000 
	14,054.77 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121229B01B 
	Counties: 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J58 
	Project(s): 


	ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM STAUNTON / DISTRICTWIDE OR OFFICE BR8O-968-657,N501, STP-PM08(467); 

	Min: Max: 
	Min: Max: 
	Line No / Item ID 
	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 
	0070 10035 
	0070 10035 
	0070 10035 
	2.000 
	3,000.00000 
	6,000.00 

	NS CEM. STAB. APPROACH 
	NS CEM. STAB. APPROACH 
	CY 

	SLAB GROUT STABILIZATION 
	SLAB GROUT STABILIZATION 

	(MOD.) 
	(MOD.) 

	0080 10608 
	0080 10608 
	221.000 
	550.00000 
	121,550.00 

	ASPHALT CONCRETE TY. SM
	ASPHALT CONCRETE TY. SM
	-

	TON 

	12.5D 
	12.5D 

	0090 15350 
	0090 15350 
	545.000 
	15.00000 
	8,175.00 

	GRIND CONCRETE PAVEMENT 
	GRIND CONCRETE PAVEMENT 
	SY 

	0100 17374 
	0100 17374 
	3.000 
	30,000.00000 
	90,000.00 

	EMERGENCY MOBILIZATION 
	EMERGENCY MOBILIZATION 
	EA 

	0110 24160 
	0110 24160 
	40.000 
	35.00000 
	1,400.00 

	TEMPORARY 
	TEMPORARY 
	SF 

	(CONSTRUCTION) SIGN 
	(CONSTRUCTION) SIGN 

	0120 24262 
	0120 24262 
	6.000 
	2,400.00000 
	14,400.00 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	DAY 

	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 

	0130 24272 
	0130 24272 
	845.000 
	12.00000 
	10,140.00 

	TRUCK MOUNTED 
	TRUCK MOUNTED 
	HR 

	ATTENUATOR 
	ATTENUATOR 


	Unit Price Cat Alt Member: 4,028.24000 
	Unit Price Cat Alt Member: 4,028.24000 
	Unit Price Cat Alt Member: 4,028.24000 
	Ext Amount 8,056.48 
	Unit Price LCC: 
	Ext Amount 

	476.48000 
	476.48000 
	105,302.08 

	30.47000 15,113.09000 80.79000 
	30.47000 15,113.09000 80.79000 
	16,606.15 45,339.27 3,231.60 

	126.00000 
	126.00000 
	756.00 

	262.50000 
	262.50000 
	221,812.50 



	Contract ID: C0000121229B01B Counties: 
	Contract ID: C0000121229B01B Counties: 
	Letting Date: May 24, 2023 District(s): Call Order: J58 Project(s): Contract Time: 07/11/24 COMPLETION DATE 
	Contract Description: ON-CALL BRIDGE REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0140 24278 
	0140 24278 
	0140 24278 
	4,111.000 

	GROUP 2 CHANNELIZING 
	GROUP 2 CHANNELIZING 
	DAY 

	DEVICES 
	DEVICES 

	0150 24279 
	0150 24279 
	3,542.000 

	PORTABLE CHANGEABLE 
	PORTABLE CHANGEABLE 
	HR 

	MESSAGE SIGN 
	MESSAGE SIGN 

	0160 24281 
	0160 24281 
	881.000 

	ELECTRONIC ARROW BOARD 
	ELECTRONIC ARROW BOARD 
	HR 

	0170 24282 
	0170 24282 
	704.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0180 24360 
	0180 24360 
	80.000 

	NS SAFETY SAFETY WELDING 
	NS SAFETY SAFETY WELDING 
	HR 

	STEEL, FIELD 
	STEEL, FIELD 

	0190 54075 
	0190 54075 
	517.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 4" 
	MRKG 4" 

	0200 54076 
	0200 54076 
	892.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 

	0210 54079 
	0210 54079 
	1,624.000 

	TYPE B CLASS VI CONTRAST 
	TYPE B CLASS VI CONTRAST 
	LF 

	PVMT MRKG 4" 
	PVMT MRKG 4" 


	(1) LANFORD BROTHERS COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	5.00000 
	5.00000 
	5.00000 
	20,555.00 

	20.00000 
	20.00000 
	70,840.00 

	8.00000 35.00000 250.00000 
	8.00000 35.00000 250.00000 
	7,048.00 24,640.00 20,000.00 

	20.00000 
	20.00000 
	10,340.00 

	8.25000 
	8.25000 
	7,359.00 


	14.00000 
	22,736.00 

	ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM STAUNTON / DISTRICTWIDE OR OFFICE BR8O-968-657,N501, STP-PM08(467); 

	Min: 
	Min: 
	Max: (2) FAIRFIELD-ECHOLS, LLC 
	Max: (2) FAIRFIELD-ECHOLS, LLC 
	Max: (2) FAIRFIELD-ECHOLS, LLC 

	Unit Price Cat Alt Member: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	0.79000 
	0.79000 
	0.79000 
	3,247.69 

	10.50000 
	10.50000 
	37,191.00 

	52.50000 
	52.50000 
	46,252.50 

	83.49000 
	83.49000 
	58,776.96 

	256.97000 
	256.97000 
	20,557.60 

	11.83000 
	11.83000 
	6,116.11 

	9.89000 
	9.89000 
	8,821.88 

	11.82000 
	11.82000 
	19,195.68 



	Contract ID: C0000121229B01B Counties: 
	Contract ID: C0000121229B01B Counties: 
	Letting Date: May 24, 2023 District(s): Call Order: J58 Project(s): Contract Time: 07/11/24 COMPLETION DATE 
	Contract Description: ON-CALL BRIDGE REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0220 54080 
	0220 54080 
	0220 54080 
	1,617.000 

	TYPE B CLASS VI CONTRAST 
	TYPE B CLASS VI CONTRAST 
	LF 

	PVMT MRKG 6" 
	PVMT MRKG 6" 

	0230 54105 
	0230 54105 
	30.000 

	ERADICATE EXIST. LINEAR 
	ERADICATE EXIST. LINEAR 
	LF 

	PVMT MARKING 
	PVMT MARKING 

	0240 54240 
	0240 54240 
	50.000 

	TEMP. PAVE. MARKER 1 WAY 
	TEMP. PAVE. MARKER 1 WAY 
	EA 

	0250 54242 
	0250 54242 
	50.000 

	TEMP. PAVE. MARKER 2 WAY 
	TEMP. PAVE. MARKER 2 WAY 
	EA 

	0260 54466 
	0260 54466 
	150.000 

	TYPE E TEMP. PVMT MRKG 6" 
	TYPE E TEMP. PVMT MRKG 6" 
	LF 

	0270 54542 
	0270 54542 
	150.000 

	TYPE D, CLASS III TEMP. 
	TYPE D, CLASS III TEMP. 
	LF 

	PVMT MRKG 4" 
	PVMT MRKG 4" 

	0280 54543 
	0280 54543 
	150.000 

	TYPE D, CLASS III TEMP. 
	TYPE D, CLASS III TEMP. 
	LF 

	PVMT MRKG 6" 
	PVMT MRKG 6" 

	0290 54546 
	0290 54546 
	150.000 

	TYPE D, CLASS III TEMP. 
	TYPE D, CLASS III TEMP. 
	LF 

	PVMT MRKG 12" 
	PVMT MRKG 12" 


	(1) LANFORD BROTHERS COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	18.00000 
	18.00000 
	18.00000 
	29,106.00 

	5.00000 
	5.00000 
	150.00 

	24.00000 24.00000 5.50000 5.50000 
	24.00000 24.00000 5.50000 5.50000 
	1,200.00 1,200.00 825.00 825.00 

	6.60000 
	6.60000 
	990.00 


	20.00000 
	3,000.00 

	ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM STAUNTON / DISTRICTWIDE OR OFFICE BR8O-968-657,N501, STP-PM08(467); 

	Min: 
	Min: 
	Max: (2) FAIRFIELD-ECHOLS, LLC 
	Max: (2) FAIRFIELD-ECHOLS, LLC 
	Max: (2) FAIRFIELD-ECHOLS, LLC 

	Unit Price Cat Alt Member: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	13.94000 
	13.94000 
	13.94000 
	22,540.98 

	4.73000 
	4.73000 
	141.90 

	13.13000 
	13.13000 
	656.50 

	13.60000 
	13.60000 
	680.00 

	27.39000 
	27.39000 
	4,108.50 

	27.12000 
	27.12000 
	4,068.00 

	28.17000 
	28.17000 
	4,225.50 

	35.52000 
	35.52000 
	5,328.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121229B01B 
	Counties: 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J58 
	Project(s): 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) LANFORD BROTHERS 

	Item Description 
	Item Description 
	COMPANY, INCORPORATED 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0300 62410 
	0300 62410 
	130.000 
	175.00000 22,750.00 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS I, 1" 
	SEALER CLASS I, 1" 

	PREFORMED, 1" 
	PREFORMED, 1" 

	0310 62411 
	0310 62411 
	150.000 
	200.00000 30,000.00 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS I, 1-1/2" 
	SEALER CLASS I, 1-1/2" 

	PREFORMED, 1-1/2" 
	PREFORMED, 1-1/2" 

	0320 62412 
	0320 62412 
	152.000 
	225.00000 34,200.00 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS I, 2" 
	SEALER CLASS I, 2" 

	PREFORMED, 2" 
	PREFORMED, 2" 

	0330 62413 
	0330 62413 
	250.000 
	225.00000 56,250.00 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS I, 2-1/2" 
	SEALER CLASS I, 2-1/2" 

	PREFORMED, 2-1/2" 
	PREFORMED, 2-1/2" 

	0340 62414 
	0340 62414 
	150.000 
	250.00000 37,500.00 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS I, 3" 
	SEALER CLASS I, 3" 

	PREFORMED, 3" 
	PREFORMED, 3" 

	0350 62418 
	0350 62418 
	10.000 
	100.00000 1,000.00 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS II, 2" (V
	SEALER CLASS II, 2" (V
	-


	SHAPED) 2" 
	SHAPED) 2" 


	ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM STAUNTON / DISTRICTWIDE OR OFFICE BR8O-968-657,N501, STP-PM08(467); 

	Min: 
	Min: 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 84.82000 11,026.60 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 84.82000 11,026.60 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 84.82000 11,026.60 
	Unit Price LCC: 
	Ext Amount 

	103.06000 
	103.06000 
	15,459.00 

	113.16000 
	113.16000 
	17,200.32 

	142.57000 
	142.57000 
	35,642.50 

	174.00000 
	174.00000 
	26,100.00 

	150.99000 
	150.99000 
	1,509.90 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121229B01B 
	Counties: 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J58 
	Project(s): 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0360 62419 
	0360 62419 
	0360 62419 
	10.000 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS II, 3" (V
	SEALER CLASS II, 3" (V
	-


	SHAPED) 3" 
	SHAPED) 3" 

	0370 62420 
	0370 62420 
	30.000 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS II, 4-1/2" (V
	SEALER CLASS II, 4-1/2" (V
	-


	SHAPED) 4-1/2" 
	SHAPED) 4-1/2" 

	0380 62425 
	0380 62425 
	30.000 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS III, 1/2" (FOAM 
	SEALER CLASS III, 1/2" (FOAM 

	& SILICONE) 1/2" 
	& SILICONE) 1/2" 

	0390 62426 
	0390 62426 
	30.000 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS III, 1" (FOAM & 
	SEALER CLASS III, 1" (FOAM & 

	SILICONE) 1" 
	SILICONE) 1" 

	0400 62427 
	0400 62427 
	50.000 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS III, 2" (FOAM & 
	SEALER CLASS III, 2" (FOAM & 

	SILICONE) 2" 
	SILICONE) 2" 

	0410 62428 
	0410 62428 
	30.000 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS III, 3" (FOAM & 
	SEALER CLASS III, 3" (FOAM & 

	SILICONE) 3" 
	SILICONE) 3" 


	(1) LANFORD BROTHERS COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	150.00000 
	150.00000 
	1,500.00 

	150.00000 
	4,500.00 

	85.00000 
	2,550.00 

	105.00000 
	3,150.00 

	120.00000 
	6,000.00 

	130.00000 
	130.00000 
	3,900.00 

	ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM STAUNTON / DISTRICTWIDE OR OFFICE BR8O-968-657,N501, STP-PM08(467); 



	Min: 
	Min: 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 150.99000 1,509.90 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 150.99000 1,509.90 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 150.99000 1,509.90 
	Unit Price LCC: 
	Ext Amount 

	153.73000 
	153.73000 
	4,611.90 

	73.71000 
	73.71000 
	2,211.30 

	76.71000 
	76.71000 
	2,301.30 

	105.09000 
	105.09000 
	5,254.50 

	157.25000 
	157.25000 
	4,717.50 



	Contract ID: C0000121229B01B Counties: 
	Contract ID: C0000121229B01B Counties: 
	Letting Date: May 24, 2023 District(s): Call Order: J58 Project(s): Contract Time: 07/11/24 COMPLETION DATE 
	Contract Description: ON-CALL BRIDGE REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0420 62429 
	0420 62429 
	0420 62429 
	30.000 

	ADHESIVE BASED JOINT 
	ADHESIVE BASED JOINT 
	LF 

	SEALER CLASS III, 4" (FOAM & 
	SEALER CLASS III, 4" (FOAM & 

	SILICONE) 4" 
	SILICONE) 4" 

	0430 68090 
	0430 68090 
	2,424.000 

	BRIDGE DECK GROOVING 
	BRIDGE DECK GROOVING 
	SY 

	0440 68100 
	0440 68100 
	320.000 

	REINF. STEEL REINFORCING 
	REINF. STEEL REINFORCING 
	LB 

	STEEL 
	STEEL 

	0450 68158 
	0450 68158 
	1.000 

	REPLACE DECK DRAIN 
	REPLACE DECK DRAIN 
	EA 

	ASSEMBLY 
	ASSEMBLY 

	0460 68166 
	0460 68166 
	18.000 

	REPLACE ANCHOR BOLT 
	REPLACE ANCHOR BOLT 
	EA 

	0470 68167 
	0470 68167 
	30.000 

	REPLACE HIGH STRENGTH 
	REPLACE HIGH STRENGTH 
	LF 

	GROUT 
	GROUT 

	0480 68174 
	0480 68174 
	733.000 

	CRACK REPAIR TYPE C 
	CRACK REPAIR TYPE C 
	LF 

	0490 68180 
	0490 68180 
	380.000 

	EMBEDDED GALVANIC 
	EMBEDDED GALVANIC 
	EA 

	ANODES 
	ANODES 


	(1) LANFORD BROTHERS COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	150.00000 
	150.00000 
	150.00000 
	4,500.00 

	15.00000 7.00000 
	15.00000 7.00000 
	36,360.00 2,240.00 

	4,500.00000 
	4,500.00000 
	4,500.00 

	1,500.00000 300.00000 
	1,500.00000 300.00000 
	27,000.00 9,000.00 

	10.00000 
	10.00000 
	7,330.00 


	40.00000 
	15,200.00 

	ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM STAUNTON / DISTRICTWIDE OR OFFICE BR8O-968-657,N501, STP-PM08(467); 

	Min: 
	Min: 
	Max: (2) FAIRFIELD-ECHOLS, LLC 
	Max: (2) FAIRFIELD-ECHOLS, LLC 
	Max: (2) FAIRFIELD-ECHOLS, LLC 

	Unit Price Cat Alt Member: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	153.73000 
	153.73000 
	153.73000 
	4,611.90 

	14.55000 
	14.55000 
	35,269.20 

	16.81000 
	16.81000 
	5,379.20 

	1,517.60000 
	1,517.60000 
	1,517.60 

	2,186.52000 
	2,186.52000 
	39,357.36 

	1,859.19000 
	1,859.19000 
	55,775.70 

	16.82000 
	16.82000 
	12,329.06 

	37.82000 
	37.82000 
	14,371.60 



	Contract ID: C0000121229B01B Counties: 
	Contract ID: C0000121229B01B Counties: 
	Letting Date: May 24, 2023 District(s): Call Order: J58 Project(s): Contract Time: 07/11/24 COMPLETION DATE 
	Contract Description: ON-CALL BRIDGE REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0500 68190 
	0500 68190 
	0500 68190 
	303.000 

	CONCRETE SURFACE COLOR 
	CONCRETE SURFACE COLOR 
	SY 

	COATING CONCRETE 
	COATING CONCRETE 

	WATERPROOFING - (WATER 
	WATERPROOFING - (WATER 

	BASED) 
	BASED) 

	0510 68192 
	0510 68192 
	35.000 

	REPLACE BEARING REPLACE 
	REPLACE BEARING REPLACE 
	EA 

	BEARING (RECONSTRUCT) 
	BEARING (RECONSTRUCT) 

	0520 68193 
	0520 68193 
	24.000 

	RESET EXIST. ROCKER 
	RESET EXIST. ROCKER 
	EA 

	EXPANSION BEARING 
	EXPANSION BEARING 

	0530 68194 
	0530 68194 
	2.000 

	MODIFY EXIST. ROCKER 
	MODIFY EXIST. ROCKER 
	EA 

	EXPANSION BEARING 
	EXPANSION BEARING 

	0540 68195 
	0540 68195 
	1.000 

	MODIFY EXIST. FIXED 
	MODIFY EXIST. FIXED 
	EA 

	BEARING 
	BEARING 

	0550 68201 
	0550 68201 
	10.000 

	MODIFY STEEL BEAM/GIRDER 
	MODIFY STEEL BEAM/GIRDER 
	EA 

	END 
	END 

	0560 68217 
	0560 68217 
	20.000 

	REINFORCING STEEL 
	REINFORCING STEEL 
	EA 

	SPLICER #4 BAR 
	SPLICER #4 BAR 


	(1) LANFORD BROTHERS COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	90.00000 
	90.00000 
	90.00000 
	27,270.00 

	5,500.00000 1,500.00000 1,500.00000 2,200.00000 2,000.00000 
	5,500.00000 1,500.00000 1,500.00000 2,200.00000 2,000.00000 
	192,500.00 36,000.00 3,000.00 2,200.00 20,000.00 


	50.00000 
	1,000.00 

	ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM STAUNTON / DISTRICTWIDE OR OFFICE BR8O-968-657,N501, STP-PM08(467); 

	Min: 
	Min: 
	Max: (2) FAIRFIELD-ECHOLS, LLC 
	Max: (2) FAIRFIELD-ECHOLS, LLC 
	Max: (2) FAIRFIELD-ECHOLS, LLC 

	Unit Price Cat Alt Member: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	130.66000 
	130.66000 
	130.66000 
	39,589.98 

	2,333.38000 
	2,333.38000 
	81,668.30 

	702.75000 
	702.75000 
	16,866.00 

	7,062.87000 
	7,062.87000 
	14,125.74 

	6,953.90000 
	6,953.90000 
	6,953.90 

	2,800.78000 
	2,800.78000 
	28,007.80 

	100.35000 
	100.35000 
	2,007.00 


	Contract ID: C0000121229B01B Counties: ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM 
	Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: J58 Project(s): BR8O-968-657,N501, STP-PM08(467); 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0570 68218 
	0570 68218 
	0570 68218 
	12.000 

	REINFORCING STEEL 
	REINFORCING STEEL 
	EA 

	SPLICER #5 BAR 
	SPLICER #5 BAR 

	0580 68225 
	0580 68225 
	1.000 

	PARAPET CLOSURE TYPE A 
	PARAPET CLOSURE TYPE A 
	EA 

	0590 68226 
	0590 68226 
	6.000 

	PARAPET CLOSURE TYPE B 
	PARAPET CLOSURE TYPE B 
	EA 

	0600 68227 
	0600 68227 
	4.000 

	PARAPET CLOSURE TYPE C 
	PARAPET CLOSURE TYPE C 
	EA 

	0610 68241 
	0610 68241 
	2.000 

	CRACK REPAIR DRILL CRACK 
	CRACK REPAIR DRILL CRACK 
	EA 

	ARREST HOLES 
	ARREST HOLES 

	0620 68313 
	0620 68313 
	97.000 

	TYPE A MILLING 1/2" 
	TYPE A MILLING 1/2" 
	SY 

	0630 68314 
	0630 68314 
	1,322.000 

	TYPE A MILLING 1" 
	TYPE A MILLING 1" 
	SY 

	0640 68315 
	0640 68315 
	5,300.000 

	TYPE A MILLING 1-1/2" 
	TYPE A MILLING 1-1/2" 
	SY 

	0650 68332 
	0650 68332 
	60.000 

	H.E.S. PATCHING TYPE C 
	H.E.S. PATCHING TYPE C 
	SY 


	(1) LANFORD BROTHERS COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	65.00000 780.00 
	1,000.00000 
	1,000.00 

	1,000.00000 
	6,000.00 

	1,800.00000 
	7,200.00 

	2,000.00000 
	4,000.00 

	20.00000 
	20.00000 
	1,940.00 

	20.00000 
	26,440.00 

	20.00000 
	106,000.00 

	1,800.00000 
	108,000.00 



	Max: 
	Max: 


	(2) FAIRFIELD-ECHOLS, LLC 
	(2) FAIRFIELD-ECHOLS, LLC 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	121.63000 
	121.63000 
	1,459.56 

	7,173.64000 
	7,173.64 

	4,697.67000 
	28,186.02 

	4,654.67000 
	18,618.68 

	748.09000 
	1,496.18 

	55.87000 
	5,419.39 

	23.23000 
	30,710.06 

	18.63000 
	18.63000 
	98,739.00 

	943.00000 
	943.00000 
	56,580.00 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121229B01B 
	Counties: 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J58 
	Project(s): 


	ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM STAUNTON / DISTRICTWIDE OR OFFICE BR8O-968-657,N501, STP-PM08(467); 



	Min: Max: 
	Min: Max: 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0660 68339 
	0660 68339 
	0660 68339 
	30.000 

	DECK SLAB CLOSURE DECK 
	DECK SLAB CLOSURE DECK 
	SY 

	EXTENSION 
	EXTENSION 

	0670 68339 
	0670 68339 
	15.000 

	DECK SLAB CLOSURE JOINT 
	DECK SLAB CLOSURE JOINT 
	SY 

	CLOSURE 
	CLOSURE 

	0680 68339 
	0680 68339 
	30.000 

	DECK SLAB CLOSURE JOINT 
	DECK SLAB CLOSURE JOINT 
	SY 

	CLOSURE PARTIAL DEPTH 
	CLOSURE PARTIAL DEPTH 

	0690 68406 
	0690 68406 
	3.000 

	WATERPROOFING - EPOXY 
	WATERPROOFING - EPOXY 
	SY 

	RESIN TYPE EP-3B/EP-3T 
	RESIN TYPE EP-3B/EP-3T 

	0700 68408 
	0700 68408 
	28.000 

	SILICONE JOINT SEALANT 
	SILICONE JOINT SEALANT 
	LF 

	1" (TYPE D) 
	1" (TYPE D) 

	0710 68409 
	0710 68409 
	281.000 

	SILICONE JOINT SEALANT 1
	SILICONE JOINT SEALANT 1
	-

	LF 

	1/2" (TYPE D) 
	1/2" (TYPE D) 

	0720 68410 
	0720 68410 
	179.000 

	SILICONE JOINT SEALANT 
	SILICONE JOINT SEALANT 
	LF 

	2" (TYPE D) 
	2" (TYPE D) 


	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	2,250.00000 
	2,250.00000 
	67,500.00 
	2,321.66000 
	69,649.80 

	2,000.00000 
	2,000.00000 
	30,000.00 
	2,347.08000 
	35,206.20 

	2,000.00000 
	2,000.00000 
	60,000.00 
	1,674.13000 
	50,223.90 

	500.00000 
	500.00000 
	1,500.00 
	549.17000 
	1,647.51 

	70.00000 
	70.00000 
	1,960.00 
	84.04000 
	2,353.12 

	85.00000 
	85.00000 
	23,885.00 
	45.85000 
	12,883.85 

	90.00000 
	90.00000 
	16,110.00 
	74.94000 
	13,414.26 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121229B01B 
	Counties: 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J58 
	Project(s): 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0730 68411 
	0730 68411 
	0730 68411 
	17.000 

	SILICONE JOINT SEALANT 2
	SILICONE JOINT SEALANT 2
	-

	LF 

	1/2" (TYPE D) 
	1/2" (TYPE D) 

	0740 68412 
	0740 68412 
	38.000 

	SILICONE JOINT SEALANT 
	SILICONE JOINT SEALANT 
	LF 

	3" (TYPE D) 
	3" (TYPE D) 

	0750 68552 
	0750 68552 
	350.000 

	ELASTOMERIC EXPANSION 
	ELASTOMERIC EXPANSION 
	LF 

	DAM 2+" TO 3" 
	DAM 2+" TO 3" 

	0760 68553 
	0760 68553 
	450.000 

	ELASTOMERIC EXPANSION 
	ELASTOMERIC EXPANSION 
	LF 

	DAM 3+" TO 4" 
	DAM 3+" TO 4" 

	0770 68554 
	0770 68554 
	350.000 

	ELASTOMERIC EXPANSION 
	ELASTOMERIC EXPANSION 
	LF 

	DAM 4+" TO 5" 
	DAM 4+" TO 5" 

	0780 68571 
	0780 68571 
	60.000 

	NS RECONSTRUCT 
	NS RECONSTRUCT 
	LF 

	EXPANSION JOINT 
	EXPANSION JOINT 

	EXPANSION JOINT RECON 
	EXPANSION JOINT RECON 

	VES (TYPE A) 
	VES (TYPE A) 


	(1) LANFORD BROTHERS COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	100.00000 
	100.00000 
	1,700.00 

	115.00000 
	115.00000 
	4,370.00 

	475.00000 
	475.00000 
	166,250.00 

	475.00000 
	213,750.00 

	475.00000 
	166,250.00 

	300.00000 
	300.00000 
	18,000.00 

	ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM STAUNTON / DISTRICTWIDE OR OFFICE BR8O-968-657,N501, STP-PM08(467); 





	Min: 
	Min: 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 125.50000 2,133.50 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 125.50000 2,133.50 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 125.50000 2,133.50 
	Unit Price LCC: 
	Ext Amount 

	91.03000 
	91.03000 
	3,459.14 

	655.96000 
	655.96000 
	229,586.00 

	651.09000 
	651.09000 
	292,990.50 

	660.82000 
	660.82000 
	231,287.00 

	866.36000 
	866.36000 
	51,981.60 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121229B01B 
	Counties: 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J58 
	Project(s): 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0790 68571 
	0790 68571 
	0790 68571 
	147.000 

	NS RECONSTRUCT 
	NS RECONSTRUCT 
	LF 

	EXPANSION JOINT 
	EXPANSION JOINT 

	EXPANSION JOINT RECON 
	EXPANSION JOINT RECON 

	VES (TYPE C) 
	VES (TYPE C) 

	0800 68571 
	0800 68571 
	147.000 

	NS RECONSTRUCT 
	NS RECONSTRUCT 
	LF 

	EXPANSION JOINT 
	EXPANSION JOINT 

	EXPANSION JOINT RECON 
	EXPANSION JOINT RECON 

	VES (TYPE D) 
	VES (TYPE D) 

	0810 68571 
	0810 68571 
	24.000 

	NS RECONSTRUCT 
	NS RECONSTRUCT 
	LF 

	EXPANSION JOINT 
	EXPANSION JOINT 

	EXPANSION JOINT RECON 
	EXPANSION JOINT RECON 

	VES (TYPE E) 
	VES (TYPE E) 

	0820 68571 
	0820 68571 
	44.000 

	NS RECONSTRUCT 
	NS RECONSTRUCT 
	LF 

	EXPANSION JOINT 
	EXPANSION JOINT 

	RECONSTRUCT ARMOR JOINT 
	RECONSTRUCT ARMOR JOINT 

	0830 68575 
	0830 68575 
	772.000 

	EXPANSION JOINT 
	EXPANSION JOINT 
	LF 

	PREPARATION 
	PREPARATION 

	0840 68579 
	0840 68579 
	22.000 

	RECONSTRUCT BACK WALL, 
	RECONSTRUCT BACK WALL, 
	LF 

	HES 
	HES 


	(1) LANFORD BROTHERS COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	315.00000 
	315.00000 
	46,305.00 

	315.00000 
	46,305.00 

	315.00000 
	7,560.00 

	315.00000 
	13,860.00 

	55.00000 
	42,460.00 

	500.00000 
	500.00000 
	11,000.00 

	ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM STAUNTON / DISTRICTWIDE OR OFFICE BR8O-968-657,N501, STP-PM08(467); 



	Min: 
	Min: 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 1,035.27000 152,184.69 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 1,035.27000 152,184.69 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 1,035.27000 152,184.69 
	Unit Price LCC: 
	Ext Amount 

	769.74000 
	769.74000 
	113,151.78 

	1,116.39000 
	1,116.39000 
	26,793.36 

	115.20000 
	115.20000 
	5,068.80 

	60.46000 
	60.46000 
	46,675.12 

	1,326.21000 
	1,326.21000 
	29,176.62 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121229B01B 
	Counties: 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J58 
	Project(s): 


	ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM STAUNTON / DISTRICTWIDE OR OFFICE BR8O-968-657,N501, STP-PM08(467); 

	Min: Max: 
	Min: Max: 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0850 68580 
	0850 68580 
	0850 68580 
	28.000 

	BEAM END REPAIR 
	BEAM END REPAIR 
	EA 

	CONCRETE BEAM END 
	CONCRETE BEAM END 

	REPAIR 
	REPAIR 

	0860 68590 
	0860 68590 
	37.000 

	JACKING AND BLOCKING 
	JACKING AND BLOCKING 
	EA 

	BEAM 
	BEAM 

	0870 68600 
	0870 68600 
	52.000 

	CONCRETE SUPERSTRUCT. 
	CONCRETE SUPERSTRUCT. 
	SY 

	SURFACE REPAIR 
	SURFACE REPAIR 

	0880 68616 
	0880 68616 
	1,198.000 

	PLACE VERY EARLY 
	PLACE VERY EARLY 
	SY 

	STRENGTH LATEX MODIFIED 
	STRENGTH LATEX MODIFIED 

	CONCRETE OVERLAY 
	CONCRETE OVERLAY 

	0890 68621 
	0890 68621 
	117.000 

	NS FURNISH VERY EARLY 
	NS FURNISH VERY EARLY 
	CY 

	STRENGTH LATEX MODIFIED 
	STRENGTH LATEX MODIFIED 

	CONCRETE FURNISH VES 
	CONCRETE FURNISH VES 

	LATEX MODIFIED CONCRETE 
	LATEX MODIFIED CONCRETE 

	OVERLAY 
	OVERLAY 

	0900 68642 
	0900 68642 
	527.000 

	TYPE A HYDRO-DEMOLITION 
	TYPE A HYDRO-DEMOLITION 
	SY 

	1/2" 
	1/2" 


	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	5,000.00000 
	5,000.00000 
	140,000.00 
	2,049.71000 
	57,391.88 

	2,800.00000 
	2,800.00000 
	103,600.00 
	4,218.40000 
	156,080.80 

	2,800.00000 
	2,800.00000 
	145,600.00 
	620.19000 
	32,249.88 

	135.00000 
	135.00000 
	161,730.00 
	197.39000 
	236,473.22 

	2,000.00000 
	2,000.00000 
	234,000.00 
	1,658.46000 
	194,039.82 

	125.00000 
	125.00000 
	65,875.00 
	205.71000 
	108,409.17 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121229B01B 
	Counties: 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J58 
	Project(s): 


	ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM STAUNTON / DISTRICTWIDE OR OFFICE BR8O-968-657,N501, STP-PM08(467); 

	Min: Max: 
	Min: Max: 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0910 68665 
	0910 68665 
	0910 68665 
	220.000 

	REPLACE CONCRETE CURB 
	REPLACE CONCRETE CURB 
	LF 

	0920 68666 
	0920 68666 
	193.000 

	REPLACE CONCRETE RAILS 
	REPLACE CONCRETE RAILS 
	LF 

	TYPE A 
	TYPE A 

	0930 68667 
	0930 68667 
	8.000 

	REPLACE CONCRETE RAILS 
	REPLACE CONCRETE RAILS 
	LF 

	TYPE B 
	TYPE B 

	0940 68670 
	0940 68670 
	15.000 

	REPLACE CONCRETE POST 
	REPLACE CONCRETE POST 
	EA 

	0950 68675 
	0950 68675 
	5.000 

	EPOXY OVERLAY 
	EPOXY OVERLAY 
	SY 

	0960 68902 
	0960 68902 
	10.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR ALUMINUM RAIL 
	WID./REPAIR ALUMINUM RAIL 

	(3-1/2" DIA.) 
	(3-1/2" DIA.) 

	0970 68902 
	0970 68902 
	30.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR ALUMINUM RAIL 
	WID./REPAIR ALUMINUM RAIL 

	(4" DIA.) 
	(4" DIA.) 


	(1) LANFORD BROTHERS 
	(2) FAIRFIELD-ECHOLS, LLC 
	COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	250.00000 
	250.00000 
	55,000.00 
	214.68000 
	47,229.60 

	100.00000 
	100.00000 
	19,300.00 
	219.50000 
	42,363.50 

	600.00000 
	600.00000 
	4,800.00 
	362.04000 
	2,896.32 

	2,000.00000 
	2,000.00000 
	30,000.00 
	2,938.11000 
	44,071.65 

	320.00000 
	320.00000 
	1,600.00 
	1,516.67000 
	7,583.35 

	150.00000 
	150.00000 
	1,500.00 
	408.26000 
	4,082.60 

	130.00000 
	130.00000 
	3,900.00 
	225.71000 
	6,771.30 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121229B01B 
	Counties: 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J58 
	Project(s): 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0980 68902 
	0980 68902 
	0980 68902 
	10.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR ALUMINUM RAIL 
	WID./REPAIR ALUMINUM RAIL 

	(5" DIA.) 
	(5" DIA.) 

	0990 68902 
	0990 68902 
	15.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR EPOXY MORTAR 
	WID./REPAIR EPOXY MORTAR 

	JOINT REPAIR 
	JOINT REPAIR 

	1000 68902 
	1000 68902 
	170.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR HOT POURED 
	WID./REPAIR HOT POURED 

	JOINT SEALER 
	JOINT SEALER 

	1010 68902 
	1010 68902 
	20.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR INCIDENTAL 
	WID./REPAIR INCIDENTAL 

	CONCRETE REPAIR 
	CONCRETE REPAIR 

	1020 68902 
	1020 68902 
	50.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR INSTALL 
	WID./REPAIR INSTALL 

	ALUMINUM RAIL (3-1/2", 4", 5" 
	ALUMINUM RAIL (3-1/2", 4", 5" 

	DIA.) 
	DIA.) 

	1030 68902 
	1030 68902 
	50.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR RECONSTRUCT 
	WID./REPAIR RECONSTRUCT 

	DECK OVERHANG 
	DECK OVERHANG 


	(1) LANFORD BROTHERS COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	145.00000 
	145.00000 
	1,450.00 

	75.00000 
	1,125.00 

	50.00000 
	8,500.00 

	225.00000 
	4,500.00 

	100.00000 
	5,000.00 

	500.00000 
	500.00000 
	25,000.00 

	ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM STAUNTON / DISTRICTWIDE OR OFFICE BR8O-968-657,N501, STP-PM08(467); 



	Min: 
	Min: 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 691.66000 6,916.60 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 691.66000 6,916.60 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 691.66000 6,916.60 
	Unit Price LCC: 
	Ext Amount 

	86.53000 
	86.53000 
	1,297.95 

	28.48000 
	28.48000 
	4,841.60 

	176.80000 
	176.80000 
	3,536.00 

	457.18000 
	457.18000 
	22,859.00 

	714.60000 
	714.60000 
	35,730.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121229B01B 
	Counties: 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J58 
	Project(s): 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	1040 68902 
	1040 68902 
	1040 68902 
	120.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	LF 

	WID./REPAIR REMOVE AND 
	WID./REPAIR REMOVE AND 

	INSTALL GUARDRAIL BEAM 
	INSTALL GUARDRAIL BEAM 

	1050 68904 
	1050 68904 
	2.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR ALUMINUM POST 
	WID./REPAIR ALUMINUM POST 

	(1 RAIL NEW) 
	(1 RAIL NEW) 

	1060 68904 
	1060 68904 
	20.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR ALUMINUM POST 
	WID./REPAIR ALUMINUM POST 

	(1 RAIL USED) 
	(1 RAIL USED) 

	1070 68904 
	1070 68904 
	2.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR ALUMINUM POST 
	WID./REPAIR ALUMINUM POST 

	(2 RAIL NEW) 
	(2 RAIL NEW) 

	1080 68904 
	1080 68904 
	8.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR ALUMINUM POST 
	WID./REPAIR ALUMINUM POST 

	(2 RAIL USED) 
	(2 RAIL USED) 

	1090 68904 
	1090 68904 
	2.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR ALUMINUM RAIL 
	WID./REPAIR ALUMINUM RAIL 

	TERMINAL END 
	TERMINAL END 


	(1) LANFORD BROTHERS COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	15.00000 
	15.00000 
	1,800.00 

	1,500.00000 
	3,000.00 

	120.00000 
	120.00000 
	2,400.00 

	2,000.00000 
	4,000.00 

	100.00000 800.00 
	5,000.00000 
	10,000.00 

	ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM STAUNTON / DISTRICTWIDE OR OFFICE BR8O-968-657,N501, STP-PM08(467); 



	Min: 
	Min: 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 96.25000 11,550.00 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 96.25000 11,550.00 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 96.25000 11,550.00 
	Unit Price LCC: 
	Ext Amount 

	2,936.45000 
	2,936.45000 
	5,872.90 

	1,283.08000 
	1,283.08000 
	25,661.60 

	4,294.44000 
	4,294.44000 
	8,588.88 

	1,564.86000 
	1,564.86000 
	12,518.88 

	10,787.71000 
	10,787.71000 
	21,575.42 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121229B01B 
	Counties: 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J58 
	Project(s): 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	1100 68904 
	1100 68904 
	1100 68904 
	1.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR CLEAN DECK 
	WID./REPAIR CLEAN DECK 

	DRAINS 
	DRAINS 

	1110 68904 
	1110 68904 
	2.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR CLEAN 
	WID./REPAIR CLEAN 

	DRAINAGE TROUGH SYSTEM 
	DRAINAGE TROUGH SYSTEM 

	1120 68904 
	1120 68904 
	10.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR INSTALL 
	WID./REPAIR INSTALL 

	ALUMINUM POST (1 RAIL) 
	ALUMINUM POST (1 RAIL) 

	1130 68904 
	1130 68904 
	4.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR INSTALL 
	WID./REPAIR INSTALL 

	ALUMINUM POST (2 RAIL) 
	ALUMINUM POST (2 RAIL) 

	1140 68904 
	1140 68904 
	8.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	EA 

	WID./REPAIR REPLACE RAIL 
	WID./REPAIR REPLACE RAIL 

	POST ANCHOR BOLT SETS 
	POST ANCHOR BOLT SETS 

	1150 68910 
	1150 68910 
	164.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	SY 

	WID./REPAIR TYPE B 
	WID./REPAIR TYPE B 

	PATCHING (VES) 
	PATCHING (VES) 


	(1) LANFORD BROTHERS COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	100.00000 100.00 
	2,500.00000 
	5,000.00 

	1,500.00000 
	15,000.00 

	2,000.00000 
	8,000.00 

	2,200.00000 
	17,600.00 

	950.00000 
	950.00000 
	155,800.00 

	ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM STAUNTON / DISTRICTWIDE OR OFFICE BR8O-968-657,N501, STP-PM08(467); 


	Min: 
	Min: 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 2,534.19000 2,534.19 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 2,534.19000 2,534.19 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 2,534.19000 2,534.19 
	Unit Price LCC: 
	Ext Amount 

	5,925.40000 
	5,925.40000 
	11,850.80 

	1,564.86000 
	1,564.86000 
	15,648.60 

	1,564.86000 
	1,564.86000 
	6,259.44 

	1,986.74000 
	1,986.74000 
	15,893.92 

	738.00000 
	738.00000 
	121,032.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121229B01B 
	Counties: 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J58 
	Project(s): 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	1160 68910 
	1160 68910 
	1160 68910 
	111.000 

	NS BR. SUPERSTR. 
	NS BR. SUPERSTR. 
	SY 

	WID./REPAIR TYPE C 
	WID./REPAIR TYPE C 

	PATCHING (VES) 
	PATCHING (VES) 

	1170 69500 
	1170 69500 
	8.000 

	CONCRETE SUBSTRUCT. 
	CONCRETE SUBSTRUCT. 
	SY 

	SURFACE REPAIR 
	SURFACE REPAIR 

	1180 69815 
	1180 69815 
	2.000 

	RECONSTRUCT BRIDGE SEAT 
	RECONSTRUCT BRIDGE SEAT 
	EA 

	TYPE A 
	TYPE A 

	1190 69816 
	1190 69816 
	6.000 

	RECONSTRUCT BRIDGE SEAT 
	RECONSTRUCT BRIDGE SEAT 
	EA 

	TYPE B 
	TYPE B 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM STAUNTON / DISTRICTWIDE OR OFFICE BR8O-968-657,N501, STP-PM08(467); 

	Min: 
	Min: 
	(1) LANFORD BROTHERS COMPANY, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	1,800.00000 
	199,800.00 

	2,800.00000 
	22,400.00 

	1,500.00000 
	3,000.00 

	1,000.00000 
	6,000.00 

	$
	4,056,184.00 

	$
	4,056,184.00 

	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 1,390.83000 154,382.13 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 1,390.83000 154,382.13 
	Max: (2) FAIRFIELD-ECHOLS, LLC Unit Price Ext Amount Cat Alt Member: 1,390.83000 154,382.13 
	Unit Price LCC: 
	Ext Amount 

	1,709.57000 
	1,709.57000 
	13,676.56 

	6,483.89000 
	6,483.89000 
	12,967.78 

	5,508.55000 
	5,508.55000 
	33,051.30 


	$
	4,477,685.53 

	$
	4,477,685.53 

	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$4,056,184.00 
	$4,477,685.53 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$4,056,184.00 
	$4,477,685.53 


	( ) indicates item is bid as Lump Sum 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: C0000121229B01B Letting Date: May 24, 2023 10:00 A.M. Call Order: J58 Contract Time: 07/11/24 COMPLETION DATE 
	Contract ID: C0000121229B01B Letting Date: May 24, 2023 10:00 A.M. Call Order: J58 Contract Time: 07/11/24 COMPLETION DATE 
	Counties: ALLEGHANY, AUGUSTA, BATH, HIGHLAND, ROCKBRIDGE, ROCKINGHAM District(s): STAUNTON / DISTRICTWIDE OR OFFICE Project(s): BR8O-968-657,N501, STP-PM08(467); Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	L005 
	LANFORD BROTHERS COMPANY, INCORPORATED 
	$4,056,184.00 
	100.00% 

	2 
	2 
	F440 
	FAIRFIELD-ECHOLS, LLC 
	$4,477,685.53 
	110.39% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000105907C01 
	Counties: 
	AUGUSTA, WAYNESBORO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / HARRISONBURG 

	Call Order: 
	Call Order: 
	J73 
	Project(s): 
	U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 00101 
	0020 00101 
	(1) 

	CONSTRUCTION SURVEYING 
	CONSTRUCTION SURVEYING 
	LS 

	CONSTRUCTION 
	CONSTRUCTION 

	0030 00110 
	0030 00110 
	(1) 

	CLEARING AND GRUBBING 
	CLEARING AND GRUBBING 
	LS 

	0040 00120 
	0040 00120 
	109,333.000 

	REGULAR EXCAVATION 
	REGULAR EXCAVATION 
	CY 

	0050 00140 
	0050 00140 
	20,333.000 

	BORROW EXCAVATION 
	BORROW EXCAVATION 
	CY 

	0060 00170 
	0060 00170 
	1,308.000 

	NS SOIL BIORETENTION SOIL 
	NS SOIL BIORETENTION SOIL 
	CY 

	MEDIA 
	MEDIA 

	0070 00200 
	0070 00200 
	1.000 

	SETTLEMENT PLATE 
	SETTLEMENT PLATE 
	EA 


	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(2) KANAWHA STONE 
	(3) CATON CONSTRUCTION 

	TR
	COMPANY, INC. 
	GROUP, INC. 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Set: Cat Alt Member: LCC: 
	457,000.00000 98,700.00000 
	457,000.00000 98,700.00000 
	457,000.00000 98,700.00000 
	457,000.00 98,700.00 
	525,000.00000 175,000.00000 
	525,000.00 175,000.00 
	664,000.00000 160,000.00000 
	664,000.00 160,000.00 

	213,147.98000 10.00000 14.00000 140.00000 
	213,147.98000 10.00000 14.00000 140.00000 
	213,147.98 1,093,330.00 284,662.00 183,120.00 
	80,046.85000 9.26000 30.68000 108.66000 
	80,046.85 1,012,423.58 623,816.44 142,127.28 
	811,000.00000 27.00000 30.00000 160.00000 
	811,000.00 2,951,991.00 609,990.00 209,280.00 

	2,000.00000 
	2,000.00000 
	2,000.00 
	563.88000 
	563.88 
	10,000.00000 
	10,000.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000105907C01 
	Counties: 
	AUGUSTA, WAYNESBORO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / HARRISONBURG 

	Call Order: 
	Call Order: 
	J73 
	Project(s): 
	U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0080 00212 
	0080 00212 
	0080 00212 
	2,188.000 

	MINOR STRUCTURE EXCAV. 
	MINOR STRUCTURE EXCAV. 
	CY 

	BOX CULVERT 
	BOX CULVERT 

	0090 00306 
	0090 00306 
	768.000 

	NS SELECT MATERIAL TYPE 
	NS SELECT MATERIAL TYPE 
	TON 

	OGB 
	OGB 

	0100 00355 
	0100 00355 
	21,732.000 

	GEOTEXTILE SUBGRADE 
	GEOTEXTILE SUBGRADE 
	SY 

	STABILIZATION 
	STABILIZATION 

	0110 00507 
	0110 00507 
	446.000 

	BEDDING MATL. AGGR. NO. 57 
	BEDDING MATL. AGGR. NO. 57 
	TON 

	0120 00522 
	0120 00522 
	779.000 

	CONCRETE CLASS A4 BOX 
	CONCRETE CLASS A4 BOX 
	CY 

	CULVERT 
	CULVERT 

	0130 00525 
	0130 00525 
	21.000 

	CONCRETE CLASS A3 MISC. 
	CONCRETE CLASS A3 MISC. 
	CY 

	0140 00529 
	0140 00529 
	1.000 

	FLOWABLE BACKFILL 
	FLOWABLE BACKFILL 
	CY 

	0150 00540 
	0150 00540 
	124,889.000 

	REINF. STEEL 
	REINF. STEEL 
	LB 


	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(2) KANAWHA STONE 
	(3) CATON CONSTRUCTION 

	TR
	COMPANY, INC. 
	GROUP, INC. 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	40.00000 
	40.00000 
	87,520.00 
	18.92000 

	43.00000 
	43.00000 
	33,024.00 
	35.22000 

	1.75000 
	1.75000 
	38,031.00 
	2.00000 

	47.50000 
	47.50000 
	21,185.00 
	43.17000 

	1,200.00000 
	1,200.00000 
	934,800.00 
	1,680.07000 

	1,000.00000 
	1,000.00000 
	21,000.00 
	491.96000 

	1,300.00000 
	1,300.00000 
	1,300.00 
	2,715.16000 


	3.50000 
	3.50000 
	437,111.50 

	4.32000 
	41,396.96 
	41,396.96 
	41,396.96 
	40.00000 
	87,520.00 

	27,048.96 
	27,048.96 
	48.00000 
	36,864.00 

	43,464.00 
	43,464.00 
	4.00000 
	86,928.00 

	19,253.82 
	19,253.82 
	90.00000 
	40,140.00 

	1,308,774.53 
	1,308,774.53 
	900.00000 
	701,100.00 

	10,331.16 
	10,331.16 
	1,800.00000 
	37,800.00 

	2,715.16 
	2,715.16 
	1,500.00000 
	1,500.00 

	539,520.48 
	539,520.48 
	1.50000 
	187,333.50 


	LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000105907C01 
	Counties: 
	AUGUSTA, WAYNESBORO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / HARRISONBURG 

	Call Order: 
	Call Order: 
	J73 
	Project(s): 
	U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) BRANCH CIVIL, INC. 
	(2) KANAWHA STONE 
	(3) CATON CONSTRUCTION 

	Item Description 
	Item Description 
	COMPANY, INC. 
	GROUP, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 0001 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0160 00588 
	0160 00588 
	8,736.000 
	11.00000 96,096.00 
	11.61000 
	101,424.96 
	12.00000 
	104,832.00 

	UNDERDRAIN UD-4 
	UNDERDRAIN UD-4 
	LF 

	0170 00590 
	0170 00590 
	53.000 
	20.50000 1,086.50 
	44.34000 
	2,350.02 
	20.00000 
	1,060.00 

	CROSSDRAIN CD-1 
	CROSSDRAIN CD-1 
	LF 

	0180 00591 
	0180 00591 
	145.000 
	20.00000 2,900.00 
	46.70000 
	6,771.50 
	20.00000 
	2,900.00 

	CROSSDRAIN CD-2 
	CROSSDRAIN CD-2 
	LF 

	0190 00595 
	0190 00595 
	1,059.000 
	10.50000 11,119.50 
	28.49000 
	30,170.91 
	12.00000 
	12,708.00 

	OUTLET PIPE 
	OUTLET PIPE 
	LF 

	0200 00596 
	0200 00596 
	45.000 
	600.00000 27,000.00 
	836.75000 
	37,653.75 
	575.00000 
	25,875.00 

	ENDWALL EW-12 
	ENDWALL EW-12 
	EA 

	0210 01156 
	0210 01156 
	724.000 
	84.00000 60,816.00 
	83.72000 
	60,613.28 
	90.00000 
	65,160.00 

	STORM SEWER PIPE 15" 
	STORM SEWER PIPE 15" 
	LF 

	0220 01186 
	0220 01186 
	224.000 
	100.00000 22,400.00 
	102.71000 
	23,007.04 
	110.00000 
	24,640.00 

	STORM SEWER PIPE 18" 
	STORM SEWER PIPE 18" 
	LF 

	0230 01246 
	0230 01246 
	441.000 
	150.00000 66,150.00 
	110.46000 
	48,712.86 
	130.00000 
	57,330.00 

	STORM SEWER PIPE 24" 
	STORM SEWER PIPE 24" 
	LF 

	0240 01306 
	0240 01306 
	96.000 
	180.00000 17,280.00 
	157.21000 
	15,092.16 
	165.00000 
	15,840.00 

	STORM SEWER PIPE 30" 
	STORM SEWER PIPE 30" 
	LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000105907C01 
	Counties: 
	AUGUSTA, WAYNESBORO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / HARRISONBURG 

	Call Order: 
	Call Order: 
	J73 
	Project(s): 
	U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0250 01426 
	0250 01426 
	0250 01426 
	143.000 

	STORM SEWER PIPE 42" 
	STORM SEWER PIPE 42" 
	LF 

	0260 06150 
	0260 06150 
	6.000 

	15" END SECTION ES-1 OR 2 
	15" END SECTION ES-1 OR 2 
	EA 

	0270 06151 
	0270 06151 
	4.000 

	15" END SECTION ES-1 
	15" END SECTION ES-1 
	EA 

	0280 06180 
	0280 06180 
	1.000 

	18" END SECTION ES-1 OR 2 
	18" END SECTION ES-1 OR 2 
	EA 

	0290 06240 
	0290 06240 
	6.000 

	24" END SECTION ES-1 OR 2 
	24" END SECTION ES-1 OR 2 
	EA 

	0300 06241 
	0300 06241 
	3.000 

	24" END SECTION ES-1 
	24" END SECTION ES-1 
	EA 

	0310 06300 
	0310 06300 
	2.000 

	30" END SECTION ES-1 OR 2 
	30" END SECTION ES-1 OR 2 
	EA 

	0320 06420 
	0320 06420 
	2.000 

	42" END SECTION ES-1 OR 2 
	42" END SECTION ES-1 OR 2 
	EA 

	0330 07506 
	0330 07506 
	4.000 

	DROP INLET DI-5 
	DROP INLET DI-5 
	EA 


	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(2) KANAWHA STONE 
	(3) CATON CONSTRUCTION 

	TR
	COMPANY, INC. 
	GROUP, INC. 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Set: 
	260.00000 
	1,400.00000 
	1,400.00000 
	1,600.00000 
	2,100.00000 
	2,100.00000 
	2,800.00000 
	4,700.00000 
	8,300.00000 
	37,180.00 
	37,180.00 
	37,180.00 
	212.74000 
	30,421.82 
	300.00000 
	42,900.00 

	8,400.00 
	8,400.00 
	653.57000 
	3,921.42 
	900.00000 
	5,400.00 

	5,600.00 
	5,600.00 
	1,144.68000 
	4,578.72 
	900.00000 
	3,600.00 

	1,600.00 
	1,600.00 
	735.35000 
	735.35 
	1,100.00000 
	1,100.00 

	12,600.00 
	12,600.00 
	914.42000 
	5,486.52 
	1,400.00000 
	8,400.00 

	6,300.00 
	6,300.00 
	1,545.82000 
	4,637.46 
	1,400.00000 
	4,200.00 

	5,600.00 
	5,600.00 
	1,701.21000 
	3,402.42 
	1,950.00000 
	3,900.00 

	9,400.00 
	9,400.00 
	3,374.89000 
	6,749.78 
	4,000.00000 
	8,000.00 

	33,200.00 
	33,200.00 
	5,968.58000 
	23,874.32 
	5,500.00000 
	22,000.00 


	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 


	Contract Description: CONSTRUCTION WIDENING 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0340 07508 
	0340 07508 
	0340 07508 
	8.000 

	DROP INLET DI-7 
	DROP INLET DI-7 
	EA 

	0350 09056 
	0350 09056 
	16.000 

	MANHOLE MH-1 OR 2 
	MANHOLE MH-1 OR 2 
	LF 

	0360 09057 
	0360 09057 
	2.000 

	FRAME & COVER MH-1 
	FRAME & COVER MH-1 
	EA 

	0370 09148 
	0370 09148 
	1,542.000 

	EROSION CONTROL STONE 
	EROSION CONTROL STONE 
	TON 

	CLASS A1 EC-1 
	CLASS A1 EC-1 

	0380 09150 
	0380 09150 
	113.000 

	EROSION CONTROL STONE 
	EROSION CONTROL STONE 
	TON 

	CLASS I, EC-1 
	CLASS I, EC-1 

	0390 09152 
	0390 09152 
	126.000 

	EROSION CONTROL STONE 
	EROSION CONTROL STONE 
	TON 

	CLASS II, EC-1 
	CLASS II, EC-1 

	0400 09185 
	0400 09185 
	173.000 

	PAVED DITCH PG-2A 
	PAVED DITCH PG-2A 
	SY 

	0410 09250 
	0410 09250 
	3.000 

	SLOPE DRAIN 
	SLOPE DRAIN 
	EA 


	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(2) KANAWHA STONE 
	(3) CATON CONSTRUCTION 

	TR
	COMPANY, INC. 
	GROUP, INC. 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	7,500.00000 
	7,500.00000 
	60,000.00 
	8,699.72000 
	69,597.76 

	870.00000 
	870.00000 
	13,920.00 
	1,163.40000 
	18,614.40 

	870.00000 
	870.00000 
	1,740.00 
	566.83000 
	1,133.66 

	89.00000 
	89.00000 
	137,238.00 
	72.05000 
	111,101.10 

	120.00000 
	120.00000 
	13,560.00 
	74.67000 
	8,437.71 

	97.00000 
	97.00000 
	12,222.00 
	74.33000 
	9,365.58 

	180.00000 
	180.00000 
	31,140.00 
	168.42000 
	29,136.66 

	2,400.00000 
	2,400.00000 
	7,200.00 
	1,748.74000 
	5,246.22 


	LCC: 
	5,500.00000 
	5,500.00000 
	5,500.00000 
	44,000.00 

	1,250.00000 
	1,250.00000 
	20,000.00 

	675.00000 
	675.00000 
	1,350.00 

	117.00000 
	117.00000 
	180,414.00 

	125.00000 
	125.00000 
	14,125.00 

	106.00000 
	106.00000 
	13,356.00 

	160.00000 
	160.00000 
	27,680.00 

	4,300.00000 
	4,300.00000 
	12,900.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000105907C01 
	Counties: 
	AUGUSTA, WAYNESBORO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / HARRISONBURG 

	Call Order: 
	Call Order: 
	J73 
	Project(s): 
	U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0420 10003 
	0420 10003 
	0420 10003 
	287.000 

	NS AGGR. MATERIAL CHOKER 
	NS AGGR. MATERIAL CHOKER 
	TON 

	LAYER STONE (PEA GRAVEL) 
	LAYER STONE (PEA GRAVEL) 

	0430 10100 
	0430 10100 
	536.000 

	AGGR. MATL. NO. 21B 
	AGGR. MATL. NO. 21B 
	TON 

	0440 10128 
	0440 10128 
	7,766.000 

	AGGR. BASE MATL. TY. I NO. 
	AGGR. BASE MATL. TY. I NO. 
	TON 

	21B 
	21B 

	0450 10488 
	0450 10488 
	196.000 

	NS AGGREGATE AGGREGATE 
	NS AGGREGATE AGGREGATE 
	TON 

	0460 10488 
	0460 10488 
	1,137.000 

	NS AGGREGATE SUMP LAYER 
	NS AGGREGATE SUMP LAYER 
	TON 

	STONE 
	STONE 

	0470 10607 
	0470 10607 
	1,203.000 

	ASPHALT CONCRETE TY. SM
	ASPHALT CONCRETE TY. SM
	-

	TON 

	12.5A 
	12.5A 

	0480 10628 
	0480 10628 
	4,784.000 

	FLEXIBLE PAVEMENT 
	FLEXIBLE PAVEMENT 
	SY 

	PLANING 0" - 2" 
	PLANING 0" - 2" 

	0490 10635 
	0490 10635 
	1,541.000 

	ASPHALT CONC.TY. SM-9.5A 
	ASPHALT CONC.TY. SM-9.5A 
	TON 


	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(2) KANAWHA STONE 
	(3) CATON CONSTRUCTION 

	TR
	COMPANY, INC. 
	GROUP, INC. 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	99.00000 
	99.00000 
	28,413.00 
	57.34000 

	62.00000 
	62.00000 
	33,232.00 
	41.60000 

	36.00000 
	36.00000 
	279,576.00 
	32.75000 

	100.00000 
	100.00000 
	19,600.00 
	169.83000 

	49.50000 
	49.50000 
	56,281.50 
	49.29000 

	110.00000 
	110.00000 
	132,330.00 
	110.00000 

	3.00000 
	3.00000 
	14,352.00 
	9.02000 


	110.00000 
	110.00000 
	169,510.00 

	113.00000 
	16,456.58 
	16,456.58 
	16,456.58 
	125.00000 
	35,875.00 

	22,297.60 
	22,297.60 
	70.00000 
	37,520.00 

	254,336.50 
	254,336.50 
	50.00000 
	388,300.00 

	33,286.68 
	33,286.68 
	150.00000 
	29,400.00 

	56,042.73 
	56,042.73 
	45.00000 
	51,165.00 

	132,330.00 
	132,330.00 
	102.00000 
	122,706.00 

	43,151.68 
	43,151.68 
	9.00000 
	43,056.00 

	174,133.00 
	174,133.00 
	105.00000 
	161,805.00 


	LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000105907C01 
	Counties: 
	AUGUSTA, WAYNESBORO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / HARRISONBURG 

	Call Order: 
	Call Order: 
	J73 
	Project(s): 
	U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0500 10642 
	0500 10642 
	0500 10642 
	4,746.000 

	ASPHALT CONCRETE TY. BM
	ASPHALT CONCRETE TY. BM
	-

	TON 

	25.0A 
	25.0A 

	0510 11070 
	0510 11070 
	1,918.000 

	NS SAW-CUT ASPH CONC 
	NS SAW-CUT ASPH CONC 
	LF 

	SAW-CUT 
	SAW-CUT 

	0520 13108 
	0520 13108 
	2.000 

	CG-12 DETECTABLE 
	CG-12 DETECTABLE 
	SY 

	WARNING SURFACE 
	WARNING SURFACE 

	0530 13212 
	0530 13212 
	128.000 

	R/W MONUMENT RM-2 
	R/W MONUMENT RM-2 
	EA 

	0540 13268 
	0540 13268 
	2.000 

	REMOVE EXISTING 
	REMOVE EXISTING 
	EA 

	GUARDRAIL TERMINAL 
	GUARDRAIL TERMINAL 

	0550 13280 
	0550 13280 
	2,186.000 

	GUARDRAIL GR-MGS1 
	GUARDRAIL GR-MGS1 
	LF 

	0560 13286 
	0560 13286 
	14.000 

	GUARDRAIL TERMINAL GR
	GUARDRAIL TERMINAL GR
	-

	EA 

	MGS2 
	MGS2 

	0570 13320 
	0570 13320 
	35.000 

	GUARDRAIL GR-2 
	GUARDRAIL GR-2 
	LF 


	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(2) KANAWHA STONE 
	(3) CATON CONSTRUCTION 

	TR
	COMPANY, INC. 
	GROUP, INC. 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	99.00000 
	99.00000 
	469,854.00 
	85.00000 

	3.25000 
	3.25000 
	6,233.50 
	1.87000 

	1,500.00000 
	1,500.00000 
	3,000.00 
	274.45000 

	76.00000 
	76.00000 
	9,728.00 
	162.25000 

	550.00000 
	550.00000 
	1,100.00 
	303.99000 

	35.50000 
	35.50000 
	77,603.00 
	33.66000 

	3,900.00000 
	3,900.00000 
	54,600.00 
	3,624.74000 


	35.50000 
	35.50000 
	1,242.50 

	33.14000 
	403,410.00 
	403,410.00 
	403,410.00 
	94.00000 
	446,124.00 

	3,586.66 
	3,586.66 
	8.00000 
	15,344.00 

	548.90 
	548.90 
	1,400.00000 
	2,800.00 

	20,768.00 
	20,768.00 
	160.00000 
	20,480.00 

	607.98 
	607.98 
	525.00000 
	1,050.00 

	73,580.76 
	73,580.76 
	33.00000 
	72,138.00 

	50,746.36 
	50,746.36 
	5,500.00000 
	77,000.00 

	1,159.90 
	1,159.90 
	33.00000 
	1,155.00 


	LCC: 
	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 



	Contract Description: CONSTRUCTION WIDENING 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0580 13331 
	0580 13331 
	0580 13331 
	55.000 

	RAD. GUARDRAIL GR-2 
	RAD. GUARDRAIL GR-2 
	LF 

	0590 13383 
	0590 13383 
	1.000 

	FIXED OBJECT ATTACH. GR
	FIXED OBJECT ATTACH. GR
	-

	EA 

	FOA-1 TY. I 
	FOA-1 TY. I 

	0600 13603 
	0600 13603 
	1.000 

	IMPACT ATTEN. TY. 1 TL-3, 
	IMPACT ATTEN. TY. 1 TL-3, 
	EA 

	LOW MAINTENANCE 
	LOW MAINTENANCE 

	0610 14260 
	0610 14260 
	62.000 

	CRUSHER RUN AGGREGATE 
	CRUSHER RUN AGGREGATE 
	TON 

	NO. 25 OR 26 
	NO. 25 OR 26 

	0620 16335 
	0620 16335 
	346.000 

	ASPHALT CONC. TY. SM-9.5A 
	ASPHALT CONC. TY. SM-9.5A 
	TON 

	0630 22681 
	0630 22681 
	89.000 

	FENCE FE-B 
	FENCE FE-B 
	LF 

	0640 23570 
	0640 23570 
	2,231.000 

	HIGH VISIBILITY FENCE, 4' 
	HIGH VISIBILITY FENCE, 4' 
	LF 

	0650 24100 
	0650 24100 
	120.000 

	ALLAYING DUST 
	ALLAYING DUST 
	HR 


	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(2) KANAWHA STONE 
	(3) CATON CONSTRUCTION 

	TR
	COMPANY, INC. 
	GROUP, INC. 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	38.50000 
	38.50000 
	2,117.50 
	37.28000 
	2,050.40 

	3,300.00000 
	3,300.00000 
	3,300.00 
	2,899.79000 
	2,899.79 

	33,200.00000 
	33,200.00000 
	33,200.00 
	36,378.79000 
	36,378.79 

	93.00000 
	93.00000 
	5,766.00 
	46.96000 
	2,911.52 

	120.00000 
	120.00000 
	41,520.00 
	124.28000 
	43,000.88 

	55.00000 
	55.00000 
	4,895.00 
	13.36000 
	1,189.04 

	5.00000 
	5.00000 
	11,155.00 
	2.74000 
	6,112.94 

	1.00000 
	1.00000 
	120.00 
	160.84000 
	19,300.80 


	LCC: 
	36.00000 
	36.00000 
	36.00000 
	1,980.00 

	3,100.00000 
	3,100.00000 
	3,100.00 

	31,000.00000 
	31,000.00000 
	31,000.00 

	83.00000 
	83.00000 
	5,146.00 

	117.00000 
	117.00000 
	40,482.00 

	41.00000 
	41.00000 
	3,649.00 

	5.00000 
	5.00000 
	11,155.00 

	5.00000 
	5.00000 
	600.00 


	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 

	Tabulation of Bids 
	Tabulation of Bids 
	Page 9 of 63 

	Contract ID: C0000105907C01 
	Contract ID: C0000105907C01 
	Counties: AUGUSTA, WAYNESBORO 

	Letting Date: May 24, 2023 
	Letting Date: May 24, 2023 
	District(s): STAUNTON / HARRISONBURG 

	Call Order: J73 
	Call Order: J73 
	Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0660 24152 
	0660 24152 
	0660 24152 
	12.000 

	TYPE 3 BARRICADE 8' 
	TYPE 3 BARRICADE 8' 
	EA 

	0670 24160 
	0670 24160 
	691.000 

	TEMPORARY 
	TEMPORARY 
	SF 

	(CONSTRUCTION) SIGN 
	(CONSTRUCTION) SIGN 

	0680 24272 
	0680 24272 
	600.000 

	TRUCK MOUNTED 
	TRUCK MOUNTED 
	HR 

	ATTENUATOR 
	ATTENUATOR 

	0690 24278 
	0690 24278 
	10,560.000 

	GROUP 2 CHANNELIZING 
	GROUP 2 CHANNELIZING 
	DAY 

	DEVICES 
	DEVICES 

	0700 24279 
	0700 24279 
	2,688.000 

	PORTABLE CHANGEABLE 
	PORTABLE CHANGEABLE 
	HR 

	MESSAGE SIGN 
	MESSAGE SIGN 

	0710 24282 
	0710 24282 
	1,880.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0720 24410 
	0720 24410 
	1,709.000 

	DEMOLITION OF PAVEMENT 
	DEMOLITION OF PAVEMENT 
	SY 

	COMBINATION 
	COMBINATION 

	0730 24501 
	0730 24501 
	124.000 

	NS REMOVE EXIST. REMOVE 
	NS REMOVE EXIST. REMOVE 
	LF 

	EXISTING PIPE 
	EXISTING PIPE 




	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	Unit Price Ext Amount Cat Alt Set: 
	640.00000 
	640.00000 
	7,680.00 

	39.00000 
	26,949.00 

	34.50000 
	20,700.00 

	0.45000 
	4,752.00 

	3.25000 
	8,736.00 

	58.00000 
	109,040.00 

	9.00000 
	15,381.00 

	79.00000 
	79.00000 
	9,796.00 

	Max: 
	Max: 
	Max: 

	(2) KANAWHA STONE COMPANY, INC. 
	(2) KANAWHA STONE COMPANY, INC. 
	(3) CATON CONSTRUCTION GROUP, INC. 

	Unit Price Cat Alt Member: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	1,035.64000 41.43000 
	1,035.64000 41.43000 
	1,035.64000 41.43000 
	12,427.68 28,628.13 
	700.00000 14.00000 
	8,400.00 9,674.00 

	93.21000 
	93.21000 
	55,926.00 
	14.00000 
	8,400.00 

	1.55000 
	1.55000 
	16,368.00 
	2.50000 
	26,400.00 

	10.36000 
	10.36000 
	27,847.68 
	8.00000 
	21,504.00 

	56.96000 3.79000 
	56.96000 3.79000 
	107,084.80 6,477.11 
	45.00000 15.00000 
	84,600.00 25,635.00 

	49.98000 
	49.98000 
	6,197.52 
	42.00000 
	5,208.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000105907C01 
	Counties: 
	AUGUSTA, WAYNESBORO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / HARRISONBURG 

	Call Order: 
	Call Order: 
	J73 
	Project(s): 
	U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0740 24501 
	0740 24501 
	0740 24501 
	20.000 

	NS REMOVE EXIST. 
	NS REMOVE EXIST. 
	LF 

	RETAINING WALL 
	RETAINING WALL 

	0750 24600 
	0750 24600 
	90.000 

	REMOVE EXISTING 
	REMOVE EXISTING 
	LF 

	GUARDRAIL 
	GUARDRAIL 

	0760 24602 
	0760 24602 
	92.000 

	NS REMOVE EXIST. FENCE 
	NS REMOVE EXIST. FENCE 
	LF 

	REMOVE EXISTING FENCE 
	REMOVE EXISTING FENCE 

	0770 24802 
	0770 24802 
	1.000 

	NS REMOVE EXIST. MANHOLE 
	NS REMOVE EXIST. MANHOLE 
	EA 

	REMOVAL OF EXISTING 
	REMOVAL OF EXISTING 

	MANHOLE 
	MANHOLE 

	0780 24803 
	0780 24803 
	2.000 

	NS REMOVE EXIST. ENDWALL 
	NS REMOVE EXIST. ENDWALL 
	EA 

	REMOVE EXISTING ENDWALL 
	REMOVE EXISTING ENDWALL 

	(ALSO CONC. DAM) 
	(ALSO CONC. DAM) 

	0790 25004 
	0790 25004 
	967.000 

	HANDRAIL HR-1 TYPE III 
	HANDRAIL HR-1 TYPE III 
	LF 

	0800 25505 
	0800 25505 
	24.000 

	FIELD OFFICE TY.I 
	FIELD OFFICE TY.I 
	MO 


	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(2) KANAWHA STONE 
	(3) CATON CONSTRUCTION 

	TR
	COMPANY, INC. 
	GROUP, INC. 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Set: 170.00000 3,400.00 
	Cat Alt Set: 170.00000 3,400.00 
	Cat Alt Set: 170.00000 3,400.00 
	Cat Alt Member: 74.58000 
	1,491.60 
	LCC: 
	150.00000 
	3,000.00 

	11.00000 
	11.00000 
	990.00 
	16.57000 
	1,491.30 
	10.25000 
	922.50 

	22.00000 
	22.00000 
	2,024.00 
	14.92000 
	1,372.64 
	10.25000 
	943.00 

	2,000.00000 
	2,000.00000 
	2,000.00 
	2,383.26000 
	2,383.26 
	1,300.00000 
	1,300.00 

	1,000.00000 
	1,000.00000 
	2,000.00 
	546.72000 
	1,093.44 
	420.00000 
	840.00 

	260.00000 10,900.00000 
	260.00000 10,900.00000 
	251,420.00 261,600.00 
	185.00000 2,249.52000 
	178,895.00 53,988.48 
	290.00000 2,500.00000 
	280,430.00 60,000.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 


	Contract Description: CONSTRUCTION WIDENING 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0810 25565 
	0810 25565 
	0810 25565 
	(1) 

	BASELINE PROGRESS 
	BASELINE PROGRESS 
	LS 

	SCHEDULE 
	SCHEDULE 

	0820 25567 
	0820 25567 
	24.000 

	PROGRESS SCHEDULE 
	PROGRESS SCHEDULE 
	EA 

	UPDATES 
	UPDATES 

	0830 26100 
	0830 26100 
	20,673.000 

	ROCKFILL 
	ROCKFILL 
	TON 

	0840 27024 
	0840 27024 
	17.220 

	NS TOPSOIL CLASS B 3" 
	NS TOPSOIL CLASS B 3" 
	ACRE 

	0850 27030 
	0850 27030 
	1,687.000 

	NS TOPSOIL COMPOST 
	NS TOPSOIL COMPOST 
	CY 

	AMENDED SOIL - 10FT X 1FT 
	AMENDED SOIL - 10FT X 1FT 

	0860 27101 
	0860 27101 
	1,722.000 

	TEMPORARY SEED 
	TEMPORARY SEED 
	LB 

	0870 27102 
	0870 27102 
	6,974.000 

	REGULAR SEED 
	REGULAR SEED 
	LB 

	0880 27103 
	0880 27103 
	5,579.000 

	OVERSEEDING 
	OVERSEEDING 
	LB 


	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(2) KANAWHA STONE 
	(3) CATON CONSTRUCTION 

	TR
	COMPANY, INC. 
	GROUP, INC. 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	10,500.00000 
	10,500.00000 
	10,500.00 
	15,441.01000 
	15,441.01 

	660.00000 
	660.00000 
	15,840.00 
	1,029.40000 
	24,705.60 

	29.00000 
	29.00000 
	599,517.00 
	36.18000 
	747,949.14 

	21,000.00000 
	21,000.00000 
	361,620.00 
	20,000.00000 
	344,400.00 

	52.00000 
	52.00000 
	87,724.00 
	119.10000 
	200,921.70 

	14.00000 
	14.00000 
	24,108.00 
	12.88000 
	22,179.36 

	10.00000 
	10.00000 
	69,740.00 
	9.59000 
	66,880.66 

	8.00000 
	8.00000 
	44,632.00 
	7.52000 
	41,954.08 


	LCC: 
	15,000.00000 
	15,000.00000 
	15,000.00000 
	15,000.00 

	250.00000 
	250.00000 
	6,000.00 

	26.00000 
	26.00000 
	537,498.00 

	25,000.00000 
	25,000.00000 
	430,500.00 

	75.00000 
	75.00000 
	126,525.00 

	13.00000 
	13.00000 
	22,386.00 

	9.70000 
	9.70000 
	67,647.80 

	7.60000 
	7.60000 
	42,400.40 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000105907C01 
	Counties: 
	AUGUSTA, WAYNESBORO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / HARRISONBURG 

	Call Order: 
	Call Order: 
	J73 
	Project(s): 
	U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0890 27111 
	0890 27111 
	0890 27111 
	62,618.000 

	HYDRAULIC EROSION 
	HYDRAULIC EROSION 
	SY 

	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 

	0900 27112 
	0900 27112 
	124,908.000 

	HYDRAULIC EROSION 
	HYDRAULIC EROSION 
	SY 

	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 

	0910 27230 
	0910 27230 
	1,722.000 

	FERTILIZER NITROGEN - N 
	FERTILIZER NITROGEN - N 
	LB 

	0920 27231 
	0920 27231 
	1,205.000 

	FERTILIZER PHOSPHOROUS 
	FERTILIZER PHOSPHOROUS 
	-

	LB 

	P 
	P 

	0930 27232 
	0930 27232 
	1,205.000 

	FERTILIZER POTASSIUM - K 
	FERTILIZER POTASSIUM - K 
	LB 

	0940 27250 
	0940 27250 
	94.710 

	LIME 
	LIME 
	TON 

	0950 27318 
	0950 27318 
	4,581.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 

	0960 27319 
	0960 27319 
	233.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-2 TYPE 2 
	PRODUCT EC-2 TYPE 2 


	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(2) KANAWHA STONE 
	(3) CATON CONSTRUCTION 

	TR
	COMPANY, INC. 
	GROUP, INC. 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Set: 
	0.50000 
	0.75000 
	1.25000 
	1.25000 
	1.25000 
	240.00000 
	1.75000 
	2.00000 
	31,309.00 
	31,309.00 
	31,309.00 
	0.58000 
	36,318.44 
	0.60000 
	37,570.80 

	93,681.00 
	93,681.00 
	0.79000 
	98,677.32 
	0.80000 
	99,926.40 

	2,152.50 
	2,152.50 
	1.16000 
	1,997.52 
	1.15000 
	1,980.30 

	1,506.25 
	1,506.25 
	1.16000 
	1,397.80 
	1.15000 
	1,385.75 

	1,506.25 
	1,506.25 
	1.16000 
	1,397.80 
	1.15000 
	1,385.75 

	22,730.40 
	22,730.40 
	227.84000 
	21,578.73 
	230.00000 
	21,783.30 

	8,016.75 
	8,016.75 
	2.59000 
	11,864.79 
	2.65000 
	12,139.65 

	466.00 
	466.00 
	2.85000 
	664.05 
	3.00000 
	699.00 


	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
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	Contract ID: C0000105907C01 
	Contract ID: C0000105907C01 
	Counties: AUGUSTA, WAYNESBORO 

	Letting Date: May 24, 2023 
	Letting Date: May 24, 2023 
	District(s): STAUNTON / HARRISONBURG 

	Call Order: J73 
	Call Order: J73 
	Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0970 27320 
	0970 27320 
	0970 27320 
	281.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-2 TYPE 3 
	PRODUCT EC-2 TYPE 3 

	0980 27321 
	0980 27321 
	252.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-2 TYPE 4 
	PRODUCT EC-2 TYPE 4 

	0990 27325 
	0990 27325 
	699.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-3 TYPE 1 
	PRODUCT EC-3 TYPE 1 

	1000 27326 
	1000 27326 
	51.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-3 TYPE 2 
	PRODUCT EC-3 TYPE 2 

	1010 27334 
	1010 27334 
	1.000 

	TEMPORARY VEHICULAR 
	TEMPORARY VEHICULAR 
	EA 

	WATERCOURSE CROSSING 
	WATERCOURSE CROSSING 

	1020 27336 
	1020 27336 
	1,324.000 

	TEMP. DIVERSION CHANNEL 
	TEMP. DIVERSION CHANNEL 
	SY 

	LINING CL. A 
	LINING CL. A 

	1030 27340 
	1030 27340 
	988.000 

	TEMP. DIVERSION CHANNEL 
	TEMP. DIVERSION CHANNEL 
	CY 

	EXCAVATION 
	EXCAVATION 

	1040 27345 
	1040 27345 
	7,746.000 

	TEMPORARY DIVERSION DIKE 
	TEMPORARY DIVERSION DIKE 
	LF 




	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	Unit Price Ext Amount Cat Alt Set: 
	2.00000 562.00 
	2.25000 567.00 
	4.50000 
	4.50000 
	3,145.50 

	4.75000 242.25 
	26,800.00000 
	26,800.00 

	12.50000 
	16,550.00 

	27.99000 
	27,654.12 

	3.00000 
	3.00000 
	23,238.00 

	Max: 
	Max: 
	Max: 

	(2) KANAWHA STONE COMPANY, INC. 
	(2) KANAWHA STONE COMPANY, INC. 
	(3) CATON CONSTRUCTION GROUP, INC. 

	Unit Price Cat Alt Member: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	3.38000 
	3.38000 
	3.38000 
	949.78 
	3.30000 
	927.30 

	3.38000 
	3.38000 
	851.76 
	3.30000 
	831.60 

	4.16000 
	4.16000 
	2,907.84 
	4.25000 
	2,970.75 

	4.41000 
	4.41000 
	224.91 
	4.30000 
	219.30 

	39,308.32000 
	39,308.32000 
	39,308.32 
	15,000.00000 
	15,000.00 

	22.47000 
	22.47000 
	29,750.28 
	8.00000 
	10,592.00 

	19.60000 
	19.60000 
	19,364.80 
	25.00000 
	24,700.00 

	5.17000 
	5.17000 
	40,046.82 
	11.00000 
	85,206.00 


	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 

	Tabulation of Bids 
	Tabulation of Bids 
	Page 14 of 63 

	Contract ID: C0000105907C01 
	Contract ID: C0000105907C01 
	Counties: AUGUSTA, WAYNESBORO 

	Letting Date: May 24, 2023 
	Letting Date: May 24, 2023 
	District(s): STAUNTON / HARRISONBURG 

	Call Order: J73 
	Call Order: J73 
	Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	1050 27401 
	1050 27401 
	1050 27401 
	130.000 

	EROSION CONTROL RIPRAP 
	EROSION CONTROL RIPRAP 
	TON 

	1060 27410 
	1060 27410 
	9.000 

	CHECK DAM, ROCK TY. I 
	CHECK DAM, ROCK TY. I 
	EA 

	1070 27415 
	1070 27415 
	38.000 

	CHECK DAM ROCK TY. II 
	CHECK DAM ROCK TY. II 
	EA 

	1080 27422 
	1080 27422 
	5.000 

	DEWATERING BASIN EC-8 
	DEWATERING BASIN EC-8 
	EA 

	1090 27430 
	1090 27430 
	2,837.000 

	SILTATION CONTROL 
	SILTATION CONTROL 
	CY 

	EXCAVATION 
	EXCAVATION 

	1100 27451 
	1100 27451 
	11.000 

	INLET PROTECTION TYPE A 
	INLET PROTECTION TYPE A 
	EA 

	1110 27500 
	1110 27500 
	12,685.000 

	GEOTEXTILE FABRIC 
	GEOTEXTILE FABRIC 
	SY 

	1120 27504 
	1120 27504 
	3,185.000 

	TEMP. SILT FENCE TYPE B 
	TEMP. SILT FENCE TYPE B 
	LF 

	1130 27505 
	1130 27505 
	11,327.000 

	TEMP. SILT FENCE TYPE A 
	TEMP. SILT FENCE TYPE A 
	LF 





	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	Unit Price Ext Amount Cat Alt Set: 
	120.00000 
	120.00000 
	15,600.00 

	530.00000 
	4,770.00 

	450.00000 
	17,100.00 

	430.00000 
	430.00000 
	2,150.00 

	6.00000 
	17,022.00 

	270.00000 
	2,970.00 

	2.50000 
	31,712.50 

	1.75000 
	5,573.75 

	3.00000 
	3.00000 
	33,981.00 

	Max: 
	Max: 
	Max: 

	(2) KANAWHA STONE COMPANY, INC. 
	(2) KANAWHA STONE COMPANY, INC. 
	(3) CATON CONSTRUCTION GROUP, INC. 

	Unit Price Cat Alt Member: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	58.61000 
	58.61000 
	58.61000 
	7,619.30 
	125.00000 
	16,250.00 

	1,016.10000 
	1,016.10000 
	9,144.90 
	815.00000 
	7,335.00 

	216.78000 
	216.78000 
	8,237.64 
	300.00000 
	11,400.00 

	2,405.24000 
	2,405.24000 
	12,026.20 
	1,025.00000 
	5,125.00 

	8.15000 
	8.15000 
	23,121.55 
	1.00000 
	2,837.00 

	211.09000 
	211.09000 
	2,321.99 
	250.00000 
	2,750.00 

	2.41000 
	2.41000 
	30,570.85 
	5.00000 
	63,425.00 

	3.37000 
	3.37000 
	10,733.45 
	3.00000 
	9,555.00 

	2.33000 
	2.33000 
	26,391.91 
	1.75000 
	19,822.25 
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	Contract ID: C0000105907C01 
	Contract ID: C0000105907C01 
	Counties: AUGUSTA, WAYNESBORO 

	Letting Date: May 24, 2023 
	Letting Date: May 24, 2023 
	District(s): STAUNTON / HARRISONBURG 

	Call Order: J73 
	Call Order: J73 
	Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	1140 27543 
	1140 27543 
	1140 27543 
	1,575.000 

	NS STORM WATER 
	NS STORM WATER 
	SY 

	MANAGEMENT 
	MANAGEMENT 

	BIORETENTION BASIN 
	BIORETENTION BASIN 

	1150 27545 
	1150 27545 
	2,160.000 

	STORM WATER 
	STORM WATER 
	CY 

	MANAGEMENT BASIN 
	MANAGEMENT BASIN 

	EXCAVATION 
	EXCAVATION 

	1160 27550 
	1160 27550 
	18.000 

	STORM WATER 
	STORM WATER 
	LF 

	MANAGEMENT DRAINAGE 
	MANAGEMENT DRAINAGE 

	STR. SWM-1 
	STR. SWM-1 

	1170 27553 
	1170 27553 
	(1) 

	NS PERMANENT SWM 
	NS PERMANENT SWM 
	LS 

	FACILITY AS-BUILT 
	FACILITY AS-BUILT 

	DOCUMENTATION . 
	DOCUMENTATION . 

	1180 27580 
	1180 27580 
	270.000 

	TEMP. SEDIMENT BASIN 
	TEMP. SEDIMENT BASIN 
	CY 

	EXCAVATION 
	EXCAVATION 

	1190 38950 
	1190 38950 
	2.000 

	NS LANDSCAPE RIFFLE SILL 
	NS LANDSCAPE RIFFLE SILL 
	EA 

	1200 38954 
	1200 38954 
	145.000 

	NS LANDSCAPE MULCH 
	NS LANDSCAPE MULCH 
	CY 






	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	Unit Price Ext Amount Cat Alt Set: 
	62.00000 
	62.00000 
	97,650.00 

	8.50000 
	18,360.00 

	3,100.00000 
	55,800.00 

	9,900.00000 
	9,900.00 

	27.00000 
	7,290.00 

	5,100.00000 
	10,200.00 

	76.00000 
	76.00000 
	11,020.00 

	Max: 
	Max: 
	Max: 

	(2) KANAWHA STONE COMPANY, INC. 
	(2) KANAWHA STONE COMPANY, INC. 
	(3) CATON CONSTRUCTION GROUP, INC. 

	Unit Price Cat Alt Member: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	74.19000 
	74.19000 
	74.19000 
	116,849.25 
	175.00000 
	275,625.00 

	8.67000 
	8.67000 
	18,727.20 
	20.00000 
	43,200.00 

	1,603.05000 
	1,603.05000 
	28,854.90 
	4,700.00000 
	84,600.00 

	5,886.21000 
	5,886.21000 
	5,886.21 
	1,000.00000 
	1,000.00 

	9.64000 14,255.68000 82.85000 
	9.64000 14,255.68000 82.85000 
	2,602.80 28,511.36 12,013.25 
	125.00000 20,000.00000 90.00000 
	33,750.00 40,000.00 13,050.00 


	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 

	Tabulation of Bids 
	Tabulation of Bids 
	Page 16 of 63 

	Contract ID: C0000105907C01 
	Contract ID: C0000105907C01 
	Counties: AUGUSTA, WAYNESBORO 

	Letting Date: May 24, 2023 
	Letting Date: May 24, 2023 
	District(s): STAUNTON / HARRISONBURG 

	Call Order: J73 
	Call Order: J73 
	Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	1210 39001 
	1210 39001 
	1210 39001 
	37.000 

	NS TREE LANDSCAPE TREES 
	NS TREE LANDSCAPE TREES 
	EA 

	1220 40002 
	1220 40002 
	206.000 

	3/4" WATER SERVICE LINE 
	3/4" WATER SERVICE LINE 
	LF 

	1230 40003 
	1230 40003 
	50.000 

	1" WATER SERVICE LINE 
	1" WATER SERVICE LINE 
	LF 

	1240 40121 
	1240 40121 
	225.000 

	12" DI WATER MAIN 
	12" DI WATER MAIN 
	LF 

	1250 40160 
	1250 40160 
	740.000 

	16" WATER MAIN HDPE 
	16" WATER MAIN HDPE 
	LF 

	1260 40406 
	1260 40406 
	4.000 

	16" BEND 
	16" BEND 
	EA 

	1270 40908 
	1270 40908 
	80.000 

	8" OFFSET EXIST. PIPE 
	8" OFFSET EXIST. PIPE 
	LF 

	1280 41008 
	1280 41008 
	1.000 

	8" GATE VALVE & BOX 
	8" GATE VALVE & BOX 
	EA 

	1290 41976 
	1290 41976 
	2.000 

	RELOC. EXIST. WATER METER 
	RELOC. EXIST. WATER METER 
	EA 

	& BOX 
	& BOX 





	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	Unit Price Ext Amount Cat Alt Set: 
	1,600.00000 
	59,200.00 

	110.00000 
	110.00000 
	22,660.00 

	110.00000 
	5,500.00 

	290.00000 
	65,250.00 

	220.00000 
	220.00000 
	162,800.00 

	2,800.00000 
	11,200.00 

	280.00000 
	22,400.00 

	3,700.00000 
	3,700.00 

	3,300.00000 
	6,600.00 

	Max: 
	Max: 
	Max: 

	(2) KANAWHA STONE COMPANY, INC. 
	(2) KANAWHA STONE COMPANY, INC. 
	(3) CATON CONSTRUCTION GROUP, INC. 

	Unit Price Cat Alt Member: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	455.68000 
	455.68000 
	455.68000 
	16,860.16 
	850.00000 
	31,450.00 

	128.53000 
	128.53000 
	26,477.18 
	105.00000 
	21,630.00 

	181.76000 
	181.76000 
	9,088.00 
	105.00000 
	5,250.00 

	179.67000 
	179.67000 
	40,425.75 
	295.00000 
	66,375.00 

	141.85000 
	141.85000 
	104,969.00 
	210.00000 
	155,400.00 

	1,421.53000 
	1,421.53000 
	5,686.12 
	2,600.00000 
	10,400.00 

	283.36000 
	283.36000 
	22,668.80 
	250.00000 
	20,000.00 

	4,632.61000 
	4,632.61000 
	4,632.61 
	3,350.00000 
	3,350.00 

	2,209.22000 
	2,209.22000 
	4,418.44 
	3,000.00000 
	6,000.00 


	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
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	Contract ID: C0000105907C01 
	Contract ID: C0000105907C01 
	Counties: AUGUSTA, WAYNESBORO 

	Letting Date: May 24, 2023 
	Letting Date: May 24, 2023 
	District(s): STAUNTON / HARRISONBURG 

	Call Order: J73 
	Call Order: J73 
	Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	1300 41977 
	1300 41977 
	1300 41977 
	1.000 

	ADJUST EXIST. WATER METER 
	ADJUST EXIST. WATER METER 
	EA 

	BOX 
	BOX 

	1310 42000 
	1310 42000 
	90.000 

	NS SEWER PIPE 1-1/2" 
	NS SEWER PIPE 1-1/2" 
	LF 

	SCHEDULE 80 PVC SANITARY 
	SCHEDULE 80 PVC SANITARY 

	SEWER FORCE MAIN 
	SEWER FORCE MAIN 

	1320 42044 
	1320 42044 
	81.000 

	4" SANITARY SERVICE 
	4" SANITARY SERVICE 
	LF 

	LATERAL CONNECTION 
	LATERAL CONNECTION 

	1330 42120 
	1330 42120 
	227.000 

	12" SAN. SEWER PIPE PVC 
	12" SAN. SEWER PIPE PVC 
	LF 

	1340 42150 
	1340 42150 
	202.000 

	15" SAN. SEWER PIPE PVC 
	15" SAN. SEWER PIPE PVC 
	LF 

	1350 42755 
	1350 42755 
	31.200 

	SANITARY SEWER MANHOLE 
	SANITARY SEWER MANHOLE 
	LF 

	1360 42758 
	1360 42758 
	1.000 

	MANHOLE FRAME & COVER 
	MANHOLE FRAME & COVER 
	EA 

	WF & C-1 
	WF & C-1 

	1370 42764 
	1370 42764 
	5.000 

	MANHOLE FRAME & COVER 
	MANHOLE FRAME & COVER 
	EA 

	F&C-1 
	F&C-1 





	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	Unit Price Ext Amount Cat Alt Set: 
	1,400.00000 
	1,400.00 

	71.00000 
	71.00000 
	6,390.00 

	190.00000 
	15,390.00 

	210.00000 
	47,670.00 

	460.00000 
	92,920.00 

	610.00000 
	19,032.00 

	1,000.00000 
	1,000.00 

	960.00000 
	960.00000 
	4,800.00 

	Max: 
	Max: 
	Max: 

	(2) KANAWHA STONE COMPANY, INC. 
	(2) KANAWHA STONE COMPANY, INC. 
	(3) CATON CONSTRUCTION GROUP, INC. 

	Unit Price Cat Alt Member: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	1,196.99000 
	1,196.99000 
	1,196.99000 
	1,196.99 
	3,000.00000 
	3,000.00 

	56.34000 
	56.34000 
	5,070.60 
	65.00000 
	5,850.00 

	75.74000 
	75.74000 
	6,134.94 
	145.00000 
	11,745.00 

	97.69000 113.29000 493.79000 1,191.31000 
	97.69000 113.29000 493.79000 1,191.31000 
	22,175.63 22,884.58 15,406.25 1,191.31 
	195.00000 220.00000 650.00000 1,000.00000 
	44,265.00 44,440.00 20,280.00 1,000.00 

	1,191.31000 
	1,191.31000 
	5,956.55 
	900.00000 
	4,500.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 


	Contract Description: CONSTRUCTION WIDENING 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	1380 42845 
	1380 42845 
	1380 42845 
	5.000 

	4" SEWER CLEANOUT 
	4" SEWER CLEANOUT 
	EA 

	1390 44301 
	1390 44301 
	1.000 

	NS SEWER UTILITY GRINDER 
	NS SEWER UTILITY GRINDER 
	EA 

	PUMP AND ACCESSORIES 
	PUMP AND ACCESSORIES 

	1400 45512 
	1400 45512 
	15.000 

	NS CONCRETE ENCASEMENT 
	NS CONCRETE ENCASEMENT 
	LF 

	CONCRETE ENCASEMENT 
	CONCRETE ENCASEMENT 

	1410 45582 
	1410 45582 
	261.000 

	24" STEEL ENCASE. PIPE 
	24" STEEL ENCASE. PIPE 
	LF 

	1420 45592 
	1420 45592 
	100.000 

	30" STEEL ENCASE. PIPE 
	30" STEEL ENCASE. PIPE 
	LF 

	1430 45640 
	1430 45640 
	54.000 

	FLOWABLE BACKFILL UTILITY 
	FLOWABLE BACKFILL UTILITY 
	CY 

	1440 50108 
	1440 50108 
	105.000 

	SIGN PANEL 
	SIGN PANEL 
	SF 

	1450 50300 
	1450 50300 
	6.000 

	REMOVE EXISTING 1 POST 
	REMOVE EXISTING 1 POST 
	EA 

	SIGN STRUCTURE 
	SIGN STRUCTURE 


	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(2) KANAWHA STONE 
	(3) CATON CONSTRUCTION 

	TR
	COMPANY, INC. 
	GROUP, INC. 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	1,100.00000 
	1,100.00000 
	5,500.00 
	3,539.26000 
	17,696.30 

	14,000.00000 
	14,000.00000 
	14,000.00 
	16,673.20000 
	16,673.20 

	470.00000 
	470.00000 
	7,050.00 
	321.94000 
	4,829.10 

	320.00000 
	320.00000 
	83,520.00 
	384.86000 
	100,448.46 

	390.00000 
	390.00000 
	39,000.00 
	475.12000 
	47,512.00 

	340.00000 
	340.00000 
	18,360.00 
	447.74000 
	24,177.96 

	31.00000 
	31.00000 
	3,255.00 
	29.00000 
	3,045.00 

	410.00000 
	410.00000 
	2,460.00 
	388.37000 
	2,330.22 


	LCC: 
	LCC: 
	Cat Alt Set: Cat Alt Member: LCC: 

	1,000.00000 
	1,000.00000 
	1,000.00000 
	5,000.00 

	25,000.00000 
	25,000.00000 
	25,000.00 

	440.00000 
	440.00000 
	6,600.00 

	300.00000 
	300.00000 
	78,300.00 

	375.00000 
	375.00000 
	37,500.00 

	325.00000 
	325.00000 
	17,550.00 

	29.00000 
	29.00000 
	3,045.00 

	395.00000 
	395.00000 
	2,370.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000105907C01 
	Counties: 
	AUGUSTA, WAYNESBORO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / HARRISONBURG 

	Call Order: 
	Call Order: 
	J73 
	Project(s): 
	U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	1460 50340 
	1460 50340 
	1460 50340 
	1.000 

	RELOCATE EXISTING 1 POST 
	RELOCATE EXISTING 1 POST 
	EA 

	GROUND MOUNTED SIGN 
	GROUND MOUNTED SIGN 

	PANEL 
	PANEL 

	1470 50430 
	1470 50430 
	156.000 

	SIGN POST STP-1, 2", 14 
	SIGN POST STP-1, 2", 14 
	LF 

	GAUGE 
	GAUGE 

	1480 50488 
	1480 50488 
	17.000 

	CONCRETE SIGN 
	CONCRETE SIGN 
	EA 

	FOUNDATION STP-1, TYPE D 
	FOUNDATION STP-1, TYPE D 

	1490 54032 
	1490 54032 
	33,175.000 

	TYPE B CLASS I PVMT LINE 
	TYPE B CLASS I PVMT LINE 
	LF 

	MRKG 4" 
	MRKG 4" 

	1500 54042 
	1500 54042 
	129.000 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	1510 54404 
	1510 54404 
	2.000 

	PVMT MESSAGE MARK. R/R 
	PVMT MESSAGE MARK. R/R 
	EA 

	CROSSING 
	CROSSING 

	1520 54575 
	1520 54575 
	4.000 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL II 
	ARROW TY B, CL II 


	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	(2) KANAWHA STONE 
	(3) CATON CONSTRUCTION 

	TR
	COMPANY, INC. 
	GROUP, INC. 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	83.00000 
	83.00000 
	83.00000 
	83.00 
	77.67000 
	77.67 
	78.00000 
	78.00 

	20.00000 440.00000 1.25000 29.00000 1,100.00000 500.00000 
	20.00000 440.00000 1.25000 29.00000 1,100.00000 500.00000 
	3,120.00 7,480.00 41,468.75 3,741.00 2,200.00 2,000.00 
	18.64000 409.08000 0.98000 40.91000 362.48000 517.82000 
	2,907.84 6,954.36 32,511.50 5,277.39 724.96 2,071.28 
	19.00000 410.00000 0.65000 10.15000 785.00000 260.00000 
	2,964.00 6,970.00 21,563.75 1,309.35 1,570.00 1,040.00 


	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
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	Contract ID: C0000105907C01 
	Contract ID: C0000105907C01 
	Counties: AUGUSTA, WAYNESBORO 

	Letting Date: May 24, 2023 
	Letting Date: May 24, 2023 
	District(s): STAUNTON / HARRISONBURG 

	Call Order: J73 
	Call Order: J73 
	Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	1530 56053 2" PVC CONDUIT 1540 57200 FIBER OPTIC CABLE 24 
	STRAND 1550 64036 PIPE UNDERDRAIN 6" 
	1560 66124 DRY RIPRAP CL. A1 20" 1570 85011 NS REMOVE AND REPLACE 
	WOODEN FRAMED PLAYGROUND EQUIPMENT 1580 85012 NS CHECK DAM TIMBER TYPE 
	1590 85021 NS LOW PERMEABILITY LINER 
	1,049.000 LF 1,049.000 LF 
	3,360.000 LF 43.000 TON (1) LS 
	74.000 EA 
	74.000 EA 
	5,603.000 SY 



	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 
	Unit Price Ext Amount Cat Alt Set: 
	22.00000 
	22.00000 
	23,078.00 

	11.00000 
	11,539.00 

	97.00000 
	325,920.00 

	92.00000 
	3,956.00 

	5,500.00000 
	5,500.00 

	1,200.00000 
	88,800.00 

	24.50000 
	24.50000 
	137,273.50 

	Max: 
	Max: 
	Max: 

	(2) KANAWHA STONE COMPANY, INC. 
	(2) KANAWHA STONE COMPANY, INC. 
	(3) CATON CONSTRUCTION GROUP, INC. 

	Unit Price Cat Alt Member: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	7.25000 
	7.25000 
	7.25000 
	7,605.25 
	12.00000 
	12,588.00 

	4.66000 
	4.66000 
	4,888.34 
	17.00000 
	17,833.00 

	15.62000 
	15.62000 
	52,483.20 
	17.75000 
	59,640.00 

	88.09000 
	88.09000 
	3,787.87 
	80.00000 
	3,440.00 

	1,328.10000 
	1,328.10000 
	1,328.10 
	13,000.00000 
	13,000.00 

	486.30000 
	486.30000 
	35,986.20 
	650.00000 
	48,100.00 

	13.10000 
	13.10000 
	73,399.30 
	40.00000 
	224,120.00 


	Section Totals: 
	Section Totals: 
	Section Totals: 
	$9,985,000.00 
	$9,992,984.29 
	$12,698,918.45 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$9,985,000.00 
	$9,992,984.29 
	$12,698,918.45 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000105907C01 
	Counties: 
	AUGUSTA, WAYNESBORO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / HARRISONBURG 

	Call Order: 
	Call Order: 
	J73 
	Project(s): 
	U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$9,985,000.00 
	$9,992,984.29 
	$12,698,918.45 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$9,985,000.00 
	$9,992,984.29 
	12,698,918.45 


	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price 
	Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 00100 
	0010 00100 
	(1) 
	673,000.00000 
	673,000.00 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 00101 
	0020 00101 
	(1) 
	215,000.00000 
	215,000.00 

	CONSTRUCTION SURVEYING 
	CONSTRUCTION SURVEYING 
	LS 

	CONSTRUCTION 
	CONSTRUCTION 

	0030 00110 
	0030 00110 
	(1) 
	470,000.00000 
	470,000.00 

	CLEARING AND GRUBBING 
	CLEARING AND GRUBBING 
	LS 

	0040 00120 
	0040 00120 
	109,333.000 
	25.50000 
	2,787,991.50 

	REGULAR EXCAVATION 
	REGULAR EXCAVATION 
	CY 

	0050 00140 
	0050 00140 
	20,333.000 
	36.00000 
	731,988.00 

	BORROW EXCAVATION 
	BORROW EXCAVATION 
	CY 

	0060 00170 
	0060 00170 
	1,308.000 
	250.00000 
	327,000.00 

	NS SOIL BIORETENTION SOIL 
	NS SOIL BIORETENTION SOIL 
	CY 

	MEDIA 
	MEDIA 

	0070 00200 
	0070 00200 
	1.000 
	1,700.00000 
	1,700.00 

	SETTLEMENT PLATE 
	SETTLEMENT PLATE 
	EA 

	0080 00212 
	0080 00212 
	2,188.000 
	50.00000 
	109,400.00 

	MINOR STRUCTURE EXCAV. 
	MINOR STRUCTURE EXCAV. 
	CY 

	BOX CULVERT 
	BOX CULVERT 


	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	600,000.00000 
	600,000.00000 
	600,000.00 
	650,000.00000 
	650,000.00 

	225,000.00000 
	225,000.00000 
	225,000.00 
	155,000.00000 
	155,000.00 

	525,000.00000 
	525,000.00000 
	525,000.00 
	850,000.00000 
	850,000.00 

	16.00000 
	16.00000 
	1,749,328.00 
	26.00000 
	2,842,658.00 

	20.00000 
	20.00000 
	406,660.00 
	13.00000 
	264,329.00 

	240.00000 
	240.00000 
	313,920.00 
	258.50000 
	338,118.00 

	10,000.00000 
	10,000.00000 
	10,000.00 
	4,500.00000 
	4,500.00 

	75.00000 
	75.00000 
	164,100.00 
	54.00000 
	118,152.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price 
	Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 

	0090 00306 
	0090 00306 
	768.000 
	54.00000 
	41,472.00 

	NS SELECT MATERIAL TYPE 
	NS SELECT MATERIAL TYPE 
	TON 

	OGB 
	OGB 

	0100 00355 
	0100 00355 
	21,732.000 
	2.30000 
	49,983.60 

	GEOTEXTILE SUBGRADE 
	GEOTEXTILE SUBGRADE 
	SY 

	STABILIZATION 
	STABILIZATION 

	0110 00507 
	0110 00507 
	446.000 
	35.00000 
	15,610.00 

	BEDDING MATL. AGGR. NO. 57 
	BEDDING MATL. AGGR. NO. 57 
	TON 

	0120 00522 
	0120 00522 
	779.000 
	1,450.00000 
	1,129,550.00 

	CONCRETE CLASS A4 BOX 
	CONCRETE CLASS A4 BOX 
	CY 

	CULVERT 
	CULVERT 

	0130 00525 
	0130 00525 
	21.000 
	700.00000 
	14,700.00 

	CONCRETE CLASS A3 MISC. 
	CONCRETE CLASS A3 MISC. 
	CY 

	0140 00529 
	0140 00529 
	1.000 
	700.00000 
	700.00 

	FLOWABLE BACKFILL 
	FLOWABLE BACKFILL 
	CY 

	0150 00540 
	0150 00540 
	124,889.000 
	4.00000 
	499,556.00 

	REINF. STEEL 
	REINF. STEEL 
	LB 

	0160 00588 
	0160 00588 
	8,736.000 
	15.00000 
	131,040.00 

	UNDERDRAIN UD-4 
	UNDERDRAIN UD-4 
	LF 


	Unit Price Cat Alt Member: 
	66.00000 
	7.00000 
	90.00000 
	1,600.00000 
	1,400.00000 
	1,000.00000 
	3.50000 
	20.00000 
	Ext Amount 
	Ext Amount 
	Ext Amount 
	Unit Price 
	Ext Amount 

	TR
	LCC: 

	50,688.00 
	50,688.00 
	52.00000 
	39,936.00 

	152,124.00 
	152,124.00 
	5.00000 
	108,660.00 

	40,140.00 
	40,140.00 
	100.00000 
	44,600.00 

	1,246,400.00 
	1,246,400.00 
	1,450.00000 
	1,129,550.00 

	29,400.00 
	29,400.00 
	1,000.00000 
	21,000.00 

	1,000.00 
	1,000.00 
	750.00000 
	750.00 

	437,111.50 
	437,111.50 
	2.00000 
	249,778.00 

	174,720.00 
	174,720.00 
	16.50000 
	144,144.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price 

	SECTION: 0001 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 

	0170 00590 
	0170 00590 
	53.000 
	26.00000 
	1,378.00 
	45.00000 

	CROSSDRAIN CD-1 
	CROSSDRAIN CD-1 
	LF 

	0180 00591 
	0180 00591 
	145.000 
	25.00000 
	3,625.00 
	45.00000 

	CROSSDRAIN CD-2 
	CROSSDRAIN CD-2 
	LF 

	0190 00595 
	0190 00595 
	1,059.000 
	25.00000 
	26,475.00 
	22.00000 

	OUTLET PIPE 
	OUTLET PIPE 
	LF 

	0200 00596 
	0200 00596 
	45.000 
	1,000.00000 
	45,000.00 
	1,200.00000 

	ENDWALL EW-12 
	ENDWALL EW-12 
	EA 

	0210 01156 
	0210 01156 
	724.000 
	82.00000 
	59,368.00 
	160.00000 

	STORM SEWER PIPE 15" 
	STORM SEWER PIPE 15" 
	LF 

	0220 01186 
	0220 01186 
	224.000 
	86.00000 
	19,264.00 
	270.00000 

	STORM SEWER PIPE 18" 
	STORM SEWER PIPE 18" 
	LF 

	0230 01246 
	0230 01246 
	441.000 
	178.00000 
	78,498.00 
	285.00000 

	STORM SEWER PIPE 24" 
	STORM SEWER PIPE 24" 
	LF 

	0240 01306 
	0240 01306 
	96.000 
	140.00000 
	13,440.00 
	300.00000 

	STORM SEWER PIPE 30" 
	STORM SEWER PIPE 30" 
	LF 

	0250 01426 
	0250 01426 
	143.000 
	175.00000 
	25,025.00 
	390.00000 

	STORM SEWER PIPE 42" 
	STORM SEWER PIPE 42" 
	LF 


	Ext Amount 
	Ext Amount 
	Ext Amount 
	Unit Price 
	Ext Amount 

	TR
	LCC: 

	2,385.00 
	2,385.00 
	44.00000 
	2,332.00 

	6,525.00 
	6,525.00 
	30.80000 
	4,466.00 

	23,298.00 
	23,298.00 
	33.00000 
	34,947.00 

	54,000.00 
	54,000.00 
	1,320.00000 
	59,400.00 

	115,840.00 
	115,840.00 
	60.00000 
	43,440.00 

	60,480.00 
	60,480.00 
	90.00000 
	20,160.00 

	125,685.00 
	125,685.00 
	115.00000 
	50,715.00 

	28,800.00 
	28,800.00 
	140.00000 
	13,440.00 

	55,770.00 
	55,770.00 
	250.00000 
	35,750.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0260 06150 
	0260 06150 
	6.000 
	400.00000 
	2,400.00 
	1,600.00000 
	9,600.00 
	1,500.00000 
	9,000.00 

	15" END SECTION ES-1 OR 2 
	15" END SECTION ES-1 OR 2 
	EA 

	0270 06151 
	0270 06151 
	4.000 
	400.00000 
	1,600.00 
	1,600.00000 
	6,400.00 
	1,200.00000 
	4,800.00 

	15" END SECTION ES-1 
	15" END SECTION ES-1 
	EA 

	0280 06180 
	0280 06180 
	1.000 
	475.00000 
	475.00 
	2,000.00000 
	2,000.00 
	2,000.00000 
	2,000.00 

	18" END SECTION ES-1 OR 2 
	18" END SECTION ES-1 OR 2 
	EA 

	0290 06240 
	0290 06240 
	6.000 
	675.00000 
	4,050.00 
	2,200.00000 
	13,200.00 
	3,000.00000 
	18,000.00 

	24" END SECTION ES-1 OR 2 
	24" END SECTION ES-1 OR 2 
	EA 

	0300 06241 
	0300 06241 
	3.000 
	675.00000 
	2,025.00 
	2,200.00000 
	6,600.00 
	3,000.00000 
	9,000.00 

	24" END SECTION ES-1 
	24" END SECTION ES-1 
	EA 

	0310 06300 
	0310 06300 
	2.000 
	1,350.00000 
	2,700.00 
	3,700.00000 
	7,400.00 
	3,500.00000 
	7,000.00 

	30" END SECTION ES-1 OR 2 
	30" END SECTION ES-1 OR 2 
	EA 

	0320 06420 
	0320 06420 
	2.000 
	2,775.00000 
	5,550.00 
	4,600.00000 
	9,200.00 
	5,500.00000 
	11,000.00 

	42" END SECTION ES-1 OR 2 
	42" END SECTION ES-1 OR 2 
	EA 

	0330 07506 
	0330 07506 
	4.000 
	6,400.00000 
	25,600.00 
	6,000.00000 
	24,000.00 
	7,000.00000 
	28,000.00 

	DROP INLET DI-5 
	DROP INLET DI-5 
	EA 

	0340 07508 
	0340 07508 
	8.000 
	6,400.00000 
	51,200.00 
	5,000.00000 
	40,000.00 
	7,500.00000 
	60,000.00 

	DROP INLET DI-7 
	DROP INLET DI-7 
	EA 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price 
	Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 

	0350 09056 
	0350 09056 
	16.000 
	750.00000 
	12,000.00 

	MANHOLE MH-1 OR 2 
	MANHOLE MH-1 OR 2 
	LF 

	0360 09057 
	0360 09057 
	2.000 
	675.00000 
	1,350.00 

	FRAME & COVER MH-1 
	FRAME & COVER MH-1 
	EA 

	0370 09148 
	0370 09148 
	1,542.000 
	92.00000 
	141,864.00 

	EROSION CONTROL STONE 
	EROSION CONTROL STONE 
	TON 

	CLASS A1 EC-1 
	CLASS A1 EC-1 

	0380 09150 
	0380 09150 
	113.000 
	90.00000 
	10,170.00 

	EROSION CONTROL STONE 
	EROSION CONTROL STONE 
	TON 

	CLASS I, EC-1 
	CLASS I, EC-1 

	0390 09152 
	0390 09152 
	126.000 
	95.00000 
	11,970.00 

	EROSION CONTROL STONE 
	EROSION CONTROL STONE 
	TON 

	CLASS II, EC-1 
	CLASS II, EC-1 

	0400 09185 
	0400 09185 
	173.000 
	125.00000 
	21,625.00 

	PAVED DITCH PG-2A 
	PAVED DITCH PG-2A 
	SY 

	0410 09250 
	0410 09250 
	3.000 
	3,500.00000 
	10,500.00 

	SLOPE DRAIN 
	SLOPE DRAIN 
	EA 

	0420 10003 
	0420 10003 
	287.000 
	95.00000 
	27,265.00 

	NS AGGR. MATERIAL CHOKER 
	NS AGGR. MATERIAL CHOKER 
	TON 

	LAYER STONE (PEA GRAVEL) 
	LAYER STONE (PEA GRAVEL) 


	Unit Price Cat Alt Member: 
	1,000.00000 
	900.00000 
	70.00000 
	95.00000 
	100.00000 
	200.00000 
	2,200.00000 
	150.00000 
	Ext Amount 
	Ext Amount 
	Ext Amount 
	Unit Price 
	Ext Amount 

	TR
	LCC: 

	16,000.00 
	16,000.00 
	800.00000 
	12,800.00 

	1,800.00 
	1,800.00 
	600.00000 
	1,200.00 

	107,940.00 
	107,940.00 
	75.00000 
	115,650.00 

	10,735.00 
	10,735.00 
	125.00000 
	14,125.00 

	12,600.00 
	12,600.00 
	150.00000 
	18,900.00 

	34,600.00 
	34,600.00 
	220.00000 
	38,060.00 

	6,600.00 
	6,600.00 
	7,500.00000 
	22,500.00 

	43,050.00 
	43,050.00 
	99.00000 
	28,413.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price 
	Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 

	0430 10100 
	0430 10100 
	536.000 
	30.00000 
	16,080.00 

	AGGR. MATL. NO. 21B 
	AGGR. MATL. NO. 21B 
	TON 

	0440 10128 
	0440 10128 
	7,766.000 
	26.00000 
	201,916.00 

	AGGR. BASE MATL. TY. I NO. 
	AGGR. BASE MATL. TY. I NO. 
	TON 

	21B 
	21B 

	0450 10488 
	0450 10488 
	196.000 
	158.00000 
	30,968.00 

	NS AGGREGATE AGGREGATE 
	NS AGGREGATE AGGREGATE 
	TON 

	0460 10488 
	0460 10488 
	1,137.000 
	95.00000 
	108,015.00 

	NS AGGREGATE SUMP LAYER 
	NS AGGREGATE SUMP LAYER 
	TON 

	STONE 
	STONE 

	0470 10607 
	0470 10607 
	1,203.000 
	104.00000 
	125,112.00 

	ASPHALT CONCRETE TY. SM
	ASPHALT CONCRETE TY. SM
	-

	TON 

	12.5A 
	12.5A 

	0480 10628 
	0480 10628 
	4,784.000 
	4.00000 
	19,136.00 

	FLEXIBLE PAVEMENT 
	FLEXIBLE PAVEMENT 
	SY 

	PLANING 0" - 2" 
	PLANING 0" - 2" 

	0490 10635 
	0490 10635 
	1,541.000 
	106.00000 
	163,346.00 

	ASPHALT CONC.TY. SM-9.5A 
	ASPHALT CONC.TY. SM-9.5A 
	TON 

	0500 10642 
	0500 10642 
	4,746.000 
	92.00000 
	436,632.00 

	ASPHALT CONCRETE TY. BM
	ASPHALT CONCRETE TY. BM
	-

	TON 

	25.0A 
	25.0A 


	Unit Price Cat Alt Member: 
	60.00000 
	40.00000 
	200.00000 
	100.00000 
	115.00000 
	5.50000 
	118.00000 
	100.00000 
	Ext Amount 
	32,160.00 
	32,160.00 

	310,640.00 
	310,640.00 

	39,200.00 
	39,200.00 

	113,700.00 
	113,700.00 

	138,345.00 
	138,345.00 

	26,312.00 
	26,312.00 

	181,838.00 
	181,838.00 

	474,600.00 
	474,600.00 

	Unit Price Ext Amount LCC: 
	60.00000 
	32,160.00 

	60.00000 
	465,960.00 

	180.40000 
	35,358.40 

	99.00000 
	112,563.00 

	107.25000 
	129,021.75 

	3.03000 
	14,495.52 

	110.28000 
	169,941.48 

	98.45000 
	467,243.70 

	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0510 11070 
	0510 11070 
	1,918.000 
	5.00000 
	9,590.00 

	NS SAW-CUT ASPH CONC 
	NS SAW-CUT ASPH CONC 
	LF 

	SAW-CUT 
	SAW-CUT 

	0520 13108 
	0520 13108 
	2.000 
	500.00000 
	1,000.00 

	CG-12 DETECTABLE 
	CG-12 DETECTABLE 
	SY 

	WARNING SURFACE 
	WARNING SURFACE 

	0530 13212 
	0530 13212 
	128.000 
	125.00000 
	16,000.00 

	R/W MONUMENT RM-2 
	R/W MONUMENT RM-2 
	EA 

	0540 13268 
	0540 13268 
	2.000 
	600.00000 
	1,200.00 

	REMOVE EXISTING 
	REMOVE EXISTING 
	EA 

	GUARDRAIL TERMINAL 
	GUARDRAIL TERMINAL 

	0550 13280 
	0550 13280 
	2,186.000 
	34.00000 
	74,324.00 

	GUARDRAIL GR-MGS1 
	GUARDRAIL GR-MGS1 
	LF 

	0560 13286 
	0560 13286 
	14.000 
	3,650.00000 
	51,100.00 

	GUARDRAIL TERMINAL GR
	GUARDRAIL TERMINAL GR
	-

	EA 

	MGS2 
	MGS2 

	0570 13320 
	0570 13320 
	35.000 
	38.00000 
	1,330.00 

	GUARDRAIL GR-2 
	GUARDRAIL GR-2 
	LF 

	0580 13331 
	0580 13331 
	55.000 
	42.00000 
	2,310.00 

	RAD. GUARDRAIL GR-2 
	RAD. GUARDRAIL GR-2 
	LF 


	Unit Price Cat Alt Member: 
	7.00000 
	1,200.00000 
	225.00000 
	550.00000 
	35.00000 
	4,000.00000 
	35.00000 
	39.00000 
	Ext Amount 
	13,426.00 
	13,426.00 

	2,400.00 
	2,400.00 

	28,800.00 
	28,800.00 

	1,100.00 
	1,100.00 

	76,510.00 
	76,510.00 

	56,000.00 
	56,000.00 

	1,225.00 
	1,225.00 

	2,145.00 
	2,145.00 

	Unit Price Ext Amount LCC: 
	7.50000 
	14,385.00 

	385.00000 770.00 
	165.00000 
	21,120.00 

	550.00000 
	1,100.00 

	35.75000 
	78,149.50 

	3,850.00000 
	53,900.00 

	35.20000 
	1,232.00 

	39.60000 
	2,178.00 

	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0590 13383 
	0590 13383 
	0590 13383 
	1.000 

	FIXED OBJECT ATTACH. GR
	FIXED OBJECT ATTACH. GR
	-

	EA 

	FOA-1 TY. I 
	FOA-1 TY. I 

	0600 13603 
	0600 13603 
	1.000 

	IMPACT ATTEN. TY. 1 TL-3, 
	IMPACT ATTEN. TY. 1 TL-3, 
	EA 

	LOW MAINTENANCE 
	LOW MAINTENANCE 

	0610 14260 
	0610 14260 
	62.000 

	CRUSHER RUN AGGREGATE 
	CRUSHER RUN AGGREGATE 
	TON 

	NO. 25 OR 26 
	NO. 25 OR 26 

	0620 16335 
	0620 16335 
	346.000 

	ASPHALT CONC. TY. SM-9.5A 
	ASPHALT CONC. TY. SM-9.5A 
	TON 

	0630 22681 
	0630 22681 
	89.000 

	FENCE FE-B 
	FENCE FE-B 
	LF 

	0640 23570 
	0640 23570 
	2,231.000 

	HIGH VISIBILITY FENCE, 4' 
	HIGH VISIBILITY FENCE, 4' 
	LF 

	0650 24100 
	0650 24100 
	120.000 

	ALLAYING DUST 
	ALLAYING DUST 
	HR 

	0660 24152 
	0660 24152 
	12.000 

	TYPE 3 BARRICADE 8' 
	TYPE 3 BARRICADE 8' 
	EA 


	Unit Price Ext Amount Cat Alt Set: 
	3,200.00000 
	3,200.00 

	35,000.00000 
	35,000.00 

	30.00000 
	1,860.00 

	118.00000 
	40,828.00 

	75.00000 
	6,675.00 

	4.50000 
	10,039.50 

	25.00000 
	3,000.00 

	750.00000 
	9,000.00 

	Unit Price Cat Alt Member: 
	3,300.00000 
	36,000.00000 
	60.00000 
	135.00000 
	20.00000 
	4.75000 
	78.00000 
	425.00000 
	Ext Amount 
	Ext Amount 
	Ext Amount 
	Unit Price 
	Ext Amount 

	TR
	LCC: 

	3,300.00 
	3,300.00 
	3,080.00000 
	3,080.00 

	36,000.00 
	36,000.00 
	38,500.00000 
	38,500.00 

	3,720.00 
	3,720.00 
	60.00000 
	3,720.00 

	46,710.00 
	46,710.00 
	123.20000 
	42,627.20 

	1,780.00 
	1,780.00 
	165.00000 
	14,685.00 

	10,597.25 
	10,597.25 
	4.94000 
	11,021.14 

	9,360.00 
	9,360.00 
	300.00000 
	36,000.00 

	5,100.00 
	5,100.00 
	550.00000 
	6,600.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 0001 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0670 24160 
	0670 24160 
	691.000 
	43.00000 
	29,713.00 
	26.00000 
	17,966.00 
	44.00000 
	30,404.00 

	TEMPORARY 
	TEMPORARY 
	SF 

	(CONSTRUCTION) SIGN 
	(CONSTRUCTION) SIGN 

	0680 24272 
	0680 24272 
	600.000 
	95.00000 
	57,000.00 
	25.00000 
	15,000.00 
	50.00000 
	30,000.00 

	TRUCK MOUNTED 
	TRUCK MOUNTED 
	HR 

	ATTENUATOR 
	ATTENUATOR 

	0690 24278 
	0690 24278 
	10,560.000 
	1.75000 
	18,480.00 
	0.50000 
	5,280.00 
	0.65000 
	6,864.00 

	GROUP 2 CHANNELIZING 
	GROUP 2 CHANNELIZING 
	DAY 

	DEVICES 
	DEVICES 

	0700 24279 
	0700 24279 
	2,688.000 
	11.00000 
	29,568.00 
	5.00000 
	13,440.00 
	12.00000 
	32,256.00 

	PORTABLE CHANGEABLE 
	PORTABLE CHANGEABLE 
	HR 

	MESSAGE SIGN 
	MESSAGE SIGN 

	0710 24282 
	0710 24282 
	1,880.000 
	63.00000 
	118,440.00 
	36.00000 
	67,680.00 
	40.00000 
	75,200.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0720 24410 
	0720 24410 
	1,709.000 
	15.00000 
	25,635.00 
	10.00000 
	17,090.00 
	7.00000 
	11,963.00 

	DEMOLITION OF PAVEMENT 
	DEMOLITION OF PAVEMENT 
	SY 

	COMBINATION 
	COMBINATION 

	0730 24501 
	0730 24501 
	124.000 
	17.00000 
	2,108.00 
	25.00000 
	3,100.00 
	140.00000 
	17,360.00 

	NS REMOVE EXIST. REMOVE 
	NS REMOVE EXIST. REMOVE 
	LF 

	EXISTING PIPE 
	EXISTING PIPE 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price 
	Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 

	0740 24501 
	0740 24501 
	20.000 
	60.00000 
	1,200.00 

	NS REMOVE EXIST. 
	NS REMOVE EXIST. 
	LF 

	RETAINING WALL 
	RETAINING WALL 

	0750 24600 
	0750 24600 
	90.000 
	15.00000 
	1,350.00 

	REMOVE EXISTING 
	REMOVE EXISTING 
	LF 

	GUARDRAIL 
	GUARDRAIL 

	0760 24602 
	0760 24602 
	92.000 
	15.00000 
	1,380.00 

	NS REMOVE EXIST. FENCE 
	NS REMOVE EXIST. FENCE 
	LF 

	REMOVE EXISTING FENCE 
	REMOVE EXISTING FENCE 

	0770 24802 
	0770 24802 
	1.000 
	1,000.00000 
	1,000.00 

	NS REMOVE EXIST. MANHOLE 
	NS REMOVE EXIST. MANHOLE 
	EA 

	REMOVAL OF EXISTING 
	REMOVAL OF EXISTING 

	MANHOLE 
	MANHOLE 

	0780 24803 
	0780 24803 
	2.000 
	1,000.00000 
	2,000.00 

	NS REMOVE EXIST. ENDWALL 
	NS REMOVE EXIST. ENDWALL 
	EA 

	REMOVE EXISTING ENDWALL 
	REMOVE EXISTING ENDWALL 

	(ALSO CONC. DAM) 
	(ALSO CONC. DAM) 

	0790 25004 
	0790 25004 
	967.000 
	250.00000 
	241,750.00 

	HANDRAIL HR-1 TYPE III 
	HANDRAIL HR-1 TYPE III 
	LF 

	0800 25505 
	0800 25505 
	24.000 
	6,000.00000 
	144,000.00 

	FIELD OFFICE TY.I 
	FIELD OFFICE TY.I 
	MO 


	Unit Price Cat Alt Member: 
	150.00000 
	12.00000 
	10.00000 
	10,000.00000 
	2,700.00000 
	275.00000 
	3,600.00000 
	Ext Amount LCC: 
	Ext Amount LCC: 
	Ext Amount LCC: 
	Unit Price 
	Ext Amount 

	3,000.00 
	3,000.00 
	200.00000 
	4,000.00 

	1,080.00 
	1,080.00 
	100.00000 
	9,000.00 

	920.00 
	920.00 
	100.00000 
	9,200.00 

	10,000.00 
	10,000.00 
	10,000.00000 
	10,000.00 

	5,400.00 
	5,400.00 
	15,000.00000 
	30,000.00 

	265,925.00 
	265,925.00 
	330.00000 
	319,110.00 

	86,400.00 
	86,400.00 
	2,750.00000 
	66,000.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member SECTION: 0001 
	0810 25565 
	BASELINE PROGRESS SCHEDULE 0820 25567 PROGRESS SCHEDULE 
	Unit Price Ext Amount Cat Alt Set: 
	3,000.00000 
	3,000.00 

	300.00000 
	7,200.00 

	30.00000 
	620,190.00 

	25,000.00000 
	430,500.00 

	120.00000 
	202,440.00 

	9.00000 
	15,498.00 

	7.90000 
	55,094.60 

	7.90000 
	44,074.10 

	Unit Price Cat Alt Member: 
	20,000.00000 
	1,500.00000 
	40.00000 
	34,000.00000 
	145.00000 
	15.00000 
	14.00000 
	7.50000 
	Ext Amount 
	Ext Amount 
	Ext Amount 
	Unit Price 
	Ext Amount 

	TR
	LCC: 

	20,000.00 
	20,000.00 
	12,100.00000 
	12,100.00 

	36,000.00 
	36,000.00 
	550.00000 
	13,200.00 

	826,920.00 
	826,920.00 
	30.00000 
	620,190.00 

	585,480.00 
	585,480.00 
	18,000.00000 
	309,960.00 

	244,615.00 
	244,615.00 
	126.50000 
	213,405.50 

	25,830.00 
	25,830.00 
	14.30000 
	24,624.60 

	97,636.00 
	97,636.00 
	17.05000 
	118,906.70 

	41,842.50 
	41,842.50 
	15.40000 
	85,916.60 


	UPDATES 0830 ROCKFILL 
	0840 
	26100 
	27024 
	NS TOPSOIL CLASS B 3" 0850 27030 NS TOPSOIL COMPOST 
	AMENDED SOIL - 10FT X 1FT 0860 27101 TEMPORARY SEED 
	0870 27102 REGULAR SEED 0880 27103 OVERSEEDING 
	Quantity and Units 
	REGULAR BID ITEMS 
	(1) LS 
	24.000 EA 
	20,673.000 TON 17.220 ACRE 1,687.000 CY 
	1,722.000 LB 6,974.000 LB 5,579.000 LB 
	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0890 27111 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 0900 27112 HYDRAULIC EROSION 
	CONTROL PRODUCT TYPE 3 0910 27230 FERTILIZER NITROGEN - N 
	0920 27231 
	FERTILIZER PHOSPHOROUS P 0930 27232 FERTILIZER POTASSIUM - K 
	-

	0940 
	0940 
	0940 
	27250 

	LIME 
	LIME 

	0950 
	0950 
	27318 


	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1 
	0960 27319 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 2 
	Unit Price Ext Amount Cat Alt Set: 
	0.80000 
	50,094.40 

	0.95000 
	118,662.60 

	4.80000 
	8,265.60 

	4.80000 
	5,784.00 

	4.80000 
	5,784.00 

	345.00000 
	32,674.95 

	2.10000 
	9,620.10 

	3.50000 815.50 
	Unit Price Cat Alt Member: 
	0.80000 
	1.00000 
	1.25000 
	1.25000 
	1.25000 
	250.00000 
	3.00000 
	3.50000 
	Ext Amount 
	50,094.40 
	50,094.40 

	124,908.00 
	124,908.00 

	2,152.50 
	2,152.50 

	1,506.25 
	1,506.25 

	1,506.25 
	1,506.25 

	23,677.50 
	23,677.50 

	13,743.00 
	13,743.00 

	815.50 
	Unit Price Ext Amount LCC: 
	0.50000 
	31,309.00 

	0.61000 
	76,193.88 

	4.13000 
	7,111.86 

	4.13000 
	4,976.65 

	4.13000 
	4,976.65 

	330.00000 
	31,254.30 

	1.75000 
	8,016.75 

	1.93000 449.69 
	62,618.000 SY 
	124,908.000 SY 
	1,722.000 LB 1,205.000 LB 
	1,205.000 LB 94.710 TON 4,581.000 SY 
	233.000 SY 
	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0970 27320 
	0970 27320 
	281.000 
	5.15000 
	1,447.15 
	4.00000 
	1,124.00 
	2.04000 
	573.24 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-2 TYPE 3 
	PRODUCT EC-2 TYPE 3 

	0980 27321 
	0980 27321 
	252.000 
	5.15000 
	1,297.80 
	5.00000 
	1,260.00 
	2.19000 
	551.88 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-2 TYPE 4 
	PRODUCT EC-2 TYPE 4 

	0990 27325 
	0990 27325 
	699.000 
	7.00000 
	4,893.00 
	5.00000 
	3,495.00 
	4.39000 
	3,068.61 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-3 TYPE 1 
	PRODUCT EC-3 TYPE 1 

	1000 27326 
	1000 27326 
	51.000 
	16.00000 
	816.00 
	6.00000 
	306.00 
	4.68000 
	238.68 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-3 TYPE 2 
	PRODUCT EC-3 TYPE 2 

	1010 27334 
	1010 27334 
	1.000 
	6,500.00000 
	6,500.00 
	25,000.00000 
	25,000.00 
	25,000.00000 
	25,000.00 

	TEMPORARY VEHICULAR 
	TEMPORARY VEHICULAR 
	EA 

	WATERCOURSE CROSSING 
	WATERCOURSE CROSSING 

	1020 27336 
	1020 27336 
	1,324.000 
	19.00000 
	25,156.00 
	10.00000 
	13,240.00 
	5.00000 
	6,620.00 

	TEMP. DIVERSION CHANNEL 
	TEMP. DIVERSION CHANNEL 
	SY 

	LINING CL. A 
	LINING CL. A 

	1030 27340 
	1030 27340 
	988.000 
	47.00000 
	46,436.00 
	30.00000 
	29,640.00 
	52.00000 
	51,376.00 

	TEMP. DIVERSION CHANNEL 
	TEMP. DIVERSION CHANNEL 
	CY 

	EXCAVATION 
	EXCAVATION 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 

	1040 27345 
	1040 27345 
	7,746.000 
	3.25000 
	25,174.50 

	TEMPORARY DIVERSION DIKE 
	TEMPORARY DIVERSION DIKE 
	LF 

	1050 27401 
	1050 27401 
	130.000 
	95.00000 
	12,350.00 

	EROSION CONTROL RIPRAP 
	EROSION CONTROL RIPRAP 
	TON 

	1060 27410 
	1060 27410 
	9.000 
	750.00000 
	6,750.00 

	CHECK DAM, ROCK TY. I 
	CHECK DAM, ROCK TY. I 
	EA 

	1070 27415 
	1070 27415 
	38.000 
	750.00000 
	28,500.00 

	CHECK DAM ROCK TY. II 
	CHECK DAM ROCK TY. II 
	EA 

	1080 27422 
	1080 27422 
	5.000 
	1,000.00000 
	5,000.00 

	DEWATERING BASIN EC-8 
	DEWATERING BASIN EC-8 
	EA 

	1090 27430 
	1090 27430 
	2,837.000 
	2.00000 
	5,674.00 

	SILTATION CONTROL 
	SILTATION CONTROL 
	CY 

	EXCAVATION 
	EXCAVATION 

	1100 27451 
	1100 27451 
	11.000 
	525.00000 
	5,775.00 

	INLET PROTECTION TYPE A 
	INLET PROTECTION TYPE A 
	EA 

	1110 27500 
	1110 27500 
	12,685.000 
	2.30000 
	29,175.50 

	GEOTEXTILE FABRIC 
	GEOTEXTILE FABRIC 
	SY 

	1120 27504 
	1120 27504 
	3,185.000 
	2.00000 
	6,370.00 

	TEMP. SILT FENCE TYPE B 
	TEMP. SILT FENCE TYPE B 
	LF 


	Unit Price Cat Alt Member: 
	4.00000 
	100.00000 
	450.00000 
	450.00000 
	5,000.00000 
	10.00000 
	400.00000 
	4.50000 
	8.00000 
	Ext Amount 
	30,984.00 
	30,984.00 

	13,000.00 
	13,000.00 

	4,050.00 
	4,050.00 

	17,100.00 
	17,100.00 

	25,000.00 
	25,000.00 

	28,370.00 
	28,370.00 

	4,400.00 
	4,400.00 

	57,082.50 
	57,082.50 

	25,480.00 
	25,480.00 

	Unit Price Ext Amount LCC: 
	11.00000 
	85,206.00 

	125.00000 
	16,250.00 

	1,500.00000 
	13,500.00 

	750.00000 
	28,500.00 

	5,000.00000 
	25,000.00 

	10.00000 
	28,370.00 

	1,500.00000 
	16,500.00 

	2.75000 
	34,883.75 

	2.96000 
	9,427.60 

	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	Unit Price Ext Amount Cat Alt Set: 
	2.25000 
	25,485.75 

	23.00000 
	36,225.00 

	25.00000 
	54,000.00 

	2,600.00000 
	46,800.00 

	6,000.00000 
	6,000.00 

	58.00000 
	15,660.00 

	6,000.00000 
	12,000.00 

	1130 27505 
	1130 27505 
	1130 27505 
	11,327.000 

	TEMP. SILT FENCE TYPE A 
	TEMP. SILT FENCE TYPE A 
	LF 

	1140 27543 
	1140 27543 
	1,575.000 

	NS STORM WATER 
	NS STORM WATER 
	SY 

	MANAGEMENT 
	MANAGEMENT 

	BIORETENTION BASIN 
	BIORETENTION BASIN 

	1150 27545 
	1150 27545 
	2,160.000 

	STORM WATER 
	STORM WATER 
	CY 

	MANAGEMENT BASIN 
	MANAGEMENT BASIN 

	EXCAVATION 
	EXCAVATION 

	1160 27550 
	1160 27550 
	18.000 

	STORM WATER 
	STORM WATER 
	LF 

	MANAGEMENT DRAINAGE 
	MANAGEMENT DRAINAGE 

	STR. SWM-1 
	STR. SWM-1 

	1170 27553 
	1170 27553 
	(1) 

	NS PERMANENT SWM 
	NS PERMANENT SWM 
	LS 

	FACILITY AS-BUILT 
	FACILITY AS-BUILT 

	DOCUMENTATION . 
	DOCUMENTATION . 

	1180 27580 
	1180 27580 
	270.000 

	TEMP. SEDIMENT BASIN 
	TEMP. SEDIMENT BASIN 
	CY 

	EXCAVATION 
	EXCAVATION 

	1190 38950 
	1190 38950 
	2.000 

	NS LANDSCAPE RIFFLE SILL 
	NS LANDSCAPE RIFFLE SILL 
	EA 


	Unit Price Cat Alt Member: 
	5.00000 
	23.00000 
	20.00000 
	2,500.00000 
	25,000.00000 
	40.00000 
	7,200.00000 
	Ext Amount 
	56,635.00 
	56,635.00 

	36,225.00 
	36,225.00 

	43,200.00 
	43,200.00 

	45,000.00 
	45,000.00 

	25,000.00 
	25,000.00 

	10,800.00 
	10,800.00 

	14,400.00 
	14,400.00 

	Unit Price Ext Amount LCC: 
	1.64000 
	18,576.28 

	60.50000 
	95,287.50 

	60.00000 
	129,600.00 

	3,500.00000 
	63,000.00 

	15,950.00000 
	15,950.00 

	60.00000 
	16,200.00 

	22,000.00000 
	44,000.00 

	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 

	SECTION: 0001 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 

	1200 38954 
	1200 38954 
	145.000 
	75.00000 
	10,875.00 
	125.00000 

	NS LANDSCAPE MULCH 
	NS LANDSCAPE MULCH 
	CY 

	1210 39001 
	1210 39001 
	37.000 
	1,500.00000 
	55,500.00 
	3,000.00000 

	NS TREE LANDSCAPE TREES 
	NS TREE LANDSCAPE TREES 
	EA 

	1220 40002 
	1220 40002 
	206.000 
	46.00000 
	9,476.00 
	175.00000 

	3/4" WATER SERVICE LINE 
	3/4" WATER SERVICE LINE 
	LF 

	1230 40003 
	1230 40003 
	50.000 
	72.00000 
	3,600.00 
	210.00000 

	1" WATER SERVICE LINE 
	1" WATER SERVICE LINE 
	LF 

	1240 40121 
	1240 40121 
	225.000 
	216.00000 
	48,600.00 
	240.00000 

	12" DI WATER MAIN 
	12" DI WATER MAIN 
	LF 

	1250 40160 
	1250 40160 
	740.000 
	155.00000 
	114,700.00 
	215.00000 

	16" WATER MAIN HDPE 
	16" WATER MAIN HDPE 
	LF 

	1260 40406 
	1260 40406 
	4.000 
	1,000.00000 
	4,000.00 
	4,000.00000 

	16" BEND 
	16" BEND 
	EA 

	1270 40908 
	1270 40908 
	80.000 
	260.00000 
	20,800.00 
	450.00000 

	8" OFFSET EXIST. PIPE 
	8" OFFSET EXIST. PIPE 
	LF 

	1280 41008 
	1280 41008 
	1.000 
	3,800.00000 
	3,800.00 
	5,200.00000 

	8" GATE VALVE & BOX 
	8" GATE VALVE & BOX 
	EA 


	Ext Amount 
	Ext Amount 
	Ext Amount 
	Unit Price 
	Ext Amount 

	TR
	LCC: 

	18,125.00 
	18,125.00 
	75.35000 
	10,925.75 

	111,000.00 
	111,000.00 
	1,567.50000 
	57,997.50 

	36,050.00 
	36,050.00 
	50.00000 
	10,300.00 

	10,500.00 
	10,500.00 
	150.00000 
	7,500.00 

	54,000.00 
	54,000.00 
	400.00000 
	90,000.00 

	159,100.00 
	159,100.00 
	250.00000 
	185,000.00 

	16,000.00 
	16,000.00 
	2,000.00000 
	8,000.00 

	36,000.00 
	36,000.00 
	250.00000 
	20,000.00 

	5,200.00 
	5,200.00 
	5,000.00000 
	5,000.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	1290 41976 
	1290 41976 
	2.000 
	1,325.00000 
	2,650.00 
	1,400.00000 
	2,800.00 
	2,500.00000 
	5,000.00 

	RELOC. EXIST. WATER METER 
	RELOC. EXIST. WATER METER 
	EA 

	& BOX 
	& BOX 

	1300 41977 
	1300 41977 
	1.000 
	900.00000 
	900.00 
	1,400.00000 
	1,400.00 
	1,500.00000 
	1,500.00 

	ADJUST EXIST. WATER METER 
	ADJUST EXIST. WATER METER 
	EA 

	BOX 
	BOX 

	1310 42000 
	1310 42000 
	90.000 
	27.00000 
	2,430.00 
	130.00000 
	11,700.00 
	50.00000 
	4,500.00 

	NS SEWER PIPE 1-1/2" 
	NS SEWER PIPE 1-1/2" 
	LF 

	SCHEDULE 80 PVC SANITARY 
	SCHEDULE 80 PVC SANITARY 

	SEWER FORCE MAIN 
	SEWER FORCE MAIN 

	1320 42044 
	1320 42044 
	81.000 
	40.00000 
	3,240.00 
	200.00000 
	16,200.00 
	150.00000 
	12,150.00 

	4" SANITARY SERVICE 
	4" SANITARY SERVICE 
	LF 

	LATERAL CONNECTION 
	LATERAL CONNECTION 

	1330 42120 
	1330 42120 
	227.000 
	160.00000 
	36,320.00 
	270.00000 
	61,290.00 
	290.00000 
	65,830.00 

	12" SAN. SEWER PIPE PVC 
	12" SAN. SEWER PIPE PVC 
	LF 

	1340 42150 
	1340 42150 
	202.000 
	175.00000 
	35,350.00 
	315.00000 
	63,630.00 
	350.00000 
	70,700.00 

	15" SAN. SEWER PIPE PVC 
	15" SAN. SEWER PIPE PVC 
	LF 

	1350 42755 
	1350 42755 
	31.200 
	650.00000 
	20,280.00 
	1,300.00000 
	40,560.00 
	1,000.00000 
	31,200.00 

	SANITARY SEWER MANHOLE 
	SANITARY SEWER MANHOLE 
	LF 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 

	1360 42758 
	1360 42758 
	1.000 
	800.00000 
	800.00 

	MANHOLE FRAME & COVER 
	MANHOLE FRAME & COVER 
	EA 

	WF & C-1 
	WF & C-1 

	1370 42764 
	1370 42764 
	5.000 
	800.00000 
	4,000.00 

	MANHOLE FRAME & COVER 
	MANHOLE FRAME & COVER 
	EA 

	F&C-1 
	F&C-1 

	1380 42845 
	1380 42845 
	5.000 
	460.00000 
	2,300.00 

	4" SEWER CLEANOUT 
	4" SEWER CLEANOUT 
	EA 

	1390 44301 
	1390 44301 
	1.000 
	14,000.00000 
	14,000.00 

	NS SEWER UTILITY GRINDER 
	NS SEWER UTILITY GRINDER 
	EA 

	PUMP AND ACCESSORIES 
	PUMP AND ACCESSORIES 

	1400 45512 
	1400 45512 
	15.000 
	100.00000 
	1,500.00 

	NS CONCRETE ENCASEMENT 
	NS CONCRETE ENCASEMENT 
	LF 

	CONCRETE ENCASEMENT 
	CONCRETE ENCASEMENT 

	1410 45582 
	1410 45582 
	261.000 
	375.00000 
	97,875.00 

	24" STEEL ENCASE. PIPE 
	24" STEEL ENCASE. PIPE 
	LF 

	1420 45592 
	1420 45592 
	100.000 
	400.00000 
	40,000.00 

	30" STEEL ENCASE. PIPE 
	30" STEEL ENCASE. PIPE 
	LF 

	1430 45640 
	1430 45640 
	54.000 
	700.00000 
	37,800.00 

	FLOWABLE BACKFILL UTILITY 
	FLOWABLE BACKFILL UTILITY 
	CY 


	Unit Price Cat Alt Member: 
	1,400.00000 
	1,200.00000 
	1,200.00000 
	25,000.00000 
	215.00000 
	500.00000 
	580.00000 
	500.00000 
	Ext Amount 
	1,400.00 
	1,400.00 

	6,000.00 
	6,000.00 

	6,000.00 
	6,000.00 

	25,000.00 
	25,000.00 

	3,225.00 
	3,225.00 

	130,500.00 
	130,500.00 

	58,000.00 
	58,000.00 

	27,000.00 
	27,000.00 

	Unit Price Ext Amount LCC: 
	1,500.00000 
	1,500.00 

	1,200.00000 
	6,000.00 

	2,500.00000 
	12,500.00 

	20,000.00000 
	20,000.00 

	500.00000 
	7,500.00 

	400.00000 
	104,400.00 

	600.00000 
	60,000.00 

	500.00000 
	27,000.00 

	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member SECTION: 0001 1440 50108 SIGN PANEL 1450 50300 
	Unit Price Ext Amount Cat Alt Set: 
	38.00000 
	3,990.00 

	850.00000 
	5,100.00 

	400.00000 400.00 
	34.00000 
	5,304.00 

	925.00000 
	15,725.00 

	1.25000 
	41,468.75 

	46.00000 
	5,934.00 

	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	30.00000 
	30.00000 
	3,150.00 
	57.04000 
	5,989.20 

	425.00000 
	425.00000 
	2,550.00 
	112.29000 
	673.74 

	500.00000 
	500.00000 
	500.00 
	715.00000 
	715.00 

	20.00000 
	20.00000 
	3,120.00 
	18.62000 
	2,904.72 

	450.00000 
	450.00000 
	7,650.00 
	1,043.45000 
	17,738.65 

	1.25000 
	1.25000 
	41,468.75 
	1.30000 
	43,127.50 

	45.00000 
	45.00000 
	5,805.00 
	28.63000 
	3,693.27 


	REMOVE EXISTING 1 POST SIGN STRUCTURE 
	1460 50340 RELOCATE EXISTING 1 POST GROUND MOUNTED SIGN PANEL 
	1470 50430 
	SIGN POST STP-1, 2", 14 GAUGE 1480 50488 CONCRETE SIGN 
	FOUNDATION STP-1, TYPE D 1490 54032 TYPE B CLASS I PVMT LINE 
	MRKG 4" 1500 54042 TYPE B CLASS I PAVE. LINE 
	MARKING 24" 
	Quantity and Units 
	REGULAR BID ITEMS 
	105.000 SF 6.000 EA 


	1.000 EA 
	1.000 EA 
	156.000 LF 
	156.000 LF 
	17.000 EA 
	33,175.000 LF 
	129.000 LF 
	129.000 LF 
	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	EXCAVATION, INC. 
	CONSTRUCTION COMPANY,
	CONSTRUCTION COMPANY,
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	1510 54404 
	1510 54404 
	2.000 
	450.00000 
	900.00 
	400.00000 
	800.00 
	1,074.25000 
	2,148.50 

	PVMT MESSAGE MARK. R/R 
	PVMT MESSAGE MARK. R/R 
	EA 

	CROSSING 
	CROSSING 

	1520 54575 
	1520 54575 
	4.000 
	580.00000 
	2,320.00 
	550.00000 
	2,200.00 
	495.97000 
	1,983.88 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL II 
	ARROW TY B, CL II 

	1530 56053 
	1530 56053 
	1,049.000 
	3.75000 
	3,933.75 
	21.00000 
	22,029.00 
	15.00000 
	15,735.00 

	2" PVC CONDUIT 
	2" PVC CONDUIT 
	LF 

	1540 57200 
	1540 57200 
	1,049.000 
	4.75000 
	4,982.75 
	15.00000 
	15,735.00 
	33.00000 
	34,617.00 

	FIBER OPTIC CABLE 24 
	FIBER OPTIC CABLE 24 
	LF 

	STRAND 
	STRAND 

	1550 64036 
	1550 64036 
	3,360.000 
	30.00000 
	100,800.00 
	32.00000 
	107,520.00 
	52.80000 
	177,408.00 

	PIPE UNDERDRAIN 6" 
	PIPE UNDERDRAIN 6" 
	LF 

	1560 66124 
	1560 66124 
	43.000 
	100.00000 
	4,300.00 
	135.00000 
	5,805.00 
	82.50000 
	3,547.50 

	DRY RIPRAP CL. A1 20" 
	DRY RIPRAP CL. A1 20" 
	TON 

	1570 85011 
	1570 85011 
	(1) 
	40,000.00000 
	40,000.00 
	2,000.00000 
	2,000.00 
	10,000.00000 
	10,000.00 

	NS REMOVE AND REPLACE 
	NS REMOVE AND REPLACE 
	LS 

	WOODEN FRAMED 
	WOODEN FRAMED 

	PLAYGROUND EQUIPMENT 
	PLAYGROUND EQUIPMENT 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) A & J DEVELOPMENT AND 
	(5) ALLEGHENY 
	(6) HAYMES BROTHERS, INC. 

	Item Description 
	Item Description 
	EXCAVATION, INC. 
	CONSTRUCTION COMPANY, INC. 


	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 

	1580 
	1580 
	85012 
	74.000 
	1,100.00000 
	81,400.00 
	600.00000 
	44,400.00 
	1,595.00000 
	118,030.00 

	NS CHECK DAM TIMBER TYPE 1 1590 85021 
	NS CHECK DAM TIMBER TYPE 1 1590 85021 
	EA 5,603.000 
	9.00000 
	50,427.00 
	14.00000 
	78,442.00 
	32.23000 
	180,584.69 

	NS LOW PERMEABILITY LINER Section Totals: 
	NS LOW PERMEABILITY LINER Section Totals: 
	SY 
	$12,799,358.40 
	$12,928,721.90 
	$13,767,113.31 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$12,799,358.40 
	$12,928,721.90 
	$13,767,113.31 

	Contract Item Totals 
	Contract Item Totals 
	$12,799,358.40 
	$12,928,721.90 
	$13,767,113.31 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$12,799,358.40 
	$12,928,721.90 
	13,767,113.31 

	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 00101 
	0020 00101 
	(1) 

	CONSTRUCTION SURVEYING 
	CONSTRUCTION SURVEYING 
	LS 

	CONSTRUCTION 
	CONSTRUCTION 

	0030 00110 
	0030 00110 
	(1) 

	CLEARING AND GRUBBING 
	CLEARING AND GRUBBING 
	LS 

	0040 00120 
	0040 00120 
	109,333.000 

	REGULAR EXCAVATION 
	REGULAR EXCAVATION 
	CY 

	0050 00140 
	0050 00140 
	20,333.000 

	BORROW EXCAVATION 
	BORROW EXCAVATION 
	CY 

	0060 00170 
	0060 00170 
	1,308.000 

	NS SOIL BIORETENTION SOIL 
	NS SOIL BIORETENTION SOIL 
	CY 

	MEDIA 
	MEDIA 

	0070 00200 
	0070 00200 
	1.000 

	SETTLEMENT PLATE 
	SETTLEMENT PLATE 
	EA 

	0080 00212 
	0080 00212 
	2,188.000 

	MINOR STRUCTURE EXCAV. 
	MINOR STRUCTURE EXCAV. 
	CY 

	BOX CULVERT 
	BOX CULVERT 


	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: Cat Alt Member: LCC: 
	774,997.04000 
	774,997.04000 
	774,997.04000 
	774,997.04 

	264,000.00000 
	264,000.00000 
	264,000.00 

	1,352,000.00000 
	1,352,000.00000 
	1,352,000.00 

	26.00000 
	26.00000 
	2,842,658.00 

	30.00000 
	30.00000 
	609,990.00 

	194.00000 
	194.00000 
	253,752.00 

	6,300.00000 
	6,300.00000 
	6,300.00 

	60.00000 
	60.00000 
	131,280.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0090 00306 
	0090 00306 
	0090 00306 
	768.000 

	NS SELECT MATERIAL TYPE 
	NS SELECT MATERIAL TYPE 
	TON 

	OGB 
	OGB 

	0100 00355 
	0100 00355 
	21,732.000 

	GEOTEXTILE SUBGRADE 
	GEOTEXTILE SUBGRADE 
	SY 

	STABILIZATION 
	STABILIZATION 

	0110 00507 
	0110 00507 
	446.000 

	BEDDING MATL. AGGR. NO. 57 
	BEDDING MATL. AGGR. NO. 57 
	TON 

	0120 00522 
	0120 00522 
	779.000 

	CONCRETE CLASS A4 BOX 
	CONCRETE CLASS A4 BOX 
	CY 

	CULVERT 
	CULVERT 

	0130 00525 
	0130 00525 
	21.000 

	CONCRETE CLASS A3 MISC. 
	CONCRETE CLASS A3 MISC. 
	CY 

	0140 00529 
	0140 00529 
	1.000 

	FLOWABLE BACKFILL 
	FLOWABLE BACKFILL 
	CY 

	0150 00540 
	0150 00540 
	124,889.000 

	REINF. STEEL 
	REINF. STEEL 
	LB 

	0160 00588 
	0160 00588 
	8,736.000 

	UNDERDRAIN UD-4 
	UNDERDRAIN UD-4 
	LF 


	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	53.00000 
	53.00000 
	53.00000 
	40,704.00 

	4.00000 
	4.00000 
	86,928.00 

	99.00000 
	99.00000 
	44,154.00 

	1,470.00000 
	1,470.00000 
	1,145,130.00 

	1,310.00000 
	1,310.00000 
	27,510.00 

	925.00000 
	925.00000 
	925.00 

	2.30000 
	2.30000 
	287,244.70 

	14.00000 
	14.00000 
	122,304.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Alt Set / Alt Member SECTION: 0001 
	0170 00590 CROSSDRAIN CD-1 0180 00591 CROSSDRAIN CD-2 0190 00595 OUTLET PIPE 0200 00596 ENDWALL EW-12 0210 01156 STORM SEWER PIPE 15" 0220 01186 STORM SEWER PIPE 18" 0230 01246 STORM SEWER PIPE 24" 0240 01306 STORM SEWER PIPE 30" 0250 01426 STORM SEWER PIPE 42" 
	Quantity and Units 
	REGULAR BID ITEMS 
	53.000 LF 145.000 LF 1,059.000 LF 45.000 EA 724.000 LF 224.000 LF 441.000 LF 96.000 LF 143.000 LF 
	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: Cat Alt Member: LCC: 
	23.00000 
	23.00000 
	23.00000 
	1,219.00 

	22.00000 
	22.00000 
	3,190.00 

	13.00000 
	13.00000 
	13,767.00 

	770.00000 
	770.00000 
	34,650.00 

	99.00000 
	99.00000 
	71,676.00 

	124.00000 
	124.00000 
	27,776.00 

	170.00000 
	170.00000 
	74,970.00 

	178.00000 
	178.00000 
	17,088.00 

	278.00000 
	278.00000 
	39,754.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0260 06150 
	0260 06150 
	0260 06150 
	6.000 

	15" END SECTION ES-1 OR 2 
	15" END SECTION ES-1 OR 2 
	EA 

	0270 06151 
	0270 06151 
	4.000 

	15" END SECTION ES-1 
	15" END SECTION ES-1 
	EA 

	0280 06180 
	0280 06180 
	1.000 

	18" END SECTION ES-1 OR 2 
	18" END SECTION ES-1 OR 2 
	EA 

	0290 06240 
	0290 06240 
	6.000 

	24" END SECTION ES-1 OR 2 
	24" END SECTION ES-1 OR 2 
	EA 

	0300 06241 
	0300 06241 
	3.000 

	24" END SECTION ES-1 
	24" END SECTION ES-1 
	EA 

	0310 06300 
	0310 06300 
	2.000 

	30" END SECTION ES-1 OR 2 
	30" END SECTION ES-1 OR 2 
	EA 

	0320 06420 
	0320 06420 
	2.000 

	42" END SECTION ES-1 OR 2 
	42" END SECTION ES-1 OR 2 
	EA 

	0330 07506 
	0330 07506 
	4.000 

	DROP INLET DI-5 
	DROP INLET DI-5 
	EA 

	0340 07508 
	0340 07508 
	8.000 

	DROP INLET DI-7 
	DROP INLET DI-7 
	EA 


	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: Cat Alt Member: LCC: 
	1,080.00000 
	1,080.00000 
	1,080.00000 
	6,480.00 

	1,080.00000 
	1,080.00000 
	4,320.00 

	1,220.00000 
	1,220.00000 
	1,220.00 

	1,300.00000 
	1,300.00000 
	7,800.00 

	1,300.00000 
	1,300.00000 
	3,900.00 

	2,280.00000 
	2,280.00000 
	4,560.00 

	4,320.00000 
	4,320.00000 
	8,640.00 

	9,300.00000 
	9,300.00000 
	37,200.00 

	9,300.00000 
	9,300.00000 
	74,400.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0350 09056 
	0350 09056 
	0350 09056 
	16.000 

	MANHOLE MH-1 OR 2 
	MANHOLE MH-1 OR 2 
	LF 

	0360 09057 
	0360 09057 
	2.000 

	FRAME & COVER MH-1 
	FRAME & COVER MH-1 
	EA 

	0370 09148 
	0370 09148 
	1,542.000 

	EROSION CONTROL STONE 
	EROSION CONTROL STONE 
	TON 

	CLASS A1 EC-1 
	CLASS A1 EC-1 

	0380 09150 
	0380 09150 
	113.000 

	EROSION CONTROL STONE 
	EROSION CONTROL STONE 
	TON 

	CLASS I, EC-1 
	CLASS I, EC-1 

	0390 09152 
	0390 09152 
	126.000 

	EROSION CONTROL STONE 
	EROSION CONTROL STONE 
	TON 

	CLASS II, EC-1 
	CLASS II, EC-1 

	0400 09185 
	0400 09185 
	173.000 

	PAVED DITCH PG-2A 
	PAVED DITCH PG-2A 
	SY 

	0410 09250 
	0410 09250 
	3.000 

	SLOPE DRAIN 
	SLOPE DRAIN 
	EA 

	0420 10003 
	0420 10003 
	287.000 

	NS AGGR. MATERIAL CHOKER 
	NS AGGR. MATERIAL CHOKER 
	TON 

	LAYER STONE (PEA GRAVEL) 
	LAYER STONE (PEA GRAVEL) 


	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: Cat Alt Member: LCC: 
	1,620.00000 
	1,620.00000 
	1,620.00000 
	25,920.00 

	1,630.00000 
	1,630.00000 
	3,260.00 

	103.00000 
	103.00000 
	158,826.00 

	160.00000 
	160.00000 
	18,080.00 

	160.00000 
	160.00000 
	20,160.00 

	100.00000 
	100.00000 
	17,300.00 

	11,000.00000 
	11,000.00000 
	33,000.00 

	98.00000 
	98.00000 
	28,126.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 

	0430 10100 AGGR. MATL. NO. 21B 0440 10128 
	0430 10100 AGGR. MATL. NO. 21B 0440 10128 
	536.000 TON 7,766.000 


	AGGR. BASE MATL. TY. I NO. TON 21B 0450 10488 196.000 NS AGGREGATE AGGREGATE TON 
	0460 10488 1,137.000 NS AGGREGATE SUMP LAYER TON STONE 
	0470 10607 1,203.000 
	ASPHALT CONCRETE TY. SM-TON 12.5A 0480 10628 4,784.000 FLEXIBLE PAVEMENT SY 
	PLANING 0" - 2" 0490 10635 1,541.000 ASPHALT CONC.TY. SM-9.5A TON 
	0500 10642 4,746.000 ASPHALT CONCRETE TY. BM-TON 25.0A 
	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: Cat Alt Member: LCC: 
	74.00000 
	74.00000 
	74.00000 
	39,664.00 

	45.00000 
	45.00000 
	349,470.00 

	210.00000 
	210.00000 
	41,160.00 

	65.00000 
	65.00000 
	73,905.00 

	105.00000 
	105.00000 
	126,315.00 

	3.00000 
	3.00000 
	14,352.00 

	108.00000 
	108.00000 
	166,428.00 

	97.00000 
	97.00000 
	460,362.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0510 11070 
	0510 11070 
	0510 11070 
	1,918.000 

	NS SAW-CUT ASPH CONC 
	NS SAW-CUT ASPH CONC 
	LF 

	SAW-CUT 
	SAW-CUT 

	0520 13108 
	0520 13108 
	2.000 

	CG-12 DETECTABLE 
	CG-12 DETECTABLE 
	SY 

	WARNING SURFACE 
	WARNING SURFACE 

	0530 13212 
	0530 13212 
	128.000 

	R/W MONUMENT RM-2 
	R/W MONUMENT RM-2 
	EA 

	0540 13268 
	0540 13268 
	2.000 

	REMOVE EXISTING 
	REMOVE EXISTING 
	EA 

	GUARDRAIL TERMINAL 
	GUARDRAIL TERMINAL 

	0550 13280 
	0550 13280 
	2,186.000 

	GUARDRAIL GR-MGS1 
	GUARDRAIL GR-MGS1 
	LF 

	0560 13286 
	0560 13286 
	14.000 

	GUARDRAIL TERMINAL GR
	GUARDRAIL TERMINAL GR
	-

	EA 

	MGS2 
	MGS2 

	0570 13320 
	0570 13320 
	35.000 

	GUARDRAIL GR-2 
	GUARDRAIL GR-2 
	LF 

	0580 13331 
	0580 13331 
	55.000 

	RAD. GUARDRAIL GR-2 
	RAD. GUARDRAIL GR-2 
	LF 


	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: Cat Alt Member: LCC: 
	9.00000 
	9.00000 
	9.00000 
	17,262.00 

	1,080.00000 
	1,080.00000 
	2,160.00 

	370.00000 
	370.00000 
	47,360.00 

	540.00000 
	540.00000 
	1,080.00 

	35.00000 
	35.00000 
	76,510.00 

	3,780.00000 
	3,780.00000 
	52,920.00 

	35.00000 
	35.00000 
	1,225.00 

	39.00000 
	39.00000 
	2,145.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0590 13383 
	0590 13383 
	0590 13383 
	1.000 

	FIXED OBJECT ATTACH. GR
	FIXED OBJECT ATTACH. GR
	-

	EA 

	FOA-1 TY. I 
	FOA-1 TY. I 

	0600 13603 
	0600 13603 
	1.000 

	IMPACT ATTEN. TY. 1 TL-3, 
	IMPACT ATTEN. TY. 1 TL-3, 
	EA 

	LOW MAINTENANCE 
	LOW MAINTENANCE 

	0610 14260 
	0610 14260 
	62.000 

	CRUSHER RUN AGGREGATE 
	CRUSHER RUN AGGREGATE 
	TON 

	NO. 25 OR 26 
	NO. 25 OR 26 

	0620 16335 
	0620 16335 
	346.000 

	ASPHALT CONC. TY. SM-9.5A 
	ASPHALT CONC. TY. SM-9.5A 
	TON 

	0630 22681 
	0630 22681 
	89.000 

	FENCE FE-B 
	FENCE FE-B 
	LF 

	0640 23570 
	0640 23570 
	2,231.000 

	HIGH VISIBILITY FENCE, 4' 
	HIGH VISIBILITY FENCE, 4' 
	LF 

	0650 24100 
	0650 24100 
	120.000 

	ALLAYING DUST 
	ALLAYING DUST 
	HR 

	0660 24152 
	0660 24152 
	12.000 

	TYPE 3 BARRICADE 8' 
	TYPE 3 BARRICADE 8' 
	EA 


	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: Cat Alt Member: LCC: 
	3,020.00000 
	3,020.00000 
	3,020.00000 
	3,020.00 

	39,000.00000 
	39,000.00000 
	39,000.00 

	70.00000 
	70.00000 
	4,340.00 

	121.00000 
	121.00000 
	41,866.00 

	77.00000 
	77.00000 
	6,853.00 

	5.00000 
	5.00000 
	11,155.00 

	100.00000 
	100.00000 
	12,000.00 

	560.00000 
	560.00000 
	6,720.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0670 24160 
	0670 24160 
	0670 24160 
	691.000 

	TEMPORARY 
	TEMPORARY 
	SF 

	(CONSTRUCTION) SIGN 
	(CONSTRUCTION) SIGN 

	0680 24272 
	0680 24272 
	600.000 

	TRUCK MOUNTED 
	TRUCK MOUNTED 
	HR 

	ATTENUATOR 
	ATTENUATOR 

	0690 24278 
	0690 24278 
	10,560.000 

	GROUP 2 CHANNELIZING 
	GROUP 2 CHANNELIZING 
	DAY 

	DEVICES 
	DEVICES 

	0700 24279 
	0700 24279 
	2,688.000 

	PORTABLE CHANGEABLE 
	PORTABLE CHANGEABLE 
	HR 

	MESSAGE SIGN 
	MESSAGE SIGN 

	0710 24282 
	0710 24282 
	1,880.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0720 24410 
	0720 24410 
	1,709.000 

	DEMOLITION OF PAVEMENT 
	DEMOLITION OF PAVEMENT 
	SY 

	COMBINATION 
	COMBINATION 

	0730 24501 
	0730 24501 
	124.000 

	NS REMOVE EXIST. REMOVE 
	NS REMOVE EXIST. REMOVE 
	LF 

	EXISTING PIPE 
	EXISTING PIPE 


	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: Cat Alt Member: LCC: 
	66.00000 
	66.00000 
	66.00000 
	45,606.00 

	60.00000 
	60.00000 
	36,000.00 

	2.00000 
	2.00000 
	21,120.00 

	12.00000 
	12.00000 
	32,256.00 

	59.00000 
	59.00000 
	110,920.00 

	20.00000 
	20.00000 
	34,180.00 

	92.00000 
	92.00000 
	11,408.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 

	0740 
	0740 
	24501 
	20.000 

	NS REMOVE EXIST. RETAINING WALL 0750 24600 
	NS REMOVE EXIST. RETAINING WALL 0750 24600 
	LF 90.000 

	REMOVE EXISTING GUARDRAIL 0760 24602 
	REMOVE EXISTING GUARDRAIL 0760 24602 
	LF 92.000 


	NS REMOVE EXIST. FENCE LF REMOVE EXISTING FENCE 
	0770 24802 1.000 NS REMOVE EXIST. MANHOLE EA REMOVAL OF EXISTING MANHOLE 
	0780 24803 2.000 NS REMOVE EXIST. ENDWALL EA 
	REMOVE EXISTING ENDWALL (ALSO CONC. DAM) 0790 25004 967.000 HANDRAIL HR-1 TYPE III LF 0800 25505 24.000 FIELD OFFICE TY.I MO 
	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: Cat Alt Member: LCC: 
	85.00000 
	85.00000 
	85.00000 
	1,700.00 

	11.00000 
	11.00000 
	990.00 

	16.00000 
	16.00000 
	1,472.00 

	4,050.00000 
	4,050.00000 
	4,050.00 

	930.00000 
	930.00000 
	1,860.00 

	300.00000 
	300.00000 
	290,100.00 

	4,100.00000 
	4,100.00000 
	98,400.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0810 25565 
	0810 25565 
	0810 25565 
	(1) 

	BASELINE PROGRESS 
	BASELINE PROGRESS 
	LS 

	SCHEDULE 
	SCHEDULE 

	0820 25567 
	0820 25567 
	24.000 

	PROGRESS SCHEDULE 
	PROGRESS SCHEDULE 
	EA 

	UPDATES 
	UPDATES 

	0830 26100 
	0830 26100 
	20,673.000 

	ROCKFILL 
	ROCKFILL 
	TON 

	0840 27024 
	0840 27024 
	17.220 

	NS TOPSOIL CLASS B 3" 
	NS TOPSOIL CLASS B 3" 
	ACRE 

	0850 27030 
	0850 27030 
	1,687.000 

	NS TOPSOIL COMPOST 
	NS TOPSOIL COMPOST 
	CY 

	AMENDED SOIL - 10FT X 1FT 
	AMENDED SOIL - 10FT X 1FT 

	0860 27101 
	0860 27101 
	1,722.000 

	TEMPORARY SEED 
	TEMPORARY SEED 
	LB 

	0870 27102 
	0870 27102 
	6,974.000 

	REGULAR SEED 
	REGULAR SEED 
	LB 

	0880 27103 
	0880 27103 
	5,579.000 

	OVERSEEDING 
	OVERSEEDING 
	LB 


	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: Cat Alt Member: LCC: 
	12,000.00000 
	12,000.00000 
	12,000.00000 
	12,000.00 

	1,100.00000 
	1,100.00000 
	26,400.00 

	42.00000 
	42.00000 
	868,266.00 

	49,000.00000 
	49,000.00000 
	843,780.00 

	125.00000 
	125.00000 
	210,875.00 

	14.00000 
	14.00000 
	24,108.00 

	10.00000 
	10.00000 
	69,740.00 

	8.00000 
	8.00000 
	44,632.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000105907C01 
	Counties: 
	AUGUSTA, WAYNESBORO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / HARRISONBURG 

	Call Order: 
	Call Order: 
	J73 
	Project(s): 
	U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0890 27111 
	0890 27111 
	0890 27111 
	62,618.000 

	HYDRAULIC EROSION 
	HYDRAULIC EROSION 
	SY 

	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 

	0900 27112 
	0900 27112 
	124,908.000 

	HYDRAULIC EROSION 
	HYDRAULIC EROSION 
	SY 

	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 

	0910 27230 
	0910 27230 
	1,722.000 

	FERTILIZER NITROGEN - N 
	FERTILIZER NITROGEN - N 
	LB 

	0920 27231 
	0920 27231 
	1,205.000 

	FERTILIZER PHOSPHOROUS 
	FERTILIZER PHOSPHOROUS 
	-

	LB 

	P 
	P 

	0930 27232 
	0930 27232 
	1,205.000 

	FERTILIZER POTASSIUM - K 
	FERTILIZER POTASSIUM - K 
	LB 

	0940 27250 
	0940 27250 
	94.710 

	LIME 
	LIME 
	TON 

	0950 27318 
	0950 27318 
	4,581.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 

	0960 27319 
	0960 27319 
	233.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-2 TYPE 2 
	PRODUCT EC-2 TYPE 2 


	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: 
	0.60000 
	0.80000 
	1.20000 
	1.20000 
	1.20000 
	240.00000 
	1.70000 
	1.90000 
	1.90000 
	37,570.80 
	37,570.80 


	99,926.40 
	99,926.40 

	2,066.40 
	2,066.40 

	1,446.00 
	1,446.00 

	1,446.00 
	1,446.00 

	22,730.40 
	22,730.40 

	7,787.70 
	7,787.70 

	442.70 
	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0970 
	0970 
	27320 
	281.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-2 TYPE 3 
	PRODUCT EC-2 TYPE 3 

	0980 
	0980 
	27321 
	252.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-2 TYPE 4 
	PRODUCT EC-2 TYPE 4 

	0990 
	0990 
	27325 
	699.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-3 TYPE 1 
	PRODUCT EC-3 TYPE 1 

	1000 
	1000 
	27326 
	51.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-3 TYPE 2 
	PRODUCT EC-3 TYPE 2 

	1010 
	1010 
	27334 
	1.000 

	TEMPORARY VEHICULAR 
	TEMPORARY VEHICULAR 
	EA 


	WATERCOURSE CROSSING 1020 27336 1,324.000 TEMP. DIVERSION CHANNEL SY 
	LINING CL. A 1030 27340 988.000 TEMP. DIVERSION CHANNEL CY 
	EXCAVATION 
	(7) FAULCONER CONSTRUCTION COMPANY, INCORPORATED 
	(7) FAULCONER CONSTRUCTION COMPANY, INCORPORATED 
	(7) FAULCONER CONSTRUCTION COMPANY, INCORPORATED 

	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	2.00000 
	2.00000 
	2.00000 
	562.00 

	2.15000 
	2.15000 
	541.80 

	4.30000 
	4.30000 
	3,005.70 

	4.60000 
	4.60000 
	234.60 

	24,000.00000 
	24,000.00000 
	24,000.00 

	18.00000 
	18.00000 
	23,832.00 

	46.00000 
	46.00000 
	45,448.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	1040 27345 
	1040 27345 
	1040 27345 
	7,746.000 

	TEMPORARY DIVERSION DIKE 
	TEMPORARY DIVERSION DIKE 
	LF 

	1050 27401 
	1050 27401 
	130.000 

	EROSION CONTROL RIPRAP 
	EROSION CONTROL RIPRAP 
	TON 

	1060 27410 
	1060 27410 
	9.000 

	CHECK DAM, ROCK TY. I 
	CHECK DAM, ROCK TY. I 
	EA 

	1070 27415 
	1070 27415 
	38.000 

	CHECK DAM ROCK TY. II 
	CHECK DAM ROCK TY. II 
	EA 

	1080 27422 
	1080 27422 
	5.000 

	DEWATERING BASIN EC-8 
	DEWATERING BASIN EC-8 
	EA 

	1090 27430 
	1090 27430 
	2,837.000 

	SILTATION CONTROL 
	SILTATION CONTROL 
	CY 

	EXCAVATION 
	EXCAVATION 

	1100 27451 
	1100 27451 
	11.000 

	INLET PROTECTION TYPE A 
	INLET PROTECTION TYPE A 
	EA 

	1110 27500 
	1110 27500 
	12,685.000 

	GEOTEXTILE FABRIC 
	GEOTEXTILE FABRIC 
	SY 

	1120 27504 
	1120 27504 
	3,185.000 

	TEMP. SILT FENCE TYPE B 
	TEMP. SILT FENCE TYPE B 
	LF 


	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: Cat Alt Member: LCC: 
	5.00000 
	5.00000 
	5.00000 
	38,730.00 

	148.00000 
	148.00000 
	19,240.00 

	740.00000 
	740.00000 
	6,660.00 

	660.00000 
	660.00000 
	25,080.00 

	3,220.00000 
	3,220.00000 
	16,100.00 

	47.00000 
	47.00000 
	133,339.00 

	630.00000 
	630.00000 
	6,930.00 

	3.70000 
	3.70000 
	46,934.50 

	4.00000 
	4.00000 
	12,740.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 

	1130 
	1130 
	27505 
	11,327.000 


	TEMP. SILT FENCE TYPE A LF 1140 27543 1,575.000 NS STORM WATER SY 
	MANAGEMENT BIORETENTION BASIN 
	1150 27545 2,160.000 STORM WATER CY MANAGEMENT BASIN EXCAVATION 
	1160 27550 18.000 STORM WATER LF 
	MANAGEMENT DRAINAGE STR. SWM-1 1170 27553 (1) NS PERMANENT SWM LS 
	FACILITY AS-BUILT DOCUMENTATION . 
	1180 27580 270.000 TEMP. SEDIMENT BASIN CY EXCAVATION 
	1190 38950 2.000 NS LANDSCAPE RIFFLE SILL EA 
	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: Cat Alt Member: LCC: 
	2.00000 
	2.00000 
	2.00000 
	22,654.00 

	21.00000 
	21.00000 
	33,075.00 

	19.00000 
	19.00000 
	41,040.00 

	3,790.00000 
	3,790.00000 
	68,220.00 

	6,200.00000 
	6,200.00000 
	6,200.00 

	48.00000 
	48.00000 
	12,960.00 

	29,000.00000 
	29,000.00000 
	58,000.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	1200 38954 
	1200 38954 
	1200 38954 
	145.000 

	NS LANDSCAPE MULCH 
	NS LANDSCAPE MULCH 
	CY 

	1210 39001 
	1210 39001 
	37.000 

	NS TREE LANDSCAPE TREES 
	NS TREE LANDSCAPE TREES 
	EA 

	1220 40002 
	1220 40002 
	206.000 

	3/4" WATER SERVICE LINE 
	3/4" WATER SERVICE LINE 
	LF 

	1230 40003 
	1230 40003 
	50.000 

	1" WATER SERVICE LINE 
	1" WATER SERVICE LINE 
	LF 

	1240 40121 
	1240 40121 
	225.000 

	12" DI WATER MAIN 
	12" DI WATER MAIN 
	LF 

	1250 40160 
	1250 40160 
	740.000 

	16" WATER MAIN HDPE 
	16" WATER MAIN HDPE 
	LF 

	1260 40406 
	1260 40406 
	4.000 

	16" BEND 
	16" BEND 
	EA 

	1270 40908 
	1270 40908 
	80.000 

	8" OFFSET EXIST. PIPE 
	8" OFFSET EXIST. PIPE 
	LF 

	1280 41008 
	1280 41008 
	1.000 

	8" GATE VALVE & BOX 
	8" GATE VALVE & BOX 
	EA 


	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: Cat Alt Member: LCC: 
	65.00000 
	65.00000 
	65.00000 
	9,425.00 

	650.00000 
	650.00000 
	24,050.00 

	108.00000 
	108.00000 
	22,248.00 

	124.00000 
	124.00000 
	6,200.00 

	242.00000 
	242.00000 
	54,450.00 

	249.00000 
	249.00000 
	184,260.00 

	1,530.00000 
	1,530.00000 
	6,120.00 

	360.00000 
	360.00000 
	28,800.00 

	3,690.00000 
	3,690.00000 
	3,690.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	1290 41976 
	1290 41976 
	1290 41976 
	2.000 

	RELOC. EXIST. WATER METER 
	RELOC. EXIST. WATER METER 
	EA 

	& BOX 
	& BOX 

	1300 41977 
	1300 41977 
	1.000 

	ADJUST EXIST. WATER METER 
	ADJUST EXIST. WATER METER 
	EA 

	BOX 
	BOX 

	1310 42000 
	1310 42000 
	90.000 

	NS SEWER PIPE 1-1/2" 
	NS SEWER PIPE 1-1/2" 
	LF 

	SCHEDULE 80 PVC SANITARY 
	SCHEDULE 80 PVC SANITARY 

	SEWER FORCE MAIN 
	SEWER FORCE MAIN 

	1320 42044 
	1320 42044 
	81.000 

	4" SANITARY SERVICE 
	4" SANITARY SERVICE 
	LF 

	LATERAL CONNECTION 
	LATERAL CONNECTION 

	1330 42120 
	1330 42120 
	227.000 

	12" SAN. SEWER PIPE PVC 
	12" SAN. SEWER PIPE PVC 
	LF 

	1340 42150 
	1340 42150 
	202.000 

	15" SAN. SEWER PIPE PVC 
	15" SAN. SEWER PIPE PVC 
	LF 

	1350 42755 
	1350 42755 
	31.200 

	SANITARY SEWER MANHOLE 
	SANITARY SEWER MANHOLE 
	LF 


	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: Cat Alt Member: LCC: 
	2,130.00000 
	2,130.00000 
	2,130.00000 
	4,260.00 

	2,520.00000 
	2,520.00000 
	2,520.00 

	93.00000 
	93.00000 
	8,370.00 

	144.00000 
	144.00000 
	11,664.00 

	153.00000 
	153.00000 
	34,731.00 

	238.00000 
	238.00000 
	48,076.00 

	1,250.00000 
	1,250.00000 
	39,000.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	1360 42758 
	1360 42758 
	1360 42758 
	1.000 

	MANHOLE FRAME & COVER 
	MANHOLE FRAME & COVER 
	EA 

	WF & C-1 
	WF & C-1 

	1370 42764 
	1370 42764 
	5.000 

	MANHOLE FRAME & COVER 
	MANHOLE FRAME & COVER 
	EA 

	F&C-1 
	F&C-1 

	1380 42845 
	1380 42845 
	5.000 

	4" SEWER CLEANOUT 
	4" SEWER CLEANOUT 
	EA 

	1390 44301 
	1390 44301 
	1.000 

	NS SEWER UTILITY GRINDER 
	NS SEWER UTILITY GRINDER 
	EA 

	PUMP AND ACCESSORIES 
	PUMP AND ACCESSORIES 

	1400 45512 
	1400 45512 
	15.000 

	NS CONCRETE ENCASEMENT 
	NS CONCRETE ENCASEMENT 
	LF 

	CONCRETE ENCASEMENT 
	CONCRETE ENCASEMENT 

	1410 45582 
	1410 45582 
	261.000 

	24" STEEL ENCASE. PIPE 
	24" STEEL ENCASE. PIPE 
	LF 

	1420 45592 
	1420 45592 
	100.000 

	30" STEEL ENCASE. PIPE 
	30" STEEL ENCASE. PIPE 
	LF 

	1430 45640 
	1430 45640 
	54.000 

	FLOWABLE BACKFILL UTILITY 
	FLOWABLE BACKFILL UTILITY 
	CY 


	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: Cat Alt Member: LCC: 
	1,400.00000 
	1,400.00000 
	1,400.00000 
	1,400.00 

	1,400.00000 
	1,400.00000 
	7,000.00 

	1,260.00000 
	1,260.00000 
	6,300.00 

	58,000.00000 
	58,000.00000 
	58,000.00 

	215.00000 
	215.00000 
	3,225.00 

	350.00000 
	350.00000 
	91,350.00 

	390.00000 
	390.00000 
	39,000.00 

	450.00000 
	450.00000 
	24,300.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 

	1440 50108 SIGN PANEL 1450 50300 
	1440 50108 SIGN PANEL 1450 50300 
	105.000 SF 6.000 


	REMOVE EXISTING 1 POST EA SIGN STRUCTURE 
	1460 50340 1.000 RELOCATE EXISTING 1 POST EA GROUND MOUNTED SIGN PANEL 
	1470 50430 156.000 
	SIGN POST STP-1, 2", 14 LF GAUGE 1480 50488 17.000 CONCRETE SIGN EA 
	FOUNDATION STP-1, TYPE D 1490 54032 33,175.000 TYPE B CLASS I PVMT LINE LF 
	MRKG 4" 1500 54042 129.000 TYPE B CLASS I PAVE. LINE LF 
	MARKING 24" 
	Figure
	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: Cat Alt Member: LCC: 
	38.00000 
	38.00000 
	38.00000 
	3,990.00 

	540.00000 
	540.00000 
	3,240.00 

	320.00000 
	320.00000 
	320.00 

	27.00000 
	27.00000 
	4,212.00 

	860.00000 
	860.00000 
	14,620.00 

	1.00000 
	1.00000 
	33,175.00 

	43.00000 
	43.00000 
	5,547.00 


	Contract ID: C0000105907C01 Counties: AUGUSTA, WAYNESBORO 
	Letting Date: May 24, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J73 Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Contract Time: 09/22/25 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCTION WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	1510 54404 
	1510 54404 
	1510 54404 
	2.000 

	PVMT MESSAGE MARK. R/R 
	PVMT MESSAGE MARK. R/R 
	EA 

	CROSSING 
	CROSSING 

	1520 54575 
	1520 54575 
	4.000 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL II 
	ARROW TY B, CL II 

	1530 56053 
	1530 56053 
	1,049.000 

	2" PVC CONDUIT 
	2" PVC CONDUIT 
	LF 

	1540 57200 
	1540 57200 
	1,049.000 

	FIBER OPTIC CABLE 24 
	FIBER OPTIC CABLE 24 
	LF 

	STRAND 
	STRAND 

	1550 64036 
	1550 64036 
	3,360.000 

	PIPE UNDERDRAIN 6" 
	PIPE UNDERDRAIN 6" 
	LF 

	1560 66124 
	1560 66124 
	43.000 

	DRY RIPRAP CL. A1 20" 
	DRY RIPRAP CL. A1 20" 
	TON 

	1570 85011 
	1570 85011 
	(1) 

	NS REMOVE AND REPLACE 
	NS REMOVE AND REPLACE 
	LS 

	WOODEN FRAMED 
	WOODEN FRAMED 

	PLAYGROUND EQUIPMENT 
	PLAYGROUND EQUIPMENT 


	(7) FAULCONER 
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: Cat Alt Member: LCC: 
	380.00000 
	380.00000 
	380.00000 
	760.00 

	540.00000 
	540.00000 
	2,160.00 

	16.00000 
	16.00000 
	16,784.00 

	27.00000 
	27.00000 
	28,323.00 

	7.00000 
	7.00000 
	23,520.00 

	133.00000 
	133.00000 
	5,719.00 

	8,500.00000 
	8,500.00000 
	8,500.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000105907C01 
	Counties: 
	AUGUSTA, WAYNESBORO 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / HARRISONBURG 

	Call Order: 
	Call Order: 
	J73 
	Project(s): 
	U000-136-344,C501, NONE; U000-136-344,C501, NONE; 


	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	(7) FAULCONER 

	Figure
	CONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 
	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	1580 85012 NS CHECK DAM TIMBER TYPE 1 1590 85021 NS LOW PERMEABILITY LINER Section Totals: Life Cycle Costs: Section Total with LCC: 
	1580 85012 NS CHECK DAM TIMBER TYPE 1 1590 85021 NS LOW PERMEABILITY LINER Section Totals: Life Cycle Costs: Section Total with LCC: 
	74.000 EA 5,603.000 SY 
	920.00000 68,080.00 13.00000 72,839.00 $14,943,464.74 $14,943,464.74 

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	$14,943,464.74 $0.00 $14,943,464.74 


	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: C0000105907C01 Letting Date: May 24, 2023 10:00 A.M. Call Order: J73 Contract Time: 09/22/25 COMPLETION DATE 
	Contract ID: C0000105907C01 Letting Date: May 24, 2023 10:00 A.M. Call Order: J73 Contract Time: 09/22/25 COMPLETION DATE 
	Counties: AUGUSTA, WAYNESBORO District(s): STAUNTON / HARRISONBURG Project(s): U000-136-344,C501, NONE; U000-136-344,C501, NONE; Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	B319 
	BRANCH CIVIL, INC. 
	$9,985,000.00 
	100.00% 

	2 
	2 
	K108 
	KANAWHA STONE COMPANY, INC. 
	$9,992,984.29 
	100.08% 

	3 
	3 
	F451 
	CATON CONSTRUCTION GROUP, INC. 
	$12,698,918.45 
	127.18% 

	4 
	4 
	A671 
	A & J DEVELOPMENT AND EXCAVATION, INC. 
	$12,799,358.40 
	128.19% 

	5 
	5 
	A013 
	ALLEGHENY CONSTRUCTION COMPANY, INC. 
	$12,928,721.90 
	129.48% 

	6 
	6 
	H018 
	HAYMES BROTHERS, INC. 
	$13,767,113.31 
	137.88% 

	7 
	7 
	F006 
	FAULCONER CONSTRUCTION COMPANY, INCORPORATED 
	$14,943,464.74 
	149.66% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000114097N01 
	Counties: 
	AMHERST, NELSON 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J76 
	Project(s): 
	HSIP-963-463, N501, HSIP-963-3(072); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 10495 
	0020 10495 
	285.000 

	PILOT VEHICLE 
	PILOT VEHICLE 
	HR 

	0030 15309 
	0030 15309 
	62,654.000 

	NS PAVEMENT HIGH 
	NS PAVEMENT HIGH 
	SY 

	FRICTION EPOXY 
	FRICTION EPOXY 

	AGGREGATE SURFACE 
	AGGREGATE SURFACE 

	TREATMENT 
	TREATMENT 

	0040 15309 
	0040 15309 
	67.000 

	NS PAVEMENT LIQUID 
	NS PAVEMENT LIQUID 
	SY 

	ASPHALT COATING 
	ASPHALT COATING 

	PAVEMENT MARKER GROOVE 
	PAVEMENT MARKER GROOVE 

	0050 24262 
	0050 24262 
	56.000 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	DAY 

	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 

	0060 24272 
	0060 24272 
	385.000 

	TRUCK MOUNTED 
	TRUCK MOUNTED 
	HR 

	ATTENUATOR 
	ATTENUATOR 


	(1) THE TRUESDELL 
	(2) BURLEIGH 
	CORPORATION 
	CONSTRUCTION CO.,INC 
	Unit Price Ext Amount Unit Price Ext Amount Cat Alt Set: Cat Alt Member: 
	108,345.20000 110.00000 22.15000 
	108,345.20000 110.00000 22.15000 
	108,345.20000 110.00000 22.15000 
	108,345.20 31,350.00 1,387,786.10 
	98,000.00000 75.00000 22.50000 
	98,000.00 21,375.00 1,409,715.00 

	105.00000 
	105.00000 
	7,035.00 
	120.00000 
	8,040.00 

	100.00000 65.00000 
	100.00000 65.00000 
	5,600.00 25,025.00 
	250.00000 30.00000 
	14,000.00 11,550.00 


	(3) DEANGELO 
	CONTRACTING SERVICES, LLC 
	Unit Price Ext Amount LCC: 
	75,000.00000 
	75,000.00 

	53.00000 
	15,105.00 

	26.50000 
	1,660,331.00 

	105.00000 
	7,035.00 

	650.00000 
	36,400.00 

	92.00000 
	35,420.00 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000114097N01 
	Counties: 
	AMHERST, NELSON 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J76 
	Project(s): 
	HSIP-963-463, N501, HSIP-963-3(072); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0070 24279 
	0070 24279 
	0070 24279 
	700.000 

	PORTABLE CHANGEABLE 
	PORTABLE CHANGEABLE 
	HR 

	MESSAGE SIGN 
	MESSAGE SIGN 

	0080 24281 
	0080 24281 
	60.000 

	ELECTRONIC ARROW BOARD 
	ELECTRONIC ARROW BOARD 
	HR 

	0090 24282 
	0090 24282 
	550.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0100 54032 
	0100 54032 
	20,804.000 

	TYPE B CLASS I PVMT LINE 
	TYPE B CLASS I PVMT LINE 
	LF 

	MRKG 4" 
	MRKG 4" 

	0110 54034 
	0110 54034 
	53,314.000 

	TYPE B CLASS I PVMT LINE 
	TYPE B CLASS I PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 

	0120 54210 
	0120 54210 
	203.000 

	REMOVE EXIST. RAISED 
	REMOVE EXIST. RAISED 
	EA 

	PAVEMENT MARKER 
	PAVEMENT MARKER 

	0130 54219 
	0130 54219 
	171.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0140 54428 
	0140 54428 
	21,624.000 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 


	(1) THE TRUESDELL 
	(1) THE TRUESDELL 
	(1) THE TRUESDELL 
	(2) BURLEIGH 
	(3) DEANGELO 

	CORPORATION 
	CORPORATION 
	CONSTRUCTION CO.,INC 
	CONTRACTING SERVICES, 

	TR
	LLC 


	Unit Price Ext Amount Cat Alt Set: 
	18.00000 
	12,600.00 

	17.00000 
	1,020.00 

	49.00000 
	26,950.00 

	1.40000 
	29,125.60 

	1.65000 
	87,968.10 

	56.00000 
	11,368.00 

	130.00000 
	22,230.00 

	1.25000 
	27,030.00 

	Unit Price Cat Alt Member: 
	8.00000 
	15.00000 
	45.00000 
	1.60000 
	1.85000 
	60.00000 
	150.00000 
	1.30000 
	Ext Amount Unit Price LCC: 
	Ext Amount Unit Price LCC: 
	Ext Amount Unit Price LCC: 
	Ext Amount 

	5,600.00 
	5,600.00 
	26.00000 
	18,200.00 

	900.00 
	900.00 
	10.00000 
	600.00 

	24,750.00 
	24,750.00 
	81.00000 
	44,550.00 

	33,286.40 
	33,286.40 
	1.40000 
	29,125.60 

	98,630.90 
	98,630.90 
	1.65000 
	87,968.10 

	12,180.00 
	12,180.00 
	53.25000 
	10,809.75 

	25,650.00 
	25,650.00 
	136.00000 
	23,256.00 

	28,111.20 
	28,111.20 
	1.15000 
	24,867.60 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000114097N01 
	Counties: 
	AMHERST, NELSON 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J76 
	Project(s): 
	HSIP-963-463, N501, HSIP-963-3(072); 


	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	(1) THE TRUESDELL CORPORATION 
	(1) THE TRUESDELL CORPORATION 
	(1) THE TRUESDELL CORPORATION 
	(2) BURLEIGH CONSTRUCTION CO.,INC 
	(3) DEANGELO CONTRACTING SERVICES, LLC 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	0150 
	0150 
	0150 
	85012 
	315.000 
	17.00000 
	5,355.00 
	22.00000 
	6,930.00 
	17.95000 
	5,654.25 

	NS INSPECT EXISITING 
	NS INSPECT EXISITING 
	EA 

	RAISED PAVEMENT MARKER 
	RAISED PAVEMENT MARKER 


	Section Totals: Life Cycle Costs: 
	Section Totals: Life Cycle Costs: 
	Section Totals: Life Cycle Costs: 
	$1,788,788.00 
	$1,798,718.50 
	$2,074,322.30 

	Section Total with LCC: 
	Section Total with LCC: 
	$1,788,788.00 
	$1,798,718.50 
	$2,074,322.30 

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	$1,788,788.00 $0.00 $1,788,788.00 
	$1,798,718.50 $0.00 $1,798,718.50 
	$2,074,322.30 $0.00 2,074,322.30 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000114097N01 
	Counties: 
	AMHERST, NELSON 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J76 
	Project(s): 
	HSIP-963-463, N501, HSIP-963-3(072); 


	(4) LANFORD BROTHERS COMPANY, INCORPORATED
	Item Description 
	Alt Set / Alt Member SECTION: 0001 
	0010 00100 MOBILIZATION 0020 10495 PILOT VEHICLE 0030 15309 NS PAVEMENT HIGH 
	FRICTION EPOXY AGGREGATE SURFACE TREATMENT 
	0040 15309 NS PAVEMENT LIQUID ASPHALT COATING 
	PAVEMENT MARKER GROOVE 0050 24262 PORTABLE TEMPORARY 
	RUMBLE STRIP ARRAY 0060 24272 TRUCK MOUNTED 
	ATTENUATOR 0070 24279 PORTABLE CHANGEABLE 
	MESSAGE SIGN 
	Quantity and Units 
	REGULAR BID ITEMS 
	(1) LS 285.000 HR 62,654.000 SY 
	67.000 SY 
	56.000 DAY 
	385.000 HR 
	700.000 HR 
	Unit Price Ext Amount Cat Alt Set: 
	100,000.00000 
	100,000.00 

	45.00000 
	12,825.00 

	33.00000 
	2,067,582.00 

	225.00000 
	15,075.00 

	450.00000 
	25,200.00 

	13.00000 
	5,005.00 

	9.00000 
	6,300.00 

	Unit Price Ext Amount Cat Alt Member: 
	Unit Price Ext Amount LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000114097N01 
	Counties: 
	AMHERST, NELSON 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J76 
	Project(s): 
	HSIP-963-463, N501, HSIP-963-3(072); 


	(4) LANFORD BROTHERS COMPANY, INCORPORATED
	Item Description 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0080 
	0080 
	24281 
	60.000 


	ELECTRONIC ARROW BOARD HR 0090 24282 550.000 FLAGGER SERVICE HR 0100 54032 20,804.000 TYPE B CLASS I PVMT LINE LF 
	MRKG 4" 0110 54034 53,314.000 TYPE B CLASS I PVMT LINE LF 
	MRKG 6" 0120 54210 203.000 REMOVE EXIST. RAISED EA 
	PAVEMENT MARKER 0130 54219 171.000 INLAID PAVEMENT MARKER EA 
	ASPHALT 0140 54428 21,624.000 TEMP. PVMT MRKG, TY. A, 4" LF 
	0150 85012 315.000 NS INSPECT EXISITING EA RAISED PAVEMENT MARKER 
	Unit Price Ext Amount Cat Alt Set: 
	3.00000 180.00 
	35.00000 
	19,250.00 

	6.00000 
	124,824.00 

	6.00000 
	319,884.00 

	52.00000 
	10,556.00 

	28.00000 
	4,788.00 

	0.50000 
	10,812.00 

	50.00000 
	15,750.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	Contract ID: C0000114097N01 Counties: AMHERST, NELSON 
	Letting Date: May 24, 2023 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE Call Order: J76 Project(s): HSIP-963-463, N501, HSIP-963-3(072); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: HIGH FRICTION SURFACE TREATMENT Line No / Item ID 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED
	(4) LANFORD BROTHERS COMPANY, INCORPORATED
	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount Section Totals: $
	2,738,031.00 

	Life Cycle Costs: 
	Section Total with LCC: $
	2,738,031.00 

	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$2,738,031.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$2,738,031.00 


	( ) indicates item is bid as Lump Sum 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: C0000114097N01 Letting Date: May 24, 2023 10:00 A.M. Call Order: J76 Contract Time: 11/17/23 COMPLETION DATE 
	Contract ID: C0000114097N01 Letting Date: May 24, 2023 10:00 A.M. Call Order: J76 Contract Time: 11/17/23 COMPLETION DATE 
	Counties: AMHERST, NELSON District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE Project(s): HSIP-963-463, N501, HSIP-963-3(072); Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	T1107 
	THE TRUESDELL CORPORATION 
	$1,788,788.00 
	100.00% 

	2 
	2 
	W210 
	BURLEIGH CONSTRUCTION CO.,INC 
	$1,798,718.50 
	100.56% 

	3 
	3 
	D2652 
	DEANGELO CONTRACTING SERVICES, LLC 
	$2,074,322.30 
	115.96% 

	4 
	4 
	L005 
	LANFORD BROTHERS COMPANY, INCORPORATED 
	$2,738,031.00 
	153.07% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000116649N01 
	Counties: 
	BLAND, DICKENSON, GRAYSON, LEE, RUSSELL, SMYTH, TAZEWELL, 

	TR
	WASHINGTON, WISE, WYTHE 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J78 
	Project(s): 
	9999-961-636, N501, HSIP-961-1(118); 9999-961-637, N501, HSIP-961-1(117); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 10495 
	0020 10495 
	990.000 

	PILOT VEHICLE 
	PILOT VEHICLE 
	HR 

	0030 10700 
	0030 10700 
	852,220.000 

	RUMBLE STRIP CYLINDRICAL 
	RUMBLE STRIP CYLINDRICAL 
	LF 

	ASPHALT 
	ASPHALT 

	0040 10701 
	0040 10701 
	114,670.000 

	LIQUID ASPHALT RUMBLE 
	LIQUID ASPHALT RUMBLE 
	SY 

	STRIP COATING 
	STRIP COATING 

	0050 24262 
	0050 24262 
	440.000 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	DAY 

	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 

	0060 24272 
	0060 24272 
	21.000 

	TRUCK MOUNTED 
	TRUCK MOUNTED 
	HR 

	ATTENUATOR 
	ATTENUATOR 

	0070 24281 
	0070 24281 
	21.000 

	ELECTRONIC ARROW BOARD 
	ELECTRONIC ARROW BOARD 
	HR 


	(1) MULLEN'S MARKINGS, 
	(1) MULLEN'S MARKINGS, 
	(1) MULLEN'S MARKINGS, 
	(2) AUDIBLE LINES LLC 
	(3) SURFACE PREPARATION 

	INC. 
	INC. 
	TECHNOLOGIES, LLC 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Set: Cat Alt Member: LCC: 
	10,000.00000 80.00000 0.24000 
	10,000.00000 80.00000 0.24000 
	10,000.00000 80.00000 0.24000 
	10,000.00 79,200.00 204,532.80 
	10,000.00000 30.00000 0.28000 
	10,000.00 29,700.00 238,621.60 
	95,000.00000 1.00000 0.55000 
	95,000.00 990.00 468,721.00 

	0.59000 
	0.59000 
	67,655.30 
	0.90000 
	103,203.00 
	0.85000 
	97,469.50 

	0.01000 
	0.01000 
	4.40 
	9.00000 
	3,960.00 
	1.00000 
	440.00 

	200.00000 
	200.00000 
	4,200.00 
	50.00000 
	1,050.00 
	150.00000 
	3,150.00 

	0.01000 
	0.01000 
	0.21 
	4.00000 
	84.00 
	25.00000 
	525.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000116649N01 
	Counties: 
	BLAND, DICKENSON, GRAYSON, LEE, RUSSELL, SMYTH, TAZEWELL, 

	TR
	WASHINGTON, WISE, WYTHE 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J78 
	Project(s): 
	9999-961-636, N501, HSIP-961-1(118); 9999-961-637, N501, HSIP-961-1(117); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0080 24282 FLAGGER SERVICE 0090 54020 TYPE A PVMT LINE MRKG 4" 0100 54032 TYPE B CLASS I PVMT LINE 
	MRKG 4" 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	1,979.000 HR 84,480.000 LF 1,404,540.000 LF 
	(1) MULLEN'S MARKINGS, 
	(3) SURFACE PREPARATION
	(2) AUDIBLE LINES LLC 
	INC. 
	TECHNOLOGIES, LLC 
	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	70.00000 
	70.00000 
	138,530.00 
	26.00000 
	51,454.00 
	0.10000 
	197.90 

	0.23000 
	0.23000 
	19,430.40 
	0.26000 
	21,964.80 
	0.26000 
	21,964.80 

	0.60000 
	0.60000 
	842,724.00 
	0.80000 
	1,123,632.00 
	0.78000 
	1,095,541.20 

	TR
	$1,366,277.11 
	$1,583,669.40 
	$1,783,999.40 

	TR
	$1,366,277.11 
	$1,583,669.40 
	$1,783,999.40 

	TR
	$1,366,277.11 
	$1,583,669.40 
	$1,783,999.40 

	TR
	$0.00 
	$0.00 
	$0.00 

	TR
	$1,366,277.11 
	$1,583,669.40 
	1,783,999.40 


	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: C0000116649N01 Letting Date: May 24, 2023 10:00 A.M. Call Order: J78 Contract Time: 12/01/23 COMPLETION DATE 
	Contract ID: C0000116649N01 Letting Date: May 24, 2023 10:00 A.M. Call Order: J78 Contract Time: 12/01/23 COMPLETION DATE 
	Counties: BLAND, DICKENSON, GRAYSON, LEE, RUSSELL, SMYTH, TAZEWELL, WASHINGTON, WISE, WYTHE District(s): BRISTOL / DISTRICTWIDE OR OFFICE Project(s): 9999-961-636, N501, HSIP-961-1(118); 9999-961-637, N501, HSIP-961-1(117); Min: Max: 


	Contract Description: RUMBLE STRIPS CONSTRUCTION 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	M965 
	MULLEN'S MARKINGS, INC. 
	$1,366,277.11 
	100.00% 

	2 
	2 
	A3280 
	AUDIBLE LINES LLC 
	$1,583,669.40 
	115.91% 

	3 
	3 
	S487 
	SURFACE PREPARATION TECHNOLOGIES, LLC 
	$1,783,999.40 
	130.57% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000122467N01 
	Counties: 
	RICHMOND 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	RICHMOND / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J79 
	Project(s): 
	9999-964-800,N501, STP-964-4(182); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0010 00098 
	0010 00098 
	0010 00098 
	3.000 

	NS MOBILIZATION ASHLAND 
	NS MOBILIZATION ASHLAND 
	EA 

	OVER $100,000 
	OVER $100,000 

	0020 00098 
	0020 00098 
	2.000 

	NS MOBILIZATION ASHLAND 
	NS MOBILIZATION ASHLAND 
	EA 

	UNDER $100,000 
	UNDER $100,000 

	0030 00098 
	0030 00098 
	7.000 

	NS MOBILIZATION 
	NS MOBILIZATION 
	EA 

	CHESTERFIELD OVER 100,000 
	CHESTERFIELD OVER 100,000 

	0040 00098 
	0040 00098 
	3.000 

	NS MOBILIZATION 
	NS MOBILIZATION 
	EA 

	CHESTERFIELD UNDER 
	CHESTERFIELD UNDER 

	100,000 
	100,000 

	0050 00098 
	0050 00098 
	2.000 

	NS MOBILIZATION 
	NS MOBILIZATION 
	EA 

	PETERSBURG OVER 100,000 
	PETERSBURG OVER 100,000 

	0060 00098 
	0060 00098 
	1.000 

	NS MOBILIZATION 
	NS MOBILIZATION 
	EA 

	PETERSBURG UNDER 100,000 
	PETERSBURG UNDER 100,000 


	(1) MCGOWAN GROUP, INCORPORATED 
	(1) MCGOWAN GROUP, INCORPORATED 
	(1) MCGOWAN GROUP, INCORPORATED 
	(2) A ANNANDALE, INC. 

	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 


	4,000.00000 5,000.00000 4,000.00000 5,000.00000 
	4,000.00000 5,000.00000 4,000.00000 5,000.00000 
	4,000.00000 5,000.00000 4,000.00000 5,000.00000 
	12,000.00 10,000.00 28,000.00 15,000.00 
	1,000.00000 1,500.00000 1,000.00000 1,500.00000 
	3,000.00 3,000.00 7,000.00 4,500.00 

	4,000.00000 5,000.00000 
	4,000.00000 5,000.00000 
	8,000.00 5,000.00 
	1,000.00000 1,500.00000 
	2,000.00 1,500.00 


	(3) MULLEN'S MARKINGS, INC. 
	Unit Price Ext Amount LCC: 
	5,637.24000 
	16,911.72 

	5,637.24000 
	11,274.48 

	5,637.24000 
	39,460.68 

	5,637.24000 
	16,911.72 

	7,516.33000 
	15,032.66 

	7,516.33000 
	7,516.33 

	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 

	Tabulation of Bids 
	Tabulation of Bids 
	Page 2 of 6 

	Contract ID: C0000122467N01 Letting Date: May 24, 2023 Call Order: J79 
	Contract ID: C0000122467N01 Letting Date: May 24, 2023 Call Order: J79 
	Counties: RICHMOND District(s): RICHMOND / DISTRICTWIDE OR OFFICE Project(s): 9999-964-800,N501, STP-964-4(182); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0070 00098 
	0070 00098 
	0070 00098 
	1.000 

	NS MOBILIZATION SOUTH 
	NS MOBILIZATION SOUTH 
	EA 

	HILL OVER $100,000 
	HILL OVER $100,000 

	0080 00098 
	0080 00098 
	1.000 

	NS MOBILIZATION SOUTH 
	NS MOBILIZATION SOUTH 
	EA 

	HILL UNDER $100,000 
	HILL UNDER $100,000 

	0090 10495 
	0090 10495 
	120.000 

	PILOT VEHICLE 
	PILOT VEHICLE 
	HR 

	0100 24262 
	0100 24262 
	100.000 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	DAY 

	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 

	0110 24272 
	0110 24272 
	1,200.000 

	TRUCK MOUNTED 
	TRUCK MOUNTED 
	HR 

	ATTENUATOR 
	ATTENUATOR 

	0120 24278 
	0120 24278 
	500.000 

	GROUP 2 CHANNELIZING 
	GROUP 2 CHANNELIZING 
	DAY 

	DEVICES 
	DEVICES 

	0130 24279 
	0130 24279 
	300.000 

	PORTABLE CHANGEABLE 
	PORTABLE CHANGEABLE 
	HR 

	MESSAGE SIGN 
	MESSAGE SIGN 

	0140 24282 
	0140 24282 
	300.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 


	(1) MCGOWAN GROUP, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	5,000.00000 
	5,000.00 

	6,000.00000 
	6,000.00 

	0.01000 1.20 
	0.01000 1.00 
	20.00000 
	24,000.00 

	0.01000 5.00 
	0.01000 3.00 
	0.01000 3.00 
	Max: 
	(2) A ANNANDALE, INC. 
	Unit Price Ext Amount 
	Cat Alt Member: 
	1,000.00000 
	1,500.00000 
	1.00000 
	175.00000 
	7.00000 
	1.00000 
	1.00000 
	3.00000 
	3.00000 
	1,000.00 
	1,000.00 


	1,500.00 
	1,500.00 

	120.00 
	17,500.00 
	17,500.00 

	8,400.00 
	8,400.00 

	500.00 
	300.00 
	900.00 
	(3) MULLEN'S MARKINGS, INC. 
	Unit Price LCC: 
	7,516.33000 
	7,516.33000 
	1.00000 
	1.00000 
	165.90000 
	1.00000 
	1.00000 
	70.80000 
	Ext Amount 
	7,516.33 
	7,516.33 

	7,516.33 
	7,516.33 

	120.00 
	100.00 
	199,080.00 
	199,080.00 

	500.00 
	300.00 
	21,240.00 
	21,240.00 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000122467N01 
	Counties: 
	RICHMOND 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	RICHMOND / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J79 
	Project(s): 
	9999-964-800,N501, STP-964-4(182); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0150 24355 
	0150 24355 
	0150 24355 
	100.000 

	NS POLICE PATROL UNIFORM 
	NS POLICE PATROL UNIFORM 
	HR 

	FLAGGERS 
	FLAGGERS 

	0160 54020 
	0160 54020 
	200,000.000 

	TYPE A PVMT LINE MRKG 4" 
	TYPE A PVMT LINE MRKG 4" 
	LF 

	0170 54022 
	0170 54022 
	100,000.000 

	TYPE A PVMT LINE MRKG 6" 
	TYPE A PVMT LINE MRKG 6" 
	LF 

	0180 54024 
	0180 54024 
	10,000.000 

	TYPE A PVMT LINE MRKG 8" 
	TYPE A PVMT LINE MRKG 8" 
	LF 

	0190 54026 
	0190 54026 
	10,000.000 

	TYPE A PAVEMENT LINE 
	TYPE A PAVEMENT LINE 
	LF 

	MRKG 12" 
	MRKG 12" 

	0200 54028 
	0200 54028 
	10,000.000 

	TYPE A PAVEMENT LINE 
	TYPE A PAVEMENT LINE 
	LF 

	MRKG 24" 
	MRKG 24" 

	0210 54032 
	0210 54032 
	10,000.000 

	TYPE B CLASS I PVMT LINE 
	TYPE B CLASS I PVMT LINE 
	LF 

	MRKG 4" 
	MRKG 4" 

	0220 54034 
	0220 54034 
	10,000.000 

	TYPE B CLASS I PVMT LINE 
	TYPE B CLASS I PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 


	(1) MCGOWAN GROUP, 
	(2) A ANNANDALE, INC. 
	INCORPORATED 
	INCORPORATED 
	(3) MULLEN'S MARKINGS, INC. 

	Unit Price Ext Amount Cat Alt Set: 
	65.00000 
	6,500.00 

	0.28000 
	56,000.00 

	0.35000 
	35,000.00 

	0.35000 
	3,500.00 

	0.36000 
	3,600.00 

	0.40000 
	4,000.00 

	0.60000 
	6,000.00 

	0.80000 
	8,000.00 

	Unit Price Cat Alt Member: 
	100.00000 
	0.20000 
	0.25000 
	0.30000 
	2.25000 
	4.25000 
	0.85000 
	1.35000 
	Ext Amount Unit Price LCC: 
	Ext Amount Unit Price LCC: 
	Ext Amount Unit Price LCC: 
	Ext Amount 

	10,000.00 
	10,000.00 
	1.00000 
	100.00 

	40,000.00 
	40,000.00 
	0.27000 
	54,000.00 

	25,000.00 
	25,000.00 
	0.29000 
	29,000.00 

	3,000.00 
	3,000.00 
	0.34000 
	3,400.00 

	22,500.00 
	22,500.00 
	0.54000 
	5,400.00 

	42,500.00 
	42,500.00 
	8.07000 
	80,700.00 

	8,500.00 
	8,500.00 
	4.00000 
	40,000.00 

	13,500.00 
	13,500.00 
	4.22000 
	42,200.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000122467N01 
	Counties: 
	RICHMOND 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	RICHMOND / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J79 
	Project(s): 
	9999-964-800,N501, STP-964-4(182); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0230 54037 
	0230 54037 
	0230 54037 
	10,000.000 

	TYPE B CLASS I PVMT LINE 
	TYPE B CLASS I PVMT LINE 
	LF 

	MRKG 8" 
	MRKG 8" 

	0240 54040 
	0240 54040 
	5,700.000 

	TYPE B CLASS I PVMT LINE 
	TYPE B CLASS I PVMT LINE 
	LF 

	MRKG 12" 
	MRKG 12" 

	0250 54042 
	0250 54042 
	5,700.000 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0260 54075 
	0260 54075 
	800.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 4" 
	MRKG 4" 

	0270 54076 
	0270 54076 
	6,000.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 

	0280 54077 
	0280 54077 
	2,000.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 8" 
	MRKG 8" 

	0290 54079 
	0290 54079 
	150.000 

	TYPE B CLASS VI CONTRAST 
	TYPE B CLASS VI CONTRAST 
	LF 

	PVMT MRKG 4" 
	PVMT MRKG 4" 


	(1) MCGOWAN GROUP, 
	(2) A ANNANDALE, INC. 
	INCORPORATED 
	INCORPORATED 
	(3) MULLEN'S MARKINGS, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	1.00000 
	1.00000 
	10,000.00 
	1.45000 
	14,500.00 
	4.45000 
	44,500.00 

	4.00000 
	4.00000 
	22,800.00 
	4.50000 
	25,650.00 
	8.45000 
	48,165.00 

	10.00000 
	10.00000 
	57,000.00 
	8.25000 
	47,025.00 
	13.52000 
	77,064.00 

	1.95000 
	1.95000 
	1,560.00 
	3.75000 
	3,000.00 
	16.08000 
	12,864.00 

	2.90000 
	2.90000 
	17,400.00 
	4.60000 
	27,600.00 
	17.80000 
	106,800.00 

	3.80000 
	3.80000 
	7,600.00 
	5.50000 
	11,000.00 
	16.08000 
	32,160.00 

	5.00000 
	5.00000 
	750.00 
	5.85000 
	877.50 
	60.41000 
	9,061.50 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000122467N01 
	Counties: 
	RICHMOND 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	RICHMOND / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J79 
	Project(s): 
	9999-964-800,N501, STP-964-4(182); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0300 54080 
	0300 54080 
	0300 54080 
	10,000.000 

	TYPE B CLASS VI CONTRAST 
	TYPE B CLASS VI CONTRAST 
	LF 

	PVMT MRKG 6" 
	PVMT MRKG 6" 

	0310 54105 
	0310 54105 
	50,000.000 

	ERADICATE EXIST. LINEAR 
	ERADICATE EXIST. LINEAR 
	LF 

	PVMT MARKING 
	PVMT MARKING 

	0320 54106 
	0320 54106 
	10,000.000 

	ERADICATE EXIST. 
	ERADICATE EXIST. 
	SF 

	NONLINEAR PVMT MRKG 
	NONLINEAR PVMT MRKG 

	0330 54210 
	0330 54210 
	1,000.000 

	REMOVE EXIST. RAISED 
	REMOVE EXIST. RAISED 
	EA 

	PAVEMENT MARKER 
	PAVEMENT MARKER 

	0340 54216 
	0340 54216 
	9,000.000 

	REPLACEMENT OF SRPM 
	REPLACEMENT OF SRPM 
	EA 

	LENS 
	LENS 

	0350 54219 
	0350 54219 
	3,000.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	(1) MCGOWAN GROUP, 
	(2) A ANNANDALE, INC. 
	INCORPORATED 
	INCORPORATED 
	(3) MULLEN'S MARKINGS, INC. 

	Unit Price Ext Amount Cat Alt Set: 
	5.15000 
	51,500.00 

	0.28000 
	14,000.00 

	4.00000 
	40,000.00 

	80.00000 
	80,000.00 

	11.00000 
	99,000.00 

	35.00000 
	105,000.00 

	$
	742,223.20 

	$
	742,223.20 

	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	6.50000 
	6.50000 
	65,000.00 
	21.87000 
	218,700.00 

	0.65000 
	0.65000 
	32,500.00 
	1.04000 
	52,000.00 

	2.75000 
	2.75000 
	27,500.00 
	7.52000 
	75,200.00 

	50.00000 
	50.00000 
	50,000.00 
	49.47000 
	49,470.00 

	14.50000 
	14.50000 
	130,500.00 
	8.18000 
	73,620.00 

	35.00000 
	35.00000 
	105,000.00 
	57.56000 
	172,680.00 

	TR
	$756,372.50 
	$1,570,564.75 

	TR
	$756,372.50 
	$1,570,564.75 


	$756,372.50$742,223.20 $1,570,564.75Contract Item Totals Contract Time Totals 
	Contract ID: C0000122467N01 
	Contract ID: C0000122467N01 
	Contract ID: C0000122467N01 
	Counties: RICHMOND 

	Letting Date: May 24, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: J79 Project(s): 9999-964-800,N501, STP-964-4(182); Contract Time: 07/31/25 COMPLETION DATE Min: Max: Contract Description: ON-CALL MARKINGS AND DELINEATORS Contract Time Totals 
	Letting Date: May 24, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: J79 Project(s): 9999-964-800,N501, STP-964-4(182); Contract Time: 07/31/25 COMPLETION DATE Min: Max: Contract Description: ON-CALL MARKINGS AND DELINEATORS Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$742,223.20 
	$756,372.50 
	1,570,564.75 


	( ) indicates item is bid as Lump Sum 
	Table
	TR
	Vendor Ranking 
	Date Printed: 06/27/2023 Page 1 of 1 

	Contract ID: 
	Contract ID: 
	C0000122467N01 
	Counties: 
	RICHMOND 

	Letting Date: May 24, 2023 10:00 A.M. Call Order: J79 Contract Time: 07/31/25 COMPLETION DATE 
	Letting Date: May 24, 2023 10:00 A.M. Call Order: J79 Contract Time: 07/31/25 COMPLETION DATE 
	District(s): RICHMOND / DISTRICTWIDE OR OFFICE Project(s): 9999-964-800,N501, STP-964-4(182); Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	S550 
	MCGOWAN GROUP, INCORPORATED 
	$742,223.20 
	100.00% 

	2 
	2 
	A231 
	A ANNANDALE, INC. 
	$756,372.50 
	101.91% 

	3 
	3 
	M965 
	MULLEN'S MARKINGS, INC. 
	$1,570,564.75 
	211.60% 


	Contract ID: C0000122393N01 Counties: STAUNTON Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: J82 Project(s): 9999-968-690, N501, STP-TS08(259); 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0010 00098 NS MOBILIZATION ON-CALL 
	TASK ORDER GREATER THAN $0020 00098 NS MOBILIZATION ON-CALL 
	25,000.00 

	TASK ORDER LESS THAN $0030 00120 REGULAR EXCAVATION 0040 10068 AGGR. MATL. NO. 25 OR 26 
	25,000.00 

	0050 11070 NS SAW-CUT ASPH CONC FULL DEPTH 
	0060 12020 STD. CURB CG-2 0070 12022 RADIAL CURB CG-2 
	8.000 EA 
	2.000 EA 
	30.000 CY 135.000 TON 200.000 LF 
	938.000 LF 
	236.000 LF 
	(1) NORTH CONSTRUCTION, INC. 
	Unit Price Ext Amount Cat Alt Set: 
	3,000.00000 
	24,000.00 

	3,000.00000 
	6,000.00 

	70.00000 
	2,100.00 

	50.00000 
	6,750.00 

	2.00000 400.00 
	50.00000 
	46,900.00 

	50.00000 
	11,800.00 

	Max: 
	(2) M & F CONCRETE, INC. 
	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 

	5,500.00000 
	5,500.00000 
	44,000.00 


	4,800.00000 
	9,600.00 

	25.00000 750.00 
	40.00000 
	5,400.00 

	1.20000 240.00 
	46.00000 
	43,148.00 

	46.00000 
	10,856.00 

	(3) ARTHUR CONSTRUCTION CO., INC. 
	Unit Price Ext Amount LCC: 
	2,500.00000 
	20,000.00 

	10,000.00000 
	20,000.00 

	200.00000 
	6,000.00 

	75.00000 
	10,125.00 

	15.00000 
	3,000.00 

	95.00000 
	89,110.00 

	95.00000 
	22,420.00 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000122393N01 
	Counties: 
	STAUNTON 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J82 
	Project(s): 
	9999-968-690, N501, STP-TS08(259); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0080 12600 
	0080 12600 
	0080 12600 
	230.000 

	STD. COMB. CURB & GUTTER 
	STD. COMB. CURB & GUTTER 
	LF 

	CG-6 
	CG-6 

	0090 12610 
	0090 12610 
	1,660.000 

	RADIAL COMB. CURB & 
	RADIAL COMB. CURB & 
	LF 

	GUTTER CG-6 
	GUTTER CG-6 

	0100 13108 
	0100 13108 
	111.000 

	CG-12 DETECTABLE 
	CG-12 DETECTABLE 
	SY 

	WARNING SURFACE 
	WARNING SURFACE 

	0110 13220 
	0110 13220 
	926.000 

	HYDRAULIC CEMENT CONC. 
	HYDRAULIC CEMENT CONC. 
	SY 

	SIDEWALK 4" 
	SIDEWALK 4" 

	0120 14100 
	0120 14100 
	746.000 

	REMOVE SIDEWALK AND 
	REMOVE SIDEWALK AND 
	SY 

	ENTRANCE 
	ENTRANCE 

	0130 14120 
	0130 14120 
	1,607.000 

	REMOVE COMB. CURB AND 
	REMOVE COMB. CURB AND 
	LF 

	GUTTER 
	GUTTER 

	0140 24262 
	0140 24262 
	25.000 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	DAY 

	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 


	(1) NORTH CONSTRUCTION, 
	(2) M & F CONCRETE, INC. 
	INC. 
	(3) ARTHUR CONSTRUCTION CO., INC. 
	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	55.00000 
	55.00000 
	12,650.00 
	48.00000 
	11,040.00 
	95.00000 
	21,850.00 

	65.00000 
	65.00000 
	107,900.00 
	48.00000 
	79,680.00 
	95.00000 
	157,700.00 

	400.00000 
	400.00000 
	44,400.00 
	432.00000 
	47,952.00 
	635.00000 
	70,485.00 

	60.00000 
	60.00000 
	55,560.00 
	60.00000 
	55,560.00 
	135.00000 
	125,010.00 

	50.00000 
	50.00000 
	37,300.00 
	48.00000 
	35,808.00 
	135.00000 
	100,710.00 

	15.00000 
	15.00000 
	24,105.00 
	24.00000 
	38,568.00 
	80.00000 
	128,560.00 

	50.00000 
	50.00000 
	1,250.00 
	137.50000 
	3,437.50 
	150.00000 
	3,750.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000122393N01 
	Counties: 
	STAUNTON 

	Letting Date: 
	Letting Date: 
	May 24, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J82 
	Project(s): 
	9999-968-690, N501, STP-TS08(259); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0150 24272 
	TRUCK MOUNTED ATTENUATOR 0160 24278 GROUP 2 CHANNELIZING 
	DEVICES 0170 24279 PORTABLE CHANGEABLE 
	MESSAGE SIGN 0180 24281 ELECTRONIC ARROW BOARD 
	0190 24282 FLAGGER SERVICE 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	130.000 HR 
	100.000 DAY 
	130.000 HR 
	130.000 
	HR 250.000 
	HR 
	(1) NORTH CONSTRUCTION, 
	(2) M & F CONCRETE, INC. 
	INC. 
	(3) ARTHUR CONSTRUCTION CO., INC. 
	Unit Price Ext Amount LCC: 
	25.00000 
	3,250.00 

	25.00000 
	2,500.00 

	10.00000 
	1,300.00 

	10.00000 
	1,300.00 

	50.00000 
	12,500.00 

	$
	799,570.00 

	$
	799,570.00 

	$
	799,570.00 

	$0.00 
	799,570.00 

	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	20.00000 
	20.00000 
	2,600.00 
	16.50000 
	2,145.00 

	1.00000 
	1.00000 
	100.00 
	0.60000 
	60.00 

	10.00000 
	10.00000 
	1,300.00 
	25.00000 
	3,250.00 

	10.00000 
	10.00000 
	1,300.00 
	5.00000 
	650.00 

	40.00000 
	40.00000 
	10,000.00 
	31.00000 
	7,750.00 

	TR
	$396,415.00 
	$399,894.50 

	TR
	$396,415.00 
	$399,894.50 

	TR
	$396,415.00 
	$399,894.50 

	TR
	$0.00 
	$0.00 

	TR
	$396,415.00 
	$399,894.50 


	Contract ID: C0000122393N01 Counties: STAUNTON 
	Letting Date: May 24, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: J82 Project(s): 9999-968-690, N501, STP-TS08(259); Contract Time: 06/30/24 COMPLETION DATE Min: Max: 
	Contract Description: ON-CALL ADA COMPLIANCE ( ) indicates item is bid as Lump Sum 
	Table
	TR
	Vendor Ranking 
	Date Printed: 06/27/2023 Page 1 of 1 

	Contract ID: 
	Contract ID: 
	C0000122393N01 
	Counties: 
	STAUNTON 

	Letting Date: May 24, 2023 10:00 A.M. Call Order: J82 Contract Time: 06/30/24 COMPLETION DATE 
	Letting Date: May 24, 2023 10:00 A.M. Call Order: J82 Contract Time: 06/30/24 COMPLETION DATE 
	District(s): STAUNTON / DISTRICTWIDE OR OFFICE Project(s): 9999-968-690, N501, STP-TS08(259); Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	N1018 
	NORTH CONSTRUCTION, INC. 
	$396,415.00 
	100.00% 

	2 
	2 
	M1117 
	M & F CONCRETE, INC. 
	$399,894.50 
	100.88% 

	3 
	3 
	A477 
	ARTHUR CONSTRUCTION CO., INC. 
	$799,570.00 
	201.70% 


	Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 
	Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG Call Order: J97 Project(s): 9999-966-F23, P401, NONE; Contract Time: 12/01/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0010 10417 
	0010 10417 
	0010 10417 
	14,780.300 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 16350 
	0020 16350 
	15,989.920 

	ASPHALT CONC. TY. SM-12.5A 
	ASPHALT CONC. TY. SM-12.5A 
	TON 

	0030 16393 
	0030 16393 
	1,552.000 

	ASPH. CONC. PATCH TY. IM
	ASPH. CONC. PATCH TY. IM
	-

	TON 

	19.0A 
	19.0A 

	0040 16516 
	0040 16516 
	4,255.000 

	FLEXIBLE PAVE. TIE-IN 
	FLEXIBLE PAVE. TIE-IN 
	SY 

	PLANING 0" - 2" 
	PLANING 0" - 2" 

	0050 16522 
	0050 16522 
	114,070.000 

	FLEXIBLE PAVEMENT 
	FLEXIBLE PAVEMENT 
	SY 

	PLANING 0" - 2" 
	PLANING 0" - 2" 

	0060 24265 
	0060 24265 
	(1) 

	NS MAINTENANCE OF 
	NS MAINTENANCE OF 
	LS 

	TRAFFIC PLANT MIX 
	TRAFFIC PLANT MIX 

	0070 24282 
	0070 24282 
	1,600.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 


	(1) SUPERIOR PAVING CORPORATION 
	Unit Price Ext Amount 
	Cat Alt Set: 
	0.01000 147.80 
	105.00000 
	1,678,941.60 

	115.00000 
	178,480.00 

	2.00000 
	8,510.00 

	0.85000 
	96,959.50 

	17,000.00000 
	17,000.00 

	0.01000 16.00 
	(2) ALLAN MYERS VA, INC. 
	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 

	0.01000 
	0.01000 
	147.80 


	99.00000 
	1,583,002.08 

	150.00000 
	232,800.00 

	1.00000 
	4,255.00 

	1.25000 
	142,587.50 

	206,522.61000 
	206,522.61 

	5.00000 
	8,000.00 

	(3) ARTHUR CONSTRUCTION CO., INC. 
	Unit Price Ext Amount LCC: 
	0.01000 147.80 
	102.00000 
	1,630,971.84 

	100.00000 
	155,200.00 

	2.25000 
	9,573.75 

	2.25000 
	256,657.50 

	50,000.00000 
	50,000.00 

	30.00000 
	48,000.00 

	Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 
	Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG Call Order: J97 Project(s): 9999-966-F23, P401, NONE; Contract Time: 12/01/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0080 24330 
	0080 24330 
	0080 24330 
	10.000 

	NS TRAFFIC CONTROL 
	NS TRAFFIC CONTROL 
	EA 

	REMOVE AND REPLACE 
	REMOVE AND REPLACE 

	SPEED HUMP 
	SPEED HUMP 

	0090 50108 
	0090 50108 
	83.000 

	SIGN PANEL R7-8 HANDICAP 
	SIGN PANEL R7-8 HANDICAP 
	SF 

	RESERVED PARKING 
	RESERVED PARKING 

	0100 50108 
	0100 50108 
	50.000 

	SIGN PANEL R7-8P VAN 
	SIGN PANEL R7-8P VAN 
	SF 

	ACCESSIBLE PARKING 
	ACCESSIBLE PARKING 

	0110 50300 
	0110 50300 
	62.000 

	REMOVE EXISTING 1 POST 
	REMOVE EXISTING 1 POST 
	EA 

	SIGN STRUCTURE 
	SIGN STRUCTURE 

	0120 50430 
	0120 50430 
	744.000 

	SIGN POST STP-1, 2", 14 
	SIGN POST STP-1, 2", 14 
	LF 

	GAUGE 
	GAUGE 

	0130 50485 
	0130 50485 
	62.000 

	CONCRETE SIGN 
	CONCRETE SIGN 
	EA 

	FOUNDATION STP-1, TYPE A 
	FOUNDATION STP-1, TYPE A 

	0140 54032 
	0140 54032 
	82,151.000 

	TYPE B CLASS I PVMT LINE 
	TYPE B CLASS I PVMT LINE 
	LF 

	MRKG 4" 
	MRKG 4" 


	(1) SUPERIOR PAVING 
	(2) ALLAN MYERS VA, INC. 
	CORPORATION 
	CORPORATION 
	(3) ARTHUR CONSTRUCTION CO., INC. 

	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	5,000.00000 
	5,000.00000 
	50,000.00 
	2,015.00000 
	20,150.00 
	10,000.00000 
	100,000.00 

	75.00000 
	75.00000 
	6,225.00 
	100.00000 
	8,300.00 
	74.25000 
	6,162.75 

	75.00000 
	75.00000 
	3,750.00 
	100.00000 
	5,000.00 
	74.25000 
	3,712.50 

	212.50000 
	212.50000 
	13,175.00 
	240.00000 
	14,880.00 
	100.00000 
	6,200.00 

	18.50000 
	18.50000 
	13,764.00 
	50.00000 
	37,200.00 
	19.00000 
	14,136.00 

	650.00000 
	650.00000 
	40,300.00 
	200.00000 
	12,400.00 
	350.00000 
	21,700.00 

	1.25000 
	1.25000 
	102,688.75 
	1.20000 
	98,581.20 
	1.45000 
	119,118.95 


	Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 
	Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG Call Order: J97 Project(s): 9999-966-F23, P401, NONE; Contract Time: 12/01/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0150 54034 
	0150 54034 
	0150 54034 
	5,770.000 

	TYPE B CLASS I PVMT LINE 
	TYPE B CLASS I PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 

	0160 54040 
	0160 54040 
	431.000 

	TYPE B CLASS I PVMT LINE 
	TYPE B CLASS I PVMT LINE 
	LF 

	MRKG 12" 
	MRKG 12" 

	0170 54042 
	0170 54042 
	513.000 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0180 54105 
	0180 54105 
	1,175.000 

	ERADICATE EXIST. LINEAR 
	ERADICATE EXIST. LINEAR 
	LF 

	PVMT MARKING 
	PVMT MARKING 

	0190 54106 
	0190 54106 
	598.000 

	ERADICATE EXIST. 
	ERADICATE EXIST. 
	SF 

	NONLINEAR PVMT MRKG 
	NONLINEAR PVMT MRKG 

	0200 54400 
	0200 54400 
	1.000 

	PVMT MESSAGE MARK. ONLY 
	PVMT MESSAGE MARK. ONLY 
	EA 

	0210 54402 
	0210 54402 
	2.000 

	NS PAVE. MESSAGE MARKING 
	NS PAVE. MESSAGE MARKING 
	EA 

	STOP 
	STOP 

	0220 54428 
	0220 54428 
	33,132.000 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 


	(1) SUPERIOR PAVING CORPORATION 
	Unit Price Ext Amount Cat Alt Set: 
	1.50000 
	8,655.00 

	2.75000 
	1,185.25 

	9.00000 
	4,617.00 

	1.00000 
	1,175.00 

	1.00000 598.00 
	403.25000 403.25 
	600.00000 
	1,200.00 

	0.01000 331.32 
	(2) ALLAN MYERS VA, INC. 
	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 

	1.80000 
	1.80000 
	10,386.00 


	6.00000 
	2,586.00 

	12.00000 
	6,156.00 

	0.55000 646.25 
	7.00000 
	4,186.00 

	450.00000 450.00 
	450.00000 900.00 
	0.08000 
	2,650.56 

	(3) ARTHUR CONSTRUCTION CO., INC. 
	Unit Price Ext Amount LCC: 
	1.70000 
	9,809.00 

	3.25000 
	1,400.75 

	10.00000 
	5,130.00 

	1.05000 
	1,233.75 

	5.00000 
	2,990.00 

	365.00000 365.00 
	730.00000 
	1,460.00 

	0.65000 
	21,535.80 

	Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 
	Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG Call Order: J97 Project(s): 9999-966-F23, P401, NONE; Contract Time: 12/01/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0230 54571 
	PVMT SYMB MRKG THRU ARROW TY B, CL I 0240 54574 PVMT SYMB MRKG SGL TURN 
	ARROW TY B, CL I 0250 54577 PVMT SYMB MRKG DBL TURN 
	ARROW THRU/LT OR RT TY B, CL I 
	0260 54634 PVMT MRKG (INT'L ACCESSIBILITY SYMB) TY B CL II 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	14.000 EA 
	23.000 EA 
	10.000 EA 
	89.000 EA 
	(1) SUPERIOR PAVING CORPORATION 
	Unit Price Ext Amount Cat Alt Set: 
	125.00000 
	1,750.00 

	125.00000 
	2,875.00 

	175.00000 
	1,750.00 

	350.00000 
	31,150.00 

	$
	2,265,647.47 

	$
	2,265,647.47 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 
	(3) ARTHUR CONSTRUCTION CO., INC. 

	Unit Price Cat Alt Member: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	145.00000 
	145.00000 
	145.00000 
	2,030.00 
	150.00000 
	2,100.00 

	145.00000 
	145.00000 
	3,335.00 
	150.00000 
	3,450.00 

	225.00000 
	225.00000 
	2,250.00 
	200.00000 
	2,000.00 

	375.00000 
	375.00000 
	33,375.00 
	385.00000 
	34,265.00 


	$$
	2,442,777.00 
	2,507,320.39 

	$$
	2,442,777.00 
	2,507,320.39 

	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$2,265,647.47 
	$2,442,777.00 
	$2,507,320.39 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$2,265,647.47 
	$2,442,777.00 
	2,507,320.39 


	( ) indicates item is bid as Lump Sum 
	Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 
	Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG Call Order: J97 Project(s): 9999-966-F23, P401, NONE; Contract Time: 12/01/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS Line No / Item ID 
	(4) FINLEY ASPHALT & 
	(4) FINLEY ASPHALT & 
	(5) EUROVIA ATLANTIC 

	SEALING, INC. 
	COAST LLC dba VIRGINIA
	COAST LLC dba VIRGINIA
	Item Description 
	PAVING COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0010 
	0010 
	10417 
	14,780.300 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 
	0020 
	16350 
	15,989.920 


	ASPHALT CONC. TY. TON 0030 16393 1,552.000 ASPH. CONC. PATCH TY. IM-TON 
	SM-12.5A 

	19.0A 0040 16516 4,255.000 FLEXIBLE PAVE. TIE-IN SY 
	PLANING 0" - 2" 0050 16522 114,070.000 FLEXIBLE PAVEMENT SY 
	PLANING 0" - 2" 0060 24265 (1) NS MAINTENANCE OF LS 
	TRAFFIC PLANT MIX 0070 24282 1,600.000 FLAGGER SERVICE HR 
	Unit Price Ext Amount Cat Alt Set: 
	4.50000 
	66,511.35 

	101.57000 
	1,624,096.17 

	125.00000 
	194,000.00 

	4.50000 
	19,147.50 

	1.77000 
	201,903.90 

	30,000.00000 
	30,000.00 

	30.00000 
	48,000.00 

	Unit Price Cat Alt Member: 0.01000 
	Unit Price Cat Alt Member: 0.01000 
	Unit Price Cat Alt Member: 0.01000 
	Ext Amount 147.80 
	Unit Price LCC: 
	Ext Amount 

	104.00000 120.00000 
	104.00000 120.00000 
	1,662,951.68 186,240.00 

	3.00000 
	3.00000 
	12,765.00 

	2.75000 
	2.75000 
	313,692.50 

	73,000.00000 
	73,000.00000 
	73,000.00 

	35.00000 
	35.00000 
	56,000.00 


	Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 
	Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG Call Order: J97 Project(s): 9999-966-F23, P401, NONE; Contract Time: 12/01/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS Line No / Item ID 
	(4) FINLEY ASPHALT & 
	(4) FINLEY ASPHALT & 
	(5) EUROVIA ATLANTIC 

	SEALING, INC. 
	COAST LLC dba VIRGINIA
	COAST LLC dba VIRGINIA
	Item Description 
	PAVING COMPANY 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price 
	Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 

	0080 24330 
	0080 24330 
	10.000 
	4,500.00000 
	45,000.00 

	NS TRAFFIC CONTROL 
	NS TRAFFIC CONTROL 
	EA 

	REMOVE AND REPLACE 
	REMOVE AND REPLACE 

	SPEED HUMP 
	SPEED HUMP 

	0090 50108 
	0090 50108 
	83.000 
	72.16000 
	5,989.28 

	SIGN PANEL R7-8 HANDICAP 
	SIGN PANEL R7-8 HANDICAP 
	SF 

	RESERVED PARKING 
	RESERVED PARKING 

	0100 50108 
	0100 50108 
	50.000 
	72.16000 
	3,608.00 

	SIGN PANEL R7-8P VAN 
	SIGN PANEL R7-8P VAN 
	SF 

	ACCESSIBLE PARKING 
	ACCESSIBLE PARKING 

	0110 50300 
	0110 50300 
	62.000 
	226.22000 
	14,025.64 

	REMOVE EXISTING 1 POST 
	REMOVE EXISTING 1 POST 
	EA 

	SIGN STRUCTURE 
	SIGN STRUCTURE 

	0120 50430 
	0120 50430 
	744.000 
	19.73000 
	14,679.12 

	SIGN POST STP-1, 2", 14 
	SIGN POST STP-1, 2", 14 
	LF 

	GAUGE 
	GAUGE 

	0130 50485 
	0130 50485 
	62.000 
	695.19000 
	43,101.78 

	CONCRETE SIGN 
	CONCRETE SIGN 
	EA 

	FOUNDATION STP-1, TYPE A 
	FOUNDATION STP-1, TYPE A 

	0140 54032 
	0140 54032 
	82,151.000 
	1.40000 
	115,011.40 

	TYPE B CLASS I PVMT LINE 
	TYPE B CLASS I PVMT LINE 
	LF 

	MRKG 4" 
	MRKG 4" 


	Unit Price Cat Alt Member: 4,000.00000 
	Unit Price Cat Alt Member: 4,000.00000 
	Unit Price Cat Alt Member: 4,000.00000 
	Ext Amount 40,000.00 
	Unit Price LCC: 
	Ext Amount 

	75.00000 
	75.00000 
	6,225.00 

	75.00000 
	75.00000 
	3,750.00 

	250.00000 
	250.00000 
	15,500.00 

	19.00000 
	19.00000 
	14,136.00 

	700.00000 
	700.00000 
	43,400.00 

	1.40000 
	1.40000 
	115,011.40 


	Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 
	Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG Call Order: J97 Project(s): 9999-966-F23, P401, NONE; Contract Time: 12/01/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS Line No / Item ID 
	(4) FINLEY ASPHALT & 
	(4) FINLEY ASPHALT & 
	(5) EUROVIA ATLANTIC 

	SEALING, INC. 
	COAST LLC dba VIRGINIA
	COAST LLC dba VIRGINIA
	Item Description 
	PAVING COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0150 
	0150 
	54034 
	5,770.000 


	TYPE B CLASS I PVMT LINE LF MRKG 6" 
	0160 54040 431.000 TYPE B CLASS I PVMT LINE LF MRKG 12" 
	0170 54042 513.000 
	TYPE B CLASS I PAVE. LINE LF MARKING 24" 0180 54105 1,175.000 ERADICATE EXIST. LINEAR LF 
	PVMT MARKING 0190 54106 598.000 ERADICATE EXIST. SF 
	NONLINEAR PVMT MRKG 0200 54400 1.000 PVMT MESSAGE MARK. ONLY EA 
	0210 54402 2.000 NS PAVE. MESSAGE MARKING EA STOP 
	Unit Price Ext Amount Cat Alt Set: 
	1.63000 
	9,405.10 

	3.11000 
	1,340.41 

	9.78000 
	5,017.14 

	1.03000 
	1,210.25 

	4.80000 
	2,870.40 

	350.30000 350.30 
	706.77000 
	1,413.54 

	Unit Price Cat Alt Member: 1.65000 
	Unit Price Cat Alt Member: 1.65000 
	Unit Price Cat Alt Member: 1.65000 
	Ext Amount 9,520.50 
	Unit Price LCC: 
	Ext Amount 

	3.00000 
	3.00000 
	1,293.00 

	9.50000 
	9.50000 
	4,873.50 

	1.00000 
	1.00000 
	1,175.00 

	5.00000 
	5.00000 
	2,990.00 

	350.00000 
	350.00000 
	350.00 

	675.00000 
	675.00000 
	1,350.00 


	Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 
	Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG Call Order: J97 Project(s): 9999-966-F23, P401, NONE; Contract Time: 12/01/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) FINLEY ASPHALT & 
	(5) EUROVIA ATLANTIC 

	Item Description 
	Item Description 
	SEALING, INC. 
	COAST LLC dba VIRGINIA PAVING COMPANY 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0220 
	0220 
	54428 
	33,132.000 


	TEMP. PVMT MRKG, TY. A, 4" LF 0230 54571 14.000 PVMT SYMB MRKG THRU EA 
	ARROW TY B, CL I 0240 54574 23.000 PVMT SYMB MRKG SGL TURN EA 
	ARROW TY B, CL I 0250 54577 10.000 PVMT SYMB MRKG DBL TURN EA 
	ARROW THRU/LT OR RT TY B, CL I 
	0260 54634 89.000 PVMT MRKG (INT'L EA ACCESSIBILITY SYMB) TY B CL II 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	Unit Price Ext Amount Cat Alt Set: 
	0.65000 
	21,535.80 

	145.58000 
	2,038.12 

	148.40000 
	3,413.20 

	198.86000 
	1,988.60 

	374.50000 
	33,330.50 

	$
	2,508,987.50 

	$
	2,508,987.50 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	0.60000 
	19,879.20 

	140.00000 
	1,960.00 

	140.00000 
	3,220.00 

	190.00000 
	1,900.00 

	355.00000 
	31,595.00 

	$
	2,622,925.58 

	$
	2,622,925.58 

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$
	2,508,987.50 

	$
	2,622,925.58 

	Contract ID: CM623PM4122855 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 
	Letting Date: May 24, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG Call Order: J97 Project(s): 9999-966-F23, P401, NONE; Contract Time: 12/01/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - RESURFACING OF COMMUTER LOTS Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$
	2,508,987.50 

	$
	2,622,925.58

	Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: CM623PM4122855 Letting Date: May 24, 2023 10:00 A.M. Call Order: J97 Contract Time: 12/01/23 COMPLETION DATE 
	Contract ID: CM623PM4122855 Letting Date: May 24, 2023 10:00 A.M. Call Order: J97 Contract Time: 12/01/23 COMPLETION DATE 
	Counties: CAROLINE, SPOTSYLVANIA, STAFFORD District(s): FREDERICKSBURG / FREDERICKSBURG Project(s): 9999-966-F23, P401, NONE; Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	S066 
	SUPERIOR PAVING CORPORATION 
	$2,265,647.47 
	100.00% 

	2 
	2 
	G303 
	ALLAN MYERS VA, INC. 
	$2,442,777.00 
	107.82% 

	3 
	3 
	A477 
	ARTHUR CONSTRUCTION CO., INC. 
	$2,507,320.39 
	110.67% 

	4 
	4 
	F373 
	FINLEY ASPHALT & SEALING, INC. 
	$2,508,987.50 
	110.74% 

	5 
	5 
	E1962 
	EUROVIA ATLANTIC COAST LLC dba VIRGINIA PAVING COMPANY 
	$2,622,925.58 
	115.77% 


	Contract ID: C0000122153N01C Counties: CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO Letting Date: May 24, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: P39 Project(s): 9999-964-787,N501, NONE; 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) MULLEN'S MARKINGS, 

	Item Description 
	Item Description 
	INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 


	SECTION: 0001 PAVEMENT MARKINGS Cat Alt Set: 
	0010 10495 500.000 
	0010 10495 500.000 
	0010 10495 500.000 
	0.01000 
	5.00 
	20.00000 
	10,000.00 

	PILOT VEHICLE HR 
	PILOT VEHICLE HR 

	0020 24272 2,500.000 
	0020 24272 2,500.000 
	115.02500 
	287,562.50 
	1.00000 
	2,500.00 

	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 

	ATTENUATOR 
	ATTENUATOR 

	0030 24281 2,500.000 
	0030 24281 2,500.000 
	0.01000 
	25.00 
	1.00000 
	2,500.00 

	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 

	0040 54020 
	0040 54020 
	13,295,099.000 
	0.08600 
	1,143,378.51 
	0.11500 
	1,528,936.39 

	TYPE A PVMT LINE MRKG 4" 
	TYPE A PVMT LINE MRKG 4" 
	LF 

	0050 54024 
	0050 54024 
	9,386.000 
	0.14700 
	1,379.74 
	0.75000 
	7,039.50 

	TYPE A PVMT LINE MRKG 8" 
	TYPE A PVMT LINE MRKG 8" 
	LF 

	Section Totals: 
	Section Totals: 
	$1,432,350.75 
	$1,550,975.89 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$1,432,350.75 
	$1,550,975.89 


	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	(2) OGLESBY CONSTRUCTION, INC. 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	$1,432,350.75 
	$1,432,350.75 
	$1,432,350.75 
	$1,550,975.89 

	$0.00 
	$0.00 
	$0.00 

	$1,432,350.75 
	$1,432,350.75 
	$1,550,975.89 


	Contract ID: C0000122153N01C Counties: CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO 
	Letting Date: May 24, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: P39 Project(s): 9999-964-787,N501, NONE; Contract Time: 12/31/23 COMPLETION DATE Min: Max: 
	Contract Description: ON-CALL PAVEMENT MARKINGS Contract Grand Totals $$
	1,432,350.75 
	1,550,975.89 

	( ) indicates item is bid as Lump Sum 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 
	Date Printed: 06/27/2023 

	Vendor Ranking 
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	Contract ID: C0000122153N01C Letting Date: May 24, 2023 10:00 A.M. Call Order: P39 Contract Time: 12/31/23 COMPLETION DATE 
	Contract ID: C0000122153N01C Letting Date: May 24, 2023 10:00 A.M. Call Order: P39 Contract Time: 12/31/23 COMPLETION DATE 
	Counties: CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO District(s): RICHMOND / DISTRICTWIDE OR OFFICE Project(s): 9999-964-787,N501, NONE; Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	M965 
	MULLEN'S MARKINGS, INC. 
	$1,432,350.75 
	100.00% 

	2 
	2 
	O015 
	OGLESBY CONSTRUCTION, INC. 
	$1,550,975.89 
	108.28% 











