
 
 

BID TABULATIONS 

OCTOBER 25, 2023 BID LETTING 
 

Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 
 
 
 

The following project(s) has/have been rejected: 
 

Order Numbers: K36 (120754), K32 (111648), P46 (122694), K25 9122883) 



Date Printed: 11/20/2023 

Page 1 of 2 Tabulation of Bids 

 

Contract ID: CM224STA123406 

Letting Date: October 25, 2023 

Call Order: 225 

Counties: 

District(s): 

Project(s): 

CARROLL, FLOYD 

SALEM / DISTRICTWIDE OR OFFICE 

ST2A-962-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

785,285.000 

SY 

1.97000 1,547,011.45 
  

0020 512SD20-0027 

FLAGGER SERVICE 

2,125.000 

HR 

1.00000 2,125.00 
  

0030 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

46.000 

SF 

40.00000 1,840.00 
  

0040 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

77,415.000 

LF 

0.19000 14,708.85 
  

0050 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SURFACE 
TREATMENT 

(1) 

LS 

113,000.00000 113,000.00 
  

0060 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

77,715.000 

LF 

0.35000 27,200.25 
  

0070 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

23.000 

LF 

40.00000 920.00 
  



Date Printed: 11/20/2023 

Page 2 of 2 Tabulation of Bids 

 

Contract ID: CM224STA123406 

Letting Date: October 25, 2023 

Call Order: 225 

Counties: 

District(s): 

Project(s): 

CARROLL, FLOYD 

SALEM / DISTRICTWIDE OR OFFICE 

ST2A-962-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
 
 

Section Totals: $1,706,805.55 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,706,805.55 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,706,805.55 

 

 
$0.00 

$1,706,805.55 

  

 



Date Printed: 11/20/2023 

Page 1 of 1 Vendor Ranking 

 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM224STA123406 

October 25, 2023 10:00 A.M. 

225 

Counties: 

District(s): 

Project(s): 

CARROLL, FLOYD 

SALEM / DISTRICTWIDE OR OFFICE 

ST2A-962-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,706,805.55 100.00% 
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Contract ID: CM224STB123407 

Letting Date: October 25, 2023 

Call Order: 226 

Counties: 

District(s): 

Project(s): 

GILES, MONTGOMERY, PULASKI 

SALEM / CHRISTIANSBURG 

ST2B-962-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

605,604.000 

SY 

1.97000 1,193,039.88 
  

0020 512SD20-0027 

FLAGGER SERVICE 

1,300.000 

HR 

1.00000 1,300.00 
  

0030 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

396.000 

SF 

13.50000 5,346.00 
  

0040 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

20,344.000 

LF 

0.23000 4,679.12 
  

0050 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SURFACE 
TREATMENT 

(1) 

LS 

148,000.00000 148,000.00 
  

0060 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

20,344.000 

LF 

0.38000 7,730.72 
  

0070 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

38.000 

LF 

30.00000 1,140.00 
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Contract ID: CM224STB123407 

Letting Date: October 25, 2023 

Call Order: 226 

Counties: 

District(s): 

Project(s): 

GILES, MONTGOMERY, PULASKI 

SALEM / CHRISTIANSBURG 

ST2B-962-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 704SD20-0042 2.000 

PVMT MSG. MARK. R/R EA 
CROSSING TY. B, CL. II 

2,000.00000 4,000.00 
  

 
 

Section Totals: $1,365,235.72 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,365,235.72 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,365,235.72 

 

 
$0.00 

$1,365,235.72 

  

 



Date Printed: 11/20/2023 
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Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM224STB123407 

October 25, 2023 10:00 A.M. 

226 

Counties: 

District(s): 

Project(s): 

GILES, MONTGOMERY, PULASKI 

SALEM / CHRISTIANSBURG 

ST2B-962-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,365,235.72 100.00% 
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Contract ID: CM224STC123408 

Letting Date: October 25, 2023 

Call Order: 227 

Counties: 

District(s): 

Project(s): 

HENRY, PATRICK 

SALEM / MARTINSVILLE 

ST2C-962-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

619,741.000 

SY 

1.94000 1,202,297.54 
  

0020 512SD20-0027 

FLAGGER SERVICE 

1,830.000 

HR 

1.00000 1,830.00 
  

0030 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

27,756.000 

LF 

0.47000 13,045.32 
  

0040 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

1,080.000 

SF 

22.00000 23,760.00 
  

0050 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

139,550.000 

LF 

0.18000 25,119.00 
  

0060 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SURFACE 
TREATMENT 

(1) 

LS 

100,000.00000 100,000.00 
  

0070 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

132,368.000 

LF 

0.40000 52,947.20 
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Contract ID: CM224STC123408 

Letting Date: October 25, 2023 

Call Order: 227 

Counties: 

District(s): 

Project(s): 

HENRY, PATRICK 

SALEM / MARTINSVILLE 

ST2C-962-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

220.000 

LF 

27.00000 5,940.00 
  

0090 704SD20-0039 

PVMT MSG. MARK. “SCHOOL” 
TY B, CL II, 6' 

4.000 

EA 

1,500.00000 6,000.00 
  

 
 

Section Totals: $1,430,939.06 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,430,939.06 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,430,939.06 

 

 
$0.00 

$1,430,939.06 
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Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM224STC123408 

October 25, 2023 10:00 A.M. 

227 

Counties: 

District(s): 

Project(s): 

HENRY, PATRICK 

SALEM / MARTINSVILLE 

ST2C-962-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,430,939.06 100.00% 
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Contract ID: CM224STD123409 

Letting Date: October 25, 2023 

Call Order: 228 

Counties: 

District(s): 

Project(s): 

FRANKLIN 

SALEM / ROCKY MOUNT 

ST2D-033-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

539,740.000 

SY 

1.91000 1,030,903.40 
  

0020 512SD20-0027 

FLAGGER SERVICE 

1,200.000 

HR 

1.00000 1,200.00 
  

0030 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

252.000 

SF 

14.00000 3,528.00 
  

0040 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

134,437.000 

LF 

0.15000 20,165.55 
  

0050 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SURFACE 
TREATMENT 

(1) 

LS 

92,000.00000 92,000.00 
  

0060 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

134,692.000 

LF 

0.26000 35,019.92 
  

0070 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

35.000 

LF 

30.00000 1,050.00 
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Contract ID: CM224STD123409 

Letting Date: October 25, 2023 

Call Order: 228 

Counties: 

District(s): 

Project(s): 

FRANKLIN 

SALEM / ROCKY MOUNT 

ST2D-033-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 704SD20-0111 2.000 

PVMT MSG. MARK. “SCHOOL” EA 
TY B, CL II, 8’ 

1,500.00000 3,000.00 
  

 
 

Section Totals: $1,186,866.87 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,186,866.87 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,186,866.87 

 

 
$0.00 

$1,186,866.87 
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Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM224STD123409 

October 25, 2023 10:00 A.M. 

228 

Counties: 

District(s): 

Project(s): 

FRANKLIN 

SALEM / ROCKY MOUNT 

ST2D-033-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,186,866.87 100.00% 
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Contract ID: CM224STE123410 

Letting Date: October 25, 2023 

Call Order: 229 

Counties: 

District(s): 

Project(s): 

BOTETOURT, CRAIG, ROANOKE 

SALEM / SALEM 

ST2E-962-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

337,512.000 

SY 

1.91000 644,647.92 
  

0020 512SD20-0027 

FLAGGER SERVICE 

775.000 

HR 

1.00000 775.00 
  

0030 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

826.000 

SF 

5.00000 4,130.00 
  

0040 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

37,358.000 

LF 

0.08000 2,988.64 
  

0050 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SURFACE 
TREATMENT 

(1) 

LS 

72,500.00000 72,500.00 
  

0060 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

37,358.000 

LF 

0.60000 22,414.80 
  

0070 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

93.000 

LF 

15.00000 1,395.00 
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Contract ID: CM224STE123410 

Letting Date: October 25, 2023 

Call Order: 229 

Counties: 

District(s): 

Project(s): 

BOTETOURT, CRAIG, ROANOKE 

SALEM / SALEM 

ST2E-962-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 704SD20-0042 4.000 

PVMT MSG. MARK. R/R EA 
CROSSING TY. B, CL. II 

1,000.00000 4,000.00 
  

 
 

Section Totals: $752,851.36 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$752,851.36 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$752,851.36 

 

 
$0.00 

$752,851.36 

  

 



Date Printed: 11/20/2023 
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Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM224STE123410 

October 25, 2023 10:00 A.M. 

229 

Counties: 

District(s): 

Project(s): 

BOTETOURT, CRAIG, ROANOKE 

SALEM / SALEM 

ST2E-962-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $752,851.36 100.00% 
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Contract ID: CM224STF123411 

Letting Date: October 25, 2023 

Call Order: 230 

Counties: 

District(s): 

Project(s): 

BEDFORD 

SALEM / BEDFORD 

ST2F-009-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

280,301.000 

SY 

1.94000 543,783.94 
  

0020 512SD20-0027 

FLAGGER SERVICE 

525.000 

HR 

1.00000 525.00 
  

0030 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

24.000 

SF 

70.00000 1,680.00 
  

0040 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

29,968.000 

LF 

0.23000 6,892.64 
  

0050 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SURFACE 
TREATMENT 

(1) 

LS 

48,000.00000 48,000.00 
  

0060 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

29,968.000 

LF 

0.38000 11,387.84 
  

0070 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

12.000 

LF 

175.00000 2,100.00 
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Contract ID: CM224STF123411 

Letting Date: October 25, 2023 

Call Order: 230 

Counties: 

District(s): 

Project(s): 

BEDFORD 

SALEM / BEDFORD 

ST2F-009-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
 
 

Section Totals: $614,369.42 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$614,369.42 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$614,369.42 

 

 
$0.00 

$614,369.42 
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Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM224STF123411 

October 25, 2023 10:00 A.M. 

230 

Counties: 

District(s): 

Project(s): 

BEDFORD 

SALEM / BEDFORD 

ST2F-009-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $614,369.42 100.00% 
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Contract ID: CM224ST0123413 

Letting Date: October 25, 2023 

Call Order: 231 

Counties: 

District(s): 

Project(s): 

BOTETOURT, FLOYD, FRANKLIN, HENRY 

SALEM / DISTRICTWIDE OR OFFICE 

ST20-962-F24, P401, PM02492; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

277,092.000 

SY 

1.92000 532,016.64 
  

0020 512SD20-0027 

FLAGGER SERVICE 

1,140.000 

HR 

1.00000 1,140.00 
  

0030 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

144,461.000 

LF 

0.40000 57,784.40 
  

0040 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

70.000 

SF 

25.00000 1,750.00 
  

0050 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

382,804.000 

LF 

0.16000 61,248.64 
  

0060 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SURFACE 
TREATMENT 

(1) 

LS 

65,000.00000 65,000.00 
  

0070 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

238,343.000 

LF 

0.27000 64,352.61 
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Contract ID: CM224ST0123413 

Letting Date: October 25, 2023 

Call Order: 231 

Counties: 

District(s): 

Project(s): 

BOTETOURT, FLOYD, FRANKLIN, HENRY 

SALEM / DISTRICTWIDE OR OFFICE 

ST20-962-F24, P401, PM02492; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 704SX20-0001 210.000 

NS PAVEMENT MARKING LF 
PREFORMED THERMO PAVE. 
LINE MARK. RUMBLE STRIPS 
4" 

20.00000 4,200.00 
  

 
 

Section Totals: $787,492.29 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$787,492.29 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$787,492.29 

 

 
$0.00 

$787,492.29 
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Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM224ST0123413 

October 25, 2023 10:00 A.M. 

231 

Counties: 

District(s): 

Project(s): 

BOTETOURT, FLOYD, FRANKLIN, HENRY 

SALEM / DISTRICTWIDE OR OFFICE 

ST20-962-F24, P401, PM02492; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $787,492.29 100.00% 
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Contract ID: CM224SSA123414 

Letting Date: October 25, 2023 

Call Order: 232 

Counties: 

District(s): 

Project(s): 

CARROLL, FLOYD, FRANKLIN, HENRY, PATRICK, PULASKI 

SALEM / DISTRICTWIDE OR OFFICE 

SS2A-962-F24, P401, PM02492; SS2A-962-F24, P401, PM02492; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 312SP20-0002 

EMUL. ASPH. SLURRY SEAL 
TYPE B 

153,847.000 

SY 

3.20000 492,310.40 3.39000 521,541.33  

0020 512SD20-0027 

FLAGGER SERVICE 

1,005.000 

HR 

25.00000 25,125.00 40.00000 40,200.00  

0030 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

22,810.000 

LF 

1.90000 43,339.00 2.20000 50,182.00  

0040 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

571.000 

SF 

15.00000 8,565.00 12.50000 7,137.50  

0050 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

75,085.000 

LF 

0.60000 45,051.00 0.63000 47,303.55  

0060 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SLURRY SEAL 

(1) 

LS 

25,000.00000 25,000.00 98,500.00000 98,500.00  

0070 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

52,275.000 

LF 

0.70000 36,592.50 0.76000 39,729.00  
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Contract ID: CM224SSA123414 

Letting Date: October 25, 2023 

Call Order: 232 

Counties: 

District(s): 

Project(s): 

CARROLL, FLOYD, FRANKLIN, HENRY, PATRICK, PULASKI 

SALEM / DISTRICTWIDE OR OFFICE 

SS2A-962-F24, P401, PM02492; SS2A-962-F24, P401, PM02492; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 704SD20-0014 

TYPE B CLASS II PVMT LINE 
MRKG 12" 

44.000 

LF 

16.50000 726.00 17.70000 778.80  

0090 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

60.000 

LF 

37.25000 2,235.00 38.20000 2,292.00  

0100 704SD20-0111 

PVMT MSG. MARK. “SCHOOL” 
TY B, CL II, 8’ 

3.000 

EA 

850.00000 2,550.00 890.00000 2,670.00  

0110 704SX20-0005 

NS PAVE. MESSAGE MARKING 
STOP AHEAD 

1.000 

EA 

2,000.00000 2,000.00 1,850.00000 1,850.00  

 
 

Section Totals: $683,493.90 $812,184.18 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$683,493.90 

 
 

$812,184.18 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$683,493.90 

 

 
$0.00 

$683,493.90 

$812,184.18 

 

 
$0.00 

$812,184.18 
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Contract ID: 

Letting Date: 

Call Order: 

CM224SSA123414 

October 25, 2023 10:00 A.M. 

232 

Counties: 

District(s): 

Project(s): 

CARROLL, FLOYD, FRANKLIN, HENRY, PATRICK, PULASKI 

SALEM / DISTRICTWIDE OR OFFICE 

SS2A-962-F24, P401, PM02492; SS2A-962-F24, P401, PM02492; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

B896 BOXLEY MATERIALS COMPANY $683,493.90 100.00% 

2 
 

S026 SLURRY PAVERS, INC. $812,184.18 118.83% 
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Contract ID: CM324STB122989 

Letting Date: October 25, 2023 

Call Order: 311 

Counties: 

District(s): 

Project(s): 

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD 

LYNCHBURG / DILLWYN 

ST3B-963-F24, NONE; ST3B-963-F24, N501, PM03(384); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

702,802.000 

SY 

2.03000 1,426,688.06 
  

0020 512SD20-0027 

FLAGGER SERVICE 

1,200.000 

HR 

1.00000 1,200.00 
  

0030 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

119,175.000 

LF 

0.34000 40,519.50 
  

0040 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

201.000 

SF 

30.00000 6,030.00 
  

0050 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

303,665.000 

LF 

0.14000 42,513.10 
  

0060 512SD20-0050 

TEMP. PVMT MRKG TY. A, 24" 

100.000 

LF 

7.00000 700.00 
  

0070 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SURFACE 
TREATMENT 

(1) 

LS 

119,500.00000 119,500.00 
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Contract ID: CM324STB122989 

Letting Date: October 25, 2023 

Call Order: 311 

Counties: 

District(s): 

Project(s): 

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD 

LYNCHBURG / DILLWYN 

ST3B-963-F24, NONE; ST3B-963-F24, N501, PM03(384); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

185,305.000 

LF 

0.34000 63,003.70 
  

0090 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

100.000 

LF 

70.00000 7,000.00 
  

 
 

Section Totals: $1,707,154.36 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,707,154.36 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,707,154.36 

 

 
$0.00 

$1,707,154.36 
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Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM324STB122989 

October 25, 2023 10:00 A.M. 

311 

Counties: 

District(s): 

Project(s): 

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD 

LYNCHBURG / DILLWYN 

ST3B-963-F24, NONE; ST3B-963-F24, N501, PM03(384); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,707,154.36 100.00% 



Date Printed: 11/20/2023 
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Contract ID: CM324STC122991 

Letting Date: October 25, 2023 

Call Order: 312 

Counties: 

District(s): 

Project(s): 

HALIFAX, PITTSYLVANIA 

LYNCHBURG / HALIFAX 

ST3C-963-F24, NONE; ST3C-963-F24, N501, PM03(384); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

1,517,875.000 

SY 

2.08000 3,157,180.00 
  

0020 512SD20-0027 

FLAGGER SERVICE 

1,600.000 

HR 

1.00000 1,600.00 
  

0030 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

256,485.000 

LF 

0.54000 138,501.90 
  

0040 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

496.000 

SF 

30.00000 14,880.00 
  

0050 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

256,465.000 

LF 

0.18000 46,163.70 
  

0060 512SD20-0050 

TEMP. PVMT MRKG TY. A, 24" 

60.000 

LF 

15.00000 900.00 
  

0070 512SD20-0053 

TEMP. PVMT. SYMB. MRKG 
R/R CROSSING TY. A 

1.000 

EA 

500.00000 500.00 
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Contract ID: CM324STC122991 

Letting Date: October 25, 2023 

Call Order: 312 

Counties: 

District(s): 

Project(s): 

HALIFAX, PITTSYLVANIA 

LYNCHBURG / HALIFAX 

ST3C-963-F24, NONE; ST3C-963-F24, N501, PM03(384); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SURFACE 
TREATMENT 

(1) 

LS 

228,000.00000 228,000.00 
  

0090 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

256,465.000 

LF 

0.48000 123,103.20 
  

0100 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

60.000 

LF 

75.00000 4,500.00 
  

0110 704SD20-0042 

PVMT MSG. MARK. R/R 
CROSSING TY. B, CL. II 

1.000 

EA 

2,500.00000 2,500.00 
  

 
 

Section Totals: $3,717,828.80 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$3,717,828.80 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$3,717,828.80 

 

 
$0.00 

$3,717,828.80 
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Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM324STC122991 

October 25, 2023 10:00 A.M. 

312 

Counties: 

District(s): 

Project(s): 

HALIFAX, PITTSYLVANIA 

LYNCHBURG / HALIFAX 

ST3C-963-F24, NONE; ST3C-963-F24, N501, PM03(384); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $3,717,828.80 100.00% 
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Contract ID: CM324LMA122992 

Letting Date: October 25, 2023 

Call Order: 313 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, PITTSYLVANIA 

LYNCHBURG / DISTRICTWIDE OR OFFICE 

LM3A-963-F24, N501, PM03(384); LM3A-963-F24, N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 LATEX MODIFIED - PRIMARY / SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 312SP20-0004 

LATEX MOD. EMUL. TREAT. 
TYPE B 

504.170 

TON 

310.00000 156,292.70 304.33000 153,434.06  

0020 312SP20-0005 

LATEX MOD. EMUL. TREAT. 
TYPE C 

1,553.490 

TON 

287.50000 446,628.38 289.51000 449,750.89  

0030 314SP20-0013 

MODIFIED SINGLE SEAL 

33,670.000 

SY 

3.70000 124,579.00 3.47000 116,834.90  

0040 315SD20-0019 

LIQUID ASPHALT COATING 
(RUMBLE STRIP) 

2,800.000 

SY 

3.20000 8,960.00 1.08000 3,024.00  

0050 512SD20-0027 

FLAGGER SERVICE 

170.000 

HR 

33.50000 5,695.00 40.00000 6,800.00  

0060 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

89,400.000 

LF 

0.32000 28,608.00 0.34000 30,396.00  

0070 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

150.000 

SF 

30.00000 4,500.00 26.00000 3,900.00  
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Contract ID: CM324LMA122992 

Letting Date: October 25, 2023 

Call Order: 313 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, PITTSYLVANIA 

LYNCHBURG / DISTRICTWIDE OR OFFICE 

LM3A-963-F24, N501, PM03(384); LM3A-963-F24, N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 LATEX MODIFIED - PRIMARY / SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

314,100.000 

LF 

0.17000 53,397.00 0.17500 54,967.50  

0090 512SD20-0050 

TEMP. PVMT MRKG TY. A, 24" 

75.000 

LF 

26.50000 1,987.50 28.00000 2,100.00  

0100 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC LATEX MICRO 
SURFACE 

(1) 

LS 

24,000.00000 24,000.00 73,555.00000 73,555.00  

0110 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

71,550.000 

LF 

0.85000 60,817.50 0.87000 62,248.50  

0120 704SD20-0007 

TYPE B CLASS I PVMT LINE 
MRKG 6" 

85,500.000 

LF 

1.10000 94,050.00 1.08000 92,340.00  

0130 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

75.000 

LF 

75.00000 5,625.00 76.50000 5,737.50  

 
 

Section Totals: $1,015,140.08 $1,055,088.35 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,015,140.08 

 
 

$1,055,088.35 
 

Contract Item Totals 

   

$1,015,140.08 $1,055,088.35  
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Contract ID: CM324LMA122992 

Letting Date: October 25, 2023 

Call Order: 313 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, PITTSYLVANIA 

LYNCHBURG / DISTRICTWIDE OR OFFICE 

LM3A-963-F24, N501, PM03(384); LM3A-963-F24, N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 LATEX MODIFIED - PRIMARY / SECONDARY 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

 

$0.00 

$1,015,140.08 

 

$0.00 

$1,055,088.35 

 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

CM324LMA122992 

October 25, 2023 10:00 A.M. 

313 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, PITTSYLVANIA 

LYNCHBURG / DISTRICTWIDE OR OFFICE 

LM3A-963-F24, N501, PM03(384); LM3A-963-F24, N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 LATEX MODIFIED - PRIMARY / SECONDARY 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

B896 BOXLEY MATERIALS COMPANY $1,015,140.08 100.00% 

2 
 

S026 SLURRY PAVERS, INC. $1,055,088.35 103.94% 
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Contract ID: CM324STA122986 

Letting Date: October 25, 2023 

Call Order: 314 

Counties: 

District(s): 

Project(s): 

AMHERST, APPOMATTOX, CAMPBELL 

LYNCHBURG / APPOMATTOX 

ST3A-963-F24, N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

337,032.000 

SY 

1.95000 657,212.40 
  

0020 512SD20-0027 

FLAGGER SERVICE 

1,120.000 

HR 

1.00000 1,120.00 
  

0030 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

320.000 

LF 

8.00000 2,560.00 
  

0040 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

320.000 

LF 

8.00000 2,560.00 
  

0050 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SURFACE 
TREATMENT 

(1) 

LS 

79,500.00000 79,500.00 
  

0060 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

320.000 

LF 

8.00000 2,560.00 
  

 
 

Section Totals: $745,512.40 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$745,512.40 
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Contract ID: CM324STA122986 

Letting Date: October 25, 2023 

Call Order: 314 

Counties: 

District(s): 

Project(s): 

AMHERST, APPOMATTOX, CAMPBELL 

LYNCHBURG / APPOMATTOX 

ST3A-963-F24, N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$745,512.40 

 

 
$0.00 

$745,512.40 

  

 



Date Printed: 11/20/2023 

Page 1 of 1 Vendor Ranking 

 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM324STA122986 

October 25, 2023 10:00 A.M. 

314 

Counties: 

District(s): 

Project(s): 

AMHERST, APPOMATTOX, CAMPBELL 

LYNCHBURG / APPOMATTOX 

ST3A-963-F24, N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $745,512.40 100.00% 
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Contract ID: CM424SSB124045 

Letting Date: October 25, 2023 

Call Order: 424 

Counties: 

District(s): 

Project(s): 

DINWIDDIE, NOTTOWAY, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

SS4B-964-F24, P401, PM04(531); SS4B-964-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 CAPE SEAL - SECONDARY 

Line No / Item ID 

Item Description 

(1) SLURRY PAVERS, INC. (2) BOXLEY MATERIALS 
COMPANY 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 312SP20-0002 

EMUL. ASPH. SLURRY SEAL 
TYPE B 

238,301.330 

SY 

2.79000 664,860.71 2.80000 667,243.72  

0020 312SP20-0003 

EMUL. ASPH. SLURRY SEAL 
TYPE C 

25,168.000 

SY 

2.98000 75,000.64 2.95000 74,245.60  

0030 314SP20-0013 

MODIFIED SINGLE SEAL 

182,859.630 

SY 

2.96000 541,264.50 3.12000 570,522.05  

0040 322SD20-0001 

CRACK SEALANT/FILLER 
TYPE A 

6,135.000 

LB 

3.35000 20,552.25 3.35000 20,552.25  

0050 322SD20-0004 

SCRATCH/LEVEL TYPE I 

840.000 

TON 

194.65000 163,506.00 205.00000 172,200.00  

0060 323SD20-0030 

TRAVEL LANE PATCHING 
(PATCH MIX TYPE) IM-19.0D 

169.000 

TON 

285.00000 48,165.00 350.00000 59,150.00  

0070 512SD20-0027 

FLAGGER SERVICE 

704.000 

HR 

38.00000 26,752.00 34.00000 23,936.00  
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Contract ID: CM424SSB124045 

Letting Date: October 25, 2023 

Call Order: 424 

Counties: 

District(s): 

Project(s): 

DINWIDDIE, NOTTOWAY, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

SS4B-964-F24, P401, PM04(531); SS4B-964-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 CAPE SEAL - SECONDARY 

Line No / Item ID 

Item Description 

(1) SLURRY PAVERS, INC. (2) BOXLEY MATERIALS 
COMPANY 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

35,002.780 

LF 

0.43000 15,051.20 0.43000 15,051.20  

0090 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

202.000 

SF 

26.00000 5,252.00 28.00000 5,656.00  

0100 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

35,002.780 

LF 

0.32000 11,200.89 0.32000 11,200.89  

0110 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC . 

(1) 

LS 

63,000.00000 63,000.00 35,700.00000 35,700.00  

0120 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

35,002.780 

LF 

0.43000 15,051.20 0.42000 14,701.17  

0130 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

101.000 

LF 

22.00000 2,222.00 21.20000 2,141.20  

 
 

Section Totals: $1,651,878.39 $1,672,300.08 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,651,878.39 

 
 

$1,672,300.08 
 

Contract Item Totals 

Contract Time Totals 

   

$1,651,878.39 $1,672,300.08  

 



Date Printed: 11/20/2023 

Page 3 of 3 Tabulation of Bids 

 

Contract ID: CM424SSB124045 

Letting Date: October 25, 2023 

Call Order: 424 

Counties: 

District(s): 

Project(s): 

DINWIDDIE, NOTTOWAY, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

SS4B-964-F24, P401, PM04(531); SS4B-964-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 CAPE SEAL - SECONDARY 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

$0.00 

$1,651,878.39 

$0.00 

$1,672,300.08 

 

( ) indicates item is bid as Lump Sum 



Date Printed: 11/20/2023 
 

Vendor Ranking Page 1 of 1 
 

 

Contract ID: 

Letting Date: 

Call Order: 

CM424SSB124045 

October 25, 2023 10:00 A.M. 

424 

Counties: 

District(s): 

Project(s): 

DINWIDDIE, NOTTOWAY, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

SS4B-964-F24, P401, PM04(531); SS4B-964-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 CAPE SEAL - SECONDARY 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

S026 SLURRY PAVERS, INC. $1,651,878.39 100.00% 

2 
 

B896 BOXLEY MATERIALS COMPANY $1,672,300.08 101.24% 



Date Printed: 11/20/2023 

Page 1 of 2 Tabulation of Bids 

 

Contract ID: CM424STA124051 

Letting Date: October 25, 2023 

Call Order: 425 

Counties: 

District(s): 

Project(s): 

CHARLES CITY, GOOCHLAND, HANOVER, NEW KENT 

RICHMOND / DISTRICTWIDE OR OFFICE 

ST4A-964-F24, P401, NONE; ST4A-964-F23, P401, PM04(531); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

372,414.300 

SY 

1.96000 729,932.03 
  

0020 314SP20-0014 

MODIFIED DOUBLE SEAL 

161,765.830 

SY 

2.99000 483,679.83 
  

0030 322SD20-0004 

SCRATCH/LEVEL TYPE I 

1,797.000 

TON 

194.24000 349,049.28 
  

0040 512SD20-0027 

FLAGGER SERVICE 

954.000 

HR 

1.00000 954.00 
  

0050 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

123,324.000 

LF 

0.40000 49,329.60 
  

0060 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

594.000 

SF 

20.00000 11,880.00 
  

0070 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

139,020.000 

LF 

0.19000 26,413.80 
  



Date Printed: 11/20/2023 

Page 2 of 2 Tabulation of Bids 

 

Contract ID: CM424STA124051 

Letting Date: October 25, 2023 

Call Order: 425 

Counties: 

District(s): 

Project(s): 

CHARLES CITY, GOOCHLAND, HANOVER, NEW KENT 

RICHMOND / DISTRICTWIDE OR OFFICE 

ST4A-964-F24, P401, NONE; ST4A-964-F23, P401, PM04(531); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MAINTENANCE OF 
TRAFFIC 

(1) 

LS 

138,000.00000 138,000.00 
  

0090 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

145,570.000 

LF 

0.28000 40,759.60 
  

0100 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

185.000 

LF 

22.00000 4,070.00 
  

0110 704SD20-0041 

PVMT MSG. MARK. R/R 
CROSSING TY. B, CL. I 

3.000 

EA 

1,000.00000 3,000.00 
  

 
 

Section Totals: $1,837,068.14 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,837,068.14 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,837,068.14 

 

 
$0.00 

$1,837,068.14 

  

 



Date Printed: 11/20/2023 

Page 1 of 1 Vendor Ranking 

 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM424STA124051 

October 25, 2023 10:00 A.M. 

425 

Counties: 

District(s): 

Project(s): 

CHARLES CITY, GOOCHLAND, HANOVER, NEW KENT 

RICHMOND / DISTRICTWIDE OR OFFICE 

ST4A-964-F24, P401, NONE; ST4A-964-F23, P401, PM04(531); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,837,068.14 100.00% 



Date Printed: 11/20/2023 

Page 1 of 2 Tabulation of Bids 

 

Contract ID: CM424STB124052 

Letting Date: October 25, 2023 

Call Order: 426 

Counties: 

District(s): 

Project(s): 

BRUNSWICK, LUNENBURG, MECKLENBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

ST4B-964-F24, P401, NONE; ST4B-964-F24, P401, PM04(531); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

569,000.980 

SY 

1.99000 1,132,311.95 
  

0020 314SP20-0014 

MODIFIED DOUBLE SEAL 

134,102.560 

SY 

3.00000 402,307.68 
  

0030 512SD20-0027 

FLAGGER SERVICE 

1,035.000 

HR 

1.00000 1,035.00 
  

0040 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

37,308.000 

LF 

0.43000 16,042.44 
  

0050 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

52.000 

SF 

25.00000 1,300.00 
  

0060 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

39,167.000 

LF 

0.17000 6,658.39 
  

0070 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MAINTENANCE OF 
TRAFFIC 

(1) 

LS 

174,000.00000 174,000.00 
  



Date Printed: 11/20/2023 
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Contract ID: CM424STB124052 

Letting Date: October 25, 2023 

Call Order: 426 

Counties: 

District(s): 

Project(s): 

BRUNSWICK, LUNENBURG, MECKLENBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

ST4B-964-F24, P401, NONE; ST4B-964-F24, P401, PM04(531); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

39,167.000 

LF 

0.40000 15,666.80 
  

0090 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

26.000 

LF 

85.00000 2,210.00 
  

 
 

Section Totals: $1,751,532.26 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,751,532.26 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,751,532.26 

 

 
$0.00 

$1,751,532.26 

  

 



Date Printed: 11/20/2023 

Page 1 of 1 Vendor Ranking 

 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM424STB124052 

October 25, 2023 10:00 A.M. 

426 

Counties: 

District(s): 

Project(s): 

BRUNSWICK, LUNENBURG, MECKLENBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

ST4B-964-F24, P401, NONE; ST4B-964-F24, P401, PM04(531); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,751,532.26 100.00% 



Date Printed: 11/20/2023 

Page 1 of 3 Tabulation of Bids 

 

Contract ID: CM424STC124049 

Letting Date: October 25, 2023 

Call Order: 427 

Counties: 

District(s): 

Project(s): 

AMELIA, POWHATAN 

RICHMOND / DISTRICTWIDE OR OFFICE 

ST4C-964-F24, P401, NONE; ST4C-964-F24, P401, PM04(531); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

244,288.370 

SY 

1.96000 478,805.21 
  

0020 314SP20-0014 

MODIFIED DOUBLE SEAL 

377,212.810 

SY 

2.97000 1,120,322.05 
  

0030 322SD20-0004 

SCRATCH/LEVEL TYPE I 

1,658.000 

TON 

194.11000 321,834.38 
  

0040 512SD20-0027 

FLAGGER SERVICE 

1,059.000 

HR 

1.00000 1,059.00 
  

0050 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

125,201.000 

LF 

0.40000 50,080.40 
  

0060 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

2,576.000 

SF 

16.00000 41,216.00 
  

0070 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

125,201.000 

LF 

0.19000 23,788.19 
  



Date Printed: 11/20/2023 

Page 2 of 3 Tabulation of Bids 

 

Contract ID: CM424STC124049 

Letting Date: October 25, 2023 

Call Order: 427 

Counties: 

District(s): 

Project(s): 

AMELIA, POWHATAN 

RICHMOND / DISTRICTWIDE OR OFFICE 

ST4C-964-F24, P401, NONE; ST4C-964-F24, P401, PM04(531); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MAINTENANCE OF 
TRAFFIC 

(1) 

LS 

150,000.00000 150,000.00 
  

0090 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

125,201.000 

LF 

0.37000 46,324.37 
  

0100 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

375.000 

LF 

18.00000 6,750.00 
  

0110 704SD20-0038 

PVMT MSG. MARK. “SCHOOL” 
TY B, CL I, 6' 

2.000 

EA 

900.00000 1,800.00 
  

0120 704SD20-0041 

PVMT MSG. MARK. R/R 
CROSSING TY. B, CL. I 

9.000 

EA 

950.00000 8,550.00 
  

 
 

Section Totals: $2,250,529.60 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$2,250,529.60 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

   

$2,250,529.60 

 

 
$0.00 

  

 



Date Printed: 11/20/2023 
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Contract ID: CM424STC124049 

Letting Date: October 25, 2023 

Call Order: 427 

Counties: 

District(s): 

Project(s): 

AMELIA, POWHATAN 

RICHMOND / DISTRICTWIDE OR OFFICE 

ST4C-964-F24, P401, NONE; ST4C-964-F24, P401, PM04(531); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Contract Grand Totals $2,250,529.60   

( ) indicates item is bid as Lump Sum 



Date Printed: 11/20/2023 
 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Vendor Ranking Page 1 of 1 
 

 

Contract ID: 

Letting Date: 

Call Order: 

CM424STC124049 

October 25, 2023 10:00 A.M. 

427 

Counties: 

District(s): 

Project(s): 

AMELIA, POWHATAN 

RICHMOND / DISTRICTWIDE OR OFFICE 

ST4C-964-F24, P401, NONE; ST4C-964-F24, P401, PM04(531); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $2,250,529.60 100.00% 



Date Printed: 11/20/2023 

Page 1 of 2 Tabulation of Bids 

 

Contract ID: CM424STD124048 

Letting Date: October 25, 2023 

Call Order: 428 

Counties: 

District(s): 

Project(s): 

DINWIDDIE, NOTTOWAY, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

ST4D-964-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

256,195.000 

SY 

1.92000 491,894.40 
  

0020 314SP20-0014 

MODIFIED DOUBLE SEAL 

26,373.000 

SY 

3.00000 79,119.00 
  

0030 322SD20-0004 

SCRATCH/LEVEL TYPE I 

502.000 

TON 

194.11000 97,443.22 
  

0040 512SD20-0027 

FLAGGER SERVICE 

501.000 

HR 

1.00000 501.00 
  

0050 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

25,872.000 

LF 

0.40000 10,348.80 
  

0060 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

116.000 

SF 

25.00000 2,900.00 
  

0070 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

25,872.000 

LF 

0.15000 3,880.80 
  



Date Printed: 11/20/2023 
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Contract ID: CM424STD124048 

Letting Date: October 25, 2023 

Call Order: 428 

Counties: 

District(s): 

Project(s): 

DINWIDDIE, NOTTOWAY, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

ST4D-964-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MAINTENACE OF 
TRAFFIC 

(1) 

LS 

87,500.00000 87,500.00 
  

0090 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

25,872.000 

LF 

0.33000 8,537.76 
  

0100 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

70.000 

LF 

25.00000 1,750.00 
  

 
 

Section Totals: $783,874.98 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$783,874.98 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$783,874.98 

 

 
$0.00 

$783,874.98 

  

 



Date Printed: 11/20/2023 

Page 1 of 1 Vendor Ranking 

 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM424STD124048 

October 25, 2023 10:00 A.M. 

428 

Counties: 

District(s): 

Project(s): 

DINWIDDIE, NOTTOWAY, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

ST4D-964-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $783,874.98 100.00% 



Date Printed: 11/20/2023 

Page 1 of 2 Tabulation of Bids 

 

Contract ID: CM524STA123959 

Letting Date: October 25, 2023 

Call Order: 516 

Counties: 

District(s): 

Project(s): 

ISLE OF WIGHT 

HAMPTON ROADS / FRANKLIN 

ST5A-965-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

276,011.000 

SY 

2.11000 582,383.21 
  

0020 512SD20-0027 

FLAGGER SERVICE 

750.000 

HR 

1.00000 750.00 
  

0030 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

62,360.000 

LF 

0.36000 22,449.60 
  

0040 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

250.000 

SF 

20.00000 5,000.00 
  

0050 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

124,496.000 

LF 

0.17000 21,164.32 
  

0060 512SD20-0049 

TEMP. PVMT MRKG TY. A, 12" 

250.000 

LF 

7.00000 1,750.00 
  

0070 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SURFACE 
TREATMENT 

(1) 

LS 

110,500.00000 110,500.00 
  



Date Printed: 11/20/2023 
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Contract ID: CM524STA123959 

Letting Date: October 25, 2023 

Call Order: 516 

Counties: 

District(s): 

Project(s): 

ISLE OF WIGHT 

HAMPTON ROADS / FRANKLIN 

ST5A-965-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

62,248.000 

LF 

0.32000 19,919.36 
  

0090 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

125.000 

LF 

30.00000 3,750.00 
  

 
 

Section Totals: $767,666.49 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$767,666.49 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$767,666.49 

 

 
$0.00 

$767,666.49 

  

 



Date Printed: 11/20/2023 

Page 1 of 1 Vendor Ranking 

 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM524STA123959 

October 25, 2023 10:00 A.M. 

516 

Counties: 

District(s): 

Project(s): 

ISLE OF WIGHT 

HAMPTON ROADS / FRANKLIN 

ST5A-965-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $767,666.49 100.00% 



Date Printed: 11/20/2023 

Page 1 of 2 Tabulation of Bids 

 

Contract ID: CM524STB123960 

Letting Date: October 25, 2023 

Call Order: 517 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

ST5B-965-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

208,231.000 

SY 

2.06000 428,955.86 
  

0020 512SD20-0027 

FLAGGER SERVICE 

700.000 

HR 

1.00000 700.00 
  

0030 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

114,865.000 

LF 

0.32000 36,756.80 
  

0040 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

402.000 

SF 

20.00000 8,040.00 
  

0050 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

229,730.000 

LF 

0.15000 34,459.50 
  

0060 512SD20-0049 

TEMP. PVMT MRKG TY. A, 12" 

180.000 

LF 

0.20000 36.00 
  

0070 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SURFACE 
TREATMENT 

(1) 

LS 

88,000.00000 88,000.00 
  



Date Printed: 11/20/2023 

Page 2 of 2 Tabulation of Bids 

 

Contract ID: CM524STB123960 

Letting Date: October 25, 2023 

Call Order: 517 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

ST5B-965-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

114,865.000 

LF 

0.77000 88,446.05 
  

0090 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

90.000 

LF 

22.00000 1,980.00 
  

0100 704SD20-0038 

PVMT MSG. MARK. “SCHOOL” 
TY B, CL I, 6' 

4.000 

EA 

1,000.00000 4,000.00 
  

 
 

Section Totals: $691,374.21 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$691,374.21 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$691,374.21 

 

 
$0.00 

$691,374.21 

  

 



Date Printed: 11/20/2023 

Page 1 of 1 Vendor Ranking 

 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM524STB123960 

October 25, 2023 10:00 A.M. 

517 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

ST5B-965-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $691,374.21 100.00% 



Date Printed: 11/20/2023 

Page 1 of 2 Tabulation of Bids 

 

Contract ID: CM524STC123768 

Letting Date: October 25, 2023 

Call Order: 518 

Counties: 

District(s): 

Project(s): 

ACCOMACK, NORTHAMPTON 

HAMPTON ROADS / ACCOMAC 

ST5C-001-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

175,353.000 

SY 

2.07000 362,980.71 
  

0020 512SD20-0027 

FLAGGER SERVICE 

500.000 

HR 

1.00000 500.00 
  

0030 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

1,600.000 

LF 

2.50000 4,000.00 
  

0040 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

1,142.000 

SF 

18.00000 20,556.00 
  

0050 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

3,200.000 

LF 

0.35000 1,120.00 
  

0060 512SD20-0049 

TEMP. PVMT MRKG TY. A, 12" 

244.000 

LF 

0.40000 97.60 
  

0070 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SURFACE 
TREATMENT 

(1) 

LS 

85,000.00000 85,000.00 
  



Date Printed: 11/20/2023 

Page 2 of 2 Tabulation of Bids 

 

Contract ID: CM524STC123768 

Letting Date: October 25, 2023 

Call Order: 518 

Counties: 

District(s): 

Project(s): 

ACCOMACK, NORTHAMPTON 

HAMPTON ROADS / ACCOMAC 

ST5C-001-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

1,600.000 

LF 

2.00000 3,200.00 
  

0090 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

122.000 

LF 

40.00000 4,880.00 
  

 
 

Section Totals: $482,334.31 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$482,334.31 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$482,334.31 

 

 
$0.00 

$482,334.31 

  

 



Date Printed: 11/20/2023 

Page 1 of 1 Vendor Ranking 

 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM524STC123768 

October 25, 2023 10:00 A.M. 

518 

Counties: 

District(s): 

Project(s): 

ACCOMACK, NORTHAMPTON 

HAMPTON ROADS / ACCOMAC 

ST5C-001-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $482,334.31 100.00% 



Date Printed: 11/20/2023 

Page 1 of 2 Tabulation of Bids 

 

Contract ID: CM524SSA123961 

Letting Date: October 25, 2023 

Call Order: 519 

Counties: 

District(s): 

Project(s): 

ISLE OF WIGHT 

HAMPTON ROADS / FRANKLIN 

SS5A-046-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 312SP20-0002 

EMUL. ASPH. SLURRY SEAL 
TYPE B 

159,709.000 

SY 

2.98000 475,932.82 2.97000 474,335.73  

0020 512SD20-0027 

FLAGGER SERVICE 

775.000 

HR 

30.00000 23,250.00 35.00000 27,125.00  

0030 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

307.000 

LF 

0.45000 138.15 4.65000 1,427.55  

0040 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

823.000 

SF 

18.00000 14,814.00 10.80000 8,888.40  

0050 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

614.000 

LF 

0.14000 85.96 2.15000 1,320.10  

0060 512SD20-0049 

TEMP. PVMT MRKG TY. A, 12" 

132.000 

LF 

0.16000 21.12 8.00000 1,056.00  

0070 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SLURRY SEAL 

(1) 

LS 

40,500.00000 40,500.00 62,000.00000 62,000.00  
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Contract ID: CM524SSA123961 

Letting Date: October 25, 2023 

Call Order: 519 

Counties: 

District(s): 

Project(s): 

ISLE OF WIGHT 

HAMPTON ROADS / FRANKLIN 

SS5A-046-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

307.000 

LF 

1.30000 399.10 2.15000 660.05  

0090 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

191.000 

LF 

42.50000 8,117.50 27.00000 5,157.00  

0100 704SD20-0047 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL I 

3.000 

EA 

200.00000 600.00 550.00000 1,650.00  

0110 704SD20-0050 

DBL TURN ARR.THRU/LT OR 
RT TY B, CL I 

3.000 

EA 

275.00000 825.00 1,100.00000 3,300.00  

 
 

Section Totals: $564,683.65 $586,919.83 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$564,683.65 

 
 

$586,919.83 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$564,683.65 

 

 
$0.00 

$564,683.65 

$586,919.83 

 

 
$0.00 

$586,919.83 

 

 



Date Printed: 11/20/2023 
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Contract ID: 

Letting Date: 

Call Order: 

CM524SSA123961 

October 25, 2023 10:00 A.M. 

519 

Counties: 

District(s): 

Project(s): 

ISLE OF WIGHT 

HAMPTON ROADS / FRANKLIN 

SS5A-046-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

B896 BOXLEY MATERIALS COMPANY $564,683.65 100.00% 

2 
 

S026 SLURRY PAVERS, INC. $586,919.83 103.94% 



Date Printed: 11/20/2023 
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Contract ID: CM624STA123031 

Letting Date: October 25, 2023 

Call Order: 622 

Counties: 

District(s): 

Project(s): 

CAROLINE, SPOTSYLVANIA 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

ST6A-966-F24,P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

47,912.000 

SY 

1.98000 94,865.76 
  

0020 314SP20-0014 

MODIFIED DOUBLE SEAL 

469,125.000 

SY 

3.00000 1,407,375.00 
  

0030 512SD20-0027 

FLAGGER SERVICE 

621.000 

HR 

35.00000 21,735.00 
  

0040 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

171,354.000 

LF 

0.32000 54,833.28 
  

0050 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

248.000 

SF 

20.00000 4,960.00 
  

0060 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

342,708.000 

LF 

0.18000 61,687.44 
  

0070 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SURFACE 
TREATMENT 

(1) 

LS 

132,000.00000 132,000.00 
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Page 2 of 2 Tabulation of Bids 

 

Contract ID: CM624STA123031 

Letting Date: October 25, 2023 

Call Order: 622 

Counties: 

District(s): 

Project(s): 

CAROLINE, SPOTSYLVANIA 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

ST6A-966-F24,P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

171,354.000 

LF 

0.30000 51,406.20 
  

0090 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

124.000 

LF 

50.00000 6,200.00 
  

 
 

Section Totals: $1,835,062.68 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,835,062.68 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,835,062.68 

 

 
$0.00 

$1,835,062.68 

  

 



Date Printed: 11/20/2023 

Page 1 of 1 Vendor Ranking 

 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM624STA123031 

October 25, 2023 10:00 A.M. 

622 

Counties: 

District(s): 

Project(s): 

CAROLINE, SPOTSYLVANIA 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

ST6A-966-F24,P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,835,062.68 100.00% 



Date Printed: 11/20/2023 

Page 1 of 2 Tabulation of Bids 

 

Contract ID: CM624STB123032 

 
Letting Date: October 25, 2023 

Call Order: 623 

Counties: 

 
District(s): 

Project(s): 

KING GEORGE, LANCASTER, NORTHUMBERLAND, RICHMOND, 
WESTMORELAND 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

ST6B-966-F24,P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) PAVING CONTRACTORS, 
INC. 

(2) WHITEHURST PAVING 
COMPANY, INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

876,652.000 

SY 

2.12620 1,863,937.48 2.46000 2,156,563.92  

0020 314SP20-0014 

MODIFIED DOUBLE SEAL 

412,717.000 

SY 

3.30700 1,364,855.12 3.59000 1,481,654.03  

0030 512SD20-0027 

FLAGGER SERVICE 

2,024.000 

HR 

35.00000 70,840.00 35.00000 70,840.00  

0040 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

137,078.000 

LF 

0.52000 71,280.56 0.57000 78,134.46  

0050 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

256.000 

SF 

20.00000 5,120.00 30.00000 7,680.00  

0060 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

274,156.000 

LF 

0.25000 68,539.00 0.31000 84,988.36  

0070 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SURFACE 
TREATMENT 

(1) 

LS 

12,000.00000 12,000.00 250,000.00000 250,000.00  



Date Printed: 11/20/2023 
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Contract ID: CM624STB123032 

 
Letting Date: October 25, 2023 

Call Order: 623 

Counties: 

 
District(s): 

Project(s): 

KING GEORGE, LANCASTER, NORTHUMBERLAND, RICHMOND, 
WESTMORELAND 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

ST6B-966-F24,P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) PAVING CONTRACTORS, 
INC. 

(2) WHITEHURST PAVING 
COMPANY, INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

136,988.000 

LF 

0.49000 67,124.12 0.53000 72,603.64  

0090 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

113.000 

LF 

45.00000 5,085.00 50.00000 5,650.00  

0100 704SD20-0047 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL I 

2.000 

EA 

500.00000 1,000.00 1,000.00000 2,000.00  

 
 

Section Totals: $3,529,781.28 $4,210,114.41 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$3,529,781.28 

 
 

$4,210,114.41 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$3,529,781.28 

 

 
$0.00 

$3,529,781.28 

$4,210,114.41 

 

 
$0.00 

$4,210,114.41 
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Contract ID: 

 
Letting Date: 

Call Order: 

CM624STB123032 

 
October 25, 2023 10:00 A.M. 

623 

Counties: 

 
District(s): 

Project(s): 

KING GEORGE, LANCASTER, NORTHUMBERLAND, RICHMOND, 
WESTMORELAND 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

ST6B-966-F24,P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

P043 PAVING CONTRACTORS, INC. $3,529,781.28 100.00% 

2 
 

W016 WHITEHURST PAVING COMPANY, INCORPORATED $4,210,114.41 119.27% 
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Contract ID: CM624STC123033 

Letting Date: October 25, 2023 

Call Order: 624 

Counties: 

District(s): 

Project(s): 

ESSEX, KING & QUEEN, KING WILLIAM 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

ST6C-966-F24,P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0014 

MODIFIED DOUBLE SEAL 

714,119.000 

SY 

3.07000 2,192,345.33 
  

0020 512SD20-0027 

FLAGGER SERVICE 

820.000 

HR 

35.00000 28,700.00 
  

0030 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

10,960.000 

LF 

0.70000 7,672.00 
  

0040 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

21,920.000 

LF 

0.55000 12,056.00 
  

0050 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SURFACE 
TREATMENT 

(1) 

LS 

150,000.00000 150,000.00 
  

0060 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

10,960.000 

LF 

0.65000 7,124.00 
  

 
 

Section Totals: $2,397,897.33 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$2,397,897.33 
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Contract ID: CM624STC123033 

Letting Date: October 25, 2023 

Call Order: 624 

Counties: 

District(s): 

Project(s): 

ESSEX, KING & QUEEN, KING WILLIAM 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

ST6C-966-F24,P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$2,397,897.33 

 

 
$0.00 

$2,397,897.33 
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Page 1 of 1 Vendor Ranking 

 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM624STC123033 

October 25, 2023 10:00 A.M. 

624 

Counties: 

District(s): 

Project(s): 

ESSEX, KING & QUEEN, KING WILLIAM 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

ST6C-966-F24,P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $2,397,897.33 100.00% 
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Contract ID: CM624SSA123034 

 
Letting Date: October 25, 2023 

Call Order: 625 

Counties: 

 
District(s): 

Project(s): 

GLOUCESTER, KING GEORGE, LANCASTER, MIDDLESEX, 
NORTHUMBERLAND, SPOTSYLVANIA, STAFFORD 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

SS6A-966-F24,P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 CAPE SEAL - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 312SP20-0002 

EMUL. ASPH. SLURRY SEAL 
TYPE B 

393,980.000 

SY 

2.95000 1,162,241.00 3.01000 1,185,879.80  

0020 314SP20-0014 

MODIFIED DOUBLE SEAL 

393,980.000 

SY 

3.60000 1,418,328.00 3.45000 1,359,231.00  

0030 322SD20-0001 

CRACK SEALANT/FILLER 
TYPE A 

9,205.000 

LB 

3.30000 30,376.50 3.13000 28,811.65  

0040 323SD20-0030 

TRAVEL LANE PATCHING 
(PATCH MIX TYPE) IM-19.0A 

3,732.000 

TON 

230.00000 858,360.00 255.04000 951,809.28  

0050 512SD20-0027 

FLAGGER SERVICE 

2,771.000 

HR 

31.35000 86,870.85 35.00000 96,985.00  

0060 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

51,648.000 

LF 

0.36000 18,593.28 0.37000 19,109.76  

0070 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

593.000 

SF 

22.00000 13,046.00 19.60000 11,622.80  
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Contract ID: CM624SSA123034 

 
Letting Date: October 25, 2023 

Call Order: 625 

Counties: 

 
District(s): 

Project(s): 

GLOUCESTER, KING GEORGE, LANCASTER, MIDDLESEX, 
NORTHUMBERLAND, SPOTSYLVANIA, STAFFORD 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

SS6A-966-F24,P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 CAPE SEAL - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

103,236.000 

LF 

0.32000 33,035.52 0.33000 34,067.88  

0090 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC SLURRY SEAL 

(1) 

LS 

75,000.00000 75,000.00 119,100.00000 119,100.00  

0100 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

51,618.000 

LF 

0.90000 46,456.20 0.94000 48,520.92  

0110 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

141.000 

LF 

30.00000 4,230.00 26.50000 3,736.50  

0120 704SD20-0041 

PVMT MSG. MARK. R/R 
CROSSING TY. B, CL. I 

1.000 

EA 

1,200.00000 1,200.00 1,050.00000 1,050.00  

0130 704SD20-0047 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL I 

2.000 

EA 

250.00000 500.00 225.00000 450.00  

0140 704SD20-0110 

PVMT MSG. MARK. “SCHOOL” 
TY B, CL I, 8’ 

1.000 

EA 

1,200.00000 1,200.00 1,175.00000 1,175.00  
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Contract ID: CM624SSA123034 

 
Letting Date: October 25, 2023 

Call Order: 625 

Counties: 

 
District(s): 

Project(s): 

GLOUCESTER, KING GEORGE, LANCASTER, MIDDLESEX, 
NORTHUMBERLAND, SPOTSYLVANIA, STAFFORD 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

SS6A-966-F24,P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 CAPE SEAL - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
 
 

Section Totals: $3,749,437.35 $3,861,549.59 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$3,749,437.35 

 
 

$3,861,549.59 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$3,749,437.35 

 

 
$0.00 

$3,749,437.35 

$3,861,549.59 

 

 
$0.00 

$3,861,549.59 
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Contract ID: CM624SSA123034 Counties: GLOUCESTER, KING GEORGE, LANCASTER, MIDDLESEX, 
NORTHUMBERLAND, SPOTSYLVANIA, STAFFORD 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

SS6A-966-F24,P401, NONE; 

Letting Date: 

Call Order: 

October 25, 2023 10:00 A.M. 

625 

District(s): 

Project(s): 

Contract Time: 10/20/24 COMPLETION DATE 

Contract Description: 2024 CAPE SEAL - SECONDARY 

Min: Max: 

 

 

  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

B896 BOXLEY MATERIALS COMPANY $3,749,437.35 100.00% 

2 
 

S026 SLURRY PAVERS, INC. $3,861,549.59 102.99% 
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Contract ID: CM724STB123571 

Letting Date: October 25, 2023 

Counties: 

District(s): 

Project(s): 

ALBEMARLE, MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

ST7B-967-F24, P401, NONE; 709 Call Order: 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

 

 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0014 

MODIFIED DOUBLE SEAL 

476,338.000 

SY 

2.99000 1,424,250.62 
  

0020 512SD20-0027 

FLAGGER SERVICE 

500.000 

HR 

1.00000 500.00 
  

0030 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MOT 

(1) 

LS 

119,000.00000 119,000.00 
  

0040 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

13,517.000 

LF 

1.25000 16,896.25 
  

 
 

Section Totals: $1,560,646.87 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,560,646.87 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,560,646.87 

 

 
$0.00 

$1,560,646.87 
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Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM724STB123571 

October 25, 2023 10:00 A.M. 

709 

Counties: 

District(s): 

Project(s): 

ALBEMARLE, MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

ST7B-967-F24, P401, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,560,646.87 100.00% 
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Contract ID: CM724STA123573 

Letting Date: October 25, 2023 

Call Order: 710 

Counties: 

District(s): 

Project(s): 

CULPEPER, FAUQUIER, FLUVANNA, LOUISA, ORANGE, RAPPAHANNOCK 

CULPEPER / DISTRICTWIDE OR OFFICE 

ST7A-967-F24, P401, NONE; ST7A-967-F24, P401, PM07(329); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

343,181.000 

SY 

1.96000 672,634.76 
  

0020 314SP20-0014 

MODIFIED DOUBLE SEAL 

289,415.000 

SY 

2.99000 865,350.85 
  

0030 512SD20-0027 

FLAGGER SERVICE 

500.000 

HR 

1.00000 500.00 
  

0040 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

1,891.000 

SF 

19.00000 35,929.00 
  

0050 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

690.000 

LF 

5.00000 3,450.00 
  

0060 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MOT 

(1) 

LS 

145,000.00000 145,000.00 
  

0070 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

155,415.000 

LF 

0.53000 82,369.95 
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Contract ID: CM724STA123573 

Letting Date: October 25, 2023 

Call Order: 710 

Counties: 

District(s): 

Project(s): 

CULPEPER, FAUQUIER, FLUVANNA, LOUISA, ORANGE, RAPPAHANNOCK 

CULPEPER / DISTRICTWIDE OR OFFICE 

ST7A-967-F24, P401, NONE; ST7A-967-F24, P401, PM07(329); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) WHITEHURST PAVING 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

162.000 

LF 

50.00000 8,100.00 
  

0090 704SD20-0042 

PVMT MSG. MARK. R/R 
CROSSING TY. B, CL. II 

7.000 

EA 

1,750.00000 12,250.00 
  

 
 

Section Totals: $1,825,584.56 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,825,584.56 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,825,584.56 

 

 
$0.00 

$1,825,584.56 
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Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM724STA123573 

October 25, 2023 10:00 A.M. 

710 

Counties: 

District(s): 

Project(s): 

CULPEPER, FAUQUIER, FLUVANNA, LOUISA, ORANGE, RAPPAHANNOCK 

CULPEPER / DISTRICTWIDE OR OFFICE 

ST7A-967-F24, P401, NONE; ST7A-967-F24, P401, PM07(329); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
 

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,825,584.56 100.00% 
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Contract ID: CM724LMA123551 

Letting Date: October 25, 2023 

Call Order: 711 

Counties: 

District(s): 

Project(s): 

ALBEMARLE, FAUQUIER, LOUISA 

CULPEPER / DISTRICTWIDE OR OFFICE 

LM7A-967-F24, P401, PM07(329); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 LATEX MODIFIED - SECONDARY/INTERSTATE 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 312SP20-0005 

LATEX MOD. EMUL. TREAT. 
TYPE C 

2,704.770 

TON 

274.50000 742,459.37 279.39000 755,685.69  

0020 316SX20-0004 

NS PAVEMENT LIQUID 
ASPHALT COATING FOR 
MARKER GROOVE 

173.880 

SY 

45.00000 7,824.60 74.72000 12,992.31  

0030 512SD20-0027 

FLAGGER SERVICE 

200.000 

HR 

40.00000 8,000.00 41.00000 8,200.00  

0040 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

75,794.800 

LF 

0.34000 25,770.23 0.35000 26,528.18  

0050 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

1,335.500 

SF 

18.00000 24,039.00 17.70000 23,638.35  

0060 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

188,966.000 

LF 

0.18000 34,013.88 0.19000 35,903.54  

0070 512SD20-0047 

TEMP. PVMT MRKG TY. A, 6" 

151,589.000 

LF 

0.26000 39,413.14 0.27000 40,929.03  
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Contract ID: CM724LMA123551 

Letting Date: October 25, 2023 

Call Order: 711 

Counties: 

District(s): 

Project(s): 

ALBEMARLE, FAUQUIER, LOUISA 

CULPEPER / DISTRICTWIDE OR OFFICE 

LM7A-967-F24, P401, PM07(329); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 LATEX MODIFIED - SECONDARY/INTERSTATE 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MOT 

(1) 

LS 

75,000.00000 75,000.00 67,381.00000 67,381.00  

0090 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

21,274.000 

LF 

0.23000 4,893.02 0.24000 5,105.76  

0100 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

178,252.000 

LF 

0.94000 167,556.88 0.94000 167,556.88  

0110 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

375.000 

LF 

65.00000 24,375.00 65.00000 24,375.00  

0120 704SD20-0027 

TYPE B CLASS VI PVMT LINE 
MRKG 6" 

75,795.000 

LF 

4.00000 303,180.00 4.12000 312,275.40  

0130 704SD20-0029 

TYPE B CLASS VI PVMT LINE 
MRKG 12" 

1,300.000 

LF 

8.50000 11,050.00 8.75000 11,375.00  

0140 704SD20-0032 

INLAID PAVEMENT MARKER 
ASPHALT 

483.000 

EA 

40.00000 19,320.00 69.60000 33,616.80  

0150 704SD20-0048 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL II 

6.000 

EA 

350.00000 2,100.00 315.00000 1,890.00  
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Contract ID: CM724LMA123551 

Letting Date: October 25, 2023 

Call Order: 711 

Counties: 

District(s): 

Project(s): 

ALBEMARLE, FAUQUIER, LOUISA 

CULPEPER / DISTRICTWIDE OR OFFICE 

LM7A-967-F24, P401, PM07(329); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 LATEX MODIFIED - SECONDARY/INTERSTATE 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 704SX20-0002 3.000 

NS PAVEMENT MARKING EA 
PAVEMENT MESSAGE "STOP 
AHEAD" 

1,600.00000 4,800.00 1,630.00000 4,890.00  

 
 

Section Totals: $1,493,795.12 $1,532,342.94 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,493,795.12 

 
 

$1,532,342.94 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,493,795.12 

 

 
$0.00 

$1,493,795.12 

$1,532,342.94 

 

 
$0.00 

$1,532,342.94 
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Contract ID: 

Letting Date: 

Call Order: 

CM724LMA123551 

October 25, 2023 10:00 A.M. 

711 

Counties: 

District(s): 

Project(s): 

ALBEMARLE, FAUQUIER, LOUISA 

CULPEPER / DISTRICTWIDE OR OFFICE 

LM7A-967-F24, P401, PM07(329); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 LATEX MODIFIED - SECONDARY/INTERSTATE 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

B896 BOXLEY MATERIALS COMPANY $1,493,795.12 100.00% 

2 
 

S026 SLURRY PAVERS, INC. $1,532,342.94 102.58% 
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Contract ID: CM824STA123349 

Letting Date: October 25, 2023 

Call Order: 824 

Counties: 

District(s): 

Project(s): 

AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE 

ST8A-968-F24,N501, PM08(469); ST8A-968-F24,N501, N/A; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) RUSSELL STANDARD 
CORPORATION 

(2) WHITEHURST PAVING 
COMPANY, INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 314SP20-0013 

MODIFIED SINGLE SEAL 

209,998.000 

SY 

1.80000 377,996.40 1.94000 407,396.12  

0020 314SP20-0014 

MODIFIED DOUBLE SEAL 

538,004.000 

SY 

2.66000 1,431,090.64 3.00000 1,614,012.00  

0030 512SD20-0027 

FLAGGER SERVICE 

6,439.000 

HR 

1.00000 6,439.00 1.00000 6,439.00  

0040 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

785.000 

LF 

13.55000 10,636.75 16.00000 12,560.00  

0050 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

823.000 

LF 

13.55000 11,151.65 16.00000 13,168.00  

0060 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

3,877.000 

SF 

16.70000 64,745.90 18.00000 69,786.00  

0070 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

249,785.000 

LF 

0.60000 149,871.00 0.65000 162,360.25  
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Contract ID: CM824STA123349 

Letting Date: October 25, 2023 

Call Order: 824 

Counties: 

District(s): 

Project(s): 

AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE 

ST8A-968-F24,N501, PM08(469); ST8A-968-F24,N501, N/A; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) RUSSELL STANDARD 
CORPORATION 

(2) WHITEHURST PAVING 
COMPANY, INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SD20-0047 

TEMP. PVMT MRKG TY. A, 6" 

200.000 

LF 

0.62000 124.00 0.67000 134.00  

0090 512SD20-0049 

TEMP. PVMT MRKG TY. A, 12" 

816.000 

LF 

9.60000 7,833.60 12.00000 9,792.00  

0100 512SD20-0052 

TEMP. PVMT. SYMB. MRKG 
SNGL TURN ARROW TY. A 

32.000 

EA 

125.00000 4,000.00 128.00000 4,096.00  

0110 512SD20-0053 

TEMP. PVMT. SYMB. MRKG 
R/R CROSSING TY. A 

12.000 

EA 

484.00000 5,808.00 500.00000 6,000.00  

0120 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MOT FOR UPC 
123349 

(1) 

LS 

5,000.00000 5,000.00 75,000.00000 75,000.00  

0130 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MOT FOR UPC 
123350 

(1) 

LS 

45,000.00000 45,000.00 75,000.00000 75,000.00  

0140 512SX20-0006 

NS TEMP. PVMT MRKG TEMP. 
SCHOOL ZONE 

13.000 

EA 

428.75000 5,573.75 475.00000 6,175.00  
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Contract ID: CM824STA123349 

Letting Date: October 25, 2023 

Call Order: 824 

Counties: 

District(s): 

Project(s): 

AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE 

ST8A-968-F24,N501, PM08(469); ST8A-968-F24,N501, N/A; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) RUSSELL STANDARD 
CORPORATION 

(2) WHITEHURST PAVING 
COMPANY, INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0150 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

249,015.000 

LF 

0.60000 149,409.00 0.64000 159,369.60  

0160 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

770.000 

LF 

6.00000 4,620.00 7.50000 5,775.00  

0170 704SD20-0007 

TYPE B CLASS I PVMT LINE 
MRKG 6" 

200.000 

LF 

22.15000 4,430.00 25.00000 5,000.00  

0180 704SD20-0008 

TYPE B CLASS I PVMT LINE 
MRKG 8" 

258.000 

LF 

17.55000 4,527.90 20.00000 5,160.00  

0190 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

803.000 

LF 

30.95000 24,852.85 34.00000 27,302.00  

0200 704SD20-0042 

PVMT MSG. MARK. R/R 
CROSSING TY. B, CL. II 

6.000 

EA 

955.00000 5,730.00 1,000.00000 6,000.00  

0210 704SD20-0048 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL II 

16.000 

EA 

250.00000 4,000.00 400.00000 6,400.00  

0220 704SD20-0111 

PVMT MSG. MARK. “SCHOOL” 
TY B, CL II, 8’ 

7.000 

EA 

1,015.00000 7,105.00 1,500.00000 10,500.00  
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Contract ID: CM824STA123349 

Letting Date: October 25, 2023 

Call Order: 824 

Counties: 

District(s): 

Project(s): 

AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE 

ST8A-968-F24,N501, PM08(469); ST8A-968-F24,N501, N/A; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

Line No / Item ID 

Item Description 

(1) RUSSELL STANDARD 
CORPORATION 

(2) WHITEHURST PAVING 
COMPANY, INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0230 704SX20-0005 

NS PAVE. MESSAGE MARKING 
"SLOW" MESSAGE 

2.000 

EA 

1,035.00000 2,070.00 1,500.00000 3,000.00  

0240 704SX20-0005 

NS PAVE. MESSAGE MARKING 
TEMP. "SLOW" MESSAGE 

4.000 

EA 

192.00000 768.00 300.00000 1,200.00  

 
 

Section Totals: $2,332,783.44 $2,691,624.97 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$2,332,783.44 

 
 

$2,691,624.97 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$2,332,783.44 

 

 
$0.00 

$2,332,783.44 

$2,691,624.97 

 

 
$0.00 

$2,691,624.97 
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Contract ID: 

Letting Date: 

Call Order: 

CM824STA123349 

October 25, 2023 10:00 A.M. 

824 

Counties: 

District(s): 

Project(s): 

AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE 

ST8A-968-F24,N501, PM08(469); ST8A-968-F24,N501, N/A; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SURFACE TREATMENT - SECONDARY 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

R626 RUSSELL STANDARD CORPORATION $2,332,783.44 100.00% 

2 
 

W016 WHITEHURST PAVING COMPANY, INCORPORATED $2,691,624.97 115.38% 
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Contract ID: CM824SSB123348 

Letting Date: October 25, 2023 

Call Order: 825 

Counties: 

District(s): 

Project(s): 

AUGUSTA, CLARKE, SHENANDOAH, WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE 

SS8B-968-F24,N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 312SP20-0002 

EMUL. ASPH. SLURRY SEAL 
TYPE B 

43,905.000 

SY 

2.85000 125,129.25 2.99000 131,275.95  

0020 312SP20-0003 

EMUL. ASPH. SLURRY SEAL 
TYPE C 

123,898.000 

SY 

3.25000 402,668.50 3.02000 374,171.96  

0030 314SP20-0013 

MODIFIED SINGLE SEAL 

123,898.000 

SY 

2.60000 322,134.80 2.57000 318,417.86  

0040 322SD20-0001 

CRACK SEALANT/FILLER 
TYPE A 

6,795.000 

LB 

3.50000 23,782.50 3.55000 24,122.25  

0050 512SD20-0027 

FLAGGER SERVICE 

1,292.000 

HR 

29.00000 37,468.00 35.00000 45,220.00  

0060 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

311.000 

LF 

10.00000 3,110.00 9.50000 2,954.50  

0070 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

990.000 

SF 

8.00000 7,920.00 5.50000 5,445.00  
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Contract ID: CM824SSB123348 

Letting Date: October 25, 2023 

Call Order: 825 

Counties: 

District(s): 

Project(s): 

AUGUSTA, CLARKE, SHENANDOAH, WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE 

SS8B-968-F24,N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

96,530.000 

LF 

0.16000 15,444.80 0.17000 16,410.10  

0090 512SD20-0049 

TEMP. PVMT MRKG TY. A, 12" 

294.000 

LF 

3.70000 1,087.80 3.75000 1,102.50  

0100 512SD20-0052 

TEMP. PVMT. SYMB. MRKG 
SNGL TURN ARROW TY. A 

8.000 

EA 

250.00000 2,000.00 245.00000 1,960.00  

0110 512SD20-0053 

TEMP. PVMT. SYMB. MRKG 
R/R CROSSING TY. A 

8.000 

EA 

250.00000 2,000.00 245.00000 1,960.00  

0120 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MOT FOR UPC 
123348 

(1) 

LS 

35,000.00000 35,000.00 76,879.00000 76,879.00  

0130 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

48,220.000 

LF 

0.74000 35,682.80 0.77000 37,129.40  

0140 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

190.000 

LF 

3.70000 703.00 3.87000 735.30  

0150 704SD20-0007 

TYPE B CLASS I PVMT LINE 
MRKG 6" 

300.000 

LF 

4.75000 1,425.00 4.90000 1,470.00  
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Contract ID: CM824SSB123348 

Letting Date: October 25, 2023 

Call Order: 825 

Counties: 

District(s): 

Project(s): 

AUGUSTA, CLARKE, SHENANDOAH, WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE 

SS8B-968-F24,N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

207.000 

LF 

12.00000 2,484.00 11.50000 2,380.50  

0170 704SD20-0042 

PVMT MSG. MARK. R/R 
CROSSING TY. B, CL. II 

4.000 

EA 

800.00000 3,200.00 825.00000 3,300.00  

0180 704SD20-0048 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL II 

4.000 

EA 

800.00000 3,200.00 825.00000 3,300.00  

 
 

Section Totals: $1,024,440.45 $1,048,234.32 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,024,440.45 

 
 

$1,048,234.32 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,024,440.45 

 

 
$0.00 

$1,024,440.45 

$1,048,234.32 

 

 
$0.00 

$1,048,234.32 

 

 



Date Printed: 11/20/2023 

Page 1 of 1 Vendor Ranking 

 

Contract ID: 

Letting Date: 

Call Order: 

CM824SSB123348 

October 25, 2023 10:00 A.M. 

825 

Counties: 

District(s): 

Project(s): 

AUGUSTA, CLARKE, SHENANDOAH, WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE 

SS8B-968-F24,N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

B896 BOXLEY MATERIALS COMPANY $1,024,440.45 100.00% 

2 
 

S026 SLURRY PAVERS, INC. $1,048,234.32 102.32% 
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Contract ID: CM824SSA123347 

Letting Date: October 25, 2023 

Call Order: 826 

Counties: 

District(s): 

Project(s): 

ALLEGHANY, BATH, HIGHLAND, ROCKBRIDGE 

STAUNTON / DISTRICTWIDE OR OFFICE 

SS8A-968-F24,N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 312SP20-0003 

EMUL. ASPH. SLURRY SEAL 
TYPE C 

444,600.000 

SY 

3.10000 1,378,260.00 3.03000 1,347,138.00  

0020 322SD20-0001 

CRACK SEALANT/FILLER 
TYPE A 

81,080.000 

LB 

3.52000 285,401.60 3.03000 245,672.40  

0030 512SD20-0027 

FLAGGER SERVICE 

1,489.000 

HR 

29.00000 43,181.00 38.00000 56,582.00  

0040 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

12.000 

LF 

15.00000 180.00 9.20000 110.40  

0050 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

1,225.000 

SF 

3.75000 4,593.75 3.85000 4,716.25  

0060 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

91,700.000 

LF 

0.24000 22,008.00 0.25000 22,925.00  

0070 512SD20-0047 

TEMP. PVMT MRKG TY. A, 6" 

86,075.000 

LF 

0.26000 22,379.50 0.27000 23,240.25  
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Contract ID: CM824SSA123347 

Letting Date: October 25, 2023 

Call Order: 826 

Counties: 

District(s): 

Project(s): 

ALLEGHANY, BATH, HIGHLAND, ROCKBRIDGE 

STAUNTON / DISTRICTWIDE OR OFFICE 

SS8A-968-F24,N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SD20-0049 

TEMP. PVMT MRKG TY. A, 12" 

134.000 

LF 

3.00000 402.00 2.50000 335.00  

0090 512SD20-0053 

TEMP. PVMT. SYMB. MRKG 
R/R CROSSING TY. A 

2.000 

EA 

250.00000 500.00 245.00000 490.00  

0100 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MOT FOR UPC 
123347 

(1) 

LS 

35,000.00000 35,000.00 109,000.00000 109,000.00  

0110 512SX20-0006 

NS TEMP. PVMT MRKG TEMP. 
SCHOOL ZONE 

4.000 

EA 

250.00000 1,000.00 245.00000 980.00  

0120 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

91,700.000 

LF 

0.28000 25,676.00 0.29000 26,593.00  

0130 704SD20-0002 

TYPE A PVMT LINE MRKG 6" 

86,075.000 

LF 

0.30000 25,822.50 0.31000 26,683.25  

0140 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

180.000 

LF 

2.70000 486.00 2.75000 495.00  

0150 704SD20-0008 

TYPE B CLASS I PVMT LINE 
MRKG 8" 

100.000 

LF 

5.00000 500.00 4.85000 485.00  
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Contract ID: CM824SSA123347 

Letting Date: October 25, 2023 

Call Order: 826 

Counties: 

District(s): 

Project(s): 

ALLEGHANY, BATH, HIGHLAND, ROCKBRIDGE 

STAUNTON / DISTRICTWIDE OR OFFICE 

SS8A-968-F24,N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

177.000 

LF 

12.00000 2,124.00 11.75000 2,079.75  

0170 704SD20-0042 

PVMT MSG. MARK. R/R 
CROSSING TY. B, CL. II 

1.000 

EA 

800.00000 800.00 850.00000 850.00  

0180 704SD20-0111 

PVMT MSG. MARK. “SCHOOL” 
TY B, CL II, 8’ 

2.000 

EA 

800.00000 1,600.00 850.00000 1,700.00  

 
 

Section Totals: $1,849,914.35 $1,870,075.30 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,849,914.35 

 
 

$1,870,075.30 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,849,914.35 

 

 
$0.00 

$1,849,914.35 

$1,870,075.30 

 

 
$0.00 

$1,870,075.30 
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Contract ID: 

Letting Date: 

Call Order: 

CM824SSA123347 

October 25, 2023 10:00 A.M. 

826 

Counties: 

District(s): 

Project(s): 

ALLEGHANY, BATH, HIGHLAND, ROCKBRIDGE 

STAUNTON / DISTRICTWIDE OR OFFICE 

SS8A-968-F24,N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

B896 BOXLEY MATERIALS COMPANY $1,849,914.35 100.00% 

2 
 

S026 SLURRY PAVERS, INC. $1,870,075.30 101.09% 
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Contract ID: CM824LMB123351 

Letting Date: October 25, 2023 

Call Order: 827 

Counties: 

District(s): 

Project(s): 

AUGUSTA, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE 

LM8B-968-F24,N501; LM8B-968-F24,N501, PM08(469); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 LATEX MODIFIED - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 312SP20-0004 

LATEX MOD. EMUL. TREAT. 
TYPE B 

341.950 

TON 

350.00000 119,682.50 311.17000 106,404.58  

0020 312SP20-0005 

LATEX MOD. EMUL. TREAT. 
TYPE C 

985.690 

TON 

285.00000 280,921.65 303.50000 299,156.92  

0030 312SP20-0007 

FLEXIBLE LATEX MODIFIED 
EMULSION TREATMENT, 
(TYPE B) 

2,649.310 

TON 

344.00000 911,362.64 325.89000 863,383.64  

0040 322SD20-0001 

CRACK SEALANT/FILLER 
TYPE A 

55,700.000 

LB 

3.00000 167,100.00 3.04000 169,328.00  

0050 512SD20-0027 

FLAGGER SERVICE 

1,404.000 

HR 

31.00000 43,524.00 35.00000 49,140.00  

0060 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

400.000 

LF 

3.25000 1,300.00 3.27000 1,308.00  
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Contract ID: CM824LMB123351 

Letting Date: October 25, 2023 

Call Order: 827 

Counties: 

District(s): 

Project(s): 

AUGUSTA, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE 

LM8B-968-F24,N501; LM8B-968-F24,N501, PM08(469); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 LATEX MODIFIED - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0070 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

890.000 

LF 

3.75000 3,337.50 3.80000 3,382.00  

0080 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

3,515.000 

SF 

5.00000 17,575.00 4.85000 17,047.75  

0090 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

231,100.000 

LF 

0.21000 48,531.00 0.22000 50,842.00  

0100 512SD20-0047 

TEMP. PVMT MRKG TY. A, 6" 

126,530.000 

LF 

0.23000 29,101.90 0.24000 30,367.20  

0110 512SD20-0049 

TEMP. PVMT MRKG TY. A, 12" 

855.000 

LF 

2.38000 2,034.90 2.46000 2,103.30  

0120 512SD20-0052 

TEMP. PVMT. SYMB. MRKG 
SNGL TURN ARROW TY. A 

72.000 

EA 

215.00000 15,480.00 218.00000 15,696.00  

0130 512SD20-0053 

TEMP. PVMT. SYMB. MRKG 
R/R CROSSING TY. A 

4.000 

EA 

160.00000 640.00 160.00000 640.00  

0140 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MOT FOR UPC 
123351 

(1) 

LS 

28,000.00000 28,000.00 49,000.00000 49,000.00  



Date Printed: 11/20/2023 

Page 3 of 5 Tabulation of Bids 

 

Contract ID: CM824LMB123351 

Letting Date: October 25, 2023 

Call Order: 827 

Counties: 

District(s): 

Project(s): 

AUGUSTA, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE 

LM8B-968-F24,N501; LM8B-968-F24,N501, PM08(469); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 LATEX MODIFIED - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0150 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MOT FOR UPC 
123352 

(1) 

LS 

28,000.00000 28,000.00 30,000.00000 30,000.00  

0160 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MOT FOR UPC 
123353 

(1) 

LS 

29,500.00000 29,500.00 50,000.00000 50,000.00  

0170 512SX20-0006 

NS TEMP. PVMT MRKG TEMP. 
DOUBLE TURN ARROW 

1.000 

EA 

250.00000 250.00 215.00000 215.00  

0180 512SX20-0006 

NS TEMP. PVMT MRKG TEMP. 
DOUBLE TURN ARROWS 

4.000 

EA 

225.00000 900.00 215.00000 860.00  

0190 512SX20-0006 

NS TEMP. PVMT MRKG TEMP. 
SCHOOL ZONE 

8.000 

EA 

160.00000 1,280.00 160.00000 1,280.00  

0200 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

152,000.000 

LF 

0.24000 36,480.00 0.25000 38,000.00  

0210 704SD20-0002 

TYPE A PVMT LINE MRKG 6" 

40,030.000 

LF 

0.26000 10,407.80 0.27000 10,808.10  
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Contract ID: CM824LMB123351 

Letting Date: October 25, 2023 

Call Order: 827 

Counties: 

District(s): 

Project(s): 

AUGUSTA, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE 

LM8B-968-F24,N501; LM8B-968-F24,N501, PM08(469); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 LATEX MODIFIED - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0220 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

79,650.000 

LF 

1.53000 121,864.50 1.56000 124,254.00  

0230 704SD20-0007 

TYPE B CLASS I PVMT LINE 
MRKG 6" 

87,050.000 

LF 

1.53000 133,186.50 1.56000 135,798.00  

0240 704SD20-0008 

TYPE B CLASS I PVMT LINE 
MRKG 8" 

60.000 

LF 

11.00000 660.00 10.40000 624.00  

0250 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

810.000 

LF 

9.00000 7,290.00 9.50000 7,695.00  

0260 704SD20-0042 

PVMT MSG. MARK. R/R 
CROSSING TY. B, CL. II 

2.000 

EA 

600.00000 1,200.00 625.00000 1,250.00  

0270 704SD20-0048 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL II 

36.000 

EA 

295.00000 10,620.00 325.00000 11,700.00  

0280 704SD20-0051 

DBL TURN ARR.THRU/LT OR 
RT TY B, CL II 

3.000 

EA 

585.00000 1,755.00 600.00000 1,800.00  
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Contract ID: CM824LMB123351 

Letting Date: October 25, 2023 

Call Order: 827 

Counties: 

District(s): 

Project(s): 

AUGUSTA, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE 

LM8B-968-F24,N501; LM8B-968-F24,N501, PM08(469); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 LATEX MODIFIED - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS 
COMPANY 

(2) SLURRY PAVERS, INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0290 704SD20-0111 4.000 585.00000 2,340.00 600.00000 2,400.00 

PVMT MSG. MARK. “SCHOOL” 
TY B, CL II, 8’ 

EA   

Section Totals:  $2,054,324.89 $2,074,483.49 

Life Cycle Costs:    

Section Total with LCC:  $2,054,324.89 $2,074,483.49 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$2,054,324.89 

 

 
$0.00 

$2,054,324.89 

$2,074,483.49 

 

 
$0.00 

$2,074,483.49 
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Contract ID: 

Letting Date: 

Call Order: 

CM824LMB123351 

October 25, 2023 10:00 A.M. 

827 

Counties: 

District(s): 

Project(s): 

AUGUSTA, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE 

LM8B-968-F24,N501; LM8B-968-F24,N501, PM08(469); 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 LATEX MODIFIED - PRIMARY/SECONDARY 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

B896 BOXLEY MATERIALS COMPANY $2,054,324.89 100.00% 

2 
 

S026 SLURRY PAVERS, INC. $2,074,483.49 100.98% 
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Contract ID: C0000123643N01 

Letting Date: October 25, 2023 

Call Order: 929 

Counties: 

District(s): 

Project(s): 

LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

SS9B-96A-F24, N501; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) SLURRY PAVERS, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 312SP20-0001 

EMUL. ASPH. SLURRY SEAL 
TYPE A 

303,558.000 

SY 

3.29000 998,705.82 
  

0020 315SX20-0002 

NS PAVEMENT ASPHALT 
MASTIC 

10,600.000 

LB 

3.55000 37,630.00 
  

0030 315SX20-0002 

NS PAVEMENT TY. A CRACK 
SEALANT/FILLER 

53,000.000 

LB 

3.19000 169,070.00 
  

0040 323SD20-0041 

SURFACE PREPARATION AND 
RESTORATION TYPE II 

137.000 

TON 

205.00000 28,085.00 
  

0050 512SD20-0027 

FLAGGER SERVICE 

1,502.000 

HR 

37.00000 55,574.00 
  

0060 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

11,588.000 

LF 

1.75000 20,279.00 
  

0070 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

1,360.000 

SF 

6.60000 8,976.00 
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Contract ID: C0000123643N01 

Letting Date: October 25, 2023 

Call Order: 929 

Counties: 

District(s): 

Project(s): 

LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

SS9B-96A-F24, N501; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) SLURRY PAVERS, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SD20-0046 17,844.000 

TEMP. PVMT MRKG TY. A, 4" LF 

0.87000 15,524.28 
  

0090 512SD20-0047 3,362.000 

TEMP. PVMT MRKG TY. A, 6" LF 

2.30000 7,732.60 
  

0100 512SD20-0050 250.000 

TEMP. PVMT MRKG TY. A, 24" LF 

4.50000 1,125.00 
  

0110 512SD20-0052 2.000 

TEMP. PVMT. SYMB. MRKG EA 
SNGL TURN ARROW TY. A 

93.00000 186.00 
  

0120 512SP20-0002 (1) 

NS MAINTENANCE OF LS 
TRAFFIC MOT 

149,688.00000 149,688.00 
  

0130 704SD20-0006 8,982.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

2.55000 22,904.10 
  

0140 704SD20-0007 3,178.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 6" 

3.65000 11,599.70 
  

0150 704SD20-0010 230.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 24" 

14.00000 3,220.00 
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Contract ID: C0000123643N01 

Letting Date: October 25, 2023 

Call Order: 929 

Counties: 

District(s): 

Project(s): 

LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

SS9B-96A-F24, N501; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) SLURRY PAVERS, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 704SD20-0047 3.000 

PVMT SYMB MRKG SGL TURN EA 
ARR. TY B CL I 

178.00000 534.00 
  

0170 704SD20-0083 4.000 

PVMT SYMB MRKG YIELD 1' X EA 
1.5' TY B, CL I 

74.00000 296.00 
  

0180 704SD20-0101 1.000 

SYMB MRKG HELMETED EA 
BICYCLIST TY B CL I 

390.00000 390.00 
  

0190 704SX20-0002 1.000 

NS PAVEMENT MARKING XING EA 

590.00000 590.00 
  

 
 

Section Totals: $1,532,109.50 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,532,109.50 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,532,109.50 

 

 
$0.00 

$1,532,109.50 
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Page 1 of 1 Vendor Ranking 

 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

C0000123643N01 

October 25, 2023 10:00 A.M. 

929 

Counties: 

District(s): 

Project(s): 

LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

SS9B-96A-F24, N501; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 
 

1 S026 SLURRY PAVERS, INC. $1,532,109.50 100.00% 



Date Printed: 11/20/2023 

Page 1 of 4 Tabulation of Bids 

 

Contract ID: C0000123712N01 

Letting Date: October 25, 2023 

Call Order: 932 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

SS9A-029-F24, N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) SLURRY PAVERS, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 312SP20-0001 

EMUL. ASPH. SLURRY SEAL 
TYPE A 

404,105.000 

SY 

3.41000 1,377,998.05 
  

0020 315SX20-0002 

NS PAVEMENT ASPHALT 
REPAIR MASTIC 

8,778.000 

LB 

3.55000 31,161.90 
  

0030 315SX20-0002 

NS PAVEMENT TY. A CRACK 
SEALANT/FILLER 

79,839.000 

LB 

3.24000 258,678.36 
  

0040 323SD20-0041 

SURFACE PREPARATION AND 
RESTORATION TYPE II 

1,338.000 

TON 

198.00000 264,924.00 
  

0050 512SD20-0027 

FLAGGER SERVICE 

2,470.000 

HR 

38.00000 93,860.00 
  

0060 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

20,624.000 

LF 

1.55000 31,967.20 
  

0070 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

3,702.000 

SF 

6.40000 23,692.80 
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Contract ID: C0000123712N01 

Letting Date: October 25, 2023 

Call Order: 932 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

SS9A-029-F24, N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) SLURRY PAVERS, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SD20-0046 23,647.000 

TEMP. PVMT MRKG TY. A, 4" LF 

0.52000 12,296.44 
  

0090 512SD20-0047 1,214.000 

TEMP. PVMT MRKG TY. A, 6" LF 

2.20000 2,670.80 
  

0100 512SD20-0048 770.000 

TEMP. PVMT MRKG TY. A, 8" LF 

3.60000 2,772.00 
  

0110 512SD20-0050 944.000 

TEMP. PVMT MRKG TY. A, 24" LF 

5.00000 4,720.00 
  

0120 512SP20-0002 (1) 

NS MAINTENANCE OF LS 
TRAFFIC MOT 

163,278.00000 163,278.00 
  

0130 512SX20-0040 80.000 

NS POLICE PATROL HR 
UNIFORMED FLAGGER 

75.00000 6,000.00 
  

0140 704SD20-0006 19,442.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

2.10000 40,828.20 
  

0150 704SD20-0007 5,717.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 6" 

3.40000 19,437.80 
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Contract ID: C0000123712N01 

Letting Date: October 25, 2023 

Call Order: 932 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

SS9A-029-F24, N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) SLURRY PAVERS, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 704SD20-0008 385.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 8" 

3.70000 1,424.50 
  

0170 704SD20-0010 1,432.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 24" 

12.70000 18,186.40 
  

0180 704SD20-0047 14.000 

PVMT SYMB MRKG SGL TURN EA 
ARR. TY B CL I 

165.00000 2,310.00 
  

0190 704SD20-0050 2.000 

DBL TURN ARR.THRU/LT OR EA 
RT TY B, CL I 

270.00000 540.00 
  

0200 704SD20-0095 4.000 

SYMB MRKG BICYCLE THRU EA 
ARROW TY B CL I 

165.00000 660.00 
  

0210 704SD20-0101 20.000 

SYMB MRKG HELMETED EA 
BICYCLIST TY B CL I 

390.00000 7,800.00 
  

0220 704SD20-0107 2.000 

PVMT MSG. MARK. “ONLY” TY EA 
B, CL. I, 8’ 

600.00000 1,200.00 
  

0230 704SD20-0110 2.000 

PVMT MSG. MARK. “SCHOOL” EA 
TY B, CL I, 8’ 

870.00000 1,740.00 
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Contract ID: C0000123712N01 

Letting Date: October 25, 2023 

Call Order: 932 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

SS9A-029-F24, N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) SLURRY PAVERS, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
 
 

Section Totals: $2,368,146.45 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$2,368,146.45 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$2,368,146.45 

 

 
$0.00 

$2,368,146.45 
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Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

C0000123712N01 

October 25, 2023 10:00 A.M. 

932 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

SS9A-029-F24, N501, NONE; 

Contract Time: 10/20/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 SLURRY SEAL - SECONDARY 
 

1 S026 SLURRY PAVERS, INC. $2,368,146.45 100.00% 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0010 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

   

0020 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

31.000 

EA 

   

0030 301SD20-0002 

CLEARING AND GRUBBING 

5.020 

ACRE 

   

0040 302SD20-0025 

15" CONC. PIPE 

1,557.000 

LF 

   

0050 302SD20-0039 

24" CONC. PIPE 

33.000 

LF 

   

0060 302SD20-0345 

DROP INLET DI-3D 

1.000 

EA 

   

0070 302SD20-0446 

DROP INLET DI-5 

7.000 

EA 

   

0080 302SD20-0447 

DROP INLET DI-7 

1.000 

EA 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0090 302SD20-0451 

DROP INLET DI-10G TY.I 

1.000 

EA 

   

0100 302SD20-0453 

DROP INLET DI-10H TY.I,L=4 

3.000 

EA 

   

0110 302SD20-0454 

DROP INLET DI-10H TY.I,L=6 

4.000 

EA 

   

0120 302SD20-0455 

DROP INLET DI-10H TY. I,L=8' 

8.000 

EA 

   

0130 302SD20-0456 

DROP INLET DI-10H TY. I,L=10' 

13.000 

EA 

   

0140 302SD20-0457 

DROP INLET DI-10H TY. I,L=12' 

6.000 

EA 

   

0150 302SD20-0458 

DROP INLET DI-10H TY. I,L=14' 

2.000 

EA 

   

0160 302SD20-0461 

DROP INLET DI-10H TY. I,L=20' 

1.000 

EA 

   

0170 302SD20-0471 

DROP INLET DI-10I TY. I,L=6' 

1.000 

EA 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0180 302SD20-0474 

DROP INLET DI-10I TY. I,L=12' 

2.000 

EA 

   

0190 302SD20-0662 

MANHOLE MH-1 OR 2 

12.000 

LF 

   

0200 302SD20-0663 

FRAME & COVER MH-1 

2.000 

EA 

   

0210 302SX20-0030 

NS STORMWATER 
MAN.DRAIN.STR. SWM-1 

12.500 

LF 

   

0220 303SD20-0001 

REGULAR EXCAVATION 

1,689.000 

CY 

   

0230 303SD20-0019 

EROSION CONTROL MULCH 

4,481.000 

SY 

   

0240 303SD20-0022 

CHECK DAM ROCK TY. I 

32.000 

EA 

   

0250 303SD20-0023 

CHECK DAM ROCK TY. II 

33.000 

EA 

   

0260 303SD20-0024 

CHECK DAM SEDIMENT 
RETENTION ROLL 18" 

3,317.000 

EA 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0270 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

3,577.000 

CY 

   

0280 303SD20-0030 

INLET PROTECTION TYPE A 

13.000 

EA 

   

0290 303SD20-0031 

INLET PROTECTION TYPE B 

62.000 

EA 

   

0300 303SD20-0034 

TEMP. SILT FENCE TYPE A 

13,800.000 

LF 

   

0310 305SX20-0005 

NS BORROW EXCAVATION 
MIN. CBR-15, FILL 

7,665.000 

CY 

   

0320 308SD20-0007 

AGGR. MATL. NO. 21B 

831.400 

TON 

   

0330 312SD20-0005 

COVER MATL. AGGR. NO. 78 

3,005.000 

TON 

   

0340 315SD20-0001 

ASPHALT CONCRETE TY. SM- 
12.5A CONST 

123.400 

TON 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0350 315SD20-0004 

ASPHALT CONCRETE TY. IM- 
19.0A CONST 

165.000 

TON 

   

0360 406SD20-0006 

REINFORCING STEEL 
SUBSTRUCT. CONST. 

1,560.000 

LB 

   

0370 412SD20-0044 

SAW CUTTING 

7,894.000 

LF 

   

0380 414SD20-0001 47.000 
   

EROSION CTRL. STONE CL. TON 

A1, EC-1  

0390 414SD20-0005 11.000 
   

EROSION CTRL. STONE CL. II, TON 

EC-1  

0400 414SD20-0008 

DRY RIPRAP CL. AI 

105.000 

TON 

   

0410 502SD20-0020 

CURB, ASPHALT MC-3B 

54.000 

LF 

   

0420 502SD20-0036 

MEDIAN BARRIER MB-7D 

7,372.000 

LF 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0430 502SD20-0038 

MEDIAN BARRIER MB-7F 

898.000 

LF 

   

0440 502SX20-0006 

NS PAVED DITCH NS PAVED 
DITCH 2' MODIFIED PG-2A 
TYPE E 

549.000 

SY 

   

0450 503SD20-0002 

R/W MONUMENT RM-2 

4.000 

EA 

   

0460 504SD20-0001 

CONCRETE CLASS A3 MISC. 

20.000 

CY 

   

0470 504SD20-0005 

GEOTEXTILE DRAINAGE 
FABRIC 

80.000 

SY 

   

0480 505SD20-0011 

GUARDRAIL GR-MGS1 

38.000 

LF 

   

0490 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

1.000 

EA 

   

0500 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 

3.000 

EA 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0510 505SD20-0053 

FIXED OBJECT ATTACH. GR- 
FOA-2 TY. I 

2.000 

EA 

   

0520 505SD20-0054 

FIXED OBJECT ATTACH. GR- 
FOA-2 TY. II 

1.000 

EA 

   

0530 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

6,509.000 

LF 

   

0540 507SD20-0005 

FENCE FE-CL 

299.000 

LF 

   

0550 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

2,016.000 

SY 

   

0560 510SX20-0002 

REMOVE COMB. CURB AND 
GUTTER 

1,963.000 

LF 

   

0570 510SX20-0012 

NS INSTALL CAMERA POLE 
STANDARD EXCAVATION 
DRILLED SHAFT 4' DIA. 

22.000 

LF 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0580 510SX20-0015 

NS REM. EXIST. PAVED 
DITCH . 

274.000 

SY 

   

0590 510SX20-0016 

NS REMOVE EXIST. FENCE 6 
FT 

289.000 

LF 

   

0600 510SX20-0026 

NS REMOVE EXIST. DROP 
INLET STORM STRUCTURES 

28.000 

EA 

   

0610 510SX20-0029 

NS RESET EXIST. JUNCTION 
BOX - ITS 

2.000 

EA 

   

0620 510SX20-0029 

NS RESET EXIST. JUNCTION 
BOX - LIGHTING 

1.000 

EA 

   

0630 510SX20-0031 

NS MODIFY EXIST. - CONNECT 
TO EXISTING PIPE 

11.000 

EA 

   

0640 510SX20-0031 

NS MODIFY EXIST. - CONNECT 
TO EXISTING STRUCTURE 

5.000 

EA 

   

0650 510SX20-0039 

NS REMOVE EXIST. BARRIER 

708.000 

LF 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0660 510SX20-0039 

NS REMOVE EXIST. CABLE 

1,595.000 

LF 

   

0670 510SX20-0039 

NS REMOVE EXIST. PIPE 

397.000 

LF 

   

0680 510SX20-0042 

NS RELOCATE EXISTING 
CCTV CAMERA (DIGITAL) 

1.000 

EA 

   

0690 510SX20-0042 

NS RELOCATE EXISTING 
CCTV CAMERA POLE WITH 
LOWERING DEVICE 

1.000 

EA 

   

0700 510SX20-0042 

NS RELOCATE EXISTING ITS 
CABINET GROUND MOUNTED 

1.000 

EA 

   

0710 510SX20-0042 

NS RELOCATE EXISTING 
LIGHT POLE 

23.000 

EA 

   

0720 510SX20-0070 

NS INSTALL CAMERA POLE 
CSL TESTING 

1.000 

EA 

   

0730 510SX20-0070 

NS INSTALL ELECTRIC 
BREAKER 

1.000 

EA 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0740 512SD20-0007 

IMPACT ATTEN.SER. TY. 1 TL- 
3, >=40 MPH 

7.000 

EA 

   

0750 512SD20-0013 

TYPE 3 BARRICADE 8' 

6.000 

EA 

   

0760 512SD20-0014 

TEMPORARY SIGN 

643.000 

SF 

   

0770 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

810.000 

HR 

   

0780 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

8,712.000 

DAY 

   

0790 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

10,800.000 

HR 

   

0800 512SD20-0026 

ELECTRONIC ARROW BOARD 

810.000 

HR 

   

0810 512SD20-0029 

WARNING LIGHT TY. B 

510.000 

DAY 

   



Date Printed: 11/20/2023 

Page 11 of 21 Tabulation of Bids 

 

Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0820 512SD20-0031 

TRAFFIC BARRIER SER. 
CONC. MB-7D PC 

9,405.000 

LF 

   

0830 513SD20-0001 

MOBILIZATION 

(1) 

LS 

   

0840 514SD20-0001 

FIELD OFFICE TY.I 

31.000 

MO 

   

0850 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

   

0860 519SD20-0005 

SOUND BARRIER WALL 
ABSORPTIVE 

169,000.000 

SF 

   

0870 602SD20-0003 

TOPSOIL CLASS B 2" 

4.170 

ACRE 

   

0880 603SD20-0002 

TEMPORARY SEED 

417.000 

LB 

   

0890 603SD20-0003 

REGULAR SEED 

730.000 

LB 

   

0900 603SD20-0004 

OVERSEEDING 

584.000 

LB 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0910 603SD20-0008 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 2 

3,993.000 

SY 

   

0920 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

41,479.000 

SY 

   

0930 603SD20-0014 

FERTILIZER NITROGEN - N 

399.000 

LB 

   

0940 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

547.000 

LB 

   

0950 603SD20-0016 

FERTILIZER POTASSIUM - K 

274.000 

LB 

   

0960 603SD20-0017 

LIME 

19.000 

TON 

   

0970 606SD20-0001 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 1 

1,232.000 

SY 

   

0980 606SD20-0006 

ROLLED EROSION CTRL 
PRODUCT EC-3 TYPE 2 

45.000 

SY 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0990 700SD20-0012 

RELOCATE EX. 1 POST GRND 
MOUNT SGN PANEL 

16.000 

EA 

   

1000 700SD20-0013 

RELOCATE EX. 2 POST GRND 
MOUNT SGN PANEL 

6.000 

EA 

   

1010 700SD20-0018 

VA SIGN POST W4 X 13 

59.000 

LF 

   

1020 700SD20-0019 

VA SIGN POST W6 X 12 

12.500 

LF 

   

1030 700SD20-0020 

VIA SIGN POST W10 X 12 

38.000 

LF 

   

1040 700SD20-0021 

VIA SIGN POST W12 X 14 

65.000 

LF 

   

1050 700SD20-0022 

VIA SIGN POST W12 X 16 

109.000 

LF 

   

1060 700SD20-0025 

VIA SIGN POST W14 X 26 

42.500 

LF 

   

1070 700SD20-0027 

VIA SIGN POST W16 X 31 

111.500 

LF 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1080 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

22.000 

LF 

   

1090 700SD20-0036 

SIGN POST STP-1, 2 1/2", 10 
GAUGE 

35.000 

LF 

   

1100 700SD20-0037 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

70.000 

LF 

   

1110 700SD20-0040 

CONC. FOUND. STP-1, TY. C 

3.000 

EA 

   

1120 700SD20-0041 

CONC. FOUND. STP-1, TY. D 

2.000 

EA 

   

1130 700SD20-0042 

CONC. FOUND. STP-1, TY. E 

5.000 

EA 

   

1140 700SD20-0046 

CONC. FOUND. SSP-VA, 1'9" 
DIA. X 4'6" DEEP 

5.000 

EA 

   

1150 700SD20-0047 

CONC. FOUND. SSP-VA, 2'6" 
DIA. X 6' DEEP 

1.000 

EA 

   



Date Printed: 11/20/2023 

Page 15 of 21 Tabulation of Bids 

 

Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1160 700SD20-0048 

CONC. FOUND. SSP-VIA, 2'3" 
DIA. X 4'6" DEEP 

2.000 

EA 

   

1170 700SD20-0049 

CONC. FOUND. SSP-VIA, 3' 
DIA. X 7' DEEP 

10.000 

EA 

   

1180 700SD20-0051 

CONC. FOUND. SSP-VIA, 3'6" 
DIA. X 9' DEEP 

2.000 

EA 

   

1190 700SD20-0073 

CONC. FOUND. CF-3 ITS 

1.000 

EA 

   

1200 700SD20-0139 

000 CONDUCTOR CABLE .ITS 

6,510.000 

LF 

   

1210 700SD20-0143 

6 CONDUCTOR CABLE .ITS 

2,705.000 

LF 

   

1220 700SD20-0149 

CONC. FOUND. LF-1, TY. A 
ROADWAY LIGHTING 

23.000 

EA 

   

1230 700SD20-0175 

JUNCTION BOX JB-R1 ITS 

23.000 

EA 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1240 700SD20-0175 

JUNCTION BOX JB-R1 
ROADWAY LIGHTING 

44.000 

EA 

   

1250 700SD20-0176 

JUNCTION BOX JB-R2 ITS 

11.000 

EA 

   

1260 700SD20-0179 

JUNCTION BOX JB-S3 ITS 

7.000 

EA 

   

1270 700SD20-0190 

NS CONDUIT PVC 2''. ITS 

12,185.000 

LF 

   

1280 700SD20-0190 

NS CONDUIT PVC 2''. 
LIGHTING 

5,320.000 

LF 

   

1290 700SD20-0191 

BORED CONDUIT 2" 

75.000 

LF 

   

1300 700SD20-0196 

CONDUIT PVC 4" ITS 

13,995.000 

LF 

   

1310 700SD20-0197 

TRENCH EXCAVATION ECI-1 
ITS 

7,855.000 

LF 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1320 700SD20-0197 

TRENCH EXCAVATION ECI-1 
ROADWAY LIGHTING 

1,700.000 

LF 

   

1330 700SX20-0007 

NS CONDUCTOR CABLE 0. ITS 

8,160.000 

LF 

   

1340 700SX20-0007 

NS CONDUCTOR CABLE 0. 
LIGHTING 

13,187.000 

LF 

   

1350 700SX20-0007 

NS CONDUCTOR CABLE 00. 
ITS 

1,860.000 

LF 

   

1360 700SX20-0007 

NS CONDUCTOR CABLE 00. 
LIGHTING 

1,235.000 

LF 

   

1370 700SX20-0007 

NS CONDUCTOR CABLE 2. ITS 

8,980.000 

LF 

   

1380 700SX20-0007 

NS CONDUCTOR CABLE 2. 
LIGHTING 

5,265.000 

LF 

   

1390 700SX20-0007 

NS CONDUCTOR CABLE 4. ITS 

6,805.000 

LF 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1400 700SX20-0007 

NS CONDUCTOR CABLE 4. 
LIGHTING 

8,570.000 

LF 

   

1410 700SX20-0007 

NS CONDUCTOR CABLE 8. ITS 

440.000 

LF 

   

1420 700SX20-0007 

NS CONDUCTOR CABLE 8. 
LIGHTING 

1,509.000 

LF 

   

1430 700SX20-0021 

NS TRAFFIC SIGN - MOUNT 
SIGN PANEL TO MEDIAN 
BARRIER 

2.000 

EA 

   

1440 700SX20-0027 

NS REMOVE EXISTING SIGN 
STRUCTURE TY. 1 

6.000 

EA 

   

1450 700SX20-0027 

NS REMOVE EXISTING SIGN 
STRUCTURE TY. 2 

2.000 

EA 

   

1460 700SX20-0027 

NS REMOVE EXISTING SIGN 
STRUCTURE TY. VA 

9.000 

EA 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1470 700SX20-0027 

NS REMOVE EXISTING SIGN 
STRUCTURE TY. VIA 

9.000 

EA 

   

1480 700SX20-0028 

NS REMOVE EXISTING SIGN 
PANEL TY. SP-1 (FROM O/H 
STR.) 

3.000 

EA 

   

1490 701SD20-0001 

SIGN PANEL 

139.000 

SF 

   

1500 703SD20-0048 

REMOVE EXISTING 
MANHOLE/JUNCTION BOX ITS 

31.000 

EA 

   

1510 703SD20-0048 

REMOVE EXISTING 
MANHOLE/JUNCTION BOX 
LIGHTING 

19.000 

EA 

   

1520 801SX20-0001 

NS COMMUNICATION EQUIP. 
CONCRETE FIBER OPTIC 
JUNCTION BOX 

14.000 

EA 

   

1530 801SX20-0003 

NS COMMUNICATION EQUIP. 
FIBER OPTIC CABLE 24 
STRANDS 

4,475.000 

LF 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1540 801SX20-0003 

NS COMMUNICATION EQUIP. 
FIBER OPTIC CABLE 36 
STRAND 

4,535.000 

LF 

   

1550 801SX20-0003 

NS COMMUNICATION EQUIP. 
FIBER OPTIC CABLE 48 
STRANDS 

7,135.000 

LF 

   

1560 801SX20-0003 

NS COMMUNICATION EQUIP. 
FIBER OPTIC CABLE 60 
STRANDS 

1,910.000 

LF 

   

1570 801SX20-0003 

NS COMMUNICATION EQUIP. 
FIBER OPTIC CABLE 96 
STRANDS 

7,135.000 

LF 

   

1580 801SX20-0003 

NS COMMUNICATION EQUIP. 
FIBER OPTIC DROP CABLE 12 
STRANDS 

2,625.000 

LF 

   

1590 808SD20-0006 

UNDERGROUND SPLICE 
ENCLOSURE ITS 

7.000 

EA 

   

1600 812SD20-0002 

BORED ITS CONDUIT HDPE 2" 

140.000 

LF 
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Contract ID: C0000117033M01B 

Letting Date: October 25, 2023 

Call Order: H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

   

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1610 812SD20-0004 

BORED ITS CONDUIT HDPE 

 
 
4" 

140.000 

LF 

   

1620 812SX20-0005 

NS BORED ITS CONDUIT 
HDPE . 

1,115.000 

LF 

   

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 
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Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

C0000117033M01B 

October 25, 2023 10:00 A.M. 

H54 

Counties: 

District(s): 

Project(s): 

PORTSMOUTH 

HAMPTON ROADS / SUFFOLK 

0264-124-251, M501, NHPP-264-6 (111); 

Contract Time: 07/27/26 COMPLETION DATE Min: Max: 

Contract Description: SOUND BARRIER WALL 
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Contract ID: C000122289N01C 

Letting Date: October 25, 2023 

Call Order: J80 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-672,N501, NHPP-96A-9(169); 

Contract Time: 01/09/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 

Line No / Item ID 

Item Description 

(1) CREATIVE DESIGN 
CONCEPTS, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

7,704.31000 7,704.31 
  

0020 303SD20-0019 

EROSION CONTROL MULCH 

320.000 

SY 

4.92000 1,574.40 
  

0030 303SD20-0023 

CHECK DAM ROCK TY. II 

2.000 

EA 

1,273.41000 2,546.82 
  

0040 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

97.000 

CY 

78.97000 7,660.09 
  

0050 303SD20-0030 

INLET PROTECTION TYPE A 

1.000 

EA 

1,323.61000 1,323.61 
  

0060 303SD20-0031 

INLET PROTECTION TYPE B 

2.000 

EA 

1,503.63000 3,007.26 
  

0070 303SD20-0034 

TEMP. SILT FENCE TYPE A 

708.000 

LF 

14.52000 10,280.16 
  

0080 303SX20-0012 

UTILITY TEST PIT UNPAVED 

2.000 

EA 

385.29000 770.58 
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Contract ID: C000122289N01C 

Letting Date: October 25, 2023 

Call Order: J80 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-672,N501, NHPP-96A-9(169); 

Contract Time: 01/09/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 

Line No / Item ID 

Item Description 

(1) CREATIVE DESIGN 
CONCEPTS, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0090 505SD20-0030 

GUARDRAIL GR-2 

75.000 

LF 

72.43000 5,432.25 
  

0100 505SD20-0032 

GUARDRAIL GR-2 8' POST 

91.000 

LF 

84.43000 7,683.13 
  

0110 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

90.000 

LF 

18.74000 1,686.60 
  

0120 507SD20-0028 

NS FENCE TEMP. SAFETY 
FENCE 

100.000 

LF 

5.63000 563.00 
  

0130 507SX20-0013 

NS FENCE REMOVE AND 
RESET 

100.000 

LF 

11.17000 1,117.00 
  

0140 510SX20-0039 

NS REMOVE EXIST. CABLE 

805.000 

LF 

2.69000 2,165.45 
  

0150 510SX20-0040 

NS REMOVE EXIST. CAMERA 
LOWERING SYSTEM 

2.000 

EA 

4,029.38000 8,058.76 
  

0160 510SX20-0040 

NS REMOVE EXIST. CCTV 
CAMERA 

2.000 

EA 

2,333.97000 4,667.94 
  



Date Printed: 11/20/2023 

Page 3 of 10 Tabulation of Bids 

 

Contract ID: C000122289N01C 

Letting Date: October 25, 2023 

Call Order: J80 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-672,N501, NHPP-96A-9(169); 

Contract Time: 01/09/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 

Line No / Item ID 

Item Description 

(1) CREATIVE DESIGN 
CONCEPTS, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0170 510SX20-0042 

NS RELOCATE EXISTING 
MICROWAVE VEHICLE 
DETECTOR 

1.000 

EA 

5,125.42000 5,125.42 
  

0180 510SX20-0042 

NS RELOCATE EXISTING 
SIDEFIRE DETECTOR 

1.000 

EA 

5,125.42000 5,125.42 
  

0190 510SX20-0042 

NS RELOCATE TOLLING 
CAMERA 

1.000 

EA 

6,115.03000 6,115.03 
  

0200 512SD20-0014 

TEMPORARY SIGN 

160.000 

SF 

43.55000 6,968.00 
  

0210 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

874.000 

HR 

67.64000 59,117.36 
  

0220 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

1,350.000 

DAY 

33.71000 45,508.50 
  

0230 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

2,442.000 

HR 

20.84000 50,891.28 
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Contract ID: C000122289N01C 

Letting Date: October 25, 2023 

Call Order: J80 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-672,N501, NHPP-96A-9(169); 

Contract Time: 01/09/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 

Line No / Item ID 

Item Description 

(1) CREATIVE DESIGN 
CONCEPTS, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0240 512SD20-0026 

ELECTRONIC ARROW BOARD 

874.000 

HR 

13.84000 12,096.16 
  

0250 513SD20-0001 

MOBILIZATION 

(1) 

LS 

36,820.17000 36,820.17 
  

0260 601SD20-0001 

SEL TREE REMOVAL TRIM 
AND CLEAN 

0.020 

ACRE 

99,315.50000 1,986.31 
  

0270 602SD20-0002 

TOPSOIL CLASS A 

40.000 

CY 

49.80000 1,992.00 
  

0280 602SD20-0003 

TOPSOIL CLASS B 2" 

0.130 

ACRE 

66.20000 8.61 
  

0290 603SD20-0003 

REGULAR SEED 

36.000 

LB 

15.21000 547.56 
  

0300 603SD20-0004 

OVERSEEDING 

15.300 

LB 

15.21000 232.71 
  

0310 603SD20-0005 

LEGUME SEED 

1.000 

LB 

137.89000 137.89 
  

0320 603SD20-0006 

LEGUME OVERSEEDING 

1.000 

LB 

137.89000 137.89 
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Contract ID: C000122289N01C 

Letting Date: October 25, 2023 

Call Order: J80 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-672,N501, NHPP-96A-9(169); 

Contract Time: 01/09/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 

Line No / Item ID 

Item Description 

(1) CREATIVE DESIGN 
CONCEPTS, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0330 603SD20-0008 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 2 

934.000 

SY 

12.87000 12,020.58 
  

0340 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

498.000 

SY 

13.08000 6,513.84 
  

0350 603SD20-0014 

FERTILIZER NITROGEN - N 

15.500 

LB 

47.80000 740.90 
  

0360 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

21.000 

LB 

60.90000 1,278.90 
  

0370 603SD20-0016 

FERTILIZER POTASSIUM - K 

11.500 

LB 

68.66000 789.59 
  

0380 603SD20-0017 

LIME 

0.710 

TON 

29.84000 21.19 
  

0390 700SD20-0012 

RELOCATE EX. 1 POST GRND 
MOUNT SGN PANEL 

1.000 

EA 

3,288.10000 3,288.10 
  

0400 700SD20-0036 

SIGN POST STP-1, 2 1/2", 10 
GAUGE 

15.000 

LF 

134.77000 2,021.55 
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Contract ID: C000122289N01C 

Letting Date: October 25, 2023 

Call Order: J80 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-672,N501, NHPP-96A-9(169); 

Contract Time: 01/09/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 

Line No / Item ID 

Item Description 

(1) CREATIVE DESIGN 
CONCEPTS, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0410 700SD20-0039 

CONC. FOUND. STP-1, TY. B 

1.000 

EA 

4,277.71000 4,277.71 
  

0420 700SD20-0056 

CONC. FOUND. O/H SIGN 
STRUCTURE 

80.000 

CY 

2,140.24000 171,219.20 
  

0430 700SD20-0068 

CONC. FOUND. PF-8 

112.000 

CY 

2,140.24000 239,706.88 
  

0440 700SD20-0114 

14/7 CONDUCTOR CABLE 

125.000 

LF 

5.73000 716.25 
  

0450 700SD20-0144 

8 CONDUCTOR CABLE 

25.000 

LF 

4.94000 123.50 
  

0460 700SD20-0178 

JUNCTION BOX JB-S2 

1.000 

EA 

2,016.54000 2,016.54 
  

0470 700SD20-0187 

CONDUIT METAL 2" 

75.000 

LF 

13.68000 1,026.00 
  

0480 700SD20-0194 

CONDUIT PVC 2" 

100.000 

LF 

9.14000 914.00 
  

0490 700SD20-0197 

TRENCH EXCAVATION ECI-1 

269.000 

LF 

25.10000 6,751.90 
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Contract ID: C000122289N01C 

Letting Date: October 25, 2023 

Call Order: J80 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-672,N501, NHPP-96A-9(169); 

Contract Time: 01/09/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 

Line No / Item ID 

Item Description 

(1) CREATIVE DESIGN 
CONCEPTS, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0500 700SD20-0199 

TEST BORE 

9.000 

EA 

3,197.92000 28,781.28 
  

0510 700SX20-0003 

NS SIGN STRUCTURE, 
OVERHEAD CANT. 36' - 40' 

1.000 

EA 

113,013.50000 113,013.50 
  

0520 700SX20-0003 

NS SIGN STRUCTURE, 
OVERHEAD CANT. 41' - 45' 

2.000 

EA 

130,751.00000 261,502.00 
  

0530 700SX20-0003 

NS SIGN STRUCTURE, 
OVERHEAD CANT. 46' - 50' 

1.000 

EA 

158,137.70000 158,137.70 
  

0540 700SX20-0003 

NS SIGN STRUCTURE, 
OVERHEAD CANT. INSTALL 
CANT. ARM FOR CAMERA 
MOUNT 

1.000 

EA 

19,792.17000 19,792.17 
  

0550 700SX20-0007 

NS CONDUCTOR CABLE 
FURNISH & INSTALL CAT6 
OUTDOOR 

795.000 

LF 

5.87000 4,666.65 
  

0560 700SX20-0007 

NS CONDUCTOR CABLE NO. 6 
EGC 

100.000 

LF 

4.92000 492.00 
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Contract ID: C000122289N01C 

Letting Date: October 25, 2023 

Call Order: J80 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-672,N501, NHPP-96A-9(169); 

Contract Time: 01/09/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 

Line No / Item ID 

Item Description 

(1) CREATIVE DESIGN 
CONCEPTS, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0570 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
MODIFY EXISTING CABINET 

8.000 

EA 

13,181.93000 105,455.44 
  

0580 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
SAFETY 
SWITCH/DISCONNECT 

1.000 

EA 

4,596.98000 4,596.98 
  

0590 700SX20-0017 

NS REMOVE EXIST. 
OVERHEAD SIGN 
STRUCTURE . 

2.000 

EA 

10,067.93000 20,135.86 
  

0600 701SD20-0001 

SIGN PANEL 

508.000 

SF 

38.60000 19,608.80 
  

0610 701SD20-0002 

OVERLAY SIGN PANEL 

50.000 

SF 

38.60000 1,930.00 
  

0620 703SD20-0007 

TRAF. SIG. HEAD SECT. 12" 
HVS BACKPLATE 

2.000 

EA 

353.83000 707.66 
  

0630 703SD20-0044 

REMOVE EXISTING POLE 

7.000 

EA 

3,224.61000 22,572.27 
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Contract ID: C000122289N01C 

Letting Date: October 25, 2023 

Call Order: J80 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-672,N501, NHPP-96A-9(169); 

Contract Time: 01/09/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 

Line No / Item ID 

Item Description 

(1) CREATIVE DESIGN 
CONCEPTS, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0640 703SD20-0045 

REMOVE EXISTING 
FOUNDATION 

9.000 

EA 

5,302.79000 47,725.11 
  

0650 703SX20-0003 

NS DETECTOR SIDE FIRE 
DETECTOR CABLE 

1.000 

EA 

3,960.96000 3,960.96 
  

0660 801SX20-0003 

NS COMMUNICATION EQUIP. 
MVD COMMUNICATION CABLE 

150.000 

LF 

6.77000 1,015.50 
  

0670 803SD20-0001 

CCTV CAMERA DIGITAL 

7.000 

EA 

1,982.54000 13,877.78 
  

0680 803SD20-0010 

CCTV CAMERA POLE 
W/LOWERING DEVICE 60' 

7.000 

EA 

35,736.65000 250,156.55 
  

0690 805SD20-0002 

VDS COMPOSITE CABLE 

150.000 

LF 

6.97000 1,045.50 
  

0700 812SD20-0007 

ITS CONDUIT HDPE 2" 

188.000 

LF 

51.96000 9,768.48 
  

 
 

Section Totals: $1,841,420.49 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,841,420.49 



Date Printed: 11/20/2023 

Page 10 of 10 Tabulation of Bids 

 

Contract ID: C000122289N01C 

Letting Date: October 25, 2023 

Call Order: J80 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-672,N501, NHPP-96A-9(169); 

Contract Time: 01/09/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,841,420.49 

 

 
$0.00 

$1,841,420.49 
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Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

C000122289N01C 

October 25, 2023 10:00 A.M. 

J80 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-672,N501, NHPP-96A-9(169); 

Contract Time: 01/09/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 
 

1 C4198 CREATIVE DESIGN CONCEPTS, INC. $1,841,420.49 100.00% 
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Contract ID: C0000122595B15 

Letting Date: October 25, 2023 

Call Order: K23 

Counties: 

District(s): 

Project(s): 

PULASKI 

SALEM / CHRISTIANSBURG 

0081-077-794, B615, B616, STP-BR02(467); 

Contract Time: 06/28/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE STEEL REPAIR 

Line No / Item ID 

Item Description 

(1) OTB ASSOCIATES, LLC 
dba OTB CONTRACTING 

(2) ADVANTAGE STEEL & 
CONSTRUCTION LLC 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 407SX20-0004 

NS STRUCT. STEEL ASTM 
A325 GRADE 36 DIAPHRAGM 
CONNECTOR PLATES 

122.000 

LB 

400.00000 48,800.00 305.00000 37,210.00  

0020 426SD20-0005 

GRINDING MINOR DEFECT 

2.000 

EA 

1,200.00000 2,400.00 1,000.00000 2,000.00  

0030 426SD20-0006 

STRUCTURAL STEEL HEAT- 
STRAIGHTENING 

(1) 

LS 

250,000.00000 250,000.00 190,000.00000 190,000.00  

0040 426SD20-0006 

STRUCTURAL STEEL HEAT- 
STRAIGHTENING Test 

(1) 

LS 

250,000.00000 250,000.00 510,000.00000 510,000.00  

0050 426SD20-0014 

CRACK REPAIR WELDING 

2.000 

EA 

1,200.00000 2,400.00 3,400.00000 6,800.00  

0060 426SD20-0020 

FIELD WELDING - FILLET 
WELD 5/16" 

22.000 

LF 

400.00000 8,800.00 350.00000 7,700.00  

0070 512SD20-0014 

TEMPORARY SIGN 

160.000 

SF 

35.00000 5,600.00 50.00000 8,000.00  
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Contract ID: C0000122595B15 

Letting Date: October 25, 2023 

Call Order: K23 

Counties: 

District(s): 

Project(s): 

PULASKI 

SALEM / CHRISTIANSBURG 

0081-077-794, B615, B616, STP-BR02(467); 

Contract Time: 06/28/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE STEEL REPAIR 

Line No / Item ID 

Item Description 

(1) OTB ASSOCIATES, LLC 
dba OTB CONTRACTING 

(2) ADVANTAGE STEEL & 
CONSTRUCTION LLC 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

600.000 

HR 

70.00000 42,000.00 65.00000 39,000.00  

0090 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

9,375.000 

DAY 

4.00000 37,500.00 2.00000 18,750.00  

0100 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

4,104.000 

HR 

10.00000 41,040.00 10.00000 41,040.00  

0110 512SD20-0026 

ELECTRONIC ARROW BOARD 

500.000 

HR 

8.00000 4,000.00 10.00000 5,000.00  

0120 512SD20-0027 

FLAGGER SERVICE 

60.000 

HR 

100.00000 6,000.00 70.00000 4,200.00  

0130 513SD20-0001 

MOBILIZATION 

(1) 

LS 

50,000.00000 50,000.00 70,000.00000 70,000.00  

 
 

Section Totals: $748,540.00 $939,700.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$748,540.00 

 
 

$939,700.00 
 

Contract Item Totals 

Contract Time Totals 

   

$748,540.00 $939,700.00  
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Contract ID: C0000122595B15 

Letting Date: October 25, 2023 

Call Order: K23 

Counties: 

District(s): 

Project(s): 

PULASKI 

SALEM / CHRISTIANSBURG 

0081-077-794, B615, B616, STP-BR02(467); 

Contract Time: 06/28/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE STEEL REPAIR 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

$0.00 

$748,540.00 

$0.00 

$939,700.00 

 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

C0000122595B15 

October 25, 2023 10:00 A.M. 

K23 

Counties: 

District(s): 

Project(s): 

PULASKI 

SALEM / CHRISTIANSBURG 

0081-077-794, B615, B616, STP-BR02(467); 

Contract Time: 06/28/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE STEEL REPAIR 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

O913 OTB ASSOCIATES, LLC dba OTB CONTRACTING $748,540.00 100.00% 

2 
 

A3748 ADVANTAGE STEEL & CONSTRUCTION LLC $939,700.00 125.54% 
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Contract ID: C0000122984N01 

Letting Date: October 25, 2023 

Call Order: K24 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

9999-966-633, N501, OC-966-6(134); 

Contract Time: 10/25/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS SIGNING AND PAVEMENT MARKING 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) NORTH CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

1,160.000 

HR 

30.00000 34,800.00 100.00000 116,000.00  

0020 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

2,120.000 

DAY 

1.00000 2,120.00 0.50000 1,060.00  

0030 512SD20-0027 

FLAGGER SERVICE 

1,168.000 

HR 

30.00000 35,040.00 30.00000 35,040.00  

0040 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

4,125.000 

LF 

1.40000 5,775.00 6.50000 26,812.50  

0050 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

145.000 

DAY 

100.00000 14,500.00 10.00000 1,450.00  

0060 513SD20-0001 

MOBILIZATION 

(1) 

LS 

100,000.00000 100,000.00 30,000.00000 30,000.00  

0070 700SD20-0003 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

250.000 

EA 

146.00000 36,500.00 120.00000 30,000.00  
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Contract ID: C0000122984N01 

Letting Date: October 25, 2023 

Call Order: K24 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

9999-966-633, N501, OC-966-6(134); 

Contract Time: 10/25/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS SIGNING AND PAVEMENT MARKING 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) NORTH CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 700SD20-0007 

REMOVE EXISTING 1 POST 
SIGN PANEL 

8.000 

EA 

77.00000 616.00 100.00000 800.00  

0090 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

9,820.000 

LF 

14.30000 140,426.00 24.00000 235,680.00  

0100 700SD20-0035 

SIGN POST STP-1, 2 3/16", 10 
GAUGE 

15.000 

LF 

27.00000 405.00 29.00000 435.00  

0110 700SD20-0037 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

240.000 

LF 

17.30000 4,152.00 28.00000 6,720.00  

0120 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

874.000 

EA 

550.00000 480,700.00 270.00000 235,980.00  

0130 700SD20-0039 

CONC. FOUND. STP-1, TY. B 

1.000 

EA 

796.00000 796.00 400.00000 400.00  

0140 700SX20-0021 

NS TRAFFIC SIGN 
(REFLECTIVE STRIP ON 
POST) 

1,544.000 

EA 

26.50000 40,916.00 80.00000 123,520.00  

0150 701SD20-0001 

SIGN PANEL 

6,360.000 

SF 

24.00000 152,640.00 24.00000 152,640.00  
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Contract ID: C0000122984N01 

Letting Date: October 25, 2023 

Call Order: K24 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

9999-966-633, N501, OC-966-6(134); 

Contract Time: 10/25/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS SIGNING AND PAVEMENT MARKING 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) NORTH CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 704SD20-0006 437,403.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

1.00000 437,403.00 3.00000 1,312,209.00  

 
 

Section Totals: $1,486,789.00 $2,308,746.50 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,486,789.00 

 
 

$2,308,746.50 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,486,789.00 

 

 
$0.00 

$1,486,789.00 

$2,308,746.50 

 

 
$0.00 

$2,308,746.50 
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Contract ID: 

Letting Date: 

Call Order: 

C0000122984N01 

October 25, 2023 10:00 A.M. 

K24 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

9999-966-633, N501, OC-966-6(134); 

Contract Time: 10/25/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS SIGNING AND PAVEMENT MARKING 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

C1407 CES CONSULTING, LLC $1,486,789.00 100.00% 

2 
 

N1018 NORTH CONSTRUCTION, INC. $2,308,746.50 155.28% 
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Contract ID: C0000121235B29 

Letting Date: October 25, 2023 

Call Order: K26 

Counties: 

District(s): 

Project(s): 

BLAND, BUCHANAN, TAZEWELL, WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE 

9999-961-737, BFP-961-1(149); 

Contract Time: 01/17/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(1) INTERNATIONAL RIGGING 
GROUP, LLC 

(2) OLYMPUS PAINTING 
CONTRACTORS, INC. 

(3) ELITE CONTRACTORS,INC 
(Used in VA: ELITE 

CONSTRUCTORS OF VA) 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 411SX20-0004 

NS RECOAT EX. STR. (Str. No. 
010-2022) 

(1) 

LS 

62,244.00000 62,244.00 140,800.00000 140,800.00 233,116.00000 233,116.00 

0020 411SX20-0004 

NS RECOAT EX. STR. (Str. No. 
010-2024) 

(1) 

LS 

215,631.00000 215,631.00 342,300.00000 342,300.00 308,116.00000 308,116.00 

0030 411SX20-0004 

NS RECOAT EX. STR. (Str. No. 
013-6258) 

(1) 

LS 

31,863.00000 31,863.00 90,300.00000 90,300.00 208,116.00000 208,116.00 

0040 411SX20-0004 

NS RECOAT EX. STR. (Str. No. 
092-1090) 

(1) 

LS 

116,337.00000 116,337.00 216,000.00000 216,000.00 223,116.00000 223,116.00 

0050 411SX20-0004 

NS RECOAT EX. STR. (Str. No. 
098-2062) 

(1) 

LS 

116,337.00000 116,337.00 216,000.00000 216,000.00 233,116.00000 233,116.00 

0060 411SX20-0004 

NS RECOAT EX. STR. (Str. No. 
098-2063) 

(1) 

LS 

144,495.00000 144,495.00 235,250.00000 235,250.00 308,116.00000 308,116.00 
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Contract ID: C0000121235B29 

Letting Date: October 25, 2023 

Call Order: K26 

Counties: 

District(s): 

Project(s): 

BLAND, BUCHANAN, TAZEWELL, WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE 

9999-961-737, BFP-961-1(149); 

Contract Time: 01/17/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(1) INTERNATIONAL RIGGING 
GROUP, LLC 

(2) OLYMPUS PAINTING 
CONTRACTORS, INC. 

(3) ELITE CONTRACTORS,INC 
(Used in VA: ELITE 

CONSTRUCTORS OF VA) 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0070 411SX20-0004 

NS RECOAT EX. STR. (Str. No. 
098-2064) 

(1) 

LS 

131,898.00000 131,898.00 223,900.00000 223,900.00 208,116.00000 208,116.00 

0080 411SX20-0004 

NS RECOAT EX. STR. (Str. No. 
139-2819) 

(1) 

LS 

82,992.00000 82,992.00 177,600.00000 177,600.00 223,116.00000 223,116.00 

0090 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (Str. No. 010-2022) 

(1) 

LS 

78,625.00000 78,625.00 30,000.00000 30,000.00 50,000.00000 50,000.00 

0100 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (Str. No. 010-2024) 

(1) 

LS 

78,625.00000 78,625.00 85,000.00000 85,000.00 50,000.00000 50,000.00 

0110 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (Str. No. 013-6258) 

(1) 

LS 

78,625.00000 78,625.00 17,000.00000 17,000.00 40,000.00000 40,000.00 

0120 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (Str. No. 092-1090) 

(1) 

LS 

78,625.00000 78,625.00 45,000.00000 45,000.00 65,000.00000 65,000.00 

0130 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (Str. No. 098-2062) 

(1) 

LS 

78,625.00000 78,625.00 45,000.00000 45,000.00 65,000.00000 65,000.00 
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Contract ID: C0000121235B29 

Letting Date: October 25, 2023 

Call Order: K26 

Counties: 

District(s): 

Project(s): 

BLAND, BUCHANAN, TAZEWELL, WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE 

9999-961-737, BFP-961-1(149); 

Contract Time: 01/17/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(1) INTERNATIONAL RIGGING 
GROUP, LLC 

(2) OLYMPUS PAINTING 
CONTRACTORS, INC. 

(3) ELITE CONTRACTORS,INC 
(Used in VA: ELITE 

CONSTRUCTORS OF VA) 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0140 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (Str. No. 098-2063) 

(1) 

LS 

78,625.00000 78,625.00 60,000.00000 60,000.00 50,000.00000 50,000.00 

0150 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (Str. No. 098-2064) 

(1) 

LS 

78,703.00000 78,703.00 55,000.00000 55,000.00 45,000.00000 45,000.00 

0160 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (Str. No. 139-2819) 

(1) 

LS 

79,625.00000 79,625.00 35,000.00000 35,000.00 65,000.00000 65,000.00 

0170 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(Str. No. 010-2022) 

(1) 

LS 

78,625.00000 78,625.00 3,000.00000 3,000.00 3,000.00000 3,000.00 

0180 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(Str. No. 010-2024) 

(1) 

LS 

7,000.00000 7,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00 

0190 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(Str. No. 013-6258) 

(1) 

LS 

7,000.00000 7,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00 

0200 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(Str. No. 092-1090) 

(1) 

LS 

7,000.00000 7,000.00 5,500.00000 5,500.00 3,000.00000 3,000.00 
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Contract ID: C0000121235B29 

Letting Date: October 25, 2023 

Call Order: K26 

Counties: 

District(s): 

Project(s): 

BLAND, BUCHANAN, TAZEWELL, WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE 

9999-961-737, BFP-961-1(149); 

Contract Time: 01/17/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(1) INTERNATIONAL RIGGING 
GROUP, LLC 

(2) OLYMPUS PAINTING 
CONTRACTORS, INC. 

(3) ELITE CONTRACTORS,INC 
(Used in VA: ELITE 

CONSTRUCTORS OF VA) 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0210 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(Str. No. 098-2062) 

(1) 

LS 

7,000.00000 7,000.00 5,500.00000 5,500.00 4,000.00000 4,000.00 

0220 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(Str. No. 098-2063) 

(1) 

LS 

7,000.00000 7,000.00 7,000.00000 7,000.00 3,000.00000 3,000.00 

0230 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(Str. No. 098-2064) 

(1) 

LS 

7,000.00000 7,000.00 7,000.00000 7,000.00 3,000.00000 3,000.00 

0240 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(Str. No. 139-2819) 

(1) 

LS 

7,000.00000 7,000.00 4,000.00000 4,000.00 5,000.00000 5,000.00 

0250 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (Str. No. 010-2022) 

(1) 

LS 

10,000.00000 10,000.00 15,000.00000 15,000.00 10,000.00000 10,000.00 

0260 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (Str. No. 010-2024) 

(1) 

LS 

10,000.00000 10,000.00 45,000.00000 45,000.00 10,000.00000 10,000.00 

0270 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (Str. No. 013-6258) 

(1) 

LS 

10,000.00000 10,000.00 9,000.00000 9,000.00 10,000.00000 10,000.00 
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Contract ID: C0000121235B29 

Letting Date: October 25, 2023 

Call Order: K26 

Counties: 

District(s): 

Project(s): 

BLAND, BUCHANAN, TAZEWELL, WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE 

9999-961-737, BFP-961-1(149); 

Contract Time: 01/17/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(1) INTERNATIONAL RIGGING 
GROUP, LLC 

(2) OLYMPUS PAINTING 
CONTRACTORS, INC. 

(3) ELITE CONTRACTORS,INC 
(Used in VA: ELITE 

CONSTRUCTORS OF VA) 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0280 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (Str. No. 092-1090) 

(1) 

LS 

10,000.00000 10,000.00 25,000.00000 25,000.00 10,000.00000 10,000.00 

0290 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (Str. No. 098-2062) 

(1) 

LS 

10,000.00000 10,000.00 25,000.00000 25,000.00 15,000.00000 15,000.00 

0300 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (Str. No. 098-2063) 

(1) 

LS 

10,000.00000 10,000.00 30,000.00000 30,000.00 10,000.00000 10,000.00 

0310 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (Str. No. 098-2064) 

(1) 

LS 

10,000.00000 10,000.00 30,000.00000 30,000.00 10,000.00000 10,000.00 

0320 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (Str. No. 139-2819) 

(1) 

LS 

10,000.00000 10,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00 

 
 

Section Totals: $1,739,500.00 $2,252,150.00 $2,492,928.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,739,500.00 

 
 

$2,252,150.00 

 
 

$2,492,928.00 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

   

$1,739,500.00 

 

 
$0.00 

$2,252,150.00 

 

 
$0.00 

$2,492,928.00 

 

 
$0.00 
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Contract ID: C0000121235B29 

Letting Date: October 25, 2023 

Call Order: K26 

Counties: 

District(s): 

Project(s): 

BLAND, BUCHANAN, TAZEWELL, WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE 

9999-961-737, BFP-961-1(149); 

Contract Time: 01/17/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Contract Grand Totals $1,739,500.00 $2,252,150.00 2,492,928.00 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000121235B29 

Letting Date: October 25, 2023 

Call Order: K26 

Counties: 

District(s): 

Project(s): 

BLAND, BUCHANAN, TAZEWELL, WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE 

9999-961-737, BFP-961-1(149); 

Contract Time: 01/17/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAFFO CONTRACTORS, 
INC. 

(5) M & J CONSTRUCTION CO. 
OF PINELLAS COUNTY, INC. 

(6) SOUTHERN ROAD & 
BRIDGE, LLC 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0010 411SX20-0004 (1) 50,000.00000 50,000.00 130,000.00000 130,000.00 
 

225,000.00000 225,000.00 

NS RECOAT EX. STR. (Str. No. LS       

010-2022)       

0020 411SX20-0004 (1) 150,000.00000 150,000.00 486,800.00000 486,800.00  450,000.00000 450,000.00 

NS RECOAT EX. STR. (Str. No. LS       

010-2024)       

0030 411SX20-0004 (1) 50,000.00000 50,000.00 82,400.00000 82,400.00  200,000.00000 200,000.00 

NS RECOAT EX. STR. (Str. No. LS       

013-6258)       

0040 411SX20-0004 (1) 150,000.00000 150,000.00 245,600.00000 245,600.00  350,000.00000 350,000.00 

NS RECOAT EX. STR. (Str. No. LS       

092-1090)       

0050 411SX20-0004 (1) 200,000.00000 200,000.00 320,000.00000 320,000.00  350,000.00000 350,000.00 

NS RECOAT EX. STR. (Str. No. LS       

098-2062)       

0060 411SX20-0004 (1) 200,000.00000 200,000.00 283,400.00000 283,400.00  350,000.00000 350,000.00 

NS RECOAT EX. STR. (Str. No. LS       

098-2063)       

0070 411SX20-0004 (1) 160,000.00000 160,000.00 255,600.00000 255,600.00  400,000.00000 400,000.00 

NS RECOAT EX. STR. (Str. No. LS       

098-2064)       
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Contract ID: C0000121235B29 

Letting Date: October 25, 2023 

Call Order: K26 

Counties: 

District(s): 

Project(s): 

BLAND, BUCHANAN, TAZEWELL, WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE 

9999-961-737, BFP-961-1(149); 

Contract Time: 01/17/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAFFO CONTRACTORS, 
INC. 

(5) M & J CONSTRUCTION CO. 
OF PINELLAS COUNTY, INC. 

(6) SOUTHERN ROAD & 
BRIDGE, LLC 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0080 411SX20-0004 (1) 160,000.00000 160,000.00 170,600.00000 170,600.00 
 

300,000.00000 300,000.00 

NS RECOAT EX. STR. (Str. No. LS       

139-2819)       

0090 411SX20-0005 (1) 48,000.00000 48,000.00 30,000.00000 30,000.00  15,000.00000 15,000.00 

NS ENV. PROT. & HEALTH & LS       

SAFETY (Str. No. 010-2022)       

0100 411SX20-0005 (1) 125,000.00000 125,000.00 30,000.00000 30,000.00  15,000.00000 15,000.00 

NS ENV. PROT. & HEALTH & LS       

SAFETY (Str. No. 010-2024)       

0110 411SX20-0005 (1) 50,000.00000 50,000.00 30,000.00000 30,000.00  15,000.00000 15,000.00 

NS ENV. PROT. & HEALTH & LS       

SAFETY (Str. No. 013-6258)       

0120 411SX20-0005 (1) 125,000.00000 125,000.00 20,000.00000 20,000.00  15,000.00000 15,000.00 

NS ENV. PROT. & HEALTH & LS       

SAFETY (Str. No. 092-1090)       

0130 411SX20-0005 (1) 275,000.00000 275,000.00 30,000.00000 30,000.00  15,000.00000 15,000.00 

NS ENV. PROT. & HEALTH & LS       

SAFETY (Str. No. 098-2062)       

0140 411SX20-0005 (1) 275,000.00000 275,000.00 30,000.00000 30,000.00  15,000.00000 15,000.00 

NS ENV. PROT. & HEALTH & LS       

SAFETY (Str. No. 098-2063)       
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Contract ID: C0000121235B29 

Letting Date: October 25, 2023 

Call Order: K26 

Counties: 

District(s): 

Project(s): 

BLAND, BUCHANAN, TAZEWELL, WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE 

9999-961-737, BFP-961-1(149); 

Contract Time: 01/17/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAFFO CONTRACTORS, 
INC. 

(5) M & J CONSTRUCTION CO. 
OF PINELLAS COUNTY, INC. 

(6) SOUTHERN ROAD & 
BRIDGE, LLC 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0150 411SX20-0005 (1) 175,000.00000 175,000.00 30,000.00000 30,000.00 
 

15,000.00000 15,000.00 

NS ENV. PROT. & HEALTH & LS       

SAFETY (Str. No. 098-2064)       

0160 411SX20-0005 (1) 175,000.00000 175,000.00 30,000.00000 30,000.00  15,000.00000 15,000.00 

NS ENV. PROT. & HEALTH & LS       

SAFETY (Str. No. 139-2819)       

0170 411SX20-0006 (1) 5,000.00000 5,000.00 7,000.00000 7,000.00  10,000.00000 10,000.00 

NS DISPOSAL OF MATERIAL LS       

(Str. No. 010-2022)       

0180 411SX20-0006 (1) 7,500.00000 7,500.00 7,000.00000 7,000.00  10,000.00000 10,000.00 

NS DISPOSAL OF MATERIAL LS       

(Str. No. 010-2024)       

0190 411SX20-0006 (1) 5,000.00000 5,000.00 7,000.00000 7,000.00  10,000.00000 10,000.00 

NS DISPOSAL OF MATERIAL LS       

(Str. No. 013-6258)       

0200 411SX20-0006 (1) 7,500.00000 7,500.00 7,000.00000 7,000.00  10,000.00000 10,000.00 

NS DISPOSAL OF MATERIAL LS       

(Str. No. 092-1090)       

0210 411SX20-0006 (1) 7,500.00000 7,500.00 7,000.00000 7,000.00  10,000.00000 10,000.00 

NS DISPOSAL OF MATERIAL LS       

(Str. No. 098-2062)       
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Contract ID: C0000121235B29 

Letting Date: October 25, 2023 

Call Order: K26 

Counties: 

District(s): 

Project(s): 

BLAND, BUCHANAN, TAZEWELL, WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE 

9999-961-737, BFP-961-1(149); 

Contract Time: 01/17/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAFFO CONTRACTORS, 
INC. 

(5) M & J CONSTRUCTION CO. 
OF PINELLAS COUNTY, INC. 

(6) SOUTHERN ROAD & 
BRIDGE, LLC 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0220 411SX20-0006 (1) 7,500.00000 7,500.00 7,000.00000 7,000.00 
 

10,000.00000 10,000.00 

NS DISPOSAL OF MATERIAL LS        

(Str. No. 098-2063)        

0230 411SX20-0006 (1) 7,500.00000 7,500.00 7,000.00000 7,000.00  10,000.00000 10,000.00 

NS DISPOSAL OF MATERIAL LS        

(Str. No. 098-2064)        

0240 411SX20-0006 (1) 7,500.00000 7,500.00 7,000.00000 7,000.00  10,000.00000 10,000.00 

NS DISPOSAL OF MATERIAL LS        

(Str. No. 139-2819)        

0250 512SP20-0002 (1) 7,500.00000 7,500.00 69,000.00000 69,000.00  50,000.00000 50,000.00 

NS MAINTENANCE OF LS        

TRAFFIC (Str. No. 010-2022)        

0260 512SP20-0002 (1) 10,000.00000 10,000.00 69,000.00000 69,000.00  50,000.00000 50,000.00 

NS MAINTENANCE OF LS        

TRAFFIC (Str. No. 010-2024)        

0270 512SP20-0002 (1) 7,500.00000 7,500.00 69,000.00000 69,000.00  50,000.00000 50,000.00 

NS MAINTENANCE OF LS        

TRAFFIC (Str. No. 013-6258)        

0280 512SP20-0002 (1) 10,000.00000 10,000.00 69,000.00000 69,000.00  50,000.00000 50,000.00 

NS MAINTENANCE OF LS        

TRAFFIC (Str. No. 092-1090)        
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Contract ID: C0000121235B29 

Letting Date: October 25, 2023 

Call Order: K26 

Counties: 

District(s): 

Project(s): 

BLAND, BUCHANAN, TAZEWELL, WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE 

9999-961-737, BFP-961-1(149); 

Contract Time: 01/17/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAFFO CONTRACTORS, 
INC. 

(5) M & J CONSTRUCTION CO. 
OF PINELLAS COUNTY, INC. 

(6) SOUTHERN ROAD & 
BRIDGE, LLC 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0290 512SP20-0002 (1) 10,000.00000 10,000.00 69,000.00000 69,000.00 
 

50,000.00000 50,000.00 

NS MAINTENANCE OF LS       

TRAFFIC (Str. No. 098-2062)       

0300 512SP20-0002 (1) 10,000.00000 10,000.00 69,000.00000 69,000.00  50,000.00000 50,000.00 

NS MAINTENANCE OF LS       

TRAFFIC (Str. No. 098-2063)       

0310 512SP20-0002 (1) 10,000.00000 10,000.00 69,000.00000 69,000.00  50,000.00000 50,000.00 

NS MAINTENANCE OF LS       

TRAFFIC (Str. No. 098-2064)       

0320 512SP20-0002 (1) 10,000.00000 10,000.00 69,000.00000 69,000.00  50,000.00000 50,000.00 

NS MAINTENANCE OF LS       

TRAFFIC (Str. No. 139-2819)       

Section Totals: $2,498,000.00  $2,812,400.00   $3,225,000.00 

Life Cycle Costs:       

Section Total with LCC: $2,498,000.00  $2,812,400.00   $3,225,000.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$2,498,000.00 

 

 
$0.00 

$2,498,000.00 

$2,812,400.00 

 

 
$0.00 

$2,812,400.00 

$3,225,000.00 

 

$0.00 

3,225,000.00 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000121235B29 

Letting Date: October 25, 2023 

Call Order: K26 

Counties: 

District(s): 

Project(s): 

BLAND, BUCHANAN, TAZEWELL, WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE 

9999-961-737, BFP-961-1(149); 

Contract Time: 01/17/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(7) EURO PAINT, LLC (8) MONOKO, LLC 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 411SX20-0004 (1) 181,520.78000 181,520.78 400,000.00000 400,000.00  

NS RECOAT EX. STR. (Str. No. LS     

010-2022)      

0020 411SX20-0004 (1) 322,659.51000 322,659.51 600,000.00000 600,000.00  

NS RECOAT EX. STR. (Str. No. LS     

010-2024)      

0030 411SX20-0004 (1) 134,493.05000 134,493.05 300,000.00000 300,000.00  

NS RECOAT EX. STR. (Str. No. LS     

013-6258)      

0040 411SX20-0004 (1) 248,495.26000 248,495.26 400,000.00000 400,000.00  

NS RECOAT EX. STR. (Str. No. LS     

092-1090)      

0050 411SX20-0004 (1) 261,458.40000 261,458.40 600,000.00000 600,000.00  

NS RECOAT EX. STR. (Str. No. LS     

098-2062)      

0060 411SX20-0004 (1) 249,445.75000 249,445.75 400,000.00000 400,000.00  

NS RECOAT EX. STR. (Str. No. LS     

098-2063)      

0070 411SX20-0004 (1) 239,020.06000 239,020.06 400,000.00000 400,000.00  

NS RECOAT EX. STR. (Str. No. LS     

098-2064)      

0080 411SX20-0004 (1) 214,276.89000 214,276.89 600,000.00000 600,000.00  

NS RECOAT EX. STR. (Str. No. LS     

139-2819)      
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Contract ID: C0000121235B29 

Letting Date: October 25, 2023 

Call Order: K26 

Counties: 

District(s): 

Project(s): 

BLAND, BUCHANAN, TAZEWELL, WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE 

9999-961-737, BFP-961-1(149); 

Contract Time: 01/17/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(7) EURO PAINT, LLC (8) MONOKO, LLC 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0090 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (Str. No. 010-2022) 

(1) 

LS 

119,013.84000 119,013.84 50,000.00000 50,000.00  

0100 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (Str. No. 010-2024) 

(1) 

LS 

220,106.34000 220,106.34 50,000.00000 50,000.00  

0110 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (Str. No. 013-6258) 

(1) 

LS 

91,662.03000 91,662.03 50,000.00000 50,000.00  

0120 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (Str. No. 092-1090) 

(1) 

LS 

160,663.51000 160,663.51 50,000.00000 50,000.00  

0130 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (Str. No. 098-2062) 

(1) 

LS 

169,305.60000 169,305.60 50,000.00000 50,000.00  

0140 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (Str. No. 098-2063) 

(1) 

LS 

163,297.17000 163,297.17 50,000.00000 50,000.00  

0150 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (Str. No. 098-2064) 

(1) 

LS 

156,346.71000 156,346.71 50,000.00000 50,000.00  

0160 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (Str. No. 139-2819) 

(1) 

LS 

139,851.26000 139,851.26 50,000.00000 50,000.00  
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Contract ID: C0000121235B29 

Letting Date: October 25, 2023 

Call Order: K26 

Counties: 

District(s): 

Project(s): 

BLAND, BUCHANAN, TAZEWELL, WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE 

9999-961-737, BFP-961-1(149); 

Contract Time: 01/17/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(7) EURO PAINT, LLC (8) MONOKO, LLC 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0170 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(Str. No. 010-2022) 

(1) 

LS 

2,000.00000 2,000.00 2,000.00000 2,000.00  

0180 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(Str. No. 010-2024) 

(1) 

LS 

5,000.00000 5,000.00 2,000.00000 2,000.00  

0190 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(Str. No. 013-6258) 

(1) 

LS 

2,000.00000 2,000.00 2,000.00000 2,000.00  

0200 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(Str. No. 092-1090) 

(1) 

LS 

5,000.00000 5,000.00 2,000.00000 2,000.00  

0210 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(Str. No. 098-2062) 

(1) 

LS 

5,000.00000 5,000.00 2,000.00000 2,000.00  

0220 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(Str. No. 098-2063) 

(1) 

LS 

3,000.00000 3,000.00 2,000.00000 2,000.00  

0230 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(Str. No. 098-2064) 

(1) 

LS 

3,000.00000 3,000.00 2,000.00000 2,000.00  

0240 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(Str. No. 139-2819) 

(1) 

LS 

3,000.00000 3,000.00 2,000.00000 2,000.00  
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Contract ID: C0000121235B29 

Letting Date: October 25, 2023 

Call Order: K26 

Counties: 

District(s): 

Project(s): 

BLAND, BUCHANAN, TAZEWELL, WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE 

9999-961-737, BFP-961-1(149); 

Contract Time: 01/17/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(7) EURO PAINT, LLC (8) MONOKO, LLC 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0250 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (Str. No. 010-2022) 

(1) 

LS 

10,000.00000 10,000.00 5,000.00000 5,000.00  

0260 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (Str. No. 010-2024) 

(1) 

LS 

50,000.00000 50,000.00 5,000.00000 5,000.00  

0270 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (Str. No. 013-6258) 

(1) 

LS 

10,000.00000 10,000.00 5,000.00000 5,000.00  

0280 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (Str. No. 092-1090) 

(1) 

LS 

30,000.00000 30,000.00 5,000.00000 5,000.00  

0290 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (Str. No. 098-2062) 

(1) 

LS 

20,000.00000 20,000.00 5,000.00000 5,000.00  

0300 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (Str. No. 098-2063) 

(1) 

LS 

20,000.00000 20,000.00 5,000.00000 5,000.00  

0310 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (Str. No. 098-2064) 

(1) 

LS 

50,000.00000 50,000.00 5,000.00000 5,000.00  

0320 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (Str. No. 139-2819) 

(1) 

LS 

35,000.00000 35,000.00 5,000.00000 5,000.00  
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Contract ID: C0000121235B29 

Letting Date: October 25, 2023 

Call Order: K26 

Counties: 

District(s): 

Project(s): 

BLAND, BUCHANAN, TAZEWELL, WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE 

9999-961-737, BFP-961-1(149); 

Contract Time: 01/17/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(7) EURO PAINT, LLC (8) MONOKO, LLC 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
 
 

Section Totals: $3,324,616.16 $4,156,000.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$3,324,616.16 

 
 

$4,156,000.00 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$3,324,616.16 

 

 
$0.00 

$3,324,616.16 

$4,156,000.00 

 

 
$0.00 

$4,156,000.00 
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Contract ID: 

Letting Date: 

Call Order: 

C0000121235B29 

October 25, 2023 10:00 A.M. 

K26 

Counties: 

District(s): 

Project(s): 

BLAND, BUCHANAN, TAZEWELL, WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE 

9999-961-737, BFP-961-1(149); 

Contract Time: 01/17/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

I1006 INTERNATIONAL RIGGING GROUP, LLC $1,739,500.00 100.00% 

2 
 

O143 OLYMPUS PAINTING CONTRACTORS, INC. $2,252,150.00 129.47% 

3 
 

E989 ELITE CONTRACTORS,INC (Used in VA: ELITE 
CONSTRUCTORS OF VA) 

$2,492,928.00 143.31% 

4 
 

S1198 SAFFO CONTRACTORS, INC. $2,498,000.00 143.60% 

5 
 

M832 M & J CONSTRUCTION CO. OF PINELLAS COUNTY, 
INC. 

$2,812,400.00 161.68% 

6 
 

S1346 SOUTHERN ROAD & BRIDGE, LLC $3,225,000.00 185.40% 

7 
 

E928 EURO PAINT, LLC $3,324,616.16 191.12% 

8 
 

M481 MONOKO, LLC $4,156,000.00 238.92% 
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Contract ID: C0000122452B41 

Letting Date: October 25, 2023 

Call Order: K27 

Counties: 

District(s): 

Project(s): 

AMHERST, CAMPBELL 

LYNCHBURG / DISTRICTWIDE OR OFFICE 

(NFO) 9999-963-621, B642, BFP-963-3(077); (NFO) 9999-963-621, B643, BFP- 
963-3(077); (NFO) 9999-963-621, B641, BFP-963-3(077); 

Contract Time: 11/30/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE STRUCTURE RECOATING 

Line No / Item ID 

Item Description 

(1) SOUTHERN ROAD & 
BRIDGE, LLC 

(2) ELITE CONTRACTORS,INC 
(Used in VA: ELITE 

CONSTRUCTORS OF VA) 

(3) TITAN INDUSTRIAL 
SERVICES, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 411SX20-0004 

NS RECOAT EX. STR. (STR. 
NO. 1047, TYPE B) 

(1) 

LS 

250,000.00000 250,000.00 195,000.00000 195,000.00 205,000.00000 205,000.00 

0020 411SX20-0004 

NS RECOAT EX. STR. (STR. 
NO. 1092, TYPE B) 

(1) 

LS 

250,000.00000 250,000.00 265,000.00000 265,000.00 205,000.00000 205,000.00 

0030 411SX20-0004 

NS RECOAT EX. STR. (STR. 
NO. 1093, TYPE B) 

(1) 

LS 

250,000.00000 250,000.00 265,000.00000 265,000.00 200,000.00000 200,000.00 

0040 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (STR. NO. 1047) 

(1) 

LS 

5,000.00000 5,000.00 80,000.00000 80,000.00 85,000.00000 85,000.00 

0050 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (STR. NO. 1092) 

(1) 

LS 

5,000.00000 5,000.00 55,000.00000 55,000.00 100,000.00000 100,000.00 

0060 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (STR. NO. 1093) 

(1) 

LS 

5,000.00000 5,000.00 55,000.00000 55,000.00 100,000.00000 100,000.00 
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Contract ID: C0000122452B41 

Letting Date: October 25, 2023 

Call Order: K27 

Counties: 

District(s): 

Project(s): 

AMHERST, CAMPBELL 

LYNCHBURG / DISTRICTWIDE OR OFFICE 

(NFO) 9999-963-621, B642, BFP-963-3(077); (NFO) 9999-963-621, B643, BFP- 
963-3(077); (NFO) 9999-963-621, B641, BFP-963-3(077); 

Contract Time: 11/30/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE STRUCTURE RECOATING 

Line No / Item ID 

Item Description 

(1) SOUTHERN ROAD & 
BRIDGE, LLC 

(2) ELITE CONTRACTORS,INC 
(Used in VA: ELITE 

CONSTRUCTORS OF VA) 

(3) TITAN INDUSTRIAL 
SERVICES, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0070 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(STR. NO. 1047, TYPE B) 

(1) 

LS 

5,000.00000 5,000.00 10,000.00000 10,000.00 2,000.00000 2,000.00 

0080 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(STR. NO. 1092, TYPE B) 

(1) 

LS 

5,000.00000 5,000.00 10,000.00000 10,000.00 2,500.00000 2,500.00 

0090 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(STR. NO. 1093, TYPE B) 

(1) 

LS 

5,000.00000 5,000.00 10,000.00000 10,000.00 2,500.00000 2,500.00 

0100 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (STR. NO. 1047) 

(1) 

LS 

25,000.00000 25,000.00 10,000.00000 10,000.00 50,000.00000 50,000.00 

0110 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (STR. NO. 1092) 

(1) 

LS 

25,000.00000 25,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00 

0120 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (STR. NO. 1093) 

(1) 

LS 

25,000.00000 25,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00 

 
 

Section Totals: $855,000.00 $975,000.00 $982,000.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$855,000.00 

 
 

$975,000.00 

 
 

$982,000.00 
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Contract ID: C0000122452B41 

Letting Date: October 25, 2023 

Call Order: K27 

Counties: 

District(s): 

Project(s): 

AMHERST, CAMPBELL 

LYNCHBURG / DISTRICTWIDE OR OFFICE 

(NFO) 9999-963-621, B642, BFP-963-3(077); (NFO) 9999-963-621, B643, BFP- 
963-3(077); (NFO) 9999-963-621, B641, BFP-963-3(077); 

Contract Time: 11/30/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE STRUCTURE RECOATING 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$855,000.00 

 

 
$0.00 

$855,000.00 

$975,000.00 

 

 
$0.00 

$975,000.00 

$982,000.00 

 

$0.00 

982,000.00 
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Contract ID: C0000122452B41 

Letting Date: October 25, 2023 

Call Order: K27 

Counties: 

District(s): 

Project(s): 

AMHERST, CAMPBELL 

LYNCHBURG / DISTRICTWIDE OR OFFICE 

(NFO) 9999-963-621, B642, BFP-963-3(077); (NFO) 9999-963-621, B643, BFP- 
963-3(077); (NFO) 9999-963-621, B641, BFP-963-3(077); 

Contract Time: 11/30/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE STRUCTURE RECOATING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) M & J CONSTRUCTION CO. 
OF PINELLAS COUNTY, INC. 

(5) ELITE INDUSTRIAL 
PAINTING, INC. 

(6) SAFFO CONTRACTORS, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0010 411SX20-0004 (1) 174,000.00000 174,000.00 352,000.00000 352,000.00 
 

450,000.00000 450,000.00 

NS RECOAT EX. STR. (STR. LS       

NO. 1047, TYPE B)       

0020 411SX20-0004 (1) 290,000.00000 290,000.00 352,000.00000 352,000.00  160,000.00000 160,000.00 

NS RECOAT EX. STR. (STR. LS       

NO. 1092, TYPE B)       

0030 411SX20-0004 (1) 290,000.00000 290,000.00 352,000.00000 352,000.00  160,000.00000 160,000.00 

NS RECOAT EX. STR. (STR. LS       

NO. 1093, TYPE B)       

0040 411SX20-0005 (1) 30,000.00000 30,000.00 78,000.00000 78,000.00  505,000.00000 505,000.00 

NS ENV. PROT. & HEALTH & LS       

SAFETY (STR. NO. 1047)       

0050 411SX20-0005 (1) 30,000.00000 30,000.00 93,000.00000 93,000.00  175,000.00000 175,000.00 

NS ENV. PROT. & HEALTH & LS       

SAFETY (STR. NO. 1092)       

0060 411SX20-0005 (1) 30,000.00000 30,000.00 92,000.00000 92,000.00  175,000.00000 175,000.00 

NS ENV. PROT. & HEALTH & LS       

SAFETY (STR. NO. 1093)       

0070 411SX20-0006 (1) 7,000.00000 7,000.00 14,000.00000 14,000.00  20,000.00000 20,000.00 

NS DISPOSAL OF MATERIAL LS       

(STR. NO. 1047, TYPE B)       
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Contract ID: C0000122452B41 

Letting Date: October 25, 2023 

Call Order: K27 

Counties: 

District(s): 

Project(s): 

AMHERST, CAMPBELL 

LYNCHBURG / DISTRICTWIDE OR OFFICE 

(NFO) 9999-963-621, B642, BFP-963-3(077); (NFO) 9999-963-621, B643, BFP- 
963-3(077); (NFO) 9999-963-621, B641, BFP-963-3(077); 

Contract Time: 11/30/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE STRUCTURE RECOATING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) M & J CONSTRUCTION CO. 
OF PINELLAS COUNTY, INC. 

(5) ELITE INDUSTRIAL 
PAINTING, INC. 

(6) SAFFO CONTRACTORS, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0080 411SX20-0006 (1) 7,000.00000 7,000.00 14,000.00000 14,000.00 
 

7,500.00000 7,500.00 

NS DISPOSAL OF MATERIAL LS       

(STR. NO. 1092, TYPE B)       

0090 411SX20-0006 (1) 7,000.00000 7,000.00 14,000.00000 14,000.00  7,500.00000 7,500.00 

NS DISPOSAL OF MATERIAL LS       

(STR. NO. 1093, TYPE B)       

0100 512SP20-0002 (1) 89,000.00000 89,000.00 12,867.00000 12,867.00  20,000.00000 20,000.00 

NS MAINTENANCE OF LS       

TRAFFIC (STR. NO. 1047)       

0110 512SP20-0002 (1) 89,000.00000 89,000.00 12,000.00000 12,000.00  10,000.00000 10,000.00 

NS MAINTENANCE OF LS       

TRAFFIC (STR. NO. 1092)       

0120 512SP20-0002 (1) 89,000.00000 89,000.00 12,000.00000 12,000.00  10,000.00000 10,000.00 

NS MAINTENANCE OF LS       

TRAFFIC (STR. NO. 1093)       

Section Totals: $1,132,000.00  $1,397,867.00   $1,700,000.00 

Life Cycle Costs:       

Section Total with LCC: $1,132,000.00  $1,397,867.00   $1,700,000.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

   

$1,132,000.00 

 

 
$0.00 

$1,397,867.00 

 

 
$0.00 

$1,700,000.00 

 

 
$0.00 
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Contract ID: C0000122452B41 

Letting Date: October 25, 2023 

Call Order: K27 

Counties: 

District(s): 

Project(s): 

AMHERST, CAMPBELL 

LYNCHBURG / DISTRICTWIDE OR OFFICE 

(NFO) 9999-963-621, B642, BFP-963-3(077); (NFO) 9999-963-621, B643, BFP- 
963-3(077); (NFO) 9999-963-621, B641, BFP-963-3(077); 

Contract Time: 11/30/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE STRUCTURE RECOATING 

Contract Grand Totals $1,132,000.00 $1,397,867.00 1,700,000.00 

( ) indicates item is bid as Lump Sum 



Date Printed: 11/20/2023 
 

Vendor Ranking Page 1 of 1 
 

 

Contract ID: 

Letting Date: 

Call Order: 

C0000122452B41 

October 25, 2023 10:00 A.M. 

K27 

Counties: 

District(s): 

Project(s): 

AMHERST, CAMPBELL 

LYNCHBURG / DISTRICTWIDE OR OFFICE 

(NFO) 9999-963-621, B642, BFP-963-3(077); (NFO) 9999-963-621, B643, BFP- 
963-3(077); (NFO) 9999-963-621, B641, BFP-963-3(077); 

Contract Time: 11/30/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE STRUCTURE RECOATING 
 

  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

S1346 SOUTHERN ROAD & BRIDGE, LLC $855,000.00 100.00% 

2 
 

E989 ELITE CONTRACTORS,INC (Used in VA: ELITE 
CONSTRUCTORS OF VA) 

$975,000.00 114.04% 

3 
 

T567 TITAN INDUSTRIAL SERVICES, INC. $982,000.00 114.85% 

4 
 

M832 M & J CONSTRUCTION CO. OF PINELLAS COUNTY, 
INC. 

$1,132,000.00 132.40% 

5 
 

E1053 ELITE INDUSTRIAL PAINTING, INC. $1,397,867.00 163.49% 

6 
 

S1198 SAFFO CONTRACTORS, INC. $1,700,000.00 198.83% 
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Contract ID: C0000118787B06 

Letting Date: October 25, 2023 

Call Order: K28 

Counties: 

District(s): 

Project(s): 

LOUDOUN 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

0611-053-230, B606, STP-5B01 (327); 

Contract Time: 05/09/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

(3) SAGRES CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

12,540.00000 12,540.00 30,000.00000 30,000.00 450,000.00000 450,000.00 

0020 302SD20-0023 

15" PIPE 

45.000 

LF 

100.00000 4,500.00 250.00000 11,250.00 210.29000 9,463.05 

0030 302SD20-0655 

DROP INLET DI-13 TY.I 

2.000 

EA 

4,250.00000 8,500.00 7,000.00000 14,000.00 7,992.19000 15,984.38 

0040 303SD20-0001 

REGULAR EXCAVATION 

61.000 

CY 

94.00000 5,734.00 80.00000 4,880.00 54.49000 3,323.89 

0050 303SD20-0007 

BORROW EXCAVATION 

330.000 

CY 

83.00000 27,390.00 100.00000 33,000.00 67.44000 22,255.20 

0060 303SD20-0022 

CHECK DAM ROCK TY. I 

7.000 

EA 

875.00000 6,125.00 700.00000 4,900.00 411.54000 2,880.78 

0070 303SD20-0023 

CHECK DAM ROCK TY. II 

2.000 

EA 

780.00000 1,560.00 900.00000 1,800.00 4,696.04000 9,392.08 

0080 303SD20-0028 

DEWATERING BASIN EC-8 

2.000 

EA 

2,940.00000 5,880.00 3,000.00000 6,000.00 9,951.29000 19,902.58 
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Contract ID: C0000118787B06 

Letting Date: October 25, 2023 

Call Order: K28 

Counties: 

District(s): 

Project(s): 

LOUDOUN 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

0611-053-230, B606, STP-5B01 (327); 

Contract Time: 05/09/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

(3) SAGRES CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0090 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

825.000 

CY 

0.10000 82.50 5.00000 4,125.00 45.42000 37,471.50 

0100 303SD20-0031 

INLET PROTECTION TYPE B 

2.000 

EA 

715.00000 1,430.00 450.00000 900.00 638.13000 1,276.26 

0110 303SD20-0033 

TEMP. SILT FENCE TYPE B 

2,456.000 

LF 

11.00000 27,016.00 12.00000 29,472.00 6.13000 15,055.28 

0120 303SX20-0012 

UTILITY TEST PIT UNPAVED 

5.000 

EA 

470.00000 2,350.00 600.00000 3,000.00 287.95000 1,439.75 

0130 303SX20-0013 

UTILITY TEST PIT ASPHALT 
CONCRETE 

5.000 

EA 

685.00000 3,425.00 1,000.00000 5,000.00 466.98000 2,334.90 

0140 305SD20-0005 

SELECT MATL. TY. I MIN. CBR- 
30 

50.000 

TON 

75.00000 3,750.00 85.00000 4,250.00 64.67000 3,233.50 

0150 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

80.000 

TON 

82.00000 6,560.00 175.00000 14,000.00 99.24000 7,939.20 

0160 315SD20-0008 

ASPHALT CONCRETE TY. SM- 
9.5D CONST 

140.000 

TON 

290.00000 40,600.00 300.00000 42,000.00 264.56000 37,038.40 
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Contract ID: C0000118787B06 

Letting Date: October 25, 2023 

Call Order: K28 

Counties: 

District(s): 

Project(s): 

LOUDOUN 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

0611-053-230, B606, STP-5B01 (327); 

Contract Time: 05/09/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

(3) SAGRES CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0170 315SD20-0010 

ASPHALT CONCRETE TY. BM- 
25.0A CONST 

70.000 

TON 

270.00000 18,900.00 550.00000 38,500.00 264.56000 18,519.20 

0180 315SX20-0011 

NS SAW-CUT ASPH CONC 
SAW-CUT 

50.000 

LF 

10.00000 500.00 18.00000 900.00 8.23000 411.50 

0190 401SD20-0002 

SELECT BACKFILL ABUTMENT 
ZONE 

870.000 

TON 

62.50000 54,375.00 75.00000 65,250.00 83.29000 72,462.30 

0200 401SD20-0004 

GEOCOMPOSITE WALL DRAIN 

30.000 

SY 

52.50000 1,575.00 65.00000 1,950.00 99.73000 2,991.90 

0210 401SD20-0005 

PIPE UNDERDRAIN 6" CONST. 

120.000 

LF 

23.75000 2,850.00 22.00000 2,640.00 159.19000 19,102.80 

0220 401SD20-0007 

COFFERDAM 

2.000 

EA 

26,850.00000 53,700.00 35,000.00000 70,000.00 60,161.04000 120,322.08 

0230 401SD20-0009 

STRUCTURE EXCAVATION 
MAINT. 

533.000 

CY 

105.00000 55,965.00 80.00000 42,640.00 160.08000 85,322.64 

0240 404SD20-0006 

CONC. CL. A4 LTWEIGHT, SPR. 
STRUCT. CONST. 

162.300 

CY 

2,015.00000 327,034.50 1,656.60000 268,866.18 2,896.92000 470,170.12 
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Contract ID: C0000118787B06 

Letting Date: October 25, 2023 

Call Order: K28 

Counties: 

District(s): 

Project(s): 

LOUDOUN 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

0611-053-230, B606, STP-5B01 (327); 

Contract Time: 05/09/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

(3) SAGRES CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0250 404SD20-0019 

COVER DEPTH SURVEY 
MAINT. 

610.000 

SY 

7.12000 4,343.20 15.00000 9,150.00 32.65000 19,916.50 

0260 404SD20-0020 

BRIDGE DECK GROOVING 
MAINT. 

610.000 

SY 

14.50000 8,845.00 30.00000 18,300.00 39.68000 24,204.80 

0270 404SD20-0021 

CONCRETE CLASS A3 
SUBSTRUCT. MAINT. 

35.900 

CY 

1,860.00000 66,774.00 1,616.00000 58,014.40 2,057.70000 73,871.43 

0280 406SD20-0011 

CR REINF. STEEL CL. I SPR. 
STRUCT. MAINT. 

45,560.000 

LB 

4.95000 225,522.00 3.35000 152,626.00 4.52000 205,931.20 

0290 406SD20-0019 

REINFORCING STEEL 
SUBSTRUCT. MAINT. 

7,200.000 

LB 

2.00000 14,400.00 1.45000 10,440.00 1.63000 11,736.00 

0300 407SD20-0007 

STR.ST.PLATE GIRDER ASTM 
A709 GR.50W 

(1) 

LS 

865,000.00000 865,000.00 732,000.00000 732,000.00 1,067,490.03000 1,067,490.03 

0310 410SD20-0034 

RAILING KANSAS CORRAL 27" 
W/CURB MAINT. 

356.000 

LF 

280.00000 99,680.00 253.00000 90,068.00 1,234.62000 439,524.72 
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Contract ID: C0000118787B06 

Letting Date: October 25, 2023 

Call Order: K28 

Counties: 

District(s): 

Project(s): 

LOUDOUN 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

0611-053-230, B606, STP-5B01 (327); 

Contract Time: 05/09/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

(3) SAGRES CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0320 412SD20-0055 

EMBEDDED GALVANIC 
ANODES 

166.000 

EA 

46.00000 7,636.00 40.00000 6,640.00 100.65000 16,707.90 

0330 412SD20-0061 

CONCRETE SUBSTRUCT. 
SURFACE REPAIR 

22.000 

SY 

1,415.00000 31,130.00 1,500.00000 33,000.00 6,155.47000 135,420.34 

0340 412SX20-0002 

NS CONC. SURFACE COLOR 
COATING B606 

(1) 

LS 

16,900.00000 16,900.00 20,000.00000 20,000.00 32,923.24000 32,923.24 

0350 413SX20-0005 

NS REM. PORT.OF EX.STR. 
(STR. NO. 6439) 

(1) 

LS 

300,000.00000 300,000.00 500,000.00000 500,000.00 673,670.03000 673,670.03 

0360 414SD20-0001 

EROSION CTRL. STONE CL. 
A1, EC-1 

4.000 

TON 

400.00000 1,600.00 180.00000 720.00 509.71000 2,038.84 

0370 414SD20-0055 

DRY RIPRAP CL. A1 20" 

102.000 

TON 

105.00000 10,710.00 90.00000 9,180.00 222.15000 22,659.30 

0380 414SD20-0057 

DRY RIPRAP CL.II 38" 

1,214.000 

TON 

95.00000 115,330.00 68.88000 83,620.32 117.41000 142,535.74 
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Contract ID: C0000118787B06 

Letting Date: October 25, 2023 

Call Order: K28 

Counties: 

District(s): 

Project(s): 

LOUDOUN 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

0611-053-230, B606, STP-5B01 (327); 

Contract Time: 05/09/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

(3) SAGRES CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0390 430SX20-0001 

NS NBIS ACCESS, UNDER 
BRIDGE (STR. NO. 6439) 

2.000 

DAY 

350.00000 700.00 8,000.00000 16,000.00 3,115.95000 6,231.90 

0400 432SD20-0001 

ELASTIC INCLUSION 

4.000 

CY 

965.00000 3,860.00 1,000.00000 4,000.00 371.43000 1,485.72 

0410 502SD20-0004 

PAVED DITCH PG-5 

10.000 

SY 

378.00000 3,780.00 145.00000 1,450.00 593.98000 5,939.80 

0420 502SD20-0014 

CURB, STD. CG-3 

130.000 

LF 

47.00000 6,110.00 50.00000 6,500.00 146.98000 19,107.40 

0430 504SD20-0010 

CONCRETE CLASS A-3 MISC 

1.000 

CY 

1,150.00000 1,150.00 3,500.00000 3,500.00 2,452.67000 2,452.67 

0440 505SD20-0009 

REMOVE EX. GUARDRAIL 
TERMINAL 

2.000 

EA 

500.00000 1,000.00 575.00000 1,150.00 4,115.41000 8,230.82 

0450 505SD20-0011 

GUARDRAIL GR-MGS1 

700.000 

LF 

38.00000 26,600.00 30.00000 21,000.00 58.79000 41,153.00 

0460 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

4.000 

EA 

3,800.00000 15,200.00 3,910.00000 15,640.00 5,879.15000 23,516.60 
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Contract ID: C0000118787B06 

Letting Date: October 25, 2023 

Call Order: K28 

Counties: 

District(s): 

Project(s): 

LOUDOUN 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

0611-053-230, B606, STP-5B01 (327); 

Contract Time: 05/09/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

(3) SAGRES CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0470 505SD20-0055 

FIXED OBJECT ATTACH. GR- 
FOA-5 

4.000 

EA 

4,200.00000 16,800.00 4,255.00000 17,020.00 5,879.15000 23,516.60 

0480 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

968.000 

LF 

4.35000 4,210.80 3.50000 3,388.00 23.52000 22,767.36 

0490 508SD20-0002 

DEMO. OF PVMT. 
COMBINATION 

144.000 

SY 

23.00000 3,312.00 45.00000 6,480.00 27.55000 3,967.20 

0500 510SX20-0040 

NS REMOVE EXIST. REMOVE 
EXISTING SCHOOL FLASHING 
BEACON 

3.000 

EA 

730.00000 2,190.00 3,000.00000 9,000.00 881.87000 2,645.61 

0510 511SD20-0001 

ALLAYING DUST 

792.000 

HR 

1.30000 1,029.60 1.00000 792.00 66.38000 52,572.96 

0520 512SD20-0007 

IMPACT ATTEN.SER. TY. 1 TL- 
3, >=40 MPH 

4.000 

EA 

7,030.00000 28,120.00 13,000.00000 52,000.00 9,347.85000 37,391.40 

0530 512SD20-0012 

TYPE 3 BARRICADE 4' 

4.000 

EA 

300.00000 1,200.00 400.00000 1,600.00 456.97000 1,827.88 
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Contract ID: C0000118787B06 

Letting Date: October 25, 2023 

Call Order: K28 

Counties: 

District(s): 

Project(s): 

LOUDOUN 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

0611-053-230, B606, STP-5B01 (327); 

Contract Time: 05/09/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

(3) SAGRES CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0540 512SD20-0014 

TEMPORARY SIGN 

879.000 

SF 

21.00000 18,459.00 22.00000 19,338.00 31.16000 27,389.64 

0550 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

5,148.000 

HR 

1.50000 7,722.00 1.00000 5,148.00 18.70000 96,267.60 

0560 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

9,504.000 

DAY 

0.75000 7,128.00 1.00000 9,504.00 3.36000 31,933.44 

0570 512SD20-0027 

FLAGGER SERVICE 

6,336.000 

HR 

1.00000 6,336.00 1.00000 6,336.00 27.90000 176,774.40 

0580 512SD20-0031 

TRAFFIC BARRIER SER. 
CONC. MB-7D PC 

237.000 

LF 

56.50000 13,390.50 78.00000 18,486.00 64.61000 15,312.57 

0590 512SD20-0061 

TEMP. PVMT MRKG TY. D, CL. 
III, 4" 

2,216.000 

LF 

3.25000 7,202.00 4.20000 9,307.20 3.53000 7,822.48 

0600 512SD20-0063 

TEMP. PVMT MRKG TY. D, CL. 
III, 8" 

282.000 

LF 

4.50000 1,269.00 6.65000 1,875.30 5.88000 1,658.16 
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Contract ID: C0000118787B06 

Letting Date: October 25, 2023 

Call Order: K28 

Counties: 

District(s): 

Project(s): 

LOUDOUN 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

0611-053-230, B606, STP-5B01 (327); 

Contract Time: 05/09/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

(3) SAGRES CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0610 512SD20-0065 

TEMP. PVMT MRKG TY. D, CL. 
III, 24" 

41.000 

LF 

23.00000 943.00 21.00000 861.00 11.76000 482.16 

0620 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

3,168.000 

DAY 

3.50000 11,088.00 1.00000 3,168.00 12.46000 39,473.28 

0630 513SD20-0001 

MOBILIZATION 

(1) 

LS 

170,000.00000 170,000.00 240,000.00000 240,000.00 240,000.00000 240,000.00 

0640 515SD20-0004 

FLEXIBLE PAVE.PLANING 0"-2" 

420.000 

SY 

26.00000 10,920.00 40.00000 16,800.00 17.64000 7,408.80 

0650 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

18,385.00000 18,385.00 40,000.00000 40,000.00 32,805.66000 32,805.66 

0660 602SD20-0002 

TOPSOIL CLASS A 

67.000 

CY 

40.00000 2,680.00 30.00000 2,010.00 47.66000 3,193.22 

0670 602SD20-0004 

TOPSOIL CLASS B 

67.000 

CY 

86.00000 5,762.00 40.00000 2,680.00 91.29000 6,116.43 

0680 603SD20-0002 

TEMPORARY SEED 

37.500 

LB 

22.00000 825.00 10.00000 375.00 16.43000 616.13 
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Contract ID: C0000118787B06 

Letting Date: October 25, 2023 

Call Order: K28 

Counties: 

District(s): 

Project(s): 

LOUDOUN 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

0611-053-230, B606, STP-5B01 (327); 

Contract Time: 05/09/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

(3) SAGRES CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0690 603SD20-0003 

REGULAR SEED 

46.880 

LB 

26.50000 1,242.32 10.00000 468.80 14.39000 674.60 

0700 603SD20-0004 

OVERSEEDING 

37.500 

LB 

10.00000 375.00 10.00000 375.00 16.43000 616.13 

0710 603SD20-0007 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 1 

6,050.000 

SY 

1.35000 8,167.50 3.00000 18,150.00 3.63000 21,961.50 

0720 603SD20-0014 

FERTILIZER NITROGEN - N 

20.000 

LB 

10.00000 200.00 6.00000 120.00 5.88000 117.60 

0730 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

24.000 

LB 

10.00000 240.00 6.00000 144.00 5.88000 141.12 

0740 603SD20-0016 

FERTILIZER POTASSIUM - K 

12.000 

LB 

10.00000 120.00 6.00000 72.00 5.88000 70.56 

0750 603SD20-0017 

LIME 

4.600 

TON 

290.00000 1,334.00 300.00000 1,380.00 258.68000 1,189.93 

0760 605SX20-0013 

NS LANDSCAPE PERMANENT 
VEGETATIVE COVER 

(1) 

LS 

7,250.00000 7,250.00 15,000.00000 15,000.00 17,637.45000 17,637.45 
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Contract ID: C0000118787B06 

Letting Date: October 25, 2023 

Call Order: K28 

Counties: 

District(s): 

Project(s): 

LOUDOUN 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

0611-053-230, B606, STP-5B01 (327); 

Contract Time: 05/09/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

(3) SAGRES CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0770 606SD20-0005 

ROLLED EROSION CTRL 
PRODUCT EC-3 TYPE 1 

217.000 

SY 

4.00000 868.00 9.00000 1,953.00 12.59000 2,732.03 

0780 700SD20-0003 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

5.000 

EA 

75.00000 375.00 800.00000 4,000.00 978.59000 4,892.95 

0790 700SX20-0008 

NS TRAFFIC SIGNALIZATION 
TEMPORARY TRAFFIC 
CONTROL SIGNAL 

(1) 

LS 

87,500.00000 87,500.00 316,250.00000 316,250.00 589,146.99000 589,146.99 

0800 703SD20-0045 

REMOVE EXISTING 
FOUNDATION 

3.000 

EA 

320.00000 960.00 3,450.00000 10,350.00 978.70000 2,936.10 

0810 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

800.000 

LF 

3.50000 2,800.00 3.00000 2,400.00 3.53000 2,824.00 

0820 704SD20-0030 

TYPE B CLASS VI CONTRAST 
PVMT LINE MRKG 4" 

690.000 

LF 

8.25000 5,692.50 11.50000 7,935.00 3.53000 2,435.70 

 
 

Section Totals: $2,954,708.42 $3,337,088.20 $5,884,360.91 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$2,954,708.42 

 
 

$3,337,088.20 

 
 

$5,884,360.91 
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Contract ID: C0000118787B06 

Letting Date: October 25, 2023 

Call Order: K28 

Counties: 

District(s): 

Project(s): 

LOUDOUN 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

0611-053-230, B606, STP-5B01 (327); 

Contract Time: 05/09/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$2,954,708.42 

 

 
$0.00 

$2,954,708.42 

$3,337,088.20 

 

 
$0.00 

$3,337,088.20 

$5,884,360.91 

 

$0.00 

5,884,360.91 
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Contract ID: 

Letting Date: 

Call Order: 

C0000118787B06 

October 25, 2023 10:00 A.M. 

K28 

Counties: 

District(s): 

Project(s): 

LOUDOUN 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

0611-053-230, B606, STP-5B01 (327); 

Contract Time: 05/09/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

M640 MARTINS CONSTRUCTION CORP. $2,954,708.42 100.00% 

2 
 

F034 FORT MYER CONSTRUCTION CORPORATION $3,337,088.20 112.94% 

3  S1016 SAGRES CONSTRUCTION CORPORATION $5,884,360.91 199.15% 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 105SP20-0002 

NS CONST REC DOCS SWM 
FACILITY CONSTRUCTION 
RECORD DOCUMENTS (AS 
BUILT) 

(1) 

LS 

2,364.00000 2,364.00 18,594.00000 18,594.00 5,000.00000 5,000.00 

0020 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

33,427.00000 33,427.00 80,000.81000 80,000.81 30,000.00000 30,000.00 

0030 302SD20-0013 

ENDWALL EW-12 

3.000 

EA 

1,170.00000 3,510.00 1,133.00000 3,399.00 1,750.00000 5,250.00 

0040 302SD20-0025 

15" CONC. PIPE 

34.000 

LF 

75.00000 2,550.00 202.00000 6,868.00 175.00000 5,950.00 

0050 302SD20-0027 

15" STORM SEWER PIPE 

1,006.000 

LF 

74.50000 74,947.00 178.00000 179,068.00 160.00000 160,960.00 

0060 302SD20-0032 

18" STORM SEWER PIPE 

758.000 

LF 

93.60000 70,948.80 162.50000 123,175.00 185.00000 140,230.00 

0070 302SD20-0041 

24" STORM SEWER PIPE 

63.000 

LF 

117.50000 7,402.50 220.00000 13,860.00 280.00000 17,640.00 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 302SD20-0061 

36" STORM SEWER PIPE 

17.000 

LF 

293.00000 4,981.00 396.00000 6,732.00 415.00000 7,055.00 

0090 302SD20-0135 

30" X 19" ELLIPTICAL CONC. 
PIPE 

228.000 

LF 

168.00000 38,304.00 213.50000 48,678.00 285.00000 64,980.00 

0100 302SD20-0198 

15" END SECTION ES-1 OR 2 

2.000 

EA 

1,310.00000 2,620.00 1,584.00000 3,168.00 1,200.00000 2,400.00 

0110 302SD20-0311 

DROP INLET DI-3B,L=4' 

7.000 

EA 

5,220.00000 36,540.00 6,351.50000 44,460.50 7,500.00000 52,500.00 

0120 302SD20-0312 

DROP INLET DI-3B,L=6' 

6.000 

EA 

5,650.00000 33,900.00 6,751.50000 40,509.00 8,000.00000 48,000.00 

0130 302SD20-0313 

DROP INLET DI-3B,L=8' 

4.000 

EA 

6,470.00000 25,880.00 7,330.00000 29,320.00 8,900.00000 35,600.00 

0140 302SD20-0314 

DROP INLET DI-3B,L=10' 

1.000 

EA 

6,960.00000 6,960.00 10,647.00000 10,647.00 9,500.00000 9,500.00 

0150 302SD20-0330 

DROP INLET DI-3C,L=8' 

1.000 

EA 

5,870.00000 5,870.00 7,391.00000 7,391.00 8,200.00000 8,200.00 

0160 302SD20-0446 

DROP INLET DI-5 

2.000 

EA 

5,990.00000 11,980.00 8,383.50000 16,767.00 9,750.00000 19,500.00 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0170 302SD20-0447 

DROP INLET DI-7 

1.000 

EA 

4,350.00000 4,350.00 5,813.00000 5,813.00 7,180.00000 7,180.00 

0180 302SD20-0661 

MANHOLE MH-2 

11.000 

LF 

1,169.00000 12,859.00 1,879.00000 20,669.00 1,000.00000 11,000.00 

0190 302SD20-0662 

MANHOLE MH-1 OR 2 

33.000 

LF 

721.00000 23,793.00 898.50000 29,650.50 1,350.00000 44,550.00 

0200 302SD20-0663 

FRAME & COVER MH-1 

7.000 

EA 

835.00000 5,845.00 1,196.50000 8,375.50 1,000.00000 7,000.00 

0210 302SD20-0673 

STORMWATER 
MAN.DRAIN.STR.SWM-1 

7.000 

LF 

1,435.00000 10,045.00 1,854.50000 12,981.50 1,750.00000 12,250.00 

0220 303SD20-0001 

REGULAR EXCAVATION 

2,445.000 

CY 

65.70000 160,636.50 65.00000 158,925.00 65.00000 158,925.00 

0230 303SD20-0007 

BORROW EXCAVATION 

4,142.000 

CY 

30.77000 127,449.34 27.50000 113,905.00 55.00000 227,810.00 

0240 303SD20-0019 

EROSION CONTROL MULCH 

1,259.000 

SY 

1.60000 2,014.40 2.75000 3,462.25 3.50000 4,406.50 

0250 303SD20-0023 

CHECK DAM ROCK TY. II 

16.000 

EA 

275.00000 4,400.00 566.50000 9,064.00 400.00000 6,400.00 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0260 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

909.000 

CY 

1.00000 909.00 5.00000 4,545.00 25.00000 22,725.00 

0270 303SD20-0030 

INLET PROTECTION TYPE A 

3.000 

EA 

540.00000 1,620.00 551.00000 1,653.00 650.00000 1,950.00 

0280 303SD20-0031 

INLET PROTECTION TYPE B 

19.000 

EA 

121.00000 2,299.00 664.50000 12,625.50 720.00000 13,680.00 

0290 303SD20-0034 

TEMP. SILT FENCE TYPE A 

2,206.000 

LF 

3.95000 8,713.70 6.25000 13,787.50 3.15000 6,948.90 

0300 303SD20-0036 

STORM WATER MAN. BASIN 
EXCAV. 

1,773.000 

CY 

18.50000 32,800.50 16.50000 29,254.50 20.00000 35,460.00 

0310 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

3,625.000 

TON 

34.00000 123,250.00 51.50000 186,687.50 50.00000 181,250.00 

0320 315SD20-0004 

ASPHALT CONCRETE TY. IM- 
19.0A CONST 

921.000 

TON 

128.00000 117,888.00 151.00000 139,071.00 125.00000 115,125.00 

0330 315SD20-0008 

ASPHALT CONCRETE TY. SM- 
9.5D CONST 

927.000 

TON 

132.00000 122,364.00 165.00000 152,955.00 125.00000 115,875.00 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0340 315SD20-0010 

ASPHALT CONCRETE TY. BM- 
25.0A CONST 

1,223.000 

TON 

123.00000 150,429.00 133.00000 162,659.00 125.00000 152,875.00 

0350 315SD20-0052 

RUMBLE STRIP SINUSOIDAL 
ASPHALT 

871.000 

LF 

11.30000 9,842.30 17.50000 15,242.50 15.00000 13,065.00 

0360 315SX20-0011 

NS SAW-CUT ASPH CONC 1.5" 
DEPTH 

255.000 

LF 

3.00000 765.00 10.50000 2,677.50 3.00000 765.00 

0370 315SX20-0011 

NS SAW-CUT ASPH CONC 
FULL DEPTH 

3,463.000 

LF 

1.92000 6,648.96 5.25000 18,180.75 3.00000 10,389.00 

0380 316SX20-0003 

NS HYDRAULIC CEM. CONC. 
TRUCK APRON 

651.000 

SY 

325.00000 211,575.00 305.00000 198,555.00 315.00000 205,065.00 

0390 414SD20-0001 

EROSION CTRL. STONE CL. 
A1, EC-1 

24.000 

TON 

100.00000 2,400.00 157.00000 3,768.00 400.00000 9,600.00 

0400 414SD20-0008 

DRY RIPRAP CL. AI 

36.000 

TON 

80.00000 2,880.00 140.00000 5,040.00 55.00000 1,980.00 

0410 501SD20-0004 

UNDERDRAIN UD-4 

1,883.000 

LF 

19.15000 36,059.45 20.50000 38,601.50 30.00000 56,490.00 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0420 501SD20-0007 

CROSSDRAIN CD-2 

104.000 

LF 

87.70000 9,120.80 200.50000 20,852.00 70.00000 7,280.00 

0430 501SD20-0009 

OUTLET PIPE 

69.000 

LF 

16.48000 1,137.12 5.00000 345.00 25.00000 1,725.00 

0440 502SD20-0011 

CURB, STD. CG-2 

233.000 

LF 

44.30000 10,321.90 47.50000 11,067.50 40.00000 9,320.00 

0450 502SD20-0012 

CURB, RADIAL CG-2 

264.000 

LF 

44.30000 11,695.20 56.50000 14,916.00 40.00000 10,560.00 

0460 502SD20-0014 

CURB, STD. CG-3 

191.000 

LF 

44.30000 8,461.30 48.00000 9,168.00 40.00000 7,640.00 

0470 502SD20-0015 

CURB, RADIAL CG-3 

484.000 

LF 

42.20000 20,424.80 45.50000 22,022.00 40.00000 19,360.00 

0480 502SD20-0024 

COMB. CURB & GUTTER, STD. 
CG-7 

1,291.000 

LF 

43.90000 56,674.90 48.50000 62,613.50 40.00000 51,640.00 

0490 502SD20-0025 

COMB. CURB & GUTTER, RAD. 
CG-7 

880.000 

LF 

44.40000 39,072.00 47.50000 41,800.00 40.00000 35,200.00 

0500 502SD20-0053 

MEDIAN STRIP MS-1 

680.000 

SY 

135.00000 91,800.00 204.50000 139,060.00 185.00000 125,800.00 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0510 504SD20-0001 

CONCRETE CLASS A3 MISC. 

13.000 

CY 

1,054.00000 13,702.00 1,468.50000 19,090.50 780.00000 10,140.00 

0520 504SD20-0002 

CG-12 DETECTABLE 
WARNING SURFACE 

28.700 

SY 

556.00000 15,957.20 453.50000 13,015.45 500.00000 14,350.00 

0530 504SD20-0003 

HYDR. CEMENT CONC. 
SIDEWALK 4" 

253.000 

SY 

77.00000 19,481.00 85.00000 21,505.00 115.00000 29,095.00 

0540 504SD20-0005 

GEOTEXTILE DRAINAGE 
FABRIC 

78.000 

SY 

4.00000 312.00 7.25000 565.50 10.00000 780.00 

0550 508SD20-0001 

OBSCURING ROADWAY 

0.900 

UNIT 

375.00000 337.50 3,133.50000 2,820.15 935.00000 841.50 

0560 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

3,190.000 

SY 

8.78000 28,008.20 15.50000 49,445.00 20.00000 63,800.00 

0570 509SD20-0001 

FLOWABLE BACKFILL 

7.000 

CY 

700.00000 4,900.00 775.00000 5,425.00 525.00000 3,675.00 

0580    510SX20-0041 

NS REMOVE EXIST. EXIST. 
ADVERTISING SIGN (DEMO 
NO. D-701) 

(1) 

LS 

506.00000 506.00 534.50000 534.50 935.00000 935.00 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0590 510SX20-0041 

NS REMOVE EXIST. GAS 
STATION SIGN (DEMO NO. D- 
1) 

(1) 

LS 

1,800.00000 1,800.00 9,008.00000 9,008.00 10,500.00000 10,500.00 

0600 511SD20-0001 

ALLAYING DUST 

100.000 

HR 

5.00000 500.00 0.75000 75.00 85.00000 8,500.00 

0610 512SD20-0013 

TYPE 3 BARRICADE 8' 

10.000 

EA 

301.70000 3,017.00 546.00000 5,460.00 400.00000 4,000.00 

0620 512SD20-0014 

TEMPORARY SIGN 

462.000 

SF 

51.50000 23,793.00 62.50000 28,875.00 65.00000 30,030.00 

0630 512SD20-0015 

AGGREGATE MATERIAL NO. 
25 OR 26 

77.000 

TON 

55.60000 4,281.20 94.50000 7,276.50 55.00000 4,235.00 

0640 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

29,427.000 

DAY 

0.66000 19,421.82 0.75000 22,070.25 2.00000 58,854.00 

0650 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

1,008.000 

HR 

10.00000 10,080.00 8.50000 8,568.00 12.00000 12,096.00 

0660 512SD20-0027 

FLAGGER SERVICE 

2,496.000 

HR 

35.20000 87,859.20 30.00000 74,880.00 45.00000 112,320.00 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0670 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

10,430.000 

LF 

0.80000 8,344.00 2.25000 23,467.50 1.00000 10,430.00 

0680 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

935.000 

SF 

4.10000 3,833.50 15.00000 14,025.00 4.00000 3,740.00 

0690 512SD20-0044 

TEMP. PAVE. MARKER 1 WAY 

14.000 

EA 

10.00000 140.00 19.00000 266.00 9.00000 126.00 

0700 512SD20-0045 

TEMP. PAVE. MARKER 2 WAY 

114.000 

EA 

10.00000 1,140.00 19.00000 2,166.00 9.00000 1,026.00 

0710 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

7,255.000 

LF 

1.50000 10,882.50 2.75000 19,951.25 1.00000 7,255.00 

0720 512SD20-0048 

TEMP. PVMT MRKG TY. A, 8" 

4,845.000 

LF 

1.25000 6,056.25 2.75000 13,323.75 1.00000 4,845.00 

0730 512SD20-0050 

TEMP. PVMT MRKG TY. A, 24" 

347.000 

LF 

6.39000 2,217.33 13.50000 4,684.50 6.00000 2,082.00 

0740 512SD20-0052 

TEMP. PVMT. SYMB. MRKG 
SNGL TURN ARROW TY. A 

7.000 

EA 

82.50000 577.50 101.50000 710.50 100.00000 700.00 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0750 512SD20-0061 

TEMP. PVMT MRKG TY. D, CL. 
III, 4" 

540.000 

LF 

1.93000 1,042.20 11.50000 6,210.00 2.25000 1,215.00 

0760 512SD20-0063 

TEMP. PVMT MRKG TY. D, CL. 
III, 8" 

86.000 

LF 

3.03000 260.58 24.50000 2,107.00 5.00000 430.00 

0770 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 
PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

282.000 

DAY 

40.00000 11,280.00 45.00000 12,690.00 135.00000 38,070.00 

0780 513SD20-0001 

MOBILIZATION 

(1) 

LS 

86,500.00000 86,500.00 201,700.00000 201,700.00 200,000.00000 200,000.00 

0790 514SX20-0001 

NS FIELD OFFICE TYPE 1 
MODIFIED 

11.000 

MO 

5,000.00000 55,000.00 3,500.00000 38,500.00 2,000.00000 22,000.00 

0800 515SD20-0004 

FLEXIBLE PAVE.PLANING 0"-2" 

8,965.000 

SY 

4.90000 43,928.50 5.00000 44,825.00 4.30000 38,549.50 

0810 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

109,860.00000 109,860.00 36,837.00000 36,837.00 65,000.00000 65,000.00 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0820 521SD20-0001 

MAILBOX POST, SINGLE 

1.000 

EA 

566.00000 566.00 393.00000 393.00 400.00000 400.00 

0830 602SD20-0001 

TOPSOIL CLASS A 2" 

2.720 

ACRE 

11,920.00000 32,422.40 11,783.00000 32,049.76 9,500.00000 25,840.00 

0840 602SD20-0004 

TOPSOIL CLASS B 

65.000 

CY 

68.20000 4,433.00 100.50000 6,532.50 150.00000 9,750.00 

0850 603SD20-0002 

TEMPORARY SEED 

852.000 

LB 

8.30000 7,071.60 10.00000 8,520.00 15.00000 12,780.00 

0860 603SD20-0003 

REGULAR SEED 

1,050.000 

LB 

7.61000 7,990.50 9.50000 9,975.00 15.00000 15,750.00 

0870 603SD20-0004 

OVERSEEDING 

840.000 

LB 

4.86000 4,082.40 6.00000 5,040.00 8.00000 6,720.00 

0880 603SD20-0005 

LEGUME SEED 

1.000 

LB 

12.10000 12.10 14.50000 14.50 40.00000 40.00 

0890 603SD20-0006 

LEGUME OVERSEEDING 

1.000 

LB 

9.90000 9.90 12.00000 12.00 40.00000 40.00 

0900 603SD20-0007 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 1 

726.000 

SY 

1.62000 1,176.12 2.00000 1,452.00 0.25000 181.50 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0910 603SD20-0008 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 2 

16,456.000 

SY 

0.65000 10,696.40 0.75000 12,342.00 0.75000 12,342.00 

0920 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

13,746.000 

SY 

0.95000 13,058.70 1.25000 17,182.50 1.00000 13,746.00 

0930 603SD20-0014 

FERTILIZER NITROGEN - N 

433.000 

LB 

4.40000 1,905.20 5.25000 2,273.25 1.50000 649.50 

0940 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

199.000 

LB 

4.40000 875.60 5.25000 1,044.75 1.50000 298.50 

0950 603SD20-0016 

FERTILIZER POTASSIUM - K 

199.000 

LB 

4.40000 875.60 5.25000 1,044.75 15.50000 3,084.50 

0960 603SD20-0017 

LIME 

15.620 

TON 

324.00000 5,060.88 396.50000 6,193.33 300.00000 4,686.00 

0970 605SX20-0013 

NS LANDSCAPE PERMANENT 
VEGETATIVE COVER 

(1) 

LS 

12,500.00000 12,500.00 11,997.00000 11,997.00 60,000.00000 60,000.00 

0980 605SX20-0019 

NS TREE NS TREE CERCIS 
CANADENSIS (EASTERN 
REDBUD) 

8.000 

EA 

934.00000 7,472.00 1,057.50000 8,460.00 445.00000 3,560.00 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0990 605SX20-0019 

NS TREE NS TREE CORNUS 
FLORIDA (FLOWERING 
DOGWOOD) 

1.000 

EA 

905.00000 905.00 1,057.50000 1,057.50 500.00000 500.00 

1000 605SX20-0019 

NS TREE NS TREE 
JUNIPERUS VIRGINIANA (RED 
CEDAR) 

12.000 

EA 

934.00000 11,208.00 1,057.50000 12,690.00 525.00000 6,300.00 

1010 606SD20-0001 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 1 

659.000 

SY 

4.25000 2,800.75 4.25000 2,800.75 3.50000 2,306.50 

1020 700SD20-0003 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

7.000 

EA 

60.40000 422.80 126.00000 882.00 185.00000 1,295.00 

1030 700SD20-0004 

REMOVE EXISTING 2 POST 
SIGN STRUCTURE 

2.000 

EA 

66.50000 133.00 252.00000 504.00 375.00000 750.00 

1040 700SD20-0007 

REMOVE EXISTING 1 POST 
SIGN PANEL 

25.000 

EA 

58.40000 1,460.00 126.00000 3,150.00 185.00000 4,625.00 

1050 700SD20-0008 

REMOVE EXISTING 2 POST 
SIGN PANEL 

2.000 

EA 

66.50000 133.00 252.00000 504.00 285.00000 570.00 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1060 700SD20-0012 

RELOCATE EX. 1 POST GRND 
MOUNT SGN PANEL 

2.000 

EA 

1,700.00000 3,400.00 504.00000 1,008.00 595.00000 1,190.00 

1070 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

249.000 

LF 

16.40000 4,083.60 34.00000 8,466.00 45.00000 11,205.00 

1080 700SD20-0035 

SIGN POST STP-1, 2 3/16", 10 
GAUGE 

18.000 

LF 

24.70000 444.60 76.00000 1,368.00 50.00000 900.00 

1090 700SD20-0036 

SIGN POST STP-1, 2 1/2", 10 
GAUGE 

264.000 

LF 

26.10000 6,890.40 47.00000 12,408.00 55.00000 14,520.00 

1100 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

12.000 

EA 

2,849.00000 34,188.00 581.50000 6,978.00 895.00000 10,740.00 

1110 700SD20-0039 

CONC. FOUND. STP-1, TY. B 

21.000 

EA 

2,860.00000 60,060.00 991.00000 20,811.00 1,290.00000 27,090.00 

1120 700SD20-0041 

CONC. FOUND. STP-1, TY. D 

16.000 

EA 

2,830.00000 45,280.00 349.50000 5,592.00 850.00000 13,600.00 

1130 700SD20-0144 

8 CONDUCTOR CABLE 

1,610.000 

LF 

5.60000 9,016.00 6.75000 10,867.50 7.00000 11,270.00 



Date Printed: 11/20/2023 

Page 15 of 36 Tabulation of Bids 

 

Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1140 700SD20-0148 

8 CONDUCTOR CABLE EGC 

600.000 

LF 

3.40000 2,040.00 4.00000 2,400.00 4.00000 2,400.00 

1150 700SD20-0149 

CONC. FOUND. LF-1, TY. A 

5.000 

EA 

2,386.00000 11,930.00 2,800.50000 14,002.50 2,500.00000 12,500.00 

1160 700SD20-0170 

ELECTRICAL SERVICE SE-8, 
TY. A 

1.000 

EA 

6,435.00000 6,435.00 7,551.00000 7,551.00 7,500.00000 7,500.00 

1170 700SD20-0174 

ELECTRICAL SERVICE WORK 
PAD 

1.000 

EA 

1,158.00000 1,158.00 1,358.00000 1,358.00 1,250.00000 1,250.00 

1180 700SD20-0178 

JUNCTION BOX JB-S2 

7.000 

EA 

2,622.00000 18,354.00 3,076.50000 21,535.50 3,000.00000 21,000.00 

1190 700SD20-0181 

ELECT. SER. GRD. 
ELECTRODE 10' 

5.000 

EA 

88.40000 442.00 103.50000 517.50 100.00000 500.00 

1200 700SD20-0191 

BORED CONDUIT 2" 

300.000 

LF 

37.90000 11,370.00 44.50000 13,350.00 40.00000 12,000.00 

1210 700SD20-0194 

CONDUIT PVC 2" 

300.000 

LF 

10.65000 3,195.00 12.50000 3,750.00 12.00000 3,600.00 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1220 700SD20-0197 

TRENCH EXCAVATION ECI-1 

300.000 

LF 

11.20000 3,360.00 13.00000 3,900.00 12.00000 3,600.00 

1230 700SD20-0200 

SIGN POST STP-2, 4", 8 
GAUGE 

44.000 

LF 

152.00000 6,688.00 170.00000 7,480.00 120.00000 5,280.00 

1240 700SD20-0208 

CONCRETE FOUNDATION 
STP-2, TYPE H 

2.000 

EA 

3,870.00000 7,740.00 4,410.00000 8,820.00 3,500.00000 7,000.00 

1250 700SD20-0209 

CONCRETE FOUNDATION 
STP-2, TYPE I 

1.000 

EA 

4,110.00000 4,110.00 4,410.00000 4,410.00 3,500.00000 3,500.00 

1260 700SD20-0219 

LIGHTING POLE LP-1 35' 
MNTG HT 

5.000 

EA 

7,260.00000 36,300.00 8,521.50000 42,607.50 7,000.00000 35,000.00 

1270 700SD20-0222 

LUMINAIRE ARM 12' 

5.000 

EA 

1,190.00000 5,950.00 1,398.00000 6,990.00 1,200.00000 6,000.00 

1280 700SX20-0021 

NS TRAFFIC SIGN ROAD 
EDGE DELINEATOR USP-1 
(OM4) 

6.000 

EA 

1,275.00000 7,650.00 1,071.00000 6,426.00 350.00000 2,100.00 

1290 701SD20-0001 

SIGN PANEL 

605.000 

SF 

56.00000 33,880.00 44.00000 26,620.00 65.00000 39,325.00 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1300 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

7,277.000 

LF 

1.79000 13,025.83 1.75000 12,734.75 1.75000 12,734.75 

1310 704SD20-0008 

TYPE B CLASS I PVMT LINE 
MRKG 8" 

599.000 

LF 

5.47000 3,276.53 10.00000 5,990.00 3.00000 1,797.00 

1320 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

196.000 

LF 

29.20000 5,723.20 14.00000 2,744.00 15.00000 2,940.00 

1330 704SD20-0032 

INLAID PAVEMENT MARKER 
ASPHALT 

61.000 

EA 

98.95000 6,035.95 212.50000 12,962.50 100.00000 6,100.00 

1340 704SD20-0048 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL II 

10.000 

EA 

347.80000 3,478.00 434.00000 4,340.00 300.00000 3,000.00 

1350 704SD20-0049 

MRKG DBL TURN ARR. 
THRU/LT OR RT TY A 

6.000 

EA 

212.00000 1,272.00 141.50000 849.00 150.00000 900.00 

1360 704SD20-0085 

PVMT SYMB MRKG YIELD 2' X 
3' TY A 

48.000 

EA 

47.40000 2,275.20 64.50000 3,096.00 35.00000 1,680.00 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. (2) J. R. CASKEY, INC. (3) CHEMUNG CONTRACTING 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1370 704SD20-0087 

PVMT SYMB MRKG YIELD 2' X 
3' TY B, CL II 

24.000 

EA 

89.20000 2,140.80 111.50000 2,676.00 70.00000 1,680.00 

1380 704SP20-0001 

REMOVAL OF SRPM REMOVE 
EXIST. RAISED PAVEMENT 
MARKER 

80.000 

EA 

57.50000 4,600.00 86.50000 6,920.00 5.00000 400.00 

1390 705SD20-0003 

CONTROL CENTER CCW-1 
TYPE C 

1.000 

EA 

7,519.00000 7,519.00 9,064.50000 9,064.50 7,500.00000 7,500.00 

1400 705SX20-0001 

NS LUMINAIRE 
CONVENTIONAL LUMINAIRE - 
LED 180W (4000K) 

5.000 

EA 

1,574.00000 7,870.00 1,696.50000 8,482.50 1,500.00000 7,500.00 

 
 

Section Totals: $2,876,199.01 $3,447,898.00 $3,549,190.65 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$2,876,199.01 

 
 

$3,447,898.00 

 
 

$3,549,190.65 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$2,876,199.01 

 

 
$0.00 

$2,876,199.01 

$3,447,898.00 

 

 
$0.00 

$3,447,898.00 

$3,549,190.65 

 

$0.00 

3,549,190.65 
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0010 105SP20-0002 (1) 2,750.00000 2,750.00 15,000.00000 15,000.00 
 

NS CONST REC DOCS SWM LS     

FACILITY CONSTRUCTION     

RECORD DOCUMENTS (AS     

BUILT)     

0020 301SD20-0001 (1) 75,000.00000 75,000.00 15,000.00000 15,000.00  

CLEARING AND GRUBBING LS     

0030 302SD20-0013 3.000 3,165.33000 9,495.99 1,250.00000 3,750.00  

ENDWALL EW-12 EA     

0040 302SD20-0025 34.000 279.52000 9,503.68 114.00000 3,876.00  

15" CONC. PIPE LF     

0050 302SD20-0027 1,006.000 254.54000 256,067.24 93.00000 93,558.00  

15" STORM SEWER PIPE LF     

0060 302SD20-0032 758.000 286.63000 217,265.54 99.00000 75,042.00  

18" STORM SEWER PIPE LF     

0070 302SD20-0041 63.000 339.98000 21,418.74 115.00000 7,245.00  

24" STORM SEWER PIPE LF     

0080 302SD20-0061 17.000 575.74000 9,787.58 250.00000 4,250.00  

36" STORM SEWER PIPE LF     
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0090 302SD20-0135 228.000 386.82000 88,194.96 200.00000 45,600.00 
 

30" X 19" ELLIPTICAL CONC. LF      

PIPE      

0100 302SD20-0198 2.000 2,985.88000 5,971.76 1,250.00000 2,500.00  

15" END SECTION ES-1 OR 2 EA      

0110 302SD20-0311 7.000 9,593.96000 67,157.72 4,250.00000 29,750.00  

DROP INLET DI-3B,L=4' EA      

0120 302SD20-0312 6.000 9,000.00000 54,000.00 4,900.00000 29,400.00  

DROP INLET DI-3B,L=6' EA      

0130 302SD20-0313 4.000 8,875.00000 35,500.00 5,850.00000 23,400.00  

DROP INLET DI-3B,L=8' EA      

0140 302SD20-0314 1.000 12,000.00000 12,000.00 6,450.00000 6,450.00  

DROP INLET DI-3B,L=10' EA      

0150 302SD20-0330 1.000 13,357.82000 13,357.82 5,200.00000 5,200.00  

DROP INLET DI-3C,L=8' EA      

0160 302SD20-0446 2.000 12,680.43000 25,360.86 6,200.00000 12,400.00  

DROP INLET DI-5 EA      

0170 302SD20-0447 1.000 9,474.97000 9,474.97 4,350.00000 4,350.00  

DROP INLET DI-7 EA      
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0180 302SD20-0661 11.000 1,825.04000 20,075.44 650.00000 7,150.00 
 

MANHOLE MH-2 LF     

0190 302SD20-0662 33.000 1,839.03000 60,687.99 650.00000 21,450.00  

MANHOLE MH-1 OR 2 LF     

0200 302SD20-0663 7.000 657.38000 4,601.66 550.00000 3,850.00  

FRAME & COVER MH-1 EA     

0210 302SD20-0673 7.000 9,110.54000 63,773.78 1,300.00000 9,100.00  

STORMWATER LF     

MAN.DRAIN.STR.SWM-1     

0220 303SD20-0001 2,445.000 65.00000 158,925.00 67.95000 166,137.75  

REGULAR EXCAVATION CY     

0230 303SD20-0007 4,142.000 64.00000 265,088.00 82.25000 340,679.50  

BORROW EXCAVATION CY     

0240 303SD20-0019 1,259.000 45.17000 56,869.03 2.50000 3,147.50  

EROSION CONTROL MULCH SY     

0250 303SD20-0023 16.000 416.04000 6,656.64 1,708.20000 27,331.20  

CHECK DAM ROCK TY. II EA     

0260 303SD20-0029 909.000 32.33000 29,387.97 54.50000 49,540.50  

SILTATION CONTROL CY     

EXCAVATION     
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0270 303SD20-0030 3.000 296.11000 888.33 275.00000 825.00 
 

INLET PROTECTION TYPE A EA     

0280 303SD20-0031 19.000 209.97000 3,989.43 275.00000 5,225.00  

INLET PROTECTION TYPE B EA     

0290 303SD20-0034 2,206.000 1.60000 3,529.60 1.50000 3,309.00  

TEMP. SILT FENCE TYPE A LF     

0300 303SD20-0036 1,773.000 44.53000 78,951.69 42.55000 75,441.15  

STORM WATER MAN. BASIN CY     

EXCAV.     

0310 308SD20-0012 3,625.000 50.00000 181,250.00 79.50000 288,187.50  

AGGR. BASE MATL. TY. I NO. TON     

21B     

0320 315SD20-0004 921.000 121.21000 111,634.41 163.60000 150,675.60  

ASPHALT CONCRETE TY. IM- TON     

19.0A CONST     

0330 315SD20-0008 927.000 132.32000 122,660.64 182.30000 168,992.10  

ASPHALT CONCRETE TY. SM- TON     

9.5D CONST     

0340 315SD20-0010 1,223.000 106.57000 130,335.11 160.90000 196,780.70  

ASPHALT CONCRETE TY. BM- TON     

25.0A CONST     
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0350 315SD20-0052 871.000 10.62000 9,250.02 13.90000 12,106.90 
 

RUMBLE STRIP SINUSOIDAL LF     

ASPHALT     

0360 315SX20-0011 255.000 13.32000 3,396.60 2.00000 510.00  

NS SAW-CUT ASPH CONC 1.5" LF     

DEPTH     

0370 315SX20-0011 3,463.000 13.97000 48,378.11 7.00000 24,241.00  

NS SAW-CUT ASPH CONC LF     

FULL DEPTH     

0380 316SX20-0003 651.000 290.00000 188,790.00 295.00000 192,045.00  

NS HYDRAULIC CEM. CONC. SY     

TRUCK APRON     

0390 414SD20-0001 24.000 209.82000 5,035.68 351.00000 8,424.00  

EROSION CTRL. STONE CL. TON     

A1, EC-1     

0400 414SD20-0008 36.000 209.82000 7,553.52 296.20000 10,663.20  

DRY RIPRAP CL. AI TON     

0410 501SD20-0004 1,883.000 34.56000 65,076.48 27.00000 50,841.00  

UNDERDRAIN UD-4 LF     

0420 501SD20-0007 104.000 35.18000 3,658.72 31.00000 3,224.00  

CROSSDRAIN CD-2 LF     
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0430 501SD20-0009 69.000 48.24000 3,328.56 38.00000 2,622.00 
 

OUTLET PIPE LF      

0440 502SD20-0011 233.000 49.37000 11,503.21 32.50000 7,572.50  

CURB, STD. CG-2 LF      

0450 502SD20-0012 264.000 49.36000 13,031.04 32.50000 8,580.00  

CURB, RADIAL CG-2 LF      

0460 502SD20-0014 191.000 49.36000 9,427.76 32.50000 6,207.50  

CURB, STD. CG-3 LF      

0470 502SD20-0015 484.000 49.36000 23,890.24 32.50000 15,730.00  

CURB, RADIAL CG-3 LF      

0480 502SD20-0024 1,291.000 51.86000 66,951.26 35.00000 45,185.00  

COMB. CURB & GUTTER, STD. LF      

CG-7      

0490 502SD20-0025 880.000 51.86000 45,636.80 35.00000 30,800.00  

COMB. CURB & GUTTER, RAD. LF      

CG-7      

0500 502SD20-0053 680.000 120.00000 81,600.00 120.00000 81,600.00  

MEDIAN STRIP MS-1 SY      

0510 504SD20-0001 13.000 2,187.26000 28,434.38 450.00000 5,850.00  

CONCRETE CLASS A3 MISC. CY      
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0520 504SD20-0002 28.700 515.00000 14,780.50 515.00000 14,780.50 
 

CG-12 DETECTABLE SY      

WARNING SURFACE      

0530 504SD20-0003 253.000 60.00000 15,180.00 60.00000 15,180.00  

HYDR. CEMENT CONC. SY      

SIDEWALK 4"      

0540 504SD20-0005 78.000 20.48000 1,597.44 12.90000 1,006.20  

GEOTEXTILE DRAINAGE SY      

FABRIC      

0550 508SD20-0001 0.900 2,134.97000 1,921.47 30,073.30000 27,065.97  

OBSCURING ROADWAY UNIT      

0560 508SD20-0004 3,190.000 19.70000 62,843.00 56.65000 180,713.50  

DEMO. OF PAVEMENT SY      

FLEXIBLE      

0570 509SD20-0001 7.000 2,237.30000 15,661.10 350.00000 2,450.00  

FLOWABLE BACKFILL CY      

0580 510SX20-0041 (1) 361.24000 361.24 286.15000 286.15  

NS REMOVE EXIST. EXIST. LS      

ADVERTISING SIGN (DEMO      

NO. D-701)      
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0590 510SX20-0041 (1) 8,055.00000 8,055.00 14,584.45000 14,584.45 
 

NS REMOVE EXIST. GAS LS     

STATION SIGN (DEMO NO. D-     

1)     

0600 511SD20-0001 100.000 155.27000 15,527.00 208.55000 20,855.00  

ALLAYING DUST HR     

0610 512SD20-0013 10.000 1,519.79000 15,197.90 315.00000 3,150.00  

TYPE 3 BARRICADE 8' EA     

0620 512SD20-0014 462.000 35.00000 16,170.00 52.35000 24,185.70  

TEMPORARY SIGN SF     

0630 512SD20-0015 77.000 84.80000 6,529.60 141.95000 10,930.15  

AGGREGATE MATERIAL NO. TON     

25 OR 26     

0640 512SD20-0024 29,427.000 1.74000 51,202.98 0.70000 20,598.90  

GROUP 2 CHANNELIZING DAY     

DEVICES     

0650 512SD20-0025 1,008.000 14.61000 14,726.88 5.50000 5,544.00  

PORT.CHANGEABLE MESS. HR     

SIGN     

0660 512SD20-0027 2,496.000 50.00000 124,800.00 100.00000 249,600.00  

FLAGGER SERVICE HR     
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0670 512SD20-0042 10,430.000 0.65000 6,779.50 1.80000 18,774.00 
 

ERADICATE LINEAR PVMT LF      

MRKG      

0680 512SD20-0043 935.000 2.75000 2,571.25 11.90000 11,126.50  

ERADICATE NONLINEAR SF      

PVMT MRKG      

0690 512SD20-0044 14.000 7.50000 105.00 15.00000 210.00  

TEMP. PAVE. MARKER 1 WAY EA      

0700 512SD20-0045 114.000 7.50000 855.00 15.00000 1,710.00  

TEMP. PAVE. MARKER 2 WAY EA      

0710 512SD20-0046 7,255.000 0.60000 4,353.00 2.25000 16,323.75  

TEMP. PVMT MRKG TY. A, 4" LF      

0720 512SD20-0048 4,845.000 0.75000 3,633.75 2.30000 11,143.50  

TEMP. PVMT MRKG TY. A, 8" LF      

0730 512SD20-0050 347.000 4.75000 1,648.25 10.55000 3,660.85  

TEMP. PVMT MRKG TY. A, 24" LF      

0740 512SD20-0052 7.000 75.00000 525.00 80.50000 563.50  

TEMP. PVMT. SYMB. MRKG EA      

SNGL TURN ARROW TY. A      
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0750 512SD20-0061 540.000 1.75000 945.00 9.05000 4,887.00 
 

TEMP. PVMT MRKG TY. D, CL. LF     

III, 4"     

0760 512SD20-0063 86.000 2.75000 236.50 19.45000 1,672.70  

TEMP. PVMT MRKG TY. D, CL. LF     

III, 8"     

0770 512SP20-0001 282.000 125.00000 35,250.00 13.80000 3,891.60  

PORTABLE TEMPORARY DAY     

RUMBLE STRIP ARRAY     

PORTABLE TEMPORARY     

RUMBLE STRIP ARRAY     

0780 513SD20-0001 (1) 201,998.17000 201,998.17 724,228.81000 724,228.81  

MOBILIZATION LS     

0790 514SX20-0001 11.000 8,572.62000 94,298.82 6,052.05000 66,572.55  

NS FIELD OFFICE TYPE 1 MO     

MODIFIED     

0800 515SD20-0004 8,965.000 9.93000 89,022.45 7.55000 67,685.75  

FLEXIBLE PAVE.PLANING 0"-2" SY     

0810 517SD20-0001 (1) 27,060.00000 27,060.00 79,026.65000 79,026.65  

CONSTRUCTION SURVEYING LS     

CONSTR.     
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0820 521SD20-0001 1.000 1,337.22000 1,337.22 1,719.25000 1,719.25 
 

MAILBOX POST, SINGLE EA      

0830 602SD20-0001 2.720 19,474.90000 52,971.73 35,021.00000 95,257.12  

TOPSOIL CLASS A 2" ACRE      

0840 602SD20-0004 65.000 100.00000 6,500.00 100.00000 6,500.00  

TOPSOIL CLASS B CY      

0850 603SD20-0002 852.000 7.75000 6,603.00 7.75000 6,603.00  

TEMPORARY SEED LB      

0860 603SD20-0003 1,050.000 7.25000 7,612.50 7.25000 7,612.50  

REGULAR SEED LB      

0870 603SD20-0004 840.000 4.50000 3,780.00 4.50000 3,780.00  

OVERSEEDING LB      

0880 603SD20-0005 1.000 11.00000 11.00 11.00000 11.00  

LEGUME SEED LB      

0890 603SD20-0006 1.000 9.00000 9.00 9.00000 9.00  

LEGUME OVERSEEDING LB      

0900 603SD20-0007 726.000 1.50000 1,089.00 1.50000 1,089.00  

HYDRAULIC EROSION SY      

CONTROL PRODUCT TYPE 1      
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0910 603SD20-0008 16,456.000 0.65000 10,696.40 0.65000 10,696.40 
 

HYDRAULIC EROSION SY      

CONTROL PRODUCT TYPE 2      

0920 603SD20-0009 13,746.000 0.95000 13,058.70 0.95000 13,058.70  

HYDRAULIC EROSION SY      

CONTROL PRODUCT TYPE 3      

0930 603SD20-0014 433.000 4.00000 1,732.00 4.00000 1,732.00  

FERTILIZER NITROGEN - N LB      

0940 603SD20-0015 199.000 4.00000 796.00 4.00000 796.00  

FERTILIZER PHOSPHOROUS - LB      

P      

0950 603SD20-0016 199.000 4.00000 796.00 4.00000 796.00  

FERTILIZER POTASSIUM - K LB      

0960 603SD20-0017 15.620 300.00000 4,686.00 300.00000 4,686.00  

LIME TON      

0970 605SX20-0013 (1) 10,000.00000 10,000.00 117,467.50000 117,467.50  

NS LANDSCAPE PERMANENT LS      

VEGETATIVE COVER      

0980 605SX20-0019 8.000 800.00000 6,400.00 800.00000 6,400.00  

NS TREE NS TREE CERCIS EA      

CANADENSIS (EASTERN      

REDBUD)      
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0990 605SX20-0019 1.000 800.00000 800.00 800.00000 800.00 
 

NS TREE NS TREE CORNUS EA      

FLORIDA (FLOWERING      

DOGWOOD)      

1000 605SX20-0019 12.000 800.00000 9,600.00 800.00000 9,600.00  

NS TREE NS TREE EA      

JUNIPERUS VIRGINIANA (RED      

CEDAR)      

1010 606SD20-0001 659.000 2.00000 1,318.00 2.00000 1,318.00  

ROLLED EROSION CTRL SY      

PRODUCT EC-2 TYPE 1      

1020 700SD20-0003 7.000 135.59000 949.13 108.65000 760.55  

REMOVE EXISTING 1 POST EA      

SIGN STRUCTURE      

1030 700SD20-0004 2.000 271.18000 542.36 858.55000 1,717.10  

REMOVE EXISTING 2 POST EA      

SIGN STRUCTURE      

1040 700SD20-0007 25.000 135.59000 3,389.75 69.25000 1,731.25  

REMOVE EXISTING 1 POST EA      

SIGN PANEL      

1050 700SD20-0008 2.000 206.83000 413.66 563.25000 1,126.50  

REMOVE EXISTING 2 POST EA      

SIGN PANEL      
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

1060 700SD20-0012 2.000 427.44000 854.88 739.85000 1,479.70 
 

RELOCATE EX. 1 POST GRND EA      

MOUNT SGN PANEL      

1070 700SD20-0034 249.000 32.82000 8,172.18 14.85000 3,697.65  

SIGN POST STP-1, 2", 14 LF      

GAUGE      

1080 700SD20-0035 18.000 36.95000 665.10 49.25000 886.50  

SIGN POST STP-1, 2 3/16", 10 LF      

GAUGE      

1090 700SD20-0036 264.000 39.71000 10,483.44 39.75000 10,494.00  

SIGN POST STP-1, 2 1/2", 10 LF      

GAUGE      

1100 700SD20-0038 12.000 643.37000 7,720.44 522.45000 6,269.40  

CONC. FOUND. STP-1, TY. A EA      

1110 700SD20-0039 21.000 928.20000 19,492.20 1,132.70000 23,786.70  

CONC. FOUND. STP-1, TY. B EA      

1120 700SD20-0041 16.000 615.81000 9,852.96 1,001.20000 16,019.20  

CONC. FOUND. STP-1, TY. D EA      

1130 700SD20-0144 1,610.000 5.10000 8,211.00 5.10000 8,211.00  

8 CONDUCTOR CABLE LF      
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

1140 700SD20-0148 600.000 3.01000 1,806.00 3.00000 1,800.00 
 

8 CONDUCTOR CABLE EGC LF      

1150 700SD20-0149 5.000 2,112.21000 10,561.05 2,112.20000 10,561.00  

CONC. FOUND. LF-1, TY. A EA      

1160 700SD20-0170 1.000 5,695.25000 5,695.25 5,695.25000 5,695.25  

ELECTRICAL SERVICE SE-8, EA      

TY. A      

1170 700SD20-0174 1.000 1,024.21000 1,024.21 1,024.20000 1,024.20  

ELECTRICAL SERVICE WORK EA      

PAD      

1180 700SD20-0178 7.000 2,320.41000 16,242.87 2,320.40000 16,242.80  

JUNCTION BOX JB-S2 EA      

1190 700SD20-0181 5.000 78.24000 391.20 78.25000 391.25  

ELECT. SER. GRD. EA      

ELECTRODE 10'      

1200 700SD20-0191 300.000 33.58000 10,074.00 33.60000 10,080.00  

BORED CONDUIT 2" LF      

1210 700SD20-0194 300.000 9.44000 2,832.00 9.45000 2,835.00  

CONDUIT PVC 2" LF      
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

1220 700SD20-0197 300.000 9.94000 2,982.00 9.95000 2,985.00 
 

TRENCH EXCAVATION ECI-1 LF      

1230 700SD20-0200 44.000 134.74000 5,928.56 150.00000 6,600.00  

SIGN POST STP-2, 4", 8 LF      

GAUGE      

1240 700SD20-0208 2.000 2,922.40000 5,844.80 2,500.00000 5,000.00  

CONCRETE FOUNDATION EA      

STP-2, TYPE H      

1250 700SD20-0209 1.000 2,922.40000 2,922.40 2,500.00000 2,500.00  

CONCRETE FOUNDATION EA      

STP-2, TYPE I      

1260 700SD20-0219 5.000 6,427.23000 32,136.15 6,427.25000 32,136.25  

LIGHTING POLE LP-1 35' EA      

MNTG HT      

1270 700SD20-0222 5.000 1,054.40000 5,272.00 1,054.40000 5,272.00  

LUMINAIRE ARM 12' EA      

1280 700SX20-0021 6.000 201.31000 1,207.86 742.50000 4,455.00  

NS TRAFFIC SIGN ROAD EA      

EDGE DELINEATOR USP-1      

(OM4)      

1290 701SD20-0001 605.000 43.84000 26,523.20 55.20000 33,396.00  

SIGN PANEL SF      
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

1300 704SD20-0006 7,277.000 1.35000 9,823.95 1.45000 10,551.65 
 

TYPE B CLASS I PVMT LINE LF      

MRKG 4"      

1310 704SD20-0008 599.000 2.25000 1,347.75 8.10000 4,851.90  

TYPE B CLASS I PVMT LINE LF      

MRKG 8"      

1320 704SD20-0010 196.000 11.00000 2,156.00 11.15000 2,185.40  

TYPE B CLASS I PVMT LINE LF      

MRKG 24"      

1330 704SD20-0032 61.000 75.00000 4,575.00 168.70000 10,290.70  

INLAID PAVEMENT MARKER EA      

ASPHALT      

1340 704SD20-0048 10.000 250.00000 2,500.00 344.40000 3,444.00  

PVMT SYMB MRKG SGL TURN EA      

ARR. TY B CL II      

1350 704SD20-0049 6.000 125.00000 750.00 112.35000 674.10  

MRKG DBL TURN ARR. EA      

THRU/LT OR RT TY A      

1360 704SD20-0085 48.000 30.00000 1,440.00 51.20000 2,457.60  

PVMT SYMB MRKG YIELD 2' X EA      

3' TY A      
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Contract ID: C0000111740C01 

Letting Date: October 25, 2023 

Call Order: K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

1370 704SD20-0087 24.000 60.00000 1,440.00 88.45000 2,122.80 
 

PVMT SYMB MRKG YIELD 2' X EA     

3' TY B, CL II     

1380 704SP20-0001 80.000 4.00000 320.00 68.75000 5,500.00  

REMOVAL OF SRPM REMOVE EA     

EXIST. RAISED PAVEMENT     

MARKER     

1390 705SD20-0003 1.000 6,836.82000 6,836.82 6,836.80000 6,836.80  

CONTROL CENTER CCW-1 EA     

TYPE C     

1400 705SX20-0001 5.000 1,279.41000 6,397.05 1,279.40000 6,397.00  

NS LUMINAIRE EA     

CONVENTIONAL LUMINAIRE -     

LED 180W (4000K)     

Section Totals: $4,039,963.53  $4,565,600.00  

Life Cycle Costs:     

Section Total with LCC: $4,039,963.53  $4,565,600.00  

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$4,039,963.53 

 

 
$0.00 

$4,039,963.53 

$4,565,600.00 

 

 
$0.00 

$4,565,600.00 

 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

C0000111740C01 

October 25, 2023 10:00 A.M. 

K29 

Counties: 

District(s): 

Project(s): 

LOUISA 

CULPEPER / LOUISA 

0522-054-784, C501, STP-054-7(060); 

Contract Time: 12/05/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

K003 J. L. KENT & SONS, INC. $2,876,199.01 100.00% 

2 
 

C1331 J. R. CASKEY, INC. $3,447,898.00 119.88% 

3 
 

C224 CHEMUNG CONTRACTING CORPORATION $3,549,190.65 123.40% 

4 
 

F451 CATON CONSTRUCTION GROUP, INC. $4,039,963.53 140.46% 

5  B850 BRANSCOME OPERATING, LLC dba BRANSCOME $4,565,600.00 158.74% 
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Contract ID: C0000112899N01 

Letting Date: October 25, 2023 

Call Order: K44 

Counties: 

District(s): 

Project(s): 

CLARKE 

STAUNTON / EDINBURG 

0007-021-741, N501, HSIP-021-8(024); 

Contract Time: 10/31/24 COMPLETION DATE Min: Max: 

Contract Description: SHOULDER WIDENING AND RUMBLE STRIPS 

Line No / Item ID 

Item Description 

(1) KICKIN ASPHALT PAVING 
AND EXCAVATING, LLC 

(2) W-L CONSTRUCTION & 
PAVING, INC. 

(3) STUART M. PERRY, 
INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

500.000 

CY 

0.01000 5.00 1.20000 600.00 0.01000 5.00 

0020 303SD20-0034 

TEMP. SILT FENCE TYPE A 

1,500.000 

LF 

0.01000 15.00 2.07000 3,105.00 0.01000 15.00 

0030 305SP20-0005 

MACHINING SHOULDERS 

13,713.000 

LF 

7.00000 95,991.00 5.00000 68,565.00 5.00000 68,565.00 

0040 309SD20-0010 

AGGR. BASE MATL. TY. I NO. 
21B 

8,701.000 

TON 

18.00000 156,618.00 41.63000 362,222.63 37.40000 325,417.40 

0050 315SD20-0007 

ASPHALT CONCRETE TY. SM- 
9.5A CONST 

2,567.000 

TON 

114.00000 292,638.00 100.00000 256,700.00 98.75000 253,491.25 

0060 315SD20-0015 

RUMBLE STRIP CYLINDRICAL 
ASPHALT 

48,000.000 

LF 

0.63000 30,240.00 0.63000 30,240.00 0.63000 30,240.00 

0070 315SD20-0016 

LIQUID ASPHALT COATING 
(RUMBLE STRIP) 

8,891.000 

SY 

0.69000 6,134.79 0.69000 6,134.79 0.69000 6,134.79 
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Contract ID: C0000112899N01 

Letting Date: October 25, 2023 

Call Order: K44 

Counties: 

District(s): 

Project(s): 

CLARKE 

STAUNTON / EDINBURG 

0007-021-741, N501, HSIP-021-8(024); 

Contract Time: 10/31/24 COMPLETION DATE Min: Max: 

Contract Description: SHOULDER WIDENING AND RUMBLE STRIPS 

Line No / Item ID 

Item Description 

(1) KICKIN ASPHALT PAVING 
AND EXCAVATING, LLC 

(2) W-L CONSTRUCTION & 
PAVING, INC. 

(3) STUART M. PERRY, 
INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 315SX20-0007 

NS ASPHALT CONCRETE TY 
BM-25.0A + 0.4T 

5,769.000 

TON 

98.00000 565,362.00 87.90000 507,095.10 85.75000 494,691.75 

0090 505SD20-0011 

GUARDRAIL GR-MGS1 

11,382.000 

LF 

28.00000 318,696.00 28.00000 318,696.00 28.00000 318,696.00 

0100 505SD20-0013 

GUARDRAIL GR-MGS1, 9' 
POST 

1,881.250 

LF 

38.00000 71,487.50 38.00000 71,487.50 38.00000 71,487.50 

0110 505SD20-0014 

RADIAL GUARDRAIL GR-MGS1 

244.000 

LF 

30.00000 7,320.00 30.00000 7,320.00 30.00000 7,320.00 

0120 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

22.000 

EA 

3,500.00000 77,000.00 3,500.00000 77,000.00 3,500.00000 77,000.00 

0130 505SD20-0018 

GUARDRAIL END 
ANCHORAGE GR-MGS3 

16.000 

EA 

1,300.00000 20,800.00 1,300.00000 20,800.00 1,300.00000 20,800.00 

0140 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

14,819.000 

LF 

4.00000 59,276.00 4.00000 59,276.00 4.00000 59,276.00 
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Contract ID: C0000112899N01 

Letting Date: October 25, 2023 

Call Order: K44 

Counties: 

District(s): 

Project(s): 

CLARKE 

STAUNTON / EDINBURG 

0007-021-741, N501, HSIP-021-8(024); 

Contract Time: 10/31/24 COMPLETION DATE Min: Max: 

Contract Description: SHOULDER WIDENING AND RUMBLE STRIPS 

Line No / Item ID 

Item Description 

(1) KICKIN ASPHALT PAVING 
AND EXCAVATING, LLC 

(2) W-L CONSTRUCTION & 
PAVING, INC. 

(3) STUART M. PERRY, 
INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0150 505SX20-0058 

NS GUARDRAIL END 
TERMINAL SITE 
PREPARATION, 4' MODERATE 

22.000 

EA 

500.00000 11,000.00 500.00000 11,000.00 500.00000 11,000.00 

0160 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

1,000.000 

HR 

20.00000 20,000.00 18.00000 18,000.00 30.00000 30,000.00 

0170 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

4,000.000 

DAY 

0.50000 2,000.00 0.10000 400.00 1.00000 4,000.00 

0180 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

4,800.000 

HR 

3.00000 14,400.00 5.00000 24,000.00 5.41000 25,968.00 

0190 512SD20-0026 

ELECTRONIC ARROW BOARD 

1,000.000 

HR 

3.50000 3,500.00 1.00000 1,000.00 5.00000 5,000.00 

0200 512SD20-0027 

FLAGGER SERVICE 

1,000.000 

HR 

0.01000 10.00 0.01000 10.00 0.01000 10.00 

0210 512SD20-0047 

TEMP. PVMT MRKG TY. A, 6" 

48,000.000 

LF 

0.23000 11,040.00 0.01000 480.00 0.23000 11,040.00 

0220 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

200.000 

DAY 

0.01000 2.00 10.00000 2,000.00 0.01000 2.00 
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Contract ID: C0000112899N01 

Letting Date: October 25, 2023 

Call Order: K44 

Counties: 

District(s): 

Project(s): 

CLARKE 

STAUNTON / EDINBURG 

0007-021-741, N501, HSIP-021-8(024); 

Contract Time: 10/31/24 COMPLETION DATE Min: Max: 

Contract Description: SHOULDER WIDENING AND RUMBLE STRIPS 

Line No / Item ID 

Item Description 

(1) KICKIN ASPHALT PAVING 
AND EXCAVATING, LLC 

(2) W-L CONSTRUCTION & 
PAVING, INC. 

(3) STUART M. PERRY, 
INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0230 513SD20-0001 

MOBILIZATION 

(1) 

LS 

162,500.00000 162,500.00 128,507.98000 128,507.98 154,500.00000 154,500.00 

0240 515SD20-0013 

FLEXIBLE PAVE.PLANING 0"-2" 

5,320.000 

SY 

3.50000 18,620.00 3.00000 15,960.00 5.20000 27,664.00 

0250 704SD20-0002 

TYPE A PVMT LINE MRKG 6" 

48,000.000 

LF 

0.30000 14,400.00 0.30000 14,400.00 0.30000 14,400.00 

 
 

Section Totals: $1,959,055.29 $2,005,000.00 $2,016,723.69 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,959,055.29 

 
 

$2,005,000.00 

 
 

$2,016,723.69 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,959,055.29 

 

 
$0.00 

$1,959,055.29 

$2,005,000.00 

 

 
$0.00 

$2,005,000.00 

$2,016,723.69 

 

$0.00 

2,016,723.69 

 



Date Printed: 11/20/2023 

Page 1 of 1 Vendor Ranking 

Contract ID: 

Letting Date: 

Call Order: 

C0000112899N01 

October 25, 2023 10:00 A.M. 

K44 

Counties: 

District(s): 

Project(s): 

CLARKE 

STAUNTON / EDINBURG 

0007-021-741, N501, HSIP-021-8(024); 

Contract Time: 10/31/24 COMPLETION DATE Min: Max: 

Contract Description: SHOULDER WIDENING AND RUMBLE STRIPS 

 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

K611 KICKIN ASPHALT PAVING AND EXCAVATING, LLC $1,959,055.29 100.00% 

2 
 

W048 W-L CONSTRUCTION & PAVING, INC. $2,005,000.00 102.35% 

3  P014 STUART M. PERRY, INCORPORATED $2,016,723.69 102.94% 

 


	Structure Bookmarks
	 
	 
	 
	BID TABULATIONS 
	OCTOBER 25, 2023 BID LETTING 
	 
	Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 
	 
	 
	 
	The following project(s) has/have been rejected: 
	 
	Order Numbers: K36 (120754), K32 (111648), P46 (122694), K25 9122883) 
	Contract ID: CM224STA123406 
	Letting Date: October 25, 2023 
	Call Order: 225 
	Counties: District(s): Project(s): 
	CARROLL, FLOYD 
	SALEM / DISTRICTWIDE OR OFFICE ST2A-962-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	785,285.000 
	785,285.000 
	SY 

	1.97000 
	1.97000 

	1,547,011.45 
	1,547,011.45 

	 
	 

	 
	 



	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	FLAGGER SERVICE 

	2,125.000 
	2,125.000 
	HR 

	1.00000 
	1.00000 

	2,125.00 
	2,125.00 

	 
	 

	 
	 


	0030 512SD20-0043 
	0030 512SD20-0043 
	0030 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	46.000 
	46.000 
	SF 

	40.00000 
	40.00000 

	1,840.00 
	1,840.00 

	 
	 

	 
	 


	0040 512SD20-0046 
	0040 512SD20-0046 
	0040 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	77,415.000 
	77,415.000 
	LF 

	0.19000 
	0.19000 

	14,708.85 
	14,708.85 

	 
	 

	 
	 


	0050 512SP20-0002 
	0050 512SP20-0002 
	0050 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SURFACE TREATMENT 

	(1) LS 
	(1) LS 

	113,000.00000 
	113,000.00000 

	113,000.00 
	113,000.00 

	 
	 

	 
	 


	0060 704SD20-0001 
	0060 704SD20-0001 
	0060 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	77,715.000 
	77,715.000 
	LF 

	0.35000 
	0.35000 

	27,200.25 
	27,200.25 

	 
	 

	 
	 


	0070 704SD20-0015 
	0070 704SD20-0015 
	0070 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	23.000 
	23.000 
	LF 

	40.00000 
	40.00000 

	920.00 
	920.00 

	 
	 

	 
	 




	Contract ID: CM224STA123406 
	Letting Date: October 25, 2023 
	Call Order: 225 
	Counties: District(s): Project(s): 
	CARROLL, FLOYD 
	SALEM / DISTRICTWIDE OR OFFICE ST2A-962-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,706,805.55 
	$1,706,805.55 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,706,805.55 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,706,805.55 
	$1,706,805.55 
	$1,706,805.55 
	 
	 
	$0.00 
	$1,706,805.55 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM224STA123406 
	October 25, 2023 10:00 A.M. 
	225 
	Counties: District(s): Project(s): 
	CARROLL, FLOYD 
	SALEM / DISTRICTWIDE OR OFFICE ST2A-962-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,706,805.55 100.00% 
	Contract ID: CM224STB123407 
	Letting Date: October 25, 2023 
	Call Order: 226 
	Counties: District(s): Project(s): 
	GILES, MONTGOMERY, PULASKI SALEM / CHRISTIANSBURG ST2B-962-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	605,604.000 
	605,604.000 
	SY 

	1.97000 
	1.97000 

	1,193,039.88 
	1,193,039.88 

	 
	 

	 
	 



	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	FLAGGER SERVICE 

	1,300.000 
	1,300.000 
	HR 

	1.00000 
	1.00000 

	1,300.00 
	1,300.00 

	 
	 

	 
	 


	0030 512SD20-0043 
	0030 512SD20-0043 
	0030 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	396.000 
	396.000 
	SF 

	13.50000 
	13.50000 

	5,346.00 
	5,346.00 

	 
	 

	 
	 


	0040 512SD20-0046 
	0040 512SD20-0046 
	0040 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	20,344.000 
	20,344.000 
	LF 

	0.23000 
	0.23000 

	4,679.12 
	4,679.12 

	 
	 

	 
	 


	0050 512SP20-0002 
	0050 512SP20-0002 
	0050 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SURFACE TREATMENT 

	(1) LS 
	(1) LS 

	148,000.00000 
	148,000.00000 

	148,000.00 
	148,000.00 

	 
	 

	 
	 


	0060 704SD20-0001 
	0060 704SD20-0001 
	0060 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	20,344.000 
	20,344.000 
	LF 

	0.38000 
	0.38000 

	7,730.72 
	7,730.72 

	 
	 

	 
	 


	0070 704SD20-0015 
	0070 704SD20-0015 
	0070 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	38.000 
	38.000 
	LF 

	30.00000 
	30.00000 

	1,140.00 
	1,140.00 

	 
	 

	 
	 




	Contract ID: CM224STB123407 
	Letting Date: October 25, 2023 
	Call Order: 226 
	Counties: District(s): Project(s): 
	GILES, MONTGOMERY, PULASKI SALEM / CHRISTIANSBURG ST2B-962-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 704SD20-0042 2.000 
	0080 704SD20-0042 2.000 
	0080 704SD20-0042 2.000 
	0080 704SD20-0042 2.000 
	0080 704SD20-0042 2.000 
	PVMT MSG. MARK. R/R EA CROSSING TY. B, CL. II 

	2,000.00000 4,000.00 
	2,000.00000 4,000.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,365,235.72 
	$1,365,235.72 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,365,235.72 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,365,235.72 
	$1,365,235.72 
	$1,365,235.72 
	 
	 
	$0.00 
	$1,365,235.72 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM224STB123407 
	October 25, 2023 10:00 A.M. 
	226 
	Counties: District(s): Project(s): 
	GILES, MONTGOMERY, PULASKI SALEM / CHRISTIANSBURG ST2B-962-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,365,235.72 100.00% 
	Contract ID: CM224STC123408 
	Letting Date: October 25, 2023 
	Call Order: 227 
	Counties: District(s): Project(s): 
	HENRY, PATRICK SALEM / MARTINSVILLE 
	ST2C-962-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	619,741.000 
	619,741.000 
	SY 

	1.94000 
	1.94000 

	1,202,297.54 
	1,202,297.54 

	 
	 

	 
	 



	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	FLAGGER SERVICE 

	1,830.000 
	1,830.000 
	HR 

	1.00000 
	1.00000 

	1,830.00 
	1,830.00 

	 
	 

	 
	 


	0030 512SD20-0042 
	0030 512SD20-0042 
	0030 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	27,756.000 
	27,756.000 
	LF 

	0.47000 
	0.47000 

	13,045.32 
	13,045.32 

	 
	 

	 
	 


	0040 512SD20-0043 
	0040 512SD20-0043 
	0040 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	1,080.000 
	1,080.000 
	SF 

	22.00000 
	22.00000 

	23,760.00 
	23,760.00 

	 
	 

	 
	 


	0050 512SD20-0046 
	0050 512SD20-0046 
	0050 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	139,550.000 
	139,550.000 
	LF 

	0.18000 
	0.18000 

	25,119.00 
	25,119.00 

	 
	 

	 
	 


	0060 512SP20-0002 
	0060 512SP20-0002 
	0060 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SURFACE TREATMENT 

	(1) LS 
	(1) LS 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	 
	 

	 
	 


	0070 704SD20-0001 
	0070 704SD20-0001 
	0070 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	132,368.000 
	132,368.000 
	LF 

	0.40000 
	0.40000 

	52,947.20 
	52,947.20 

	 
	 

	 
	 




	Contract ID: CM224STC123408 
	Letting Date: October 25, 2023 
	Call Order: 227 
	Counties: District(s): Project(s): 
	HENRY, PATRICK SALEM / MARTINSVILLE 
	ST2C-962-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 704SD20-0015 
	0080 704SD20-0015 
	0080 704SD20-0015 
	0080 704SD20-0015 
	0080 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	220.000 
	220.000 
	LF 

	27.00000 
	27.00000 

	5,940.00 
	5,940.00 

	 
	 

	 
	 



	0090 704SD20-0039 
	0090 704SD20-0039 
	0090 704SD20-0039 
	0090 704SD20-0039 
	PVMT MSG. MARK. “SCHOOL” TY B, CL II, 6' 

	4.000 
	4.000 
	EA 

	1,500.00000 
	1,500.00000 

	6,000.00 
	6,000.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,430,939.06 
	$1,430,939.06 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,430,939.06 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,430,939.06 
	$1,430,939.06 
	$1,430,939.06 
	 
	 
	$0.00 
	$1,430,939.06 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM224STC123408 
	October 25, 2023 10:00 A.M. 
	227 
	Counties: District(s): Project(s): 
	HENRY, PATRICK SALEM / MARTINSVILLE 
	ST2C-962-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,430,939.06 100.00% 
	Contract ID: CM224STD123409 
	Letting Date: October 25, 2023 
	Call Order: 228 
	Counties: District(s): Project(s): 
	FRANKLIN 
	SALEM / ROCKY MOUNT ST2D-033-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	539,740.000 
	539,740.000 
	SY 

	1.91000 
	1.91000 

	1,030,903.40 
	1,030,903.40 

	 
	 

	 
	 



	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	FLAGGER SERVICE 

	1,200.000 
	1,200.000 
	HR 

	1.00000 
	1.00000 

	1,200.00 
	1,200.00 

	 
	 

	 
	 


	0030 512SD20-0043 
	0030 512SD20-0043 
	0030 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	252.000 
	252.000 
	SF 

	14.00000 
	14.00000 

	3,528.00 
	3,528.00 

	 
	 

	 
	 


	0040 512SD20-0046 
	0040 512SD20-0046 
	0040 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	134,437.000 
	134,437.000 
	LF 

	0.15000 
	0.15000 

	20,165.55 
	20,165.55 

	 
	 

	 
	 


	0050 512SP20-0002 
	0050 512SP20-0002 
	0050 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SURFACE TREATMENT 

	(1) LS 
	(1) LS 

	92,000.00000 
	92,000.00000 

	92,000.00 
	92,000.00 

	 
	 

	 
	 


	0060 704SD20-0001 
	0060 704SD20-0001 
	0060 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	134,692.000 
	134,692.000 
	LF 

	0.26000 
	0.26000 

	35,019.92 
	35,019.92 

	 
	 

	 
	 


	0070 704SD20-0015 
	0070 704SD20-0015 
	0070 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	35.000 
	35.000 
	LF 

	30.00000 
	30.00000 

	1,050.00 
	1,050.00 

	 
	 

	 
	 




	Contract ID: CM224STD123409 
	Letting Date: October 25, 2023 
	Call Order: 228 
	Counties: District(s): Project(s): 
	FRANKLIN 
	SALEM / ROCKY MOUNT ST2D-033-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 704SD20-0111 2.000 
	0080 704SD20-0111 2.000 
	0080 704SD20-0111 2.000 
	0080 704SD20-0111 2.000 
	0080 704SD20-0111 2.000 
	PVMT MSG. MARK. “SCHOOL” EA TY B, CL II, 8’ 

	1,500.00000 3,000.00 
	1,500.00000 3,000.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,186,866.87 
	$1,186,866.87 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,186,866.87 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,186,866.87 
	$1,186,866.87 
	$1,186,866.87 
	 
	 
	$0.00 
	$1,186,866.87 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM224STD123409 
	October 25, 2023 10:00 A.M. 
	228 
	Counties: District(s): Project(s): 
	FRANKLIN 
	SALEM / ROCKY MOUNT ST2D-033-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,186,866.87 100.00% 
	Contract ID: CM224STE123410 
	Letting Date: October 25, 2023 
	Call Order: 229 
	Counties: District(s): Project(s): 
	BOTETOURT, CRAIG, ROANOKE SALEM / SALEM 
	ST2E-962-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	337,512.000 
	337,512.000 
	SY 

	1.91000 
	1.91000 

	644,647.92 
	644,647.92 

	 
	 

	 
	 



	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	FLAGGER SERVICE 

	775.000 
	775.000 
	HR 

	1.00000 
	1.00000 

	775.00 
	775.00 

	 
	 

	 
	 


	0030 512SD20-0043 
	0030 512SD20-0043 
	0030 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	826.000 
	826.000 
	SF 

	5.00000 
	5.00000 

	4,130.00 
	4,130.00 

	 
	 

	 
	 


	0040 512SD20-0046 
	0040 512SD20-0046 
	0040 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	37,358.000 
	37,358.000 
	LF 

	0.08000 
	0.08000 

	2,988.64 
	2,988.64 

	 
	 

	 
	 


	0050 512SP20-0002 
	0050 512SP20-0002 
	0050 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SURFACE TREATMENT 

	(1) LS 
	(1) LS 

	72,500.00000 
	72,500.00000 

	72,500.00 
	72,500.00 

	 
	 

	 
	 


	0060 704SD20-0001 
	0060 704SD20-0001 
	0060 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	37,358.000 
	37,358.000 
	LF 

	0.60000 
	0.60000 

	22,414.80 
	22,414.80 

	 
	 

	 
	 


	0070 704SD20-0015 
	0070 704SD20-0015 
	0070 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	93.000 
	93.000 
	LF 

	15.00000 
	15.00000 

	1,395.00 
	1,395.00 

	 
	 

	 
	 




	Contract ID: CM224STE123410 
	Letting Date: October 25, 2023 
	Call Order: 229 
	Counties: District(s): Project(s): 
	BOTETOURT, CRAIG, ROANOKE SALEM / SALEM 
	ST2E-962-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 704SD20-0042 4.000 
	0080 704SD20-0042 4.000 
	0080 704SD20-0042 4.000 
	0080 704SD20-0042 4.000 
	0080 704SD20-0042 4.000 
	PVMT MSG. MARK. R/R EA CROSSING TY. B, CL. II 

	1,000.00000 4,000.00 
	1,000.00000 4,000.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$752,851.36 
	$752,851.36 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$752,851.36 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$752,851.36 
	$752,851.36 
	$752,851.36 
	 
	 
	$0.00 
	$752,851.36 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM224STE123410 
	October 25, 2023 10:00 A.M. 
	229 
	Counties: District(s): Project(s): 
	BOTETOURT, CRAIG, ROANOKE SALEM / SALEM 
	ST2E-962-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $752,851.36 100.00% 
	Contract ID: CM224STF123411 
	Letting Date: October 25, 2023 
	Call Order: 230 
	Counties: District(s): Project(s): 
	BEDFORD 
	SALEM / BEDFORD 
	ST2F-009-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	280,301.000 
	280,301.000 
	SY 

	1.94000 
	1.94000 

	543,783.94 
	543,783.94 

	 
	 

	 
	 



	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	FLAGGER SERVICE 

	525.000 
	525.000 
	HR 

	1.00000 
	1.00000 

	525.00 
	525.00 

	 
	 

	 
	 


	0030 512SD20-0043 
	0030 512SD20-0043 
	0030 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	24.000 
	24.000 
	SF 

	70.00000 
	70.00000 

	1,680.00 
	1,680.00 

	 
	 

	 
	 


	0040 512SD20-0046 
	0040 512SD20-0046 
	0040 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	29,968.000 
	29,968.000 
	LF 

	0.23000 
	0.23000 

	6,892.64 
	6,892.64 

	 
	 

	 
	 


	0050 512SP20-0002 
	0050 512SP20-0002 
	0050 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SURFACE TREATMENT 

	(1) LS 
	(1) LS 

	48,000.00000 
	48,000.00000 

	48,000.00 
	48,000.00 

	 
	 

	 
	 


	0060 704SD20-0001 
	0060 704SD20-0001 
	0060 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	29,968.000 
	29,968.000 
	LF 

	0.38000 
	0.38000 

	11,387.84 
	11,387.84 

	 
	 

	 
	 


	0070 704SD20-0015 
	0070 704SD20-0015 
	0070 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	12.000 
	12.000 
	LF 

	175.00000 
	175.00000 

	2,100.00 
	2,100.00 

	 
	 

	 
	 




	Contract ID: CM224STF123411 
	Letting Date: October 25, 2023 
	Call Order: 230 
	Counties: District(s): Project(s): 
	BEDFORD 
	SALEM / BEDFORD 
	ST2F-009-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$614,369.42 
	$614,369.42 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$614,369.42 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$614,369.42 
	$614,369.42 
	$614,369.42 
	 
	 
	$0.00 
	$614,369.42 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM224STF123411 
	October 25, 2023 10:00 A.M. 
	230 
	Counties: District(s): Project(s): 
	BEDFORD 
	SALEM / BEDFORD 
	ST2F-009-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $614,369.42 100.00% 
	Contract ID: CM224ST0123413 
	Letting Date: October 25, 2023 
	Call Order: 231 
	Counties: District(s): Project(s): 
	BOTETOURT, FLOYD, FRANKLIN, HENRY SALEM / DISTRICTWIDE OR OFFICE ST20-962-F24, P401, PM02492; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	277,092.000 
	277,092.000 
	SY 

	1.92000 
	1.92000 

	532,016.64 
	532,016.64 

	 
	 

	 
	 



	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	FLAGGER SERVICE 

	1,140.000 
	1,140.000 
	HR 

	1.00000 
	1.00000 

	1,140.00 
	1,140.00 

	 
	 

	 
	 


	0030 512SD20-0042 
	0030 512SD20-0042 
	0030 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	144,461.000 
	144,461.000 
	LF 

	0.40000 
	0.40000 

	57,784.40 
	57,784.40 

	 
	 

	 
	 


	0040 512SD20-0043 
	0040 512SD20-0043 
	0040 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	70.000 
	70.000 
	SF 

	25.00000 
	25.00000 

	1,750.00 
	1,750.00 

	 
	 

	 
	 


	0050 512SD20-0046 
	0050 512SD20-0046 
	0050 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	382,804.000 
	382,804.000 
	LF 

	0.16000 
	0.16000 

	61,248.64 
	61,248.64 

	 
	 

	 
	 


	0060 512SP20-0002 
	0060 512SP20-0002 
	0060 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SURFACE TREATMENT 

	(1) LS 
	(1) LS 

	65,000.00000 
	65,000.00000 

	65,000.00 
	65,000.00 

	 
	 

	 
	 


	0070 704SD20-0001 
	0070 704SD20-0001 
	0070 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	238,343.000 
	238,343.000 
	LF 

	0.27000 
	0.27000 

	64,352.61 
	64,352.61 

	 
	 

	 
	 




	Contract ID: CM224ST0123413 
	Letting Date: October 25, 2023 
	Call Order: 231 
	Counties: District(s): Project(s): 
	BOTETOURT, FLOYD, FRANKLIN, HENRY SALEM / DISTRICTWIDE OR OFFICE ST20-962-F24, P401, PM02492; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 704SX20-0001 210.000 
	0080 704SX20-0001 210.000 
	0080 704SX20-0001 210.000 
	0080 704SX20-0001 210.000 
	0080 704SX20-0001 210.000 
	NS PAVEMENT MARKING LF PREFORMED THERMO PAVE. 
	LINE MARK. RUMBLE STRIPS 4" 

	20.00000 4,200.00 
	20.00000 4,200.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$787,492.29 
	$787,492.29 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$787,492.29 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$787,492.29 
	$787,492.29 
	$787,492.29 
	 
	 
	$0.00 
	$787,492.29 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM224ST0123413 
	October 25, 2023 10:00 A.M. 
	231 
	Counties: District(s): Project(s): 
	BOTETOURT, FLOYD, FRANKLIN, HENRY SALEM / DISTRICTWIDE OR OFFICE ST20-962-F24, P401, PM02492; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $787,492.29 100.00% 
	Contract ID: CM224SSA123414 
	Letting Date: October 25, 2023 
	Call Order: 232 
	Counties: District(s): Project(s): 
	CARROLL, FLOYD, FRANKLIN, HENRY, PATRICK, PULASKI SALEM / DISTRICTWIDE OR OFFICE 
	SS2A-962-F24, P401, PM02492; SS2A-962-F24, P401, PM02492; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	EMUL. ASPH. SLURRY SEAL TYPE B 

	153,847.000 
	153,847.000 
	SY 

	3.20000 
	3.20000 

	492,310.40 
	492,310.40 

	3.39000 
	3.39000 

	521,541.33 
	521,541.33 

	 
	 



	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	FLAGGER SERVICE 

	1,005.000 
	1,005.000 
	HR 

	25.00000 
	25.00000 

	25,125.00 
	25,125.00 

	40.00000 
	40.00000 

	40,200.00 
	40,200.00 

	 
	 


	0030 512SD20-0042 
	0030 512SD20-0042 
	0030 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	22,810.000 
	22,810.000 
	LF 

	1.90000 
	1.90000 

	43,339.00 
	43,339.00 

	2.20000 
	2.20000 

	50,182.00 
	50,182.00 

	 
	 


	0040 512SD20-0043 
	0040 512SD20-0043 
	0040 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	571.000 
	571.000 
	SF 

	15.00000 
	15.00000 

	8,565.00 
	8,565.00 

	12.50000 
	12.50000 

	7,137.50 
	7,137.50 

	 
	 


	0050 512SD20-0046 
	0050 512SD20-0046 
	0050 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	75,085.000 
	75,085.000 
	LF 

	0.60000 
	0.60000 

	45,051.00 
	45,051.00 

	0.63000 
	0.63000 

	47,303.55 
	47,303.55 

	 
	 


	0060 512SP20-0002 
	0060 512SP20-0002 
	0060 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SLURRY SEAL 

	(1) LS 
	(1) LS 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	98,500.00000 
	98,500.00000 

	98,500.00 
	98,500.00 

	 
	 


	0070 704SD20-0001 
	0070 704SD20-0001 
	0070 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	52,275.000 
	52,275.000 
	LF 

	0.70000 
	0.70000 

	36,592.50 
	36,592.50 

	0.76000 
	0.76000 

	39,729.00 
	39,729.00 

	 
	 




	Contract ID: CM224SSA123414 
	Letting Date: October 25, 2023 
	Call Order: 232 
	Counties: District(s): Project(s): 
	CARROLL, FLOYD, FRANKLIN, HENRY, PATRICK, PULASKI SALEM / DISTRICTWIDE OR OFFICE 
	SS2A-962-F24, P401, PM02492; SS2A-962-F24, P401, PM02492; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 704SD20-0014 
	0080 704SD20-0014 
	0080 704SD20-0014 
	0080 704SD20-0014 
	0080 704SD20-0014 
	TYPE B CLASS II PVMT LINE MRKG 12" 

	44.000 
	44.000 
	LF 

	16.50000 
	16.50000 

	726.00 
	726.00 

	17.70000 
	17.70000 

	778.80 
	778.80 

	 
	 



	0090 704SD20-0015 
	0090 704SD20-0015 
	0090 704SD20-0015 
	0090 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	60.000 
	60.000 
	LF 

	37.25000 
	37.25000 

	2,235.00 
	2,235.00 

	38.20000 
	38.20000 

	2,292.00 
	2,292.00 

	 
	 


	0100 704SD20-0111 
	0100 704SD20-0111 
	0100 704SD20-0111 
	PVMT MSG. MARK. “SCHOOL” TY B, CL II, 8’ 

	3.000 
	3.000 
	EA 

	850.00000 
	850.00000 

	2,550.00 
	2,550.00 

	890.00000 
	890.00000 

	2,670.00 
	2,670.00 

	 
	 


	0110 704SX20-0005 
	0110 704SX20-0005 
	0110 704SX20-0005 
	NS PAVE. MESSAGE MARKING STOP AHEAD 

	1.000 
	1.000 
	EA 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	1,850.00000 
	1,850.00000 

	1,850.00 
	1,850.00 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$683,493.90 
	$683,493.90 

	$812,184.18 
	$812,184.18 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$683,493.90 

	 
	 
	 
	$812,184.18 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$683,493.90 
	$683,493.90 
	$683,493.90 
	 
	 
	$0.00 
	$683,493.90 

	$812,184.18 
	$812,184.18 
	 
	 
	$0.00 
	$812,184.18 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM224SSA123414 
	October 25, 2023 10:00 A.M. 
	232 
	Counties: District(s): Project(s): 
	CARROLL, FLOYD, FRANKLIN, HENRY, PATRICK, PULASKI SALEM / DISTRICTWIDE OR OFFICE 
	SS2A-962-F24, P401, PM02492; SS2A-962-F24, P401, PM02492; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	B896 
	B896 

	BOXLEY MATERIALS COMPANY 
	BOXLEY MATERIALS COMPANY 

	$683,493.90 
	$683,493.90 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	S026 
	S026 

	SLURRY PAVERS, INC. 
	SLURRY PAVERS, INC. 

	$812,184.18 
	$812,184.18 

	118.83% 
	118.83% 




	Contract ID: CM324STB122989 
	Letting Date: October 25, 2023 
	Call Order: 311 
	Counties: District(s): Project(s): 
	BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD LYNCHBURG / DILLWYN 
	ST3B-963-F24, NONE; ST3B-963-F24, N501, PM03(384); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	702,802.000 
	702,802.000 
	SY 

	2.03000 
	2.03000 

	1,426,688.06 
	1,426,688.06 

	 
	 

	 
	 



	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	FLAGGER SERVICE 

	1,200.000 
	1,200.000 
	HR 

	1.00000 
	1.00000 

	1,200.00 
	1,200.00 

	 
	 

	 
	 


	0030 512SD20-0042 
	0030 512SD20-0042 
	0030 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	119,175.000 
	119,175.000 
	LF 

	0.34000 
	0.34000 

	40,519.50 
	40,519.50 

	 
	 

	 
	 


	0040 512SD20-0043 
	0040 512SD20-0043 
	0040 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	201.000 
	201.000 
	SF 

	30.00000 
	30.00000 

	6,030.00 
	6,030.00 

	 
	 

	 
	 


	0050 512SD20-0046 
	0050 512SD20-0046 
	0050 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	303,665.000 
	303,665.000 
	LF 

	0.14000 
	0.14000 

	42,513.10 
	42,513.10 

	 
	 

	 
	 


	0060 512SD20-0050 
	0060 512SD20-0050 
	0060 512SD20-0050 
	TEMP. PVMT MRKG TY. A, 24" 

	100.000 
	100.000 
	LF 

	7.00000 
	7.00000 

	700.00 
	700.00 

	 
	 

	 
	 


	0070 512SP20-0002 
	0070 512SP20-0002 
	0070 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SURFACE TREATMENT 

	(1) LS 
	(1) LS 

	119,500.00000 
	119,500.00000 

	119,500.00 
	119,500.00 

	 
	 

	 
	 




	Contract ID: CM324STB122989 
	Letting Date: October 25, 2023 
	Call Order: 311 
	Counties: District(s): Project(s): 
	BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD LYNCHBURG / DILLWYN 
	ST3B-963-F24, NONE; ST3B-963-F24, N501, PM03(384); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	185,305.000 
	185,305.000 
	LF 

	0.34000 
	0.34000 

	63,003.70 
	63,003.70 

	 
	 

	 
	 



	0090 704SD20-0015 
	0090 704SD20-0015 
	0090 704SD20-0015 
	0090 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	100.000 
	100.000 
	LF 

	70.00000 
	70.00000 

	7,000.00 
	7,000.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,707,154.36 
	$1,707,154.36 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,707,154.36 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,707,154.36 
	$1,707,154.36 
	$1,707,154.36 
	 
	 
	$0.00 
	$1,707,154.36 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM324STB122989 
	October 25, 2023 10:00 A.M. 
	311 
	Counties: District(s): Project(s): 
	BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD LYNCHBURG / DILLWYN 
	ST3B-963-F24, NONE; ST3B-963-F24, N501, PM03(384); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,707,154.36 100.00% 
	Contract ID: CM324STC122991 
	Letting Date: October 25, 2023 
	Call Order: 312 
	Counties: District(s): Project(s): 
	HALIFAX, PITTSYLVANIA LYNCHBURG / HALIFAX 
	ST3C-963-F24, NONE; ST3C-963-F24, N501, PM03(384); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	1,517,875.000 
	1,517,875.000 
	SY 

	2.08000 
	2.08000 

	3,157,180.00 
	3,157,180.00 

	 
	 

	 
	 



	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	FLAGGER SERVICE 

	1,600.000 
	1,600.000 
	HR 

	1.00000 
	1.00000 

	1,600.00 
	1,600.00 

	 
	 

	 
	 


	0030 512SD20-0042 
	0030 512SD20-0042 
	0030 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	256,485.000 
	256,485.000 
	LF 

	0.54000 
	0.54000 

	138,501.90 
	138,501.90 

	 
	 

	 
	 


	0040 512SD20-0043 
	0040 512SD20-0043 
	0040 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	496.000 
	496.000 
	SF 

	30.00000 
	30.00000 

	14,880.00 
	14,880.00 

	 
	 

	 
	 


	0050 512SD20-0046 
	0050 512SD20-0046 
	0050 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	256,465.000 
	256,465.000 
	LF 

	0.18000 
	0.18000 

	46,163.70 
	46,163.70 

	 
	 

	 
	 


	0060 512SD20-0050 
	0060 512SD20-0050 
	0060 512SD20-0050 
	TEMP. PVMT MRKG TY. A, 24" 

	60.000 
	60.000 
	LF 

	15.00000 
	15.00000 

	900.00 
	900.00 

	 
	 

	 
	 


	0070 512SD20-0053 
	0070 512SD20-0053 
	0070 512SD20-0053 
	TEMP. PVMT. SYMB. MRKG R/R CROSSING TY. A 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	 
	 

	 
	 




	Contract ID: CM324STC122991 
	Letting Date: October 25, 2023 
	Call Order: 312 
	Counties: District(s): Project(s): 
	HALIFAX, PITTSYLVANIA LYNCHBURG / HALIFAX 
	ST3C-963-F24, NONE; ST3C-963-F24, N501, PM03(384); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SURFACE TREATMENT 

	(1) LS 
	(1) LS 

	228,000.00000 
	228,000.00000 

	228,000.00 
	228,000.00 

	 
	 

	 
	 



	0090 704SD20-0001 
	0090 704SD20-0001 
	0090 704SD20-0001 
	0090 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	256,465.000 
	256,465.000 
	LF 

	0.48000 
	0.48000 

	123,103.20 
	123,103.20 

	 
	 

	 
	 


	0100 704SD20-0015 
	0100 704SD20-0015 
	0100 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	60.000 
	60.000 
	LF 

	75.00000 
	75.00000 

	4,500.00 
	4,500.00 

	 
	 

	 
	 


	0110 704SD20-0042 
	0110 704SD20-0042 
	0110 704SD20-0042 
	PVMT MSG. MARK. R/R CROSSING TY. B, CL. II 

	1.000 
	1.000 
	EA 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$3,717,828.80 
	$3,717,828.80 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$3,717,828.80 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$3,717,828.80 
	$3,717,828.80 
	$3,717,828.80 
	 
	 
	$0.00 
	$3,717,828.80 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM324STC122991 
	October 25, 2023 10:00 A.M. 
	312 
	Counties: District(s): Project(s): 
	HALIFAX, PITTSYLVANIA LYNCHBURG / HALIFAX 
	ST3C-963-F24, NONE; ST3C-963-F24, N501, PM03(384); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $3,717,828.80 100.00% 
	Contract ID: CM324LMA122992 
	Letting Date: October 25, 2023 
	Call Order: 313 
	Counties: District(s): Project(s): 
	CHARLOTTE, PITTSYLVANIA LYNCHBURG / DISTRICTWIDE OR OFFICE 
	LM3A-963-F24, N501, PM03(384); LM3A-963-F24, N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 LATEX MODIFIED - PRIMARY / SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 312SP20-0004 
	0010 312SP20-0004 
	0010 312SP20-0004 
	0010 312SP20-0004 
	0010 312SP20-0004 
	LATEX MOD. EMUL. TREAT. TYPE B 

	504.170 
	504.170 
	TON 

	310.00000 
	310.00000 

	156,292.70 
	156,292.70 

	304.33000 
	304.33000 

	153,434.06 
	153,434.06 

	 
	 



	0020 312SP20-0005 
	0020 312SP20-0005 
	0020 312SP20-0005 
	0020 312SP20-0005 
	LATEX MOD. EMUL. TREAT. TYPE C 

	1,553.490 
	1,553.490 
	TON 

	287.50000 
	287.50000 

	446,628.38 
	446,628.38 

	289.51000 
	289.51000 

	449,750.89 
	449,750.89 

	 
	 


	0030 314SP20-0013 
	0030 314SP20-0013 
	0030 314SP20-0013 
	MODIFIED SINGLE SEAL 

	33,670.000 
	33,670.000 
	SY 

	3.70000 
	3.70000 

	124,579.00 
	124,579.00 

	3.47000 
	3.47000 

	116,834.90 
	116,834.90 

	 
	 


	0040 315SD20-0019 
	0040 315SD20-0019 
	0040 315SD20-0019 
	LIQUID ASPHALT COATING (RUMBLE STRIP) 

	2,800.000 
	2,800.000 
	SY 

	3.20000 
	3.20000 

	8,960.00 
	8,960.00 

	1.08000 
	1.08000 

	3,024.00 
	3,024.00 

	 
	 


	0050 512SD20-0027 
	0050 512SD20-0027 
	0050 512SD20-0027 
	FLAGGER SERVICE 

	170.000 
	170.000 
	HR 

	33.50000 
	33.50000 

	5,695.00 
	5,695.00 

	40.00000 
	40.00000 

	6,800.00 
	6,800.00 

	 
	 


	0060 512SD20-0042 
	0060 512SD20-0042 
	0060 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	89,400.000 
	89,400.000 
	LF 

	0.32000 
	0.32000 

	28,608.00 
	28,608.00 

	0.34000 
	0.34000 

	30,396.00 
	30,396.00 

	 
	 


	0070 512SD20-0043 
	0070 512SD20-0043 
	0070 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	150.000 
	150.000 
	SF 

	30.00000 
	30.00000 

	4,500.00 
	4,500.00 

	26.00000 
	26.00000 

	3,900.00 
	3,900.00 

	 
	 




	Contract ID: CM324LMA122992 
	Letting Date: October 25, 2023 
	Call Order: 313 
	Counties: District(s): Project(s): 
	CHARLOTTE, PITTSYLVANIA LYNCHBURG / DISTRICTWIDE OR OFFICE 
	LM3A-963-F24, N501, PM03(384); LM3A-963-F24, N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 LATEX MODIFIED - PRIMARY / SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SD20-0046 
	0080 512SD20-0046 
	0080 512SD20-0046 
	0080 512SD20-0046 
	0080 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	314,100.000 
	314,100.000 
	LF 

	0.17000 
	0.17000 

	53,397.00 
	53,397.00 

	0.17500 
	0.17500 

	54,967.50 
	54,967.50 

	 
	 



	0090 512SD20-0050 
	0090 512SD20-0050 
	0090 512SD20-0050 
	0090 512SD20-0050 
	TEMP. PVMT MRKG TY. A, 24" 

	75.000 
	75.000 
	LF 

	26.50000 
	26.50000 

	1,987.50 
	1,987.50 

	28.00000 
	28.00000 

	2,100.00 
	2,100.00 

	 
	 


	0100 512SP20-0002 
	0100 512SP20-0002 
	0100 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC LATEX MICRO SURFACE 

	(1) LS 
	(1) LS 

	24,000.00000 
	24,000.00000 

	24,000.00 
	24,000.00 

	73,555.00000 
	73,555.00000 

	73,555.00 
	73,555.00 

	 
	 


	0110 704SD20-0006 
	0110 704SD20-0006 
	0110 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	71,550.000 
	71,550.000 
	LF 

	0.85000 
	0.85000 

	60,817.50 
	60,817.50 

	0.87000 
	0.87000 

	62,248.50 
	62,248.50 

	 
	 


	0120 704SD20-0007 
	0120 704SD20-0007 
	0120 704SD20-0007 
	TYPE B CLASS I PVMT LINE MRKG 6" 

	85,500.000 
	85,500.000 
	LF 

	1.10000 
	1.10000 

	94,050.00 
	94,050.00 

	1.08000 
	1.08000 

	92,340.00 
	92,340.00 

	 
	 


	0130 704SD20-0015 
	0130 704SD20-0015 
	0130 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	75.000 
	75.000 
	LF 

	75.00000 
	75.00000 

	5,625.00 
	5,625.00 

	76.50000 
	76.50000 

	5,737.50 
	5,737.50 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,015,140.08 
	$1,015,140.08 

	$1,055,088.35 
	$1,055,088.35 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,015,140.08 

	 
	 
	 
	$1,055,088.35 




	 
	Contract Item Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,015,140.08 
	$1,015,140.08 
	$1,015,140.08 

	$1,055,088.35 
	$1,055,088.35 

	 
	 



	 

	Contract ID: CM324LMA122992 
	Letting Date: October 25, 2023 
	Call Order: 313 
	Counties: District(s): Project(s): 
	CHARLOTTE, PITTSYLVANIA LYNCHBURG / DISTRICTWIDE OR OFFICE 
	LM3A-963-F24, N501, PM03(384); LM3A-963-F24, N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 LATEX MODIFIED - PRIMARY / SECONDARY 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 
	$0.00 
	$1,015,140.08 

	 
	 
	$0.00 
	$1,055,088.35 

	 
	 




	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM324LMA122992 
	October 25, 2023 10:00 A.M. 
	313 
	Counties: District(s): Project(s): 
	CHARLOTTE, PITTSYLVANIA LYNCHBURG / DISTRICTWIDE OR OFFICE 
	LM3A-963-F24, N501, PM03(384); LM3A-963-F24, N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 LATEX MODIFIED - PRIMARY / SECONDARY 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	B896 
	B896 

	BOXLEY MATERIALS COMPANY 
	BOXLEY MATERIALS COMPANY 

	$1,015,140.08 
	$1,015,140.08 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	S026 
	S026 

	SLURRY PAVERS, INC. 
	SLURRY PAVERS, INC. 

	$1,055,088.35 
	$1,055,088.35 

	103.94% 
	103.94% 




	Contract ID: CM324STA122986 
	Letting Date: October 25, 2023 
	Call Order: 314 
	Counties: District(s): Project(s): 
	AMHERST, APPOMATTOX, CAMPBELL LYNCHBURG / APPOMATTOX 
	ST3A-963-F24, N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	337,032.000 
	337,032.000 
	SY 

	1.95000 
	1.95000 

	657,212.40 
	657,212.40 

	 
	 

	 
	 



	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	FLAGGER SERVICE 

	1,120.000 
	1,120.000 
	HR 

	1.00000 
	1.00000 

	1,120.00 
	1,120.00 

	 
	 

	 
	 


	0030 512SD20-0042 
	0030 512SD20-0042 
	0030 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	320.000 
	320.000 
	LF 

	8.00000 
	8.00000 

	2,560.00 
	2,560.00 

	 
	 

	 
	 


	0040 512SD20-0046 
	0040 512SD20-0046 
	0040 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	320.000 
	320.000 
	LF 

	8.00000 
	8.00000 

	2,560.00 
	2,560.00 

	 
	 

	 
	 


	0050 512SP20-0002 
	0050 512SP20-0002 
	0050 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SURFACE TREATMENT 

	(1) LS 
	(1) LS 

	79,500.00000 
	79,500.00000 

	79,500.00 
	79,500.00 

	 
	 

	 
	 


	0060 704SD20-0001 
	0060 704SD20-0001 
	0060 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	320.000 
	320.000 
	LF 

	8.00000 
	8.00000 

	2,560.00 
	2,560.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$745,512.40 
	$745,512.40 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$745,512.40 




	Contract ID: CM324STA122986 
	Letting Date: October 25, 2023 
	Call Order: 314 
	Counties: District(s): Project(s): 
	AMHERST, APPOMATTOX, CAMPBELL LYNCHBURG / APPOMATTOX 
	ST3A-963-F24, N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$745,512.40 
	$745,512.40 
	$745,512.40 
	 
	 
	$0.00 
	$745,512.40 

	 
	 

	 
	 



	 

	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM324STA122986 
	October 25, 2023 10:00 A.M. 
	314 
	Counties: District(s): Project(s): 
	AMHERST, APPOMATTOX, CAMPBELL LYNCHBURG / APPOMATTOX 
	ST3A-963-F24, N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $745,512.40 100.00% 
	Contract ID: CM424SSA124047 
	Letting Date: October 25, 2023 
	Call Order: 423 
	Counties: District(s): Project(s): 
	GOOCHLAND, HANOVER, POWHATAN RICHMOND / DISTRICTWIDE OR OFFICE 
	SS4A-964-F24, P401, NONE; SS4A-964-F24, P401, PM04(531); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 CAPE SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	(2) BOXLEY MATERIALS COMPANY 
	(2) BOXLEY MATERIALS COMPANY 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	EMUL. ASPH. SLURRY SEAL TYPE B 

	736,218.540 
	736,218.540 
	SY 

	2.67000 
	2.67000 

	1,965,703.50 
	1,965,703.50 

	2.80000 
	2.80000 

	2,061,411.91 
	2,061,411.91 

	 
	 



	0020 312SP20-0003 
	0020 312SP20-0003 
	0020 312SP20-0003 
	0020 312SP20-0003 
	EMUL. ASPH. SLURRY SEAL TYPE C 

	131,429.330 
	131,429.330 
	SY 

	2.81000 
	2.81000 

	369,316.42 
	369,316.42 

	2.75000 
	2.75000 

	361,430.66 
	361,430.66 

	 
	 


	0030 314SP20-0013 
	0030 314SP20-0013 
	0030 314SP20-0013 
	MODIFIED SINGLE SEAL 

	867,683.870 
	867,683.870 
	SY 

	2.55000 
	2.55000 

	2,212,593.87 
	2,212,593.87 

	2.80000 
	2.80000 

	2,429,514.84 
	2,429,514.84 

	 
	 


	0040 322SD20-0004 
	0040 322SD20-0004 
	0040 322SD20-0004 
	SCRATCH/LEVEL TYPE I 

	1,482.000 
	1,482.000 
	TON 

	186.11000 
	186.11000 

	275,815.02 
	275,815.02 

	170.50000 
	170.50000 

	252,681.00 
	252,681.00 

	 
	 


	0050 323SD20-0030 
	0050 323SD20-0030 
	0050 323SD20-0030 
	TRAVEL LANE PATCHING (PATCH MIX TYPE) IM-19.0D 

	1,483.000 
	1,483.000 
	TON 

	237.87000 
	237.87000 

	352,761.21 
	352,761.21 

	243.00000 
	243.00000 

	360,369.00 
	360,369.00 

	 
	 


	0060 512SD20-0027 
	0060 512SD20-0027 
	0060 512SD20-0027 
	FLAGGER SERVICE 

	3,597.000 
	3,597.000 
	HR 

	34.00000 
	34.00000 

	122,298.00 
	122,298.00 

	35.00000 
	35.00000 

	125,895.00 
	125,895.00 

	 
	 


	0070 512SD20-0042 
	0070 512SD20-0042 
	0070 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	199,216.000 
	199,216.000 
	LF 

	0.34000 
	0.34000 

	67,733.44 
	67,733.44 

	0.34000 
	0.34000 

	67,733.44 
	67,733.44 

	 
	 




	Contract ID: CM424SSA124047 
	Letting Date: October 25, 2023 
	Call Order: 423 
	Counties: District(s): Project(s): 
	GOOCHLAND, HANOVER, POWHATAN RICHMOND / DISTRICTWIDE OR OFFICE 
	SS4A-964-F24, P401, NONE; SS4A-964-F24, P401, PM04(531); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 CAPE SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	(2) BOXLEY MATERIALS COMPANY 
	(2) BOXLEY MATERIALS COMPANY 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SD20-0043 
	0080 512SD20-0043 
	0080 512SD20-0043 
	0080 512SD20-0043 
	0080 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	367.000 
	367.000 
	SF 

	16.00000 
	16.00000 

	5,872.00 
	5,872.00 

	25.00000 
	25.00000 

	9,175.00 
	9,175.00 

	 
	 



	0090 512SD20-0046 
	0090 512SD20-0046 
	0090 512SD20-0046 
	0090 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	198,400.000 
	198,400.000 
	LF 

	0.23000 
	0.23000 

	45,632.00 
	45,632.00 

	0.23000 
	0.23000 

	45,632.00 
	45,632.00 

	 
	 


	0100 512SP20-0002 
	0100 512SP20-0002 
	0100 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MAINTENANCE OF TRAFFIC 

	(1) LS 
	(1) LS 

	149,000.00000 
	149,000.00000 

	149,000.00 
	149,000.00 

	145,000.00000 
	145,000.00000 

	145,000.00 
	145,000.00 

	 
	 


	0110 512SX20-0045 
	0110 512SX20-0045 
	0110 512SX20-0045 
	NS SAFETY UNIFORMED FLAGGERS 

	10.000 
	10.000 
	HR 

	55.00000 
	55.00000 

	550.00 
	550.00 

	100.00000 
	100.00000 

	1,000.00 
	1,000.00 

	 
	 


	0120 704SD20-0001 
	0120 704SD20-0001 
	0120 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	198,616.000 
	198,616.000 
	LF 

	0.33000 
	0.33000 

	65,543.28 
	65,543.28 

	0.34000 
	0.34000 

	67,529.44 
	67,529.44 

	 
	 


	0130 704SD20-0010 
	0130 704SD20-0010 
	0130 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	209.000 
	209.000 
	LF 

	17.00000 
	17.00000 

	3,553.00 
	3,553.00 

	17.35000 
	17.35000 

	3,626.15 
	3,626.15 

	 
	 


	0140 704SD20-0047 
	0140 704SD20-0047 
	0140 704SD20-0047 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL I 

	1.000 
	1.000 
	EA 

	155.00000 
	155.00000 

	155.00 
	155.00 

	250.00000 
	250.00000 

	250.00 
	250.00 

	 
	 




	Contract ID: CM424SSA124047 
	Letting Date: October 25, 2023 
	Call Order: 423 
	Counties: District(s): Project(s): 
	GOOCHLAND, HANOVER, POWHATAN RICHMOND / DISTRICTWIDE OR OFFICE 
	SS4A-964-F24, P401, NONE; SS4A-964-F24, P401, PM04(531); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 CAPE SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	(2) BOXLEY MATERIALS COMPANY 
	(2) BOXLEY MATERIALS COMPANY 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$5,636,526.74 
	$5,636,526.74 

	$5,931,248.44 
	$5,931,248.44 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$5,636,526.74 

	 
	 
	 
	$5,931,248.44 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$5,636,526.74 
	$5,636,526.74 
	$5,636,526.74 
	 
	 
	$0.00 
	$5,636,526.74 

	$5,931,248.44 
	$5,931,248.44 
	 
	 
	$0.00 
	$5,931,248.44 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM424SSA124047 
	October 25, 2023 10:00 A.M. 
	423 
	Counties: District(s): Project(s): 
	GOOCHLAND, HANOVER, POWHATAN RICHMOND / DISTRICTWIDE OR OFFICE 
	SS4A-964-F24, P401, NONE; SS4A-964-F24, P401, PM04(531); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 CAPE SEAL - SECONDARY 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	S026 
	S026 

	SLURRY PAVERS, INC. 
	SLURRY PAVERS, INC. 

	$5,636,526.74 
	$5,636,526.74 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	B896 
	B896 

	BOXLEY MATERIALS COMPANY 
	BOXLEY MATERIALS COMPANY 

	$5,931,248.44 
	$5,931,248.44 

	105.23% 
	105.23% 




	Contract ID: CM424SSB124045 
	Letting Date: October 25, 2023 
	Call Order: 424 
	Counties: District(s): Project(s): 
	DINWIDDIE, NOTTOWAY, PRINCE GEORGE RICHMOND / DISTRICTWIDE OR OFFICE 
	SS4B-964-F24, P401, PM04(531); SS4B-964-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 CAPE SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	(2) BOXLEY MATERIALS COMPANY 
	(2) BOXLEY MATERIALS COMPANY 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	EMUL. ASPH. SLURRY SEAL TYPE B 

	238,301.330 
	238,301.330 
	SY 

	2.79000 
	2.79000 

	664,860.71 
	664,860.71 

	2.80000 
	2.80000 

	667,243.72 
	667,243.72 

	 
	 



	0020 312SP20-0003 
	0020 312SP20-0003 
	0020 312SP20-0003 
	0020 312SP20-0003 
	EMUL. ASPH. SLURRY SEAL TYPE C 

	25,168.000 
	25,168.000 
	SY 

	2.98000 
	2.98000 

	75,000.64 
	75,000.64 

	2.95000 
	2.95000 

	74,245.60 
	74,245.60 

	 
	 


	0030 314SP20-0013 
	0030 314SP20-0013 
	0030 314SP20-0013 
	MODIFIED SINGLE SEAL 

	182,859.630 
	182,859.630 
	SY 

	2.96000 
	2.96000 

	541,264.50 
	541,264.50 

	3.12000 
	3.12000 

	570,522.05 
	570,522.05 

	 
	 


	0040 322SD20-0001 
	0040 322SD20-0001 
	0040 322SD20-0001 
	CRACK SEALANT/FILLER TYPE A 

	6,135.000 
	6,135.000 
	LB 

	3.35000 
	3.35000 

	20,552.25 
	20,552.25 

	3.35000 
	3.35000 

	20,552.25 
	20,552.25 

	 
	 


	0050 322SD20-0004 
	0050 322SD20-0004 
	0050 322SD20-0004 
	SCRATCH/LEVEL TYPE I 

	840.000 
	840.000 
	TON 

	194.65000 
	194.65000 

	163,506.00 
	163,506.00 

	205.00000 
	205.00000 

	172,200.00 
	172,200.00 

	 
	 


	0060 323SD20-0030 
	0060 323SD20-0030 
	0060 323SD20-0030 
	TRAVEL LANE PATCHING (PATCH MIX TYPE) IM-19.0D 

	169.000 
	169.000 
	TON 

	285.00000 
	285.00000 

	48,165.00 
	48,165.00 

	350.00000 
	350.00000 

	59,150.00 
	59,150.00 

	 
	 


	0070 512SD20-0027 
	0070 512SD20-0027 
	0070 512SD20-0027 
	FLAGGER SERVICE 

	704.000 
	704.000 
	HR 

	38.00000 
	38.00000 

	26,752.00 
	26,752.00 

	34.00000 
	34.00000 

	23,936.00 
	23,936.00 

	 
	 




	Contract ID: CM424SSB124045 
	Letting Date: October 25, 2023 
	Call Order: 424 
	Counties: District(s): Project(s): 
	DINWIDDIE, NOTTOWAY, PRINCE GEORGE RICHMOND / DISTRICTWIDE OR OFFICE 
	SS4B-964-F24, P401, PM04(531); SS4B-964-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 CAPE SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	(2) BOXLEY MATERIALS COMPANY 
	(2) BOXLEY MATERIALS COMPANY 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SD20-0042 
	0080 512SD20-0042 
	0080 512SD20-0042 
	0080 512SD20-0042 
	0080 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	35,002.780 
	35,002.780 
	LF 

	0.43000 
	0.43000 

	15,051.20 
	15,051.20 

	0.43000 
	0.43000 

	15,051.20 
	15,051.20 

	 
	 



	0090 512SD20-0043 
	0090 512SD20-0043 
	0090 512SD20-0043 
	0090 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	202.000 
	202.000 
	SF 

	26.00000 
	26.00000 

	5,252.00 
	5,252.00 

	28.00000 
	28.00000 

	5,656.00 
	5,656.00 

	 
	 


	0100 512SD20-0046 
	0100 512SD20-0046 
	0100 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	35,002.780 
	35,002.780 
	LF 

	0.32000 
	0.32000 

	11,200.89 
	11,200.89 

	0.32000 
	0.32000 

	11,200.89 
	11,200.89 

	 
	 


	0110 512SP20-0002 
	0110 512SP20-0002 
	0110 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC . 

	(1) LS 
	(1) LS 

	63,000.00000 
	63,000.00000 

	63,000.00 
	63,000.00 

	35,700.00000 
	35,700.00000 

	35,700.00 
	35,700.00 

	 
	 


	0120 704SD20-0001 
	0120 704SD20-0001 
	0120 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	35,002.780 
	35,002.780 
	LF 

	0.43000 
	0.43000 

	15,051.20 
	15,051.20 

	0.42000 
	0.42000 

	14,701.17 
	14,701.17 

	 
	 


	0130 704SD20-0010 
	0130 704SD20-0010 
	0130 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	101.000 
	101.000 
	LF 

	22.00000 
	22.00000 

	2,222.00 
	2,222.00 

	21.20000 
	21.20000 

	2,141.20 
	2,141.20 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,651,878.39 
	$1,651,878.39 

	$1,672,300.08 
	$1,672,300.08 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,651,878.39 

	 
	 
	 
	$1,672,300.08 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,651,878.39 
	$1,651,878.39 
	$1,651,878.39 

	$1,672,300.08 
	$1,672,300.08 

	 
	 



	 

	Contract ID: CM424SSB124045 
	Letting Date: October 25, 2023 
	Call Order: 424 
	Counties: District(s): Project(s): 
	DINWIDDIE, NOTTOWAY, PRINCE GEORGE RICHMOND / DISTRICTWIDE OR OFFICE 
	SS4B-964-F24, P401, PM04(531); SS4B-964-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 CAPE SEAL - SECONDARY 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	$0.00 
	$0.00 
	$1,651,878.39 

	$0.00 
	$0.00 
	$1,672,300.08 

	 
	 




	( ) indicates item is bid as Lump Sum 
	Vendor Ranking Page 1 of 1 
	Figure
	 
	 
	Contract ID: Letting Date: Call Order: 
	CM424SSB124045 
	October 25, 2023 10:00 A.M. 
	424 
	Counties: District(s): Project(s): 
	DINWIDDIE, NOTTOWAY, PRINCE GEORGE RICHMOND / DISTRICTWIDE OR OFFICE 
	SS4B-964-F24, P401, PM04(531); SS4B-964-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 CAPE SEAL - SECONDARY 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	S026 
	S026 

	SLURRY PAVERS, INC. 
	SLURRY PAVERS, INC. 

	$1,651,878.39 
	$1,651,878.39 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	B896 
	B896 

	BOXLEY MATERIALS COMPANY 
	BOXLEY MATERIALS COMPANY 

	$1,672,300.08 
	$1,672,300.08 

	101.24% 
	101.24% 




	Contract ID: CM424STA124051 
	Letting Date: October 25, 2023 
	Call Order: 425 
	Counties: District(s): Project(s): 
	CHARLES CITY, GOOCHLAND, HANOVER, NEW KENT RICHMOND / DISTRICTWIDE OR OFFICE 
	ST4A-964-F24, P401, NONE; ST4A-964-F23, P401, PM04(531); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	1 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	372,414.300 
	372,414.300 
	SY 

	1.96000 
	1.96000 

	729,932.03 
	729,932.03 

	 
	 

	 
	 



	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	MODIFIED DOUBLE SEAL 

	161,765.830 
	161,765.830 
	SY 

	2.99000 
	2.99000 

	483,679.83 
	483,679.83 

	 
	 

	 
	 


	0030 322SD20-0004 
	0030 322SD20-0004 
	0030 322SD20-0004 
	SCRATCH/LEVEL TYPE I 

	1,797.000 
	1,797.000 
	TON 

	194.24000 
	194.24000 

	349,049.28 
	349,049.28 

	 
	 

	 
	 


	0040 512SD20-0027 
	0040 512SD20-0027 
	0040 512SD20-0027 
	FLAGGER SERVICE 

	954.000 
	954.000 
	HR 

	1.00000 
	1.00000 

	954.00 
	954.00 

	 
	 

	 
	 


	0050 512SD20-0042 
	0050 512SD20-0042 
	0050 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	123,324.000 
	123,324.000 
	LF 

	0.40000 
	0.40000 

	49,329.60 
	49,329.60 

	 
	 

	 
	 


	0060 512SD20-0043 
	0060 512SD20-0043 
	0060 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	594.000 
	594.000 
	SF 

	20.00000 
	20.00000 

	11,880.00 
	11,880.00 

	 
	 

	 
	 


	0070 512SD20-0046 
	0070 512SD20-0046 
	0070 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	139,020.000 
	139,020.000 
	LF 

	0.19000 
	0.19000 

	26,413.80 
	26,413.80 

	 
	 

	 
	 




	Contract ID: CM424STA124051 
	Letting Date: October 25, 2023 
	Call Order: 425 
	Counties: District(s): Project(s): 
	CHARLES CITY, GOOCHLAND, HANOVER, NEW KENT RICHMOND / DISTRICTWIDE OR OFFICE 
	ST4A-964-F24, P401, NONE; ST4A-964-F23, P401, PM04(531); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	1 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MAINTENANCE OF TRAFFIC 

	(1) LS 
	(1) LS 

	138,000.00000 
	138,000.00000 

	138,000.00 
	138,000.00 

	 
	 

	 
	 



	0090 704SD20-0001 
	0090 704SD20-0001 
	0090 704SD20-0001 
	0090 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	145,570.000 
	145,570.000 
	LF 

	0.28000 
	0.28000 

	40,759.60 
	40,759.60 

	 
	 

	 
	 


	0100 704SD20-0010 
	0100 704SD20-0010 
	0100 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	185.000 
	185.000 
	LF 

	22.00000 
	22.00000 

	4,070.00 
	4,070.00 

	 
	 

	 
	 


	0110 704SD20-0041 
	0110 704SD20-0041 
	0110 704SD20-0041 
	PVMT MSG. MARK. R/R CROSSING TY. B, CL. I 

	3.000 
	3.000 
	EA 

	1,000.00000 
	1,000.00000 

	3,000.00 
	3,000.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,837,068.14 
	$1,837,068.14 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,837,068.14 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,837,068.14 
	$1,837,068.14 
	$1,837,068.14 
	 
	 
	$0.00 
	$1,837,068.14 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM424STA124051 
	October 25, 2023 10:00 A.M. 
	425 
	Counties: District(s): Project(s): 
	CHARLES CITY, GOOCHLAND, HANOVER, NEW KENT RICHMOND / DISTRICTWIDE OR OFFICE 
	ST4A-964-F24, P401, NONE; ST4A-964-F23, P401, PM04(531); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,837,068.14 100.00% 
	Contract ID: CM424STB124052 
	Letting Date: October 25, 2023 
	Call Order: 426 
	Counties: District(s): Project(s): 
	BRUNSWICK, LUNENBURG, MECKLENBURG RICHMOND / DISTRICTWIDE OR OFFICE 
	ST4B-964-F24, P401, NONE; ST4B-964-F24, P401, PM04(531); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	569,000.980 
	569,000.980 
	SY 

	1.99000 
	1.99000 

	1,132,311.95 
	1,132,311.95 

	 
	 

	 
	 



	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	MODIFIED DOUBLE SEAL 

	134,102.560 
	134,102.560 
	SY 

	3.00000 
	3.00000 

	402,307.68 
	402,307.68 

	 
	 

	 
	 


	0030 512SD20-0027 
	0030 512SD20-0027 
	0030 512SD20-0027 
	FLAGGER SERVICE 

	1,035.000 
	1,035.000 
	HR 

	1.00000 
	1.00000 

	1,035.00 
	1,035.00 

	 
	 

	 
	 


	0040 512SD20-0042 
	0040 512SD20-0042 
	0040 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	37,308.000 
	37,308.000 
	LF 

	0.43000 
	0.43000 

	16,042.44 
	16,042.44 

	 
	 

	 
	 


	0050 512SD20-0043 
	0050 512SD20-0043 
	0050 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	52.000 
	52.000 
	SF 

	25.00000 
	25.00000 

	1,300.00 
	1,300.00 

	 
	 

	 
	 


	0060 512SD20-0046 
	0060 512SD20-0046 
	0060 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	39,167.000 
	39,167.000 
	LF 

	0.17000 
	0.17000 

	6,658.39 
	6,658.39 

	 
	 

	 
	 


	0070 512SP20-0002 
	0070 512SP20-0002 
	0070 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MAINTENANCE OF TRAFFIC 

	(1) LS 
	(1) LS 

	174,000.00000 
	174,000.00000 

	174,000.00 
	174,000.00 

	 
	 

	 
	 




	Contract ID: CM424STB124052 
	Letting Date: October 25, 2023 
	Call Order: 426 
	Counties: District(s): Project(s): 
	BRUNSWICK, LUNENBURG, MECKLENBURG RICHMOND / DISTRICTWIDE OR OFFICE 
	ST4B-964-F24, P401, NONE; ST4B-964-F24, P401, PM04(531); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	39,167.000 
	39,167.000 
	LF 

	0.40000 
	0.40000 

	15,666.80 
	15,666.80 

	 
	 

	 
	 



	0090 704SD20-0010 
	0090 704SD20-0010 
	0090 704SD20-0010 
	0090 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	26.000 
	26.000 
	LF 

	85.00000 
	85.00000 

	2,210.00 
	2,210.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,751,532.26 
	$1,751,532.26 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,751,532.26 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,751,532.26 
	$1,751,532.26 
	$1,751,532.26 
	 
	 
	$0.00 
	$1,751,532.26 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM424STB124052 
	October 25, 2023 10:00 A.M. 
	426 
	Counties: District(s): Project(s): 
	BRUNSWICK, LUNENBURG, MECKLENBURG RICHMOND / DISTRICTWIDE OR OFFICE 
	ST4B-964-F24, P401, NONE; ST4B-964-F24, P401, PM04(531); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,751,532.26 100.00% 
	Contract ID: CM424STC124049 
	Letting Date: October 25, 2023 
	Call Order: 427 
	Counties: District(s): Project(s): 
	AMELIA, POWHATAN 
	RICHMOND / DISTRICTWIDE OR OFFICE 
	ST4C-964-F24, P401, NONE; ST4C-964-F24, P401, PM04(531); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	244,288.370 
	244,288.370 
	SY 

	1.96000 
	1.96000 

	478,805.21 
	478,805.21 

	 
	 

	 
	 



	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	MODIFIED DOUBLE SEAL 

	377,212.810 
	377,212.810 
	SY 

	2.97000 
	2.97000 

	1,120,322.05 
	1,120,322.05 

	 
	 

	 
	 


	0030 322SD20-0004 
	0030 322SD20-0004 
	0030 322SD20-0004 
	SCRATCH/LEVEL TYPE I 

	1,658.000 
	1,658.000 
	TON 

	194.11000 
	194.11000 

	321,834.38 
	321,834.38 

	 
	 

	 
	 


	0040 512SD20-0027 
	0040 512SD20-0027 
	0040 512SD20-0027 
	FLAGGER SERVICE 

	1,059.000 
	1,059.000 
	HR 

	1.00000 
	1.00000 

	1,059.00 
	1,059.00 

	 
	 

	 
	 


	0050 512SD20-0042 
	0050 512SD20-0042 
	0050 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	125,201.000 
	125,201.000 
	LF 

	0.40000 
	0.40000 

	50,080.40 
	50,080.40 

	 
	 

	 
	 


	0060 512SD20-0043 
	0060 512SD20-0043 
	0060 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	2,576.000 
	2,576.000 
	SF 

	16.00000 
	16.00000 

	41,216.00 
	41,216.00 

	 
	 

	 
	 


	0070 512SD20-0046 
	0070 512SD20-0046 
	0070 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	125,201.000 
	125,201.000 
	LF 

	0.19000 
	0.19000 

	23,788.19 
	23,788.19 

	 
	 

	 
	 




	Contract ID: CM424STC124049 
	Letting Date: October 25, 2023 
	Call Order: 427 
	Counties: District(s): Project(s): 
	AMELIA, POWHATAN 
	RICHMOND / DISTRICTWIDE OR OFFICE 
	ST4C-964-F24, P401, NONE; ST4C-964-F24, P401, PM04(531); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MAINTENANCE OF TRAFFIC 

	(1) LS 
	(1) LS 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 

	 
	 

	 
	 



	0090 704SD20-0001 
	0090 704SD20-0001 
	0090 704SD20-0001 
	0090 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	125,201.000 
	125,201.000 
	LF 

	0.37000 
	0.37000 

	46,324.37 
	46,324.37 

	 
	 

	 
	 


	0100 704SD20-0010 
	0100 704SD20-0010 
	0100 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	375.000 
	375.000 
	LF 

	18.00000 
	18.00000 

	6,750.00 
	6,750.00 

	 
	 

	 
	 


	0110 704SD20-0038 
	0110 704SD20-0038 
	0110 704SD20-0038 
	PVMT MSG. MARK. “SCHOOL” TY B, CL I, 6' 

	2.000 
	2.000 
	EA 

	900.00000 
	900.00000 

	1,800.00 
	1,800.00 

	 
	 

	 
	 


	0120 704SD20-0041 
	0120 704SD20-0041 
	0120 704SD20-0041 
	PVMT MSG. MARK. R/R CROSSING TY. B, CL. I 

	9.000 
	9.000 
	EA 

	950.00000 
	950.00000 

	8,550.00 
	8,550.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$2,250,529.60 
	$2,250,529.60 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$2,250,529.60 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$2,250,529.60 
	$2,250,529.60 
	$2,250,529.60 
	 
	 
	$0.00 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract ID: CM424STC124049 
	Letting Date: October 25, 2023 
	Call Order: 427 
	Counties: District(s): Project(s): 
	AMELIA, POWHATAN 
	RICHMOND / DISTRICTWIDE OR OFFICE 
	ST4C-964-F24, P401, NONE; ST4C-964-F24, P401, PM04(531); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 

	$2,250,529.60 
	$2,250,529.60 

	 
	 

	 
	 




	( ) indicates item is bid as Lump Sum 
	Vendor Ranking Page 1 of 1 
	Figure
	 
	 
	Contract ID: Letting Date: Call Order: 
	CM424STC124049 
	October 25, 2023 10:00 A.M. 
	427 
	Counties: District(s): Project(s): 
	AMELIA, POWHATAN 
	RICHMOND / DISTRICTWIDE OR OFFICE 
	ST4C-964-F24, P401, NONE; ST4C-964-F24, P401, PM04(531); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $2,250,529.60 100.00% 
	Contract ID: CM424STD124048 
	Letting Date: October 25, 2023 
	Call Order: 428 
	Counties: District(s): Project(s): 
	DINWIDDIE, NOTTOWAY, PRINCE GEORGE RICHMOND / DISTRICTWIDE OR OFFICE ST4D-964-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	256,195.000 
	256,195.000 
	SY 

	1.92000 
	1.92000 

	491,894.40 
	491,894.40 

	 
	 

	 
	 



	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	MODIFIED DOUBLE SEAL 

	26,373.000 
	26,373.000 
	SY 

	3.00000 
	3.00000 

	79,119.00 
	79,119.00 

	 
	 

	 
	 


	0030 322SD20-0004 
	0030 322SD20-0004 
	0030 322SD20-0004 
	SCRATCH/LEVEL TYPE I 

	502.000 
	502.000 
	TON 

	194.11000 
	194.11000 

	97,443.22 
	97,443.22 

	 
	 

	 
	 


	0040 512SD20-0027 
	0040 512SD20-0027 
	0040 512SD20-0027 
	FLAGGER SERVICE 

	501.000 
	501.000 
	HR 

	1.00000 
	1.00000 

	501.00 
	501.00 

	 
	 

	 
	 


	0050 512SD20-0042 
	0050 512SD20-0042 
	0050 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	25,872.000 
	25,872.000 
	LF 

	0.40000 
	0.40000 

	10,348.80 
	10,348.80 

	 
	 

	 
	 


	0060 512SD20-0043 
	0060 512SD20-0043 
	0060 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	116.000 
	116.000 
	SF 

	25.00000 
	25.00000 

	2,900.00 
	2,900.00 

	 
	 

	 
	 


	0070 512SD20-0046 
	0070 512SD20-0046 
	0070 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	25,872.000 
	25,872.000 
	LF 

	0.15000 
	0.15000 

	3,880.80 
	3,880.80 

	 
	 

	 
	 




	Contract ID: CM424STD124048 
	Letting Date: October 25, 2023 
	Call Order: 428 
	Counties: District(s): Project(s): 
	DINWIDDIE, NOTTOWAY, PRINCE GEORGE RICHMOND / DISTRICTWIDE OR OFFICE ST4D-964-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MAINTENACE OF TRAFFIC 

	(1) LS 
	(1) LS 

	87,500.00000 
	87,500.00000 

	87,500.00 
	87,500.00 

	 
	 

	 
	 



	0090 704SD20-0001 
	0090 704SD20-0001 
	0090 704SD20-0001 
	0090 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	25,872.000 
	25,872.000 
	LF 

	0.33000 
	0.33000 

	8,537.76 
	8,537.76 

	 
	 

	 
	 


	0100 704SD20-0010 
	0100 704SD20-0010 
	0100 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	70.000 
	70.000 
	LF 

	25.00000 
	25.00000 

	1,750.00 
	1,750.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$783,874.98 
	$783,874.98 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$783,874.98 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$783,874.98 
	$783,874.98 
	$783,874.98 
	 
	 
	$0.00 
	$783,874.98 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM424STD124048 
	October 25, 2023 10:00 A.M. 
	428 
	Counties: District(s): Project(s): 
	DINWIDDIE, NOTTOWAY, PRINCE GEORGE RICHMOND / DISTRICTWIDE OR OFFICE ST4D-964-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $783,874.98 100.00% 
	Contract ID: CM524STA123959 
	Letting Date: October 25, 2023 
	Call Order: 516 
	Counties: District(s): Project(s): 
	ISLE OF WIGHT 
	HAMPTON ROADS / FRANKLIN ST5A-965-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	276,011.000 
	276,011.000 
	SY 

	2.11000 
	2.11000 

	582,383.21 
	582,383.21 

	 
	 

	 
	 



	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	FLAGGER SERVICE 

	750.000 
	750.000 
	HR 

	1.00000 
	1.00000 

	750.00 
	750.00 

	 
	 

	 
	 


	0030 512SD20-0042 
	0030 512SD20-0042 
	0030 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	62,360.000 
	62,360.000 
	LF 

	0.36000 
	0.36000 

	22,449.60 
	22,449.60 

	 
	 

	 
	 


	0040 512SD20-0043 
	0040 512SD20-0043 
	0040 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	250.000 
	250.000 
	SF 

	20.00000 
	20.00000 

	5,000.00 
	5,000.00 

	 
	 

	 
	 


	0050 512SD20-0046 
	0050 512SD20-0046 
	0050 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	124,496.000 
	124,496.000 
	LF 

	0.17000 
	0.17000 

	21,164.32 
	21,164.32 

	 
	 

	 
	 


	0060 512SD20-0049 
	0060 512SD20-0049 
	0060 512SD20-0049 
	TEMP. PVMT MRKG TY. A, 12" 

	250.000 
	250.000 
	LF 

	7.00000 
	7.00000 

	1,750.00 
	1,750.00 

	 
	 

	 
	 


	0070 512SP20-0002 
	0070 512SP20-0002 
	0070 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SURFACE TREATMENT 

	(1) LS 
	(1) LS 

	110,500.00000 
	110,500.00000 

	110,500.00 
	110,500.00 

	 
	 

	 
	 




	Contract ID: CM524STA123959 
	Letting Date: October 25, 2023 
	Call Order: 516 
	Counties: District(s): Project(s): 
	ISLE OF WIGHT 
	HAMPTON ROADS / FRANKLIN ST5A-965-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	62,248.000 
	62,248.000 
	LF 

	0.32000 
	0.32000 

	19,919.36 
	19,919.36 

	 
	 

	 
	 



	0090 704SD20-0010 
	0090 704SD20-0010 
	0090 704SD20-0010 
	0090 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	125.000 
	125.000 
	LF 

	30.00000 
	30.00000 

	3,750.00 
	3,750.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$767,666.49 
	$767,666.49 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$767,666.49 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$767,666.49 
	$767,666.49 
	$767,666.49 
	 
	 
	$0.00 
	$767,666.49 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM524STA123959 
	October 25, 2023 10:00 A.M. 
	516 
	Counties: District(s): Project(s): 
	ISLE OF WIGHT 
	HAMPTON ROADS / FRANKLIN ST5A-965-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $767,666.49 100.00% 
	Contract ID: CM524STB123960 
	Letting Date: October 25, 2023 
	Call Order: 517 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG ST5B-965-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	208,231.000 
	208,231.000 
	SY 

	2.06000 
	2.06000 

	428,955.86 
	428,955.86 

	 
	 

	 
	 



	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	FLAGGER SERVICE 

	700.000 
	700.000 
	HR 

	1.00000 
	1.00000 

	700.00 
	700.00 

	 
	 

	 
	 


	0030 512SD20-0042 
	0030 512SD20-0042 
	0030 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	114,865.000 
	114,865.000 
	LF 

	0.32000 
	0.32000 

	36,756.80 
	36,756.80 

	 
	 

	 
	 


	0040 512SD20-0043 
	0040 512SD20-0043 
	0040 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	402.000 
	402.000 
	SF 

	20.00000 
	20.00000 

	8,040.00 
	8,040.00 

	 
	 

	 
	 


	0050 512SD20-0046 
	0050 512SD20-0046 
	0050 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	229,730.000 
	229,730.000 
	LF 

	0.15000 
	0.15000 

	34,459.50 
	34,459.50 

	 
	 

	 
	 


	0060 512SD20-0049 
	0060 512SD20-0049 
	0060 512SD20-0049 
	TEMP. PVMT MRKG TY. A, 12" 

	180.000 
	180.000 
	LF 

	0.20000 
	0.20000 

	36.00 
	36.00 

	 
	 

	 
	 


	0070 512SP20-0002 
	0070 512SP20-0002 
	0070 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SURFACE TREATMENT 

	(1) LS 
	(1) LS 

	88,000.00000 
	88,000.00000 

	88,000.00 
	88,000.00 

	 
	 

	 
	 




	Contract ID: CM524STB123960 
	Letting Date: October 25, 2023 
	Call Order: 517 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG ST5B-965-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 704SD20-0006 
	0080 704SD20-0006 
	0080 704SD20-0006 
	0080 704SD20-0006 
	0080 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	114,865.000 
	114,865.000 
	LF 

	0.77000 
	0.77000 

	88,446.05 
	88,446.05 

	 
	 

	 
	 



	0090 704SD20-0010 
	0090 704SD20-0010 
	0090 704SD20-0010 
	0090 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	90.000 
	90.000 
	LF 

	22.00000 
	22.00000 

	1,980.00 
	1,980.00 

	 
	 

	 
	 


	0100 704SD20-0038 
	0100 704SD20-0038 
	0100 704SD20-0038 
	PVMT MSG. MARK. “SCHOOL” TY B, CL I, 6' 

	4.000 
	4.000 
	EA 

	1,000.00000 
	1,000.00000 

	4,000.00 
	4,000.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$691,374.21 
	$691,374.21 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$691,374.21 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$691,374.21 
	$691,374.21 
	$691,374.21 
	 
	 
	$0.00 
	$691,374.21 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM524STB123960 
	October 25, 2023 10:00 A.M. 
	517 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG ST5B-965-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $691,374.21 100.00% 
	Contract ID: CM524STC123768 
	Letting Date: October 25, 2023 
	Call Order: 518 
	Counties: District(s): Project(s): 
	ACCOMACK, NORTHAMPTON HAMPTON ROADS / ACCOMAC ST5C-001-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	175,353.000 
	175,353.000 
	SY 

	2.07000 
	2.07000 

	362,980.71 
	362,980.71 

	 
	 

	 
	 



	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	FLAGGER SERVICE 

	500.000 
	500.000 
	HR 

	1.00000 
	1.00000 

	500.00 
	500.00 

	 
	 

	 
	 


	0030 512SD20-0042 
	0030 512SD20-0042 
	0030 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	1,600.000 
	1,600.000 
	LF 

	2.50000 
	2.50000 

	4,000.00 
	4,000.00 

	 
	 

	 
	 


	0040 512SD20-0043 
	0040 512SD20-0043 
	0040 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	1,142.000 
	1,142.000 
	SF 

	18.00000 
	18.00000 

	20,556.00 
	20,556.00 

	 
	 

	 
	 


	0050 512SD20-0046 
	0050 512SD20-0046 
	0050 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	3,200.000 
	3,200.000 
	LF 

	0.35000 
	0.35000 

	1,120.00 
	1,120.00 

	 
	 

	 
	 


	0060 512SD20-0049 
	0060 512SD20-0049 
	0060 512SD20-0049 
	TEMP. PVMT MRKG TY. A, 12" 

	244.000 
	244.000 
	LF 

	0.40000 
	0.40000 

	97.60 
	97.60 

	 
	 

	 
	 


	0070 512SP20-0002 
	0070 512SP20-0002 
	0070 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SURFACE TREATMENT 

	(1) LS 
	(1) LS 

	85,000.00000 
	85,000.00000 

	85,000.00 
	85,000.00 

	 
	 

	 
	 




	Contract ID: CM524STC123768 
	Letting Date: October 25, 2023 
	Call Order: 518 
	Counties: District(s): Project(s): 
	ACCOMACK, NORTHAMPTON HAMPTON ROADS / ACCOMAC ST5C-001-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 704SD20-0006 
	0080 704SD20-0006 
	0080 704SD20-0006 
	0080 704SD20-0006 
	0080 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	1,600.000 
	1,600.000 
	LF 

	2.00000 
	2.00000 

	3,200.00 
	3,200.00 

	 
	 

	 
	 



	0090 704SD20-0010 
	0090 704SD20-0010 
	0090 704SD20-0010 
	0090 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	122.000 
	122.000 
	LF 

	40.00000 
	40.00000 

	4,880.00 
	4,880.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$482,334.31 
	$482,334.31 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$482,334.31 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$482,334.31 
	$482,334.31 
	$482,334.31 
	 
	 
	$0.00 
	$482,334.31 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM524STC123768 
	October 25, 2023 10:00 A.M. 
	518 
	Counties: District(s): Project(s): 
	ACCOMACK, NORTHAMPTON HAMPTON ROADS / ACCOMAC ST5C-001-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $482,334.31 100.00% 
	Contract ID: CM524SSA123961 
	Letting Date: October 25, 2023 
	Call Order: 519 
	Counties: District(s): Project(s): 
	ISLE OF WIGHT 
	HAMPTON ROADS / FRANKLIN SS5A-046-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	EMUL. ASPH. SLURRY SEAL TYPE B 

	159,709.000 
	159,709.000 
	SY 

	2.98000 
	2.98000 

	475,932.82 
	475,932.82 

	2.97000 
	2.97000 

	474,335.73 
	474,335.73 

	 
	 



	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	FLAGGER SERVICE 

	775.000 
	775.000 
	HR 

	30.00000 
	30.00000 

	23,250.00 
	23,250.00 

	35.00000 
	35.00000 

	27,125.00 
	27,125.00 

	 
	 


	0030 512SD20-0042 
	0030 512SD20-0042 
	0030 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	307.000 
	307.000 
	LF 

	0.45000 
	0.45000 

	138.15 
	138.15 

	4.65000 
	4.65000 

	1,427.55 
	1,427.55 

	 
	 


	0040 512SD20-0043 
	0040 512SD20-0043 
	0040 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	823.000 
	823.000 
	SF 

	18.00000 
	18.00000 

	14,814.00 
	14,814.00 

	10.80000 
	10.80000 

	8,888.40 
	8,888.40 

	 
	 


	0050 512SD20-0046 
	0050 512SD20-0046 
	0050 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	614.000 
	614.000 
	LF 

	0.14000 
	0.14000 

	85.96 
	85.96 

	2.15000 
	2.15000 

	1,320.10 
	1,320.10 

	 
	 


	0060 512SD20-0049 
	0060 512SD20-0049 
	0060 512SD20-0049 
	TEMP. PVMT MRKG TY. A, 12" 

	132.000 
	132.000 
	LF 

	0.16000 
	0.16000 

	21.12 
	21.12 

	8.00000 
	8.00000 

	1,056.00 
	1,056.00 

	 
	 


	0070 512SP20-0002 
	0070 512SP20-0002 
	0070 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SLURRY SEAL 

	(1) LS 
	(1) LS 

	40,500.00000 
	40,500.00000 

	40,500.00 
	40,500.00 

	62,000.00000 
	62,000.00000 

	62,000.00 
	62,000.00 

	 
	 




	Contract ID: CM524SSA123961 
	Letting Date: October 25, 2023 
	Call Order: 519 
	Counties: District(s): Project(s): 
	ISLE OF WIGHT 
	HAMPTON ROADS / FRANKLIN SS5A-046-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	307.000 
	307.000 
	LF 

	1.30000 
	1.30000 

	399.10 
	399.10 

	2.15000 
	2.15000 

	660.05 
	660.05 

	 
	 



	0090 704SD20-0010 
	0090 704SD20-0010 
	0090 704SD20-0010 
	0090 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	191.000 
	191.000 
	LF 

	42.50000 
	42.50000 

	8,117.50 
	8,117.50 

	27.00000 
	27.00000 

	5,157.00 
	5,157.00 

	 
	 


	0100 704SD20-0047 
	0100 704SD20-0047 
	0100 704SD20-0047 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL I 

	3.000 
	3.000 
	EA 

	200.00000 
	200.00000 

	600.00 
	600.00 

	550.00000 
	550.00000 

	1,650.00 
	1,650.00 

	 
	 


	0110 704SD20-0050 
	0110 704SD20-0050 
	0110 704SD20-0050 
	DBL TURN ARR.THRU/LT OR RT TY B, CL I 

	3.000 
	3.000 
	EA 

	275.00000 
	275.00000 

	825.00 
	825.00 

	1,100.00000 
	1,100.00000 

	3,300.00 
	3,300.00 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$564,683.65 
	$564,683.65 

	$586,919.83 
	$586,919.83 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$564,683.65 

	 
	 
	 
	$586,919.83 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$564,683.65 
	$564,683.65 
	$564,683.65 
	 
	 
	$0.00 
	$564,683.65 

	$586,919.83 
	$586,919.83 
	 
	 
	$0.00 
	$586,919.83 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM524SSA123961 
	October 25, 2023 10:00 A.M. 
	519 
	Counties: District(s): Project(s): 
	ISLE OF WIGHT 
	HAMPTON ROADS / FRANKLIN SS5A-046-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	B896 
	B896 

	BOXLEY MATERIALS COMPANY 
	BOXLEY MATERIALS COMPANY 

	$564,683.65 
	$564,683.65 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	S026 
	S026 

	SLURRY PAVERS, INC. 
	SLURRY PAVERS, INC. 

	$586,919.83 
	$586,919.83 

	103.94% 
	103.94% 




	Contract ID: CM624STA123031 
	Letting Date: October 25, 2023 
	Call Order: 622 
	Counties: District(s): Project(s): 
	CAROLINE, SPOTSYLVANIA 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE ST6A-966-F24,P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	47,912.000 
	47,912.000 
	SY 

	1.98000 
	1.98000 

	94,865.76 
	94,865.76 

	 
	 

	 
	 



	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	MODIFIED DOUBLE SEAL 

	469,125.000 
	469,125.000 
	SY 

	3.00000 
	3.00000 

	1,407,375.00 
	1,407,375.00 

	 
	 

	 
	 


	0030 512SD20-0027 
	0030 512SD20-0027 
	0030 512SD20-0027 
	FLAGGER SERVICE 

	621.000 
	621.000 
	HR 

	35.00000 
	35.00000 

	21,735.00 
	21,735.00 

	 
	 

	 
	 


	0040 512SD20-0042 
	0040 512SD20-0042 
	0040 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	171,354.000 
	171,354.000 
	LF 

	0.32000 
	0.32000 

	54,833.28 
	54,833.28 

	 
	 

	 
	 


	0050 512SD20-0043 
	0050 512SD20-0043 
	0050 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	248.000 
	248.000 
	SF 

	20.00000 
	20.00000 

	4,960.00 
	4,960.00 

	 
	 

	 
	 


	0060 512SD20-0046 
	0060 512SD20-0046 
	0060 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	342,708.000 
	342,708.000 
	LF 

	0.18000 
	0.18000 

	61,687.44 
	61,687.44 

	 
	 

	 
	 


	0070 512SP20-0002 
	0070 512SP20-0002 
	0070 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SURFACE TREATMENT 

	(1) LS 
	(1) LS 

	132,000.00000 
	132,000.00000 

	132,000.00 
	132,000.00 

	 
	 

	 
	 




	Contract ID: CM624STA123031 
	Letting Date: October 25, 2023 
	Call Order: 622 
	Counties: District(s): Project(s): 
	CAROLINE, SPOTSYLVANIA 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE ST6A-966-F24,P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	171,354.000 
	171,354.000 
	LF 

	0.30000 
	0.30000 

	51,406.20 
	51,406.20 

	 
	 

	 
	 



	0090 704SD20-0010 
	0090 704SD20-0010 
	0090 704SD20-0010 
	0090 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	124.000 
	124.000 
	LF 

	50.00000 
	50.00000 

	6,200.00 
	6,200.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,835,062.68 
	$1,835,062.68 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,835,062.68 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,835,062.68 
	$1,835,062.68 
	$1,835,062.68 
	 
	 
	$0.00 
	$1,835,062.68 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM624STA123031 
	October 25, 2023 10:00 A.M. 
	622 
	Counties: District(s): Project(s): 
	CAROLINE, SPOTSYLVANIA 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE ST6A-966-F24,P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,835,062.68 100.00% 
	Contract ID: CM624STB123032 
	 
	Letting Date: October 25, 2023 
	Call Order: 623 
	Counties: 
	 
	District(s): Project(s): 
	KING GEORGE, LANCASTER, NORTHUMBERLAND, RICHMOND, WESTMORELAND 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE ST6B-966-F24,P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) PAVING CONTRACTORS, INC. 
	(1) PAVING CONTRACTORS, INC. 

	(2) WHITEHURST PAVING COMPANY, INCORPORATED 
	(2) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	876,652.000 
	876,652.000 
	SY 

	2.12620 
	2.12620 

	1,863,937.48 
	1,863,937.48 

	2.46000 
	2.46000 

	2,156,563.92 
	2,156,563.92 

	 
	 



	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	MODIFIED DOUBLE SEAL 

	412,717.000 
	412,717.000 
	SY 

	3.30700 
	3.30700 

	1,364,855.12 
	1,364,855.12 

	3.59000 
	3.59000 

	1,481,654.03 
	1,481,654.03 

	 
	 


	0030 512SD20-0027 
	0030 512SD20-0027 
	0030 512SD20-0027 
	FLAGGER SERVICE 

	2,024.000 
	2,024.000 
	HR 

	35.00000 
	35.00000 

	70,840.00 
	70,840.00 

	35.00000 
	35.00000 

	70,840.00 
	70,840.00 

	 
	 


	0040 512SD20-0042 
	0040 512SD20-0042 
	0040 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	137,078.000 
	137,078.000 
	LF 

	0.52000 
	0.52000 

	71,280.56 
	71,280.56 

	0.57000 
	0.57000 

	78,134.46 
	78,134.46 

	 
	 


	0050 512SD20-0043 
	0050 512SD20-0043 
	0050 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	256.000 
	256.000 
	SF 

	20.00000 
	20.00000 

	5,120.00 
	5,120.00 

	30.00000 
	30.00000 

	7,680.00 
	7,680.00 

	 
	 


	0060 512SD20-0046 
	0060 512SD20-0046 
	0060 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	274,156.000 
	274,156.000 
	LF 

	0.25000 
	0.25000 

	68,539.00 
	68,539.00 

	0.31000 
	0.31000 

	84,988.36 
	84,988.36 

	 
	 


	0070 512SP20-0002 
	0070 512SP20-0002 
	0070 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SURFACE TREATMENT 

	(1) LS 
	(1) LS 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	250,000.00000 
	250,000.00000 

	250,000.00 
	250,000.00 

	 
	 




	Contract ID: CM624STB123032 
	 
	Letting Date: October 25, 2023 
	Call Order: 623 
	Counties: 
	 
	District(s): Project(s): 
	KING GEORGE, LANCASTER, NORTHUMBERLAND, RICHMOND, WESTMORELAND 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE ST6B-966-F24,P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) PAVING CONTRACTORS, INC. 
	(1) PAVING CONTRACTORS, INC. 

	(2) WHITEHURST PAVING COMPANY, INCORPORATED 
	(2) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	0080 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	136,988.000 
	136,988.000 
	LF 

	0.49000 
	0.49000 

	67,124.12 
	67,124.12 

	0.53000 
	0.53000 

	72,603.64 
	72,603.64 

	 
	 



	0090 704SD20-0010 
	0090 704SD20-0010 
	0090 704SD20-0010 
	0090 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	113.000 
	113.000 
	LF 

	45.00000 
	45.00000 

	5,085.00 
	5,085.00 

	50.00000 
	50.00000 

	5,650.00 
	5,650.00 

	 
	 


	0100 704SD20-0047 
	0100 704SD20-0047 
	0100 704SD20-0047 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL I 

	2.000 
	2.000 
	EA 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	1,000.00000 
	1,000.00000 

	2,000.00 
	2,000.00 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$3,529,781.28 
	$3,529,781.28 

	$4,210,114.41 
	$4,210,114.41 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$3,529,781.28 

	 
	 
	 
	$4,210,114.41 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$3,529,781.28 
	$3,529,781.28 
	$3,529,781.28 
	 
	 
	$0.00 
	$3,529,781.28 

	$4,210,114.41 
	$4,210,114.41 
	 
	 
	$0.00 
	$4,210,114.41 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: 
	Figure
	 
	Letting Date: Call Order: 
	CM624STB123032 
	 
	October 25, 2023 10:00 A.M. 
	623 
	Counties: 
	 
	District(s): Project(s): 
	KING GEORGE, LANCASTER, NORTHUMBERLAND, RICHMOND, WESTMORELAND 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE ST6B-966-F24,P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	P043 
	P043 

	PAVING CONTRACTORS, INC. 
	PAVING CONTRACTORS, INC. 

	$3,529,781.28 
	$3,529,781.28 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	W016 
	W016 

	WHITEHURST PAVING COMPANY, INCORPORATED 
	WHITEHURST PAVING COMPANY, INCORPORATED 

	$4,210,114.41 
	$4,210,114.41 

	119.27% 
	119.27% 




	Contract ID: CM624STC123033 
	Letting Date: October 25, 2023 
	Call Order: 624 
	Counties: District(s): Project(s): 
	ESSEX, KING & QUEEN, KING WILLIAM FREDERICKSBURG / DISTRICTWIDE OR OFFICE ST6C-966-F24,P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0014 
	0010 314SP20-0014 
	0010 314SP20-0014 
	0010 314SP20-0014 
	0010 314SP20-0014 
	MODIFIED DOUBLE SEAL 

	714,119.000 
	714,119.000 
	SY 

	3.07000 
	3.07000 

	2,192,345.33 
	2,192,345.33 

	 
	 

	 
	 



	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	FLAGGER SERVICE 

	820.000 
	820.000 
	HR 

	35.00000 
	35.00000 

	28,700.00 
	28,700.00 

	 
	 

	 
	 


	0030 512SD20-0042 
	0030 512SD20-0042 
	0030 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	10,960.000 
	10,960.000 
	LF 

	0.70000 
	0.70000 

	7,672.00 
	7,672.00 

	 
	 

	 
	 


	0040 512SD20-0046 
	0040 512SD20-0046 
	0040 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	21,920.000 
	21,920.000 
	LF 

	0.55000 
	0.55000 

	12,056.00 
	12,056.00 

	 
	 

	 
	 


	0050 512SP20-0002 
	0050 512SP20-0002 
	0050 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SURFACE TREATMENT 

	(1) LS 
	(1) LS 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 

	 
	 

	 
	 


	0060 704SD20-0001 
	0060 704SD20-0001 
	0060 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	10,960.000 
	10,960.000 
	LF 

	0.65000 
	0.65000 

	7,124.00 
	7,124.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$2,397,897.33 
	$2,397,897.33 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$2,397,897.33 




	Contract ID: CM624STC123033 
	Letting Date: October 25, 2023 
	Call Order: 624 
	Counties: District(s): Project(s): 
	ESSEX, KING & QUEEN, KING WILLIAM FREDERICKSBURG / DISTRICTWIDE OR OFFICE ST6C-966-F24,P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$2,397,897.33 
	$2,397,897.33 
	$2,397,897.33 
	 
	 
	$0.00 
	$2,397,897.33 

	 
	 

	 
	 



	 

	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM624STC123033 
	October 25, 2023 10:00 A.M. 
	624 
	Counties: District(s): Project(s): 
	ESSEX, KING & QUEEN, KING WILLIAM FREDERICKSBURG / DISTRICTWIDE OR OFFICE ST6C-966-F24,P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $2,397,897.33 100.00% 
	Contract ID: CM624SSA123034 
	 
	Letting Date: October 25, 2023 
	Call Order: 625 
	Counties: 
	 
	District(s): Project(s): 
	GLOUCESTER, KING GEORGE, LANCASTER, MIDDLESEX, NORTHUMBERLAND, SPOTSYLVANIA, STAFFORD 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE SS6A-966-F24,P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 CAPE SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	EMUL. ASPH. SLURRY SEAL TYPE B 

	393,980.000 
	393,980.000 
	SY 

	2.95000 
	2.95000 

	1,162,241.00 
	1,162,241.00 

	3.01000 
	3.01000 

	1,185,879.80 
	1,185,879.80 

	 
	 



	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	MODIFIED DOUBLE SEAL 

	393,980.000 
	393,980.000 
	SY 

	3.60000 
	3.60000 

	1,418,328.00 
	1,418,328.00 

	3.45000 
	3.45000 

	1,359,231.00 
	1,359,231.00 

	 
	 


	0030 322SD20-0001 
	0030 322SD20-0001 
	0030 322SD20-0001 
	CRACK SEALANT/FILLER TYPE A 

	9,205.000 
	9,205.000 
	LB 

	3.30000 
	3.30000 

	30,376.50 
	30,376.50 

	3.13000 
	3.13000 

	28,811.65 
	28,811.65 

	 
	 


	0040 323SD20-0030 
	0040 323SD20-0030 
	0040 323SD20-0030 
	TRAVEL LANE PATCHING (PATCH MIX TYPE) IM-19.0A 

	3,732.000 
	3,732.000 
	TON 

	230.00000 
	230.00000 

	858,360.00 
	858,360.00 

	255.04000 
	255.04000 

	951,809.28 
	951,809.28 

	 
	 


	0050 512SD20-0027 
	0050 512SD20-0027 
	0050 512SD20-0027 
	FLAGGER SERVICE 

	2,771.000 
	2,771.000 
	HR 

	31.35000 
	31.35000 

	86,870.85 
	86,870.85 

	35.00000 
	35.00000 

	96,985.00 
	96,985.00 

	 
	 


	0060 512SD20-0042 
	0060 512SD20-0042 
	0060 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	51,648.000 
	51,648.000 
	LF 

	0.36000 
	0.36000 

	18,593.28 
	18,593.28 

	0.37000 
	0.37000 

	19,109.76 
	19,109.76 

	 
	 


	0070 512SD20-0043 
	0070 512SD20-0043 
	0070 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	593.000 
	593.000 
	SF 

	22.00000 
	22.00000 

	13,046.00 
	13,046.00 

	19.60000 
	19.60000 

	11,622.80 
	11,622.80 

	 
	 




	Contract ID: CM624SSA123034 
	 
	Letting Date: October 25, 2023 
	Call Order: 625 
	Counties: 
	 
	District(s): Project(s): 
	GLOUCESTER, KING GEORGE, LANCASTER, MIDDLESEX, NORTHUMBERLAND, SPOTSYLVANIA, STAFFORD 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE SS6A-966-F24,P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 CAPE SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SD20-0046 
	0080 512SD20-0046 
	0080 512SD20-0046 
	0080 512SD20-0046 
	0080 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	103,236.000 
	103,236.000 
	LF 

	0.32000 
	0.32000 

	33,035.52 
	33,035.52 

	0.33000 
	0.33000 

	34,067.88 
	34,067.88 

	 
	 



	0090 512SP20-0002 
	0090 512SP20-0002 
	0090 512SP20-0002 
	0090 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC SLURRY SEAL 

	(1) LS 
	(1) LS 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 

	119,100.00000 
	119,100.00000 

	119,100.00 
	119,100.00 

	 
	 


	0100 704SD20-0006 
	0100 704SD20-0006 
	0100 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	51,618.000 
	51,618.000 
	LF 

	0.90000 
	0.90000 

	46,456.20 
	46,456.20 

	0.94000 
	0.94000 

	48,520.92 
	48,520.92 

	 
	 


	0110 704SD20-0010 
	0110 704SD20-0010 
	0110 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	141.000 
	141.000 
	LF 

	30.00000 
	30.00000 

	4,230.00 
	4,230.00 

	26.50000 
	26.50000 

	3,736.50 
	3,736.50 

	 
	 


	0120 704SD20-0041 
	0120 704SD20-0041 
	0120 704SD20-0041 
	PVMT MSG. MARK. R/R CROSSING TY. B, CL. I 

	1.000 
	1.000 
	EA 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 

	1,050.00000 
	1,050.00000 

	1,050.00 
	1,050.00 

	 
	 


	0130 704SD20-0047 
	0130 704SD20-0047 
	0130 704SD20-0047 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL I 

	2.000 
	2.000 
	EA 

	250.00000 
	250.00000 

	500.00 
	500.00 

	225.00000 
	225.00000 

	450.00 
	450.00 

	 
	 


	0140 704SD20-0110 
	0140 704SD20-0110 
	0140 704SD20-0110 
	PVMT MSG. MARK. “SCHOOL” TY B, CL I, 8’ 

	1.000 
	1.000 
	EA 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 

	1,175.00000 
	1,175.00000 

	1,175.00 
	1,175.00 

	 
	 




	Contract ID: CM624SSA123034 
	 
	Letting Date: October 25, 2023 
	Call Order: 625 
	Counties: 
	 
	District(s): Project(s): 
	GLOUCESTER, KING GEORGE, LANCASTER, MIDDLESEX, NORTHUMBERLAND, SPOTSYLVANIA, STAFFORD 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE SS6A-966-F24,P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 CAPE SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$3,749,437.35 
	$3,749,437.35 

	$3,861,549.59 
	$3,861,549.59 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$3,749,437.35 

	 
	 
	 
	$3,861,549.59 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$3,749,437.35 
	$3,749,437.35 
	$3,749,437.35 
	 
	 
	$0.00 
	$3,749,437.35 

	$3,861,549.59 
	$3,861,549.59 
	 
	 
	$0.00 
	$3,861,549.59 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	 
	Figure
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	B896 
	B896 

	BOXLEY MATERIALS COMPANY 
	BOXLEY MATERIALS COMPANY 

	$3,749,437.35 
	$3,749,437.35 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	S026 
	S026 

	SLURRY PAVERS, INC. 
	SLURRY PAVERS, INC. 

	$3,861,549.59 
	$3,861,549.59 

	102.99% 
	102.99% 




	 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	Figure
	0010 314SP20-0014 
	0010 314SP20-0014 
	0010 314SP20-0014 
	0010 314SP20-0014 
	0010 314SP20-0014 
	MODIFIED DOUBLE SEAL 

	476,338.000 
	476,338.000 
	SY 

	2.99000 
	2.99000 

	1,424,250.62 
	1,424,250.62 

	 
	 

	 
	 



	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	0020 512SD20-0027 
	FLAGGER SERVICE 

	500.000 
	500.000 
	HR 

	1.00000 
	1.00000 

	500.00 
	500.00 

	 
	 

	 
	 


	0030 512SP20-0002 
	0030 512SP20-0002 
	0030 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MOT 

	(1) LS 
	(1) LS 

	119,000.00000 
	119,000.00000 

	119,000.00 
	119,000.00 

	 
	 

	 
	 


	0040 704SD20-0001 
	0040 704SD20-0001 
	0040 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	13,517.000 
	13,517.000 
	LF 

	1.25000 
	1.25000 

	16,896.25 
	16,896.25 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,560,646.87 
	$1,560,646.87 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,560,646.87 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,560,646.87 
	$1,560,646.87 
	$1,560,646.87 
	 
	 
	$0.00 
	$1,560,646.87 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM724STB123571 
	October 25, 2023 10:00 A.M. 
	709 
	Counties: District(s): Project(s): 
	ALBEMARLE, MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE ST7B-967-F24, P401, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,560,646.87 100.00% 
	Contract ID: CM724STA123573 
	Letting Date: October 25, 2023 
	Call Order: 710 
	Counties: District(s): Project(s): 
	CULPEPER, FAUQUIER, FLUVANNA, LOUISA, ORANGE, RAPPAHANNOCK CULPEPER / DISTRICTWIDE OR OFFICE 
	ST7A-967-F24, P401, NONE; ST7A-967-F24, P401, PM07(329); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	343,181.000 
	343,181.000 
	SY 

	1.96000 
	1.96000 

	672,634.76 
	672,634.76 

	 
	 

	 
	 



	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	MODIFIED DOUBLE SEAL 

	289,415.000 
	289,415.000 
	SY 

	2.99000 
	2.99000 

	865,350.85 
	865,350.85 

	 
	 

	 
	 


	0030 512SD20-0027 
	0030 512SD20-0027 
	0030 512SD20-0027 
	FLAGGER SERVICE 

	500.000 
	500.000 
	HR 

	1.00000 
	1.00000 

	500.00 
	500.00 

	 
	 

	 
	 


	0040 512SD20-0043 
	0040 512SD20-0043 
	0040 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	1,891.000 
	1,891.000 
	SF 

	19.00000 
	19.00000 

	35,929.00 
	35,929.00 

	 
	 

	 
	 


	0050 512SD20-0046 
	0050 512SD20-0046 
	0050 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	690.000 
	690.000 
	LF 

	5.00000 
	5.00000 

	3,450.00 
	3,450.00 

	 
	 

	 
	 


	0060 512SP20-0002 
	0060 512SP20-0002 
	0060 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MOT 

	(1) LS 
	(1) LS 

	145,000.00000 
	145,000.00000 

	145,000.00 
	145,000.00 

	 
	 

	 
	 


	0070 704SD20-0001 
	0070 704SD20-0001 
	0070 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	155,415.000 
	155,415.000 
	LF 

	0.53000 
	0.53000 

	82,369.95 
	82,369.95 

	 
	 

	 
	 




	Contract ID: CM724STA123573 
	Letting Date: October 25, 2023 
	Call Order: 710 
	Counties: District(s): Project(s): 
	CULPEPER, FAUQUIER, FLUVANNA, LOUISA, ORANGE, RAPPAHANNOCK CULPEPER / DISTRICTWIDE OR OFFICE 
	ST7A-967-F24, P401, NONE; ST7A-967-F24, P401, PM07(329); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) WHITEHURST PAVING COMPANY, INCORPORATED 
	(1) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 704SD20-0015 
	0080 704SD20-0015 
	0080 704SD20-0015 
	0080 704SD20-0015 
	0080 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	162.000 
	162.000 
	LF 

	50.00000 
	50.00000 

	8,100.00 
	8,100.00 

	 
	 

	 
	 



	0090 704SD20-0042 
	0090 704SD20-0042 
	0090 704SD20-0042 
	0090 704SD20-0042 
	PVMT MSG. MARK. R/R CROSSING TY. B, CL. II 

	7.000 
	7.000 
	EA 

	1,750.00000 
	1,750.00000 

	12,250.00 
	12,250.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,825,584.56 
	$1,825,584.56 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,825,584.56 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,825,584.56 
	$1,825,584.56 
	$1,825,584.56 
	 
	 
	$0.00 
	$1,825,584.56 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM724STA123573 
	October 25, 2023 10:00 A.M. 
	710 
	Counties: District(s): Project(s): 
	CULPEPER, FAUQUIER, FLUVANNA, LOUISA, ORANGE, RAPPAHANNOCK CULPEPER / DISTRICTWIDE OR OFFICE 
	ST7A-967-F24, P401, NONE; ST7A-967-F24, P401, PM07(329); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,825,584.56 100.00% 
	Contract ID: CM724LMA123551 
	Letting Date: October 25, 2023 
	Call Order: 711 
	Counties: District(s): Project(s): 
	ALBEMARLE, FAUQUIER, LOUISA CULPEPER / DISTRICTWIDE OR OFFICE LM7A-967-F24, P401, PM07(329); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 LATEX MODIFIED - SECONDARY/INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 312SP20-0005 
	0010 312SP20-0005 
	0010 312SP20-0005 
	0010 312SP20-0005 
	0010 312SP20-0005 
	LATEX MOD. EMUL. TREAT. TYPE C 

	2,704.770 
	2,704.770 
	TON 

	274.50000 
	274.50000 

	742,459.37 
	742,459.37 

	279.39000 
	279.39000 

	755,685.69 
	755,685.69 

	 
	 



	0020 316SX20-0004 
	0020 316SX20-0004 
	0020 316SX20-0004 
	0020 316SX20-0004 
	NS PAVEMENT LIQUID ASPHALT COATING FOR MARKER GROOVE 

	173.880 
	173.880 
	SY 

	45.00000 
	45.00000 

	7,824.60 
	7,824.60 

	74.72000 
	74.72000 

	12,992.31 
	12,992.31 

	 
	 


	0030 512SD20-0027 
	0030 512SD20-0027 
	0030 512SD20-0027 
	FLAGGER SERVICE 

	200.000 
	200.000 
	HR 

	40.00000 
	40.00000 

	8,000.00 
	8,000.00 

	41.00000 
	41.00000 

	8,200.00 
	8,200.00 

	 
	 


	0040 512SD20-0042 
	0040 512SD20-0042 
	0040 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	75,794.800 
	75,794.800 
	LF 

	0.34000 
	0.34000 

	25,770.23 
	25,770.23 

	0.35000 
	0.35000 

	26,528.18 
	26,528.18 

	 
	 


	0050 512SD20-0043 
	0050 512SD20-0043 
	0050 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	1,335.500 
	1,335.500 
	SF 

	18.00000 
	18.00000 

	24,039.00 
	24,039.00 

	17.70000 
	17.70000 

	23,638.35 
	23,638.35 

	 
	 


	0060 512SD20-0046 
	0060 512SD20-0046 
	0060 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	188,966.000 
	188,966.000 
	LF 

	0.18000 
	0.18000 

	34,013.88 
	34,013.88 

	0.19000 
	0.19000 

	35,903.54 
	35,903.54 

	 
	 


	0070 512SD20-0047 
	0070 512SD20-0047 
	0070 512SD20-0047 
	TEMP. PVMT MRKG TY. A, 6" 

	151,589.000 
	151,589.000 
	LF 

	0.26000 
	0.26000 

	39,413.14 
	39,413.14 

	0.27000 
	0.27000 

	40,929.03 
	40,929.03 

	 
	 




	Contract ID: CM724LMA123551 
	Letting Date: October 25, 2023 
	Call Order: 711 
	Counties: District(s): Project(s): 
	ALBEMARLE, FAUQUIER, LOUISA CULPEPER / DISTRICTWIDE OR OFFICE LM7A-967-F24, P401, PM07(329); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 LATEX MODIFIED - SECONDARY/INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MOT 

	(1) LS 
	(1) LS 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 

	67,381.00000 
	67,381.00000 

	67,381.00 
	67,381.00 

	 
	 



	0090 704SD20-0001 
	0090 704SD20-0001 
	0090 704SD20-0001 
	0090 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	21,274.000 
	21,274.000 
	LF 

	0.23000 
	0.23000 

	4,893.02 
	4,893.02 

	0.24000 
	0.24000 

	5,105.76 
	5,105.76 

	 
	 


	0100 704SD20-0006 
	0100 704SD20-0006 
	0100 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	178,252.000 
	178,252.000 
	LF 

	0.94000 
	0.94000 

	167,556.88 
	167,556.88 

	0.94000 
	0.94000 

	167,556.88 
	167,556.88 

	 
	 


	0110 704SD20-0015 
	0110 704SD20-0015 
	0110 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	375.000 
	375.000 
	LF 

	65.00000 
	65.00000 

	24,375.00 
	24,375.00 

	65.00000 
	65.00000 

	24,375.00 
	24,375.00 

	 
	 


	0120 704SD20-0027 
	0120 704SD20-0027 
	0120 704SD20-0027 
	TYPE B CLASS VI PVMT LINE MRKG 6" 

	75,795.000 
	75,795.000 
	LF 

	4.00000 
	4.00000 

	303,180.00 
	303,180.00 

	4.12000 
	4.12000 

	312,275.40 
	312,275.40 

	 
	 


	0130 704SD20-0029 
	0130 704SD20-0029 
	0130 704SD20-0029 
	TYPE B CLASS VI PVMT LINE MRKG 12" 

	1,300.000 
	1,300.000 
	LF 

	8.50000 
	8.50000 

	11,050.00 
	11,050.00 

	8.75000 
	8.75000 

	11,375.00 
	11,375.00 

	 
	 


	0140 704SD20-0032 
	0140 704SD20-0032 
	0140 704SD20-0032 
	INLAID PAVEMENT MARKER ASPHALT 

	483.000 
	483.000 
	EA 

	40.00000 
	40.00000 

	19,320.00 
	19,320.00 

	69.60000 
	69.60000 

	33,616.80 
	33,616.80 

	 
	 


	0150 704SD20-0048 
	0150 704SD20-0048 
	0150 704SD20-0048 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL II 

	6.000 
	6.000 
	EA 

	350.00000 
	350.00000 

	2,100.00 
	2,100.00 

	315.00000 
	315.00000 

	1,890.00 
	1,890.00 

	 
	 




	Contract ID: CM724LMA123551 
	Letting Date: October 25, 2023 
	Call Order: 711 
	Counties: District(s): Project(s): 
	ALBEMARLE, FAUQUIER, LOUISA CULPEPER / DISTRICTWIDE OR OFFICE LM7A-967-F24, P401, PM07(329); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 LATEX MODIFIED - SECONDARY/INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 704SX20-0002 3.000 
	0160 704SX20-0002 3.000 
	0160 704SX20-0002 3.000 
	0160 704SX20-0002 3.000 
	0160 704SX20-0002 3.000 
	NS PAVEMENT MARKING EA PAVEMENT MESSAGE "STOP 
	AHEAD" 

	1,600.00000 4,800.00 
	1,600.00000 4,800.00 

	1,630.00000 4,890.00 
	1,630.00000 4,890.00 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,493,795.12 
	$1,493,795.12 

	$1,532,342.94 
	$1,532,342.94 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,493,795.12 

	 
	 
	 
	$1,532,342.94 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,493,795.12 
	$1,493,795.12 
	$1,493,795.12 
	 
	 
	$0.00 
	$1,493,795.12 

	$1,532,342.94 
	$1,532,342.94 
	 
	 
	$0.00 
	$1,532,342.94 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM724LMA123551 
	October 25, 2023 10:00 A.M. 
	711 
	Counties: District(s): Project(s): 
	ALBEMARLE, FAUQUIER, LOUISA CULPEPER / DISTRICTWIDE OR OFFICE LM7A-967-F24, P401, PM07(329); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 LATEX MODIFIED - SECONDARY/INTERSTATE 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	B896 
	B896 

	BOXLEY MATERIALS COMPANY 
	BOXLEY MATERIALS COMPANY 

	$1,493,795.12 
	$1,493,795.12 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	S026 
	S026 

	SLURRY PAVERS, INC. 
	SLURRY PAVERS, INC. 

	$1,532,342.94 
	$1,532,342.94 

	102.58% 
	102.58% 




	Contract ID: CM824STA123349 
	Letting Date: October 25, 2023 
	Call Order: 824 
	Counties: District(s): Project(s): 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, WARREN STAUNTON / DISTRICTWIDE OR OFFICE 
	ST8A-968-F24,N501, PM08(469); ST8A-968-F24,N501, N/A; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) RUSSELL STANDARD CORPORATION 
	(1) RUSSELL STANDARD CORPORATION 

	(2) WHITEHURST PAVING COMPANY, INCORPORATED 
	(2) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	0010 314SP20-0013 
	MODIFIED SINGLE SEAL 

	209,998.000 
	209,998.000 
	SY 

	1.80000 
	1.80000 

	377,996.40 
	377,996.40 

	1.94000 
	1.94000 

	407,396.12 
	407,396.12 

	 
	 



	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	0020 314SP20-0014 
	MODIFIED DOUBLE SEAL 

	538,004.000 
	538,004.000 
	SY 

	2.66000 
	2.66000 

	1,431,090.64 
	1,431,090.64 

	3.00000 
	3.00000 

	1,614,012.00 
	1,614,012.00 

	 
	 


	0030 512SD20-0027 
	0030 512SD20-0027 
	0030 512SD20-0027 
	FLAGGER SERVICE 

	6,439.000 
	6,439.000 
	HR 

	1.00000 
	1.00000 

	6,439.00 
	6,439.00 

	1.00000 
	1.00000 

	6,439.00 
	6,439.00 

	 
	 


	0040 512SD20-0042 
	0040 512SD20-0042 
	0040 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	785.000 
	785.000 
	LF 

	13.55000 
	13.55000 

	10,636.75 
	10,636.75 

	16.00000 
	16.00000 

	12,560.00 
	12,560.00 

	 
	 


	0050 512SD20-0042 
	0050 512SD20-0042 
	0050 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	823.000 
	823.000 
	LF 

	13.55000 
	13.55000 

	11,151.65 
	11,151.65 

	16.00000 
	16.00000 

	13,168.00 
	13,168.00 

	 
	 


	0060 512SD20-0043 
	0060 512SD20-0043 
	0060 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	3,877.000 
	3,877.000 
	SF 

	16.70000 
	16.70000 

	64,745.90 
	64,745.90 

	18.00000 
	18.00000 

	69,786.00 
	69,786.00 

	 
	 


	0070 512SD20-0046 
	0070 512SD20-0046 
	0070 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	249,785.000 
	249,785.000 
	LF 

	0.60000 
	0.60000 

	149,871.00 
	149,871.00 

	0.65000 
	0.65000 

	162,360.25 
	162,360.25 

	 
	 




	Contract ID: CM824STA123349 
	Letting Date: October 25, 2023 
	Call Order: 824 
	Counties: District(s): Project(s): 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, WARREN STAUNTON / DISTRICTWIDE OR OFFICE 
	ST8A-968-F24,N501, PM08(469); ST8A-968-F24,N501, N/A; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) RUSSELL STANDARD CORPORATION 
	(1) RUSSELL STANDARD CORPORATION 

	(2) WHITEHURST PAVING COMPANY, INCORPORATED 
	(2) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SD20-0047 
	0080 512SD20-0047 
	0080 512SD20-0047 
	0080 512SD20-0047 
	0080 512SD20-0047 
	TEMP. PVMT MRKG TY. A, 6" 

	200.000 
	200.000 
	LF 

	0.62000 
	0.62000 

	124.00 
	124.00 

	0.67000 
	0.67000 

	134.00 
	134.00 

	 
	 



	0090 512SD20-0049 
	0090 512SD20-0049 
	0090 512SD20-0049 
	0090 512SD20-0049 
	TEMP. PVMT MRKG TY. A, 12" 

	816.000 
	816.000 
	LF 

	9.60000 
	9.60000 

	7,833.60 
	7,833.60 

	12.00000 
	12.00000 

	9,792.00 
	9,792.00 

	 
	 


	0100 512SD20-0052 
	0100 512SD20-0052 
	0100 512SD20-0052 
	TEMP. PVMT. SYMB. MRKG SNGL TURN ARROW TY. A 

	32.000 
	32.000 
	EA 

	125.00000 
	125.00000 

	4,000.00 
	4,000.00 

	128.00000 
	128.00000 

	4,096.00 
	4,096.00 

	 
	 


	0110 512SD20-0053 
	0110 512SD20-0053 
	0110 512SD20-0053 
	TEMP. PVMT. SYMB. MRKG R/R CROSSING TY. A 

	12.000 
	12.000 
	EA 

	484.00000 
	484.00000 

	5,808.00 
	5,808.00 

	500.00000 
	500.00000 

	6,000.00 
	6,000.00 

	 
	 


	0120 512SP20-0002 
	0120 512SP20-0002 
	0120 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MOT FOR UPC 123349 

	(1) LS 
	(1) LS 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 

	 
	 


	0130 512SP20-0002 
	0130 512SP20-0002 
	0130 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MOT FOR UPC 123350 

	(1) LS 
	(1) LS 

	45,000.00000 
	45,000.00000 

	45,000.00 
	45,000.00 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 

	 
	 


	0140 512SX20-0006 
	0140 512SX20-0006 
	0140 512SX20-0006 
	NS TEMP. PVMT MRKG TEMP. SCHOOL ZONE 

	13.000 
	13.000 
	EA 

	428.75000 
	428.75000 

	5,573.75 
	5,573.75 

	475.00000 
	475.00000 

	6,175.00 
	6,175.00 

	 
	 




	Contract ID: CM824STA123349 
	Letting Date: October 25, 2023 
	Call Order: 824 
	Counties: District(s): Project(s): 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, WARREN STAUNTON / DISTRICTWIDE OR OFFICE 
	ST8A-968-F24,N501, PM08(469); ST8A-968-F24,N501, N/A; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) RUSSELL STANDARD CORPORATION 
	(1) RUSSELL STANDARD CORPORATION 

	(2) WHITEHURST PAVING COMPANY, INCORPORATED 
	(2) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0150 704SD20-0001 
	0150 704SD20-0001 
	0150 704SD20-0001 
	0150 704SD20-0001 
	0150 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	249,015.000 
	249,015.000 
	LF 

	0.60000 
	0.60000 

	149,409.00 
	149,409.00 

	0.64000 
	0.64000 

	159,369.60 
	159,369.60 

	 
	 



	0160 704SD20-0006 
	0160 704SD20-0006 
	0160 704SD20-0006 
	0160 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	770.000 
	770.000 
	LF 

	6.00000 
	6.00000 

	4,620.00 
	4,620.00 

	7.50000 
	7.50000 

	5,775.00 
	5,775.00 

	 
	 


	0170 704SD20-0007 
	0170 704SD20-0007 
	0170 704SD20-0007 
	TYPE B CLASS I PVMT LINE MRKG 6" 

	200.000 
	200.000 
	LF 

	22.15000 
	22.15000 

	4,430.00 
	4,430.00 

	25.00000 
	25.00000 

	5,000.00 
	5,000.00 

	 
	 


	0180 704SD20-0008 
	0180 704SD20-0008 
	0180 704SD20-0008 
	TYPE B CLASS I PVMT LINE MRKG 8" 

	258.000 
	258.000 
	LF 

	17.55000 
	17.55000 

	4,527.90 
	4,527.90 

	20.00000 
	20.00000 

	5,160.00 
	5,160.00 

	 
	 


	0190 704SD20-0015 
	0190 704SD20-0015 
	0190 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	803.000 
	803.000 
	LF 

	30.95000 
	30.95000 

	24,852.85 
	24,852.85 

	34.00000 
	34.00000 

	27,302.00 
	27,302.00 

	 
	 


	0200 704SD20-0042 
	0200 704SD20-0042 
	0200 704SD20-0042 
	PVMT MSG. MARK. R/R CROSSING TY. B, CL. II 

	6.000 
	6.000 
	EA 

	955.00000 
	955.00000 

	5,730.00 
	5,730.00 

	1,000.00000 
	1,000.00000 

	6,000.00 
	6,000.00 

	 
	 


	0210 704SD20-0048 
	0210 704SD20-0048 
	0210 704SD20-0048 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL II 

	16.000 
	16.000 
	EA 

	250.00000 
	250.00000 

	4,000.00 
	4,000.00 

	400.00000 
	400.00000 

	6,400.00 
	6,400.00 

	 
	 


	0220 704SD20-0111 
	0220 704SD20-0111 
	0220 704SD20-0111 
	PVMT MSG. MARK. “SCHOOL” TY B, CL II, 8’ 

	7.000 
	7.000 
	EA 

	1,015.00000 
	1,015.00000 

	7,105.00 
	7,105.00 

	1,500.00000 
	1,500.00000 

	10,500.00 
	10,500.00 

	 
	 




	Contract ID: CM824STA123349 
	Letting Date: October 25, 2023 
	Call Order: 824 
	Counties: District(s): Project(s): 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, WARREN STAUNTON / DISTRICTWIDE OR OFFICE 
	ST8A-968-F24,N501, PM08(469); ST8A-968-F24,N501, N/A; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) RUSSELL STANDARD CORPORATION 
	(1) RUSSELL STANDARD CORPORATION 

	(2) WHITEHURST PAVING COMPANY, INCORPORATED 
	(2) WHITEHURST PAVING COMPANY, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0230 704SX20-0005 
	0230 704SX20-0005 
	0230 704SX20-0005 
	0230 704SX20-0005 
	0230 704SX20-0005 
	NS PAVE. MESSAGE MARKING "SLOW" MESSAGE 

	2.000 
	2.000 
	EA 

	1,035.00000 
	1,035.00000 

	2,070.00 
	2,070.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	 
	 



	0240 704SX20-0005 
	0240 704SX20-0005 
	0240 704SX20-0005 
	0240 704SX20-0005 
	NS PAVE. MESSAGE MARKING TEMP. "SLOW" MESSAGE 

	4.000 
	4.000 
	EA 

	192.00000 
	192.00000 

	768.00 
	768.00 

	300.00000 
	300.00000 

	1,200.00 
	1,200.00 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$2,332,783.44 
	$2,332,783.44 

	$2,691,624.97 
	$2,691,624.97 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$2,332,783.44 

	 
	 
	 
	$2,691,624.97 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$2,332,783.44 
	$2,332,783.44 
	$2,332,783.44 
	 
	 
	$0.00 
	$2,332,783.44 

	$2,691,624.97 
	$2,691,624.97 
	 
	 
	$0.00 
	$2,691,624.97 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM824STA123349 
	October 25, 2023 10:00 A.M. 
	824 
	Counties: District(s): Project(s): 
	AUGUSTA, CLARKE, FREDERICK, PAGE, ROCKINGHAM, WARREN STAUNTON / DISTRICTWIDE OR OFFICE 
	ST8A-968-F24,N501, PM08(469); ST8A-968-F24,N501, N/A; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SURFACE TREATMENT - SECONDARY 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	R626 
	R626 

	RUSSELL STANDARD CORPORATION 
	RUSSELL STANDARD CORPORATION 

	$2,332,783.44 
	$2,332,783.44 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	W016 
	W016 

	WHITEHURST PAVING COMPANY, INCORPORATED 
	WHITEHURST PAVING COMPANY, INCORPORATED 

	$2,691,624.97 
	$2,691,624.97 

	115.38% 
	115.38% 




	Contract ID: CM824SSB123348 
	Letting Date: October 25, 2023 
	Call Order: 825 
	Counties: District(s): Project(s): 
	AUGUSTA, CLARKE, SHENANDOAH, WARREN STAUNTON / DISTRICTWIDE OR OFFICE SS8B-968-F24,N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	0010 312SP20-0002 
	EMUL. ASPH. SLURRY SEAL TYPE B 

	43,905.000 
	43,905.000 
	SY 

	2.85000 
	2.85000 

	125,129.25 
	125,129.25 

	2.99000 
	2.99000 

	131,275.95 
	131,275.95 

	 
	 



	0020 312SP20-0003 
	0020 312SP20-0003 
	0020 312SP20-0003 
	0020 312SP20-0003 
	EMUL. ASPH. SLURRY SEAL TYPE C 

	123,898.000 
	123,898.000 
	SY 

	3.25000 
	3.25000 

	402,668.50 
	402,668.50 

	3.02000 
	3.02000 

	374,171.96 
	374,171.96 

	 
	 


	0030 314SP20-0013 
	0030 314SP20-0013 
	0030 314SP20-0013 
	MODIFIED SINGLE SEAL 

	123,898.000 
	123,898.000 
	SY 

	2.60000 
	2.60000 

	322,134.80 
	322,134.80 

	2.57000 
	2.57000 

	318,417.86 
	318,417.86 

	 
	 


	0040 322SD20-0001 
	0040 322SD20-0001 
	0040 322SD20-0001 
	CRACK SEALANT/FILLER TYPE A 

	6,795.000 
	6,795.000 
	LB 

	3.50000 
	3.50000 

	23,782.50 
	23,782.50 

	3.55000 
	3.55000 

	24,122.25 
	24,122.25 

	 
	 


	0050 512SD20-0027 
	0050 512SD20-0027 
	0050 512SD20-0027 
	FLAGGER SERVICE 

	1,292.000 
	1,292.000 
	HR 

	29.00000 
	29.00000 

	37,468.00 
	37,468.00 

	35.00000 
	35.00000 

	45,220.00 
	45,220.00 

	 
	 


	0060 512SD20-0042 
	0060 512SD20-0042 
	0060 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	311.000 
	311.000 
	LF 

	10.00000 
	10.00000 

	3,110.00 
	3,110.00 

	9.50000 
	9.50000 

	2,954.50 
	2,954.50 

	 
	 


	0070 512SD20-0043 
	0070 512SD20-0043 
	0070 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	990.000 
	990.000 
	SF 

	8.00000 
	8.00000 

	7,920.00 
	7,920.00 

	5.50000 
	5.50000 

	5,445.00 
	5,445.00 

	 
	 




	Contract ID: CM824SSB123348 
	Letting Date: October 25, 2023 
	Call Order: 825 
	Counties: District(s): Project(s): 
	AUGUSTA, CLARKE, SHENANDOAH, WARREN STAUNTON / DISTRICTWIDE OR OFFICE SS8B-968-F24,N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SD20-0046 
	0080 512SD20-0046 
	0080 512SD20-0046 
	0080 512SD20-0046 
	0080 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	96,530.000 
	96,530.000 
	LF 

	0.16000 
	0.16000 

	15,444.80 
	15,444.80 

	0.17000 
	0.17000 

	16,410.10 
	16,410.10 

	 
	 



	0090 512SD20-0049 
	0090 512SD20-0049 
	0090 512SD20-0049 
	0090 512SD20-0049 
	TEMP. PVMT MRKG TY. A, 12" 

	294.000 
	294.000 
	LF 

	3.70000 
	3.70000 

	1,087.80 
	1,087.80 

	3.75000 
	3.75000 

	1,102.50 
	1,102.50 

	 
	 


	0100 512SD20-0052 
	0100 512SD20-0052 
	0100 512SD20-0052 
	TEMP. PVMT. SYMB. MRKG SNGL TURN ARROW TY. A 

	8.000 
	8.000 
	EA 

	250.00000 
	250.00000 

	2,000.00 
	2,000.00 

	245.00000 
	245.00000 

	1,960.00 
	1,960.00 

	 
	 


	0110 512SD20-0053 
	0110 512SD20-0053 
	0110 512SD20-0053 
	TEMP. PVMT. SYMB. MRKG R/R CROSSING TY. A 

	8.000 
	8.000 
	EA 

	250.00000 
	250.00000 

	2,000.00 
	2,000.00 

	245.00000 
	245.00000 

	1,960.00 
	1,960.00 

	 
	 


	0120 512SP20-0002 
	0120 512SP20-0002 
	0120 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MOT FOR UPC 123348 

	(1) LS 
	(1) LS 

	35,000.00000 
	35,000.00000 

	35,000.00 
	35,000.00 

	76,879.00000 
	76,879.00000 

	76,879.00 
	76,879.00 

	 
	 


	0130 704SD20-0001 
	0130 704SD20-0001 
	0130 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	48,220.000 
	48,220.000 
	LF 

	0.74000 
	0.74000 

	35,682.80 
	35,682.80 

	0.77000 
	0.77000 

	37,129.40 
	37,129.40 

	 
	 


	0140 704SD20-0006 
	0140 704SD20-0006 
	0140 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	190.000 
	190.000 
	LF 

	3.70000 
	3.70000 

	703.00 
	703.00 

	3.87000 
	3.87000 

	735.30 
	735.30 

	 
	 


	0150 704SD20-0007 
	0150 704SD20-0007 
	0150 704SD20-0007 
	TYPE B CLASS I PVMT LINE MRKG 6" 

	300.000 
	300.000 
	LF 

	4.75000 
	4.75000 

	1,425.00 
	1,425.00 

	4.90000 
	4.90000 

	1,470.00 
	1,470.00 

	 
	 




	Contract ID: CM824SSB123348 
	Letting Date: October 25, 2023 
	Call Order: 825 
	Counties: District(s): Project(s): 
	AUGUSTA, CLARKE, SHENANDOAH, WARREN STAUNTON / DISTRICTWIDE OR OFFICE SS8B-968-F24,N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 704SD20-0015 
	0160 704SD20-0015 
	0160 704SD20-0015 
	0160 704SD20-0015 
	0160 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	207.000 
	207.000 
	LF 

	12.00000 
	12.00000 

	2,484.00 
	2,484.00 

	11.50000 
	11.50000 

	2,380.50 
	2,380.50 

	 
	 



	0170 704SD20-0042 
	0170 704SD20-0042 
	0170 704SD20-0042 
	0170 704SD20-0042 
	PVMT MSG. MARK. R/R CROSSING TY. B, CL. II 

	4.000 
	4.000 
	EA 

	800.00000 
	800.00000 

	3,200.00 
	3,200.00 

	825.00000 
	825.00000 

	3,300.00 
	3,300.00 

	 
	 


	0180 704SD20-0048 
	0180 704SD20-0048 
	0180 704SD20-0048 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL II 

	4.000 
	4.000 
	EA 

	800.00000 
	800.00000 

	3,200.00 
	3,200.00 

	825.00000 
	825.00000 

	3,300.00 
	3,300.00 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,024,440.45 
	$1,024,440.45 

	$1,048,234.32 
	$1,048,234.32 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,024,440.45 

	 
	 
	 
	$1,048,234.32 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,024,440.45 
	$1,024,440.45 
	$1,024,440.45 
	 
	 
	$0.00 
	$1,024,440.45 

	$1,048,234.32 
	$1,048,234.32 
	 
	 
	$0.00 
	$1,048,234.32 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM824SSB123348 
	October 25, 2023 10:00 A.M. 
	825 
	Counties: District(s): Project(s): 
	AUGUSTA, CLARKE, SHENANDOAH, WARREN STAUNTON / DISTRICTWIDE OR OFFICE SS8B-968-F24,N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	B896 
	B896 

	BOXLEY MATERIALS COMPANY 
	BOXLEY MATERIALS COMPANY 

	$1,024,440.45 
	$1,024,440.45 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	S026 
	S026 

	SLURRY PAVERS, INC. 
	SLURRY PAVERS, INC. 

	$1,048,234.32 
	$1,048,234.32 

	102.32% 
	102.32% 




	Contract ID: CM824SSA123347 
	Letting Date: October 25, 2023 
	Call Order: 826 
	Counties: District(s): Project(s): 
	ALLEGHANY, BATH, HIGHLAND, ROCKBRIDGE STAUNTON / DISTRICTWIDE OR OFFICE 
	SS8A-968-F24,N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 312SP20-0003 
	0010 312SP20-0003 
	0010 312SP20-0003 
	0010 312SP20-0003 
	0010 312SP20-0003 
	EMUL. ASPH. SLURRY SEAL TYPE C 

	444,600.000 
	444,600.000 
	SY 

	3.10000 
	3.10000 

	1,378,260.00 
	1,378,260.00 

	3.03000 
	3.03000 

	1,347,138.00 
	1,347,138.00 

	 
	 



	0020 322SD20-0001 
	0020 322SD20-0001 
	0020 322SD20-0001 
	0020 322SD20-0001 
	CRACK SEALANT/FILLER TYPE A 

	81,080.000 
	81,080.000 
	LB 

	3.52000 
	3.52000 

	285,401.60 
	285,401.60 

	3.03000 
	3.03000 

	245,672.40 
	245,672.40 

	 
	 


	0030 512SD20-0027 
	0030 512SD20-0027 
	0030 512SD20-0027 
	FLAGGER SERVICE 

	1,489.000 
	1,489.000 
	HR 

	29.00000 
	29.00000 

	43,181.00 
	43,181.00 

	38.00000 
	38.00000 

	56,582.00 
	56,582.00 

	 
	 


	0040 512SD20-0042 
	0040 512SD20-0042 
	0040 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	12.000 
	12.000 
	LF 

	15.00000 
	15.00000 

	180.00 
	180.00 

	9.20000 
	9.20000 

	110.40 
	110.40 

	 
	 


	0050 512SD20-0043 
	0050 512SD20-0043 
	0050 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	1,225.000 
	1,225.000 
	SF 

	3.75000 
	3.75000 

	4,593.75 
	4,593.75 

	3.85000 
	3.85000 

	4,716.25 
	4,716.25 

	 
	 


	0060 512SD20-0046 
	0060 512SD20-0046 
	0060 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	91,700.000 
	91,700.000 
	LF 

	0.24000 
	0.24000 

	22,008.00 
	22,008.00 

	0.25000 
	0.25000 

	22,925.00 
	22,925.00 

	 
	 


	0070 512SD20-0047 
	0070 512SD20-0047 
	0070 512SD20-0047 
	TEMP. PVMT MRKG TY. A, 6" 

	86,075.000 
	86,075.000 
	LF 

	0.26000 
	0.26000 

	22,379.50 
	22,379.50 

	0.27000 
	0.27000 

	23,240.25 
	23,240.25 

	 
	 




	Contract ID: CM824SSA123347 
	Letting Date: October 25, 2023 
	Call Order: 826 
	Counties: District(s): Project(s): 
	ALLEGHANY, BATH, HIGHLAND, ROCKBRIDGE STAUNTON / DISTRICTWIDE OR OFFICE 
	SS8A-968-F24,N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SD20-0049 
	0080 512SD20-0049 
	0080 512SD20-0049 
	0080 512SD20-0049 
	0080 512SD20-0049 
	TEMP. PVMT MRKG TY. A, 12" 

	134.000 
	134.000 
	LF 

	3.00000 
	3.00000 

	402.00 
	402.00 

	2.50000 
	2.50000 

	335.00 
	335.00 

	 
	 



	0090 512SD20-0053 
	0090 512SD20-0053 
	0090 512SD20-0053 
	0090 512SD20-0053 
	TEMP. PVMT. SYMB. MRKG R/R CROSSING TY. A 

	2.000 
	2.000 
	EA 

	250.00000 
	250.00000 

	500.00 
	500.00 

	245.00000 
	245.00000 

	490.00 
	490.00 

	 
	 


	0100 512SP20-0002 
	0100 512SP20-0002 
	0100 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MOT FOR UPC 123347 

	(1) LS 
	(1) LS 

	35,000.00000 
	35,000.00000 

	35,000.00 
	35,000.00 

	109,000.00000 
	109,000.00000 

	109,000.00 
	109,000.00 

	 
	 


	0110 512SX20-0006 
	0110 512SX20-0006 
	0110 512SX20-0006 
	NS TEMP. PVMT MRKG TEMP. SCHOOL ZONE 

	4.000 
	4.000 
	EA 

	250.00000 
	250.00000 

	1,000.00 
	1,000.00 

	245.00000 
	245.00000 

	980.00 
	980.00 

	 
	 


	0120 704SD20-0001 
	0120 704SD20-0001 
	0120 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	91,700.000 
	91,700.000 
	LF 

	0.28000 
	0.28000 

	25,676.00 
	25,676.00 

	0.29000 
	0.29000 

	26,593.00 
	26,593.00 

	 
	 


	0130 704SD20-0002 
	0130 704SD20-0002 
	0130 704SD20-0002 
	TYPE A PVMT LINE MRKG 6" 

	86,075.000 
	86,075.000 
	LF 

	0.30000 
	0.30000 

	25,822.50 
	25,822.50 

	0.31000 
	0.31000 

	26,683.25 
	26,683.25 

	 
	 


	0140 704SD20-0006 
	0140 704SD20-0006 
	0140 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	180.000 
	180.000 
	LF 

	2.70000 
	2.70000 

	486.00 
	486.00 

	2.75000 
	2.75000 

	495.00 
	495.00 

	 
	 


	0150 704SD20-0008 
	0150 704SD20-0008 
	0150 704SD20-0008 
	TYPE B CLASS I PVMT LINE MRKG 8" 

	100.000 
	100.000 
	LF 

	5.00000 
	5.00000 

	500.00 
	500.00 

	4.85000 
	4.85000 

	485.00 
	485.00 

	 
	 




	Contract ID: CM824SSA123347 
	Letting Date: October 25, 2023 
	Call Order: 826 
	Counties: District(s): Project(s): 
	ALLEGHANY, BATH, HIGHLAND, ROCKBRIDGE STAUNTON / DISTRICTWIDE OR OFFICE 
	SS8A-968-F24,N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 704SD20-0015 
	0160 704SD20-0015 
	0160 704SD20-0015 
	0160 704SD20-0015 
	0160 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	177.000 
	177.000 
	LF 

	12.00000 
	12.00000 

	2,124.00 
	2,124.00 

	11.75000 
	11.75000 

	2,079.75 
	2,079.75 

	 
	 



	0170 704SD20-0042 
	0170 704SD20-0042 
	0170 704SD20-0042 
	0170 704SD20-0042 
	PVMT MSG. MARK. R/R CROSSING TY. B, CL. II 

	1.000 
	1.000 
	EA 

	800.00000 
	800.00000 

	800.00 
	800.00 

	850.00000 
	850.00000 

	850.00 
	850.00 

	 
	 


	0180 704SD20-0111 
	0180 704SD20-0111 
	0180 704SD20-0111 
	PVMT MSG. MARK. “SCHOOL” TY B, CL II, 8’ 

	2.000 
	2.000 
	EA 

	800.00000 
	800.00000 

	1,600.00 
	1,600.00 

	850.00000 
	850.00000 

	1,700.00 
	1,700.00 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,849,914.35 
	$1,849,914.35 

	$1,870,075.30 
	$1,870,075.30 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,849,914.35 

	 
	 
	 
	$1,870,075.30 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,849,914.35 
	$1,849,914.35 
	$1,849,914.35 
	 
	 
	$0.00 
	$1,849,914.35 

	$1,870,075.30 
	$1,870,075.30 
	 
	 
	$0.00 
	$1,870,075.30 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM824SSA123347 
	October 25, 2023 10:00 A.M. 
	826 
	Counties: District(s): Project(s): 
	ALLEGHANY, BATH, HIGHLAND, ROCKBRIDGE STAUNTON / DISTRICTWIDE OR OFFICE 
	SS8A-968-F24,N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	B896 
	B896 

	BOXLEY MATERIALS COMPANY 
	BOXLEY MATERIALS COMPANY 

	$1,849,914.35 
	$1,849,914.35 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	S026 
	S026 

	SLURRY PAVERS, INC. 
	SLURRY PAVERS, INC. 

	$1,870,075.30 
	$1,870,075.30 

	101.09% 
	101.09% 




	Contract ID: CM824LMB123351 
	Letting Date: October 25, 2023 
	Call Order: 827 
	Counties: District(s): Project(s): 
	AUGUSTA, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH STAUNTON / DISTRICTWIDE OR OFFICE 
	LM8B-968-F24,N501; LM8B-968-F24,N501, PM08(469); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 LATEX MODIFIED - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 312SP20-0004 
	0010 312SP20-0004 
	0010 312SP20-0004 
	0010 312SP20-0004 
	0010 312SP20-0004 
	LATEX MOD. EMUL. TREAT. TYPE B 

	341.950 
	341.950 
	TON 

	350.00000 
	350.00000 

	119,682.50 
	119,682.50 

	311.17000 
	311.17000 

	106,404.58 
	106,404.58 

	 
	 



	0020 312SP20-0005 
	0020 312SP20-0005 
	0020 312SP20-0005 
	0020 312SP20-0005 
	LATEX MOD. EMUL. TREAT. TYPE C 

	985.690 
	985.690 
	TON 

	285.00000 
	285.00000 

	280,921.65 
	280,921.65 

	303.50000 
	303.50000 

	299,156.92 
	299,156.92 

	 
	 


	0030 312SP20-0007 
	0030 312SP20-0007 
	0030 312SP20-0007 
	FLEXIBLE LATEX MODIFIED EMULSION TREATMENT, (TYPE B) 

	2,649.310 
	2,649.310 
	TON 

	344.00000 
	344.00000 

	911,362.64 
	911,362.64 

	325.89000 
	325.89000 

	863,383.64 
	863,383.64 

	 
	 


	0040 322SD20-0001 
	0040 322SD20-0001 
	0040 322SD20-0001 
	CRACK SEALANT/FILLER TYPE A 

	55,700.000 
	55,700.000 
	LB 

	3.00000 
	3.00000 

	167,100.00 
	167,100.00 

	3.04000 
	3.04000 

	169,328.00 
	169,328.00 

	 
	 


	0050 512SD20-0027 
	0050 512SD20-0027 
	0050 512SD20-0027 
	FLAGGER SERVICE 

	1,404.000 
	1,404.000 
	HR 

	31.00000 
	31.00000 

	43,524.00 
	43,524.00 

	35.00000 
	35.00000 

	49,140.00 
	49,140.00 

	 
	 


	0060 512SD20-0042 
	0060 512SD20-0042 
	0060 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	400.000 
	400.000 
	LF 

	3.25000 
	3.25000 

	1,300.00 
	1,300.00 

	3.27000 
	3.27000 

	1,308.00 
	1,308.00 

	 
	 




	Contract ID: CM824LMB123351 
	Letting Date: October 25, 2023 
	Call Order: 827 
	Counties: District(s): Project(s): 
	AUGUSTA, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH STAUNTON / DISTRICTWIDE OR OFFICE 
	LM8B-968-F24,N501; LM8B-968-F24,N501, PM08(469); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 LATEX MODIFIED - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0070 512SD20-0042 
	0070 512SD20-0042 
	0070 512SD20-0042 
	0070 512SD20-0042 
	0070 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	890.000 
	890.000 
	LF 

	3.75000 
	3.75000 

	3,337.50 
	3,337.50 

	3.80000 
	3.80000 

	3,382.00 
	3,382.00 

	 
	 



	0080 512SD20-0043 
	0080 512SD20-0043 
	0080 512SD20-0043 
	0080 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	3,515.000 
	3,515.000 
	SF 

	5.00000 
	5.00000 

	17,575.00 
	17,575.00 

	4.85000 
	4.85000 

	17,047.75 
	17,047.75 

	 
	 


	0090 512SD20-0046 
	0090 512SD20-0046 
	0090 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	231,100.000 
	231,100.000 
	LF 

	0.21000 
	0.21000 

	48,531.00 
	48,531.00 

	0.22000 
	0.22000 

	50,842.00 
	50,842.00 

	 
	 


	0100 512SD20-0047 
	0100 512SD20-0047 
	0100 512SD20-0047 
	TEMP. PVMT MRKG TY. A, 6" 

	126,530.000 
	126,530.000 
	LF 

	0.23000 
	0.23000 

	29,101.90 
	29,101.90 

	0.24000 
	0.24000 

	30,367.20 
	30,367.20 

	 
	 


	0110 512SD20-0049 
	0110 512SD20-0049 
	0110 512SD20-0049 
	TEMP. PVMT MRKG TY. A, 12" 

	855.000 
	855.000 
	LF 

	2.38000 
	2.38000 

	2,034.90 
	2,034.90 

	2.46000 
	2.46000 

	2,103.30 
	2,103.30 

	 
	 


	0120 512SD20-0052 
	0120 512SD20-0052 
	0120 512SD20-0052 
	TEMP. PVMT. SYMB. MRKG SNGL TURN ARROW TY. A 

	72.000 
	72.000 
	EA 

	215.00000 
	215.00000 

	15,480.00 
	15,480.00 

	218.00000 
	218.00000 

	15,696.00 
	15,696.00 

	 
	 


	0130 512SD20-0053 
	0130 512SD20-0053 
	0130 512SD20-0053 
	TEMP. PVMT. SYMB. MRKG R/R CROSSING TY. A 

	4.000 
	4.000 
	EA 

	160.00000 
	160.00000 

	640.00 
	640.00 

	160.00000 
	160.00000 

	640.00 
	640.00 

	 
	 


	0140 512SP20-0002 
	0140 512SP20-0002 
	0140 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MOT FOR UPC 123351 

	(1) LS 
	(1) LS 

	28,000.00000 
	28,000.00000 

	28,000.00 
	28,000.00 

	49,000.00000 
	49,000.00000 

	49,000.00 
	49,000.00 

	 
	 




	Contract ID: CM824LMB123351 
	Letting Date: October 25, 2023 
	Call Order: 827 
	Counties: District(s): Project(s): 
	AUGUSTA, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH STAUNTON / DISTRICTWIDE OR OFFICE 
	LM8B-968-F24,N501; LM8B-968-F24,N501, PM08(469); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 LATEX MODIFIED - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0150 512SP20-0002 
	0150 512SP20-0002 
	0150 512SP20-0002 
	0150 512SP20-0002 
	0150 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MOT FOR UPC 123352 

	(1) LS 
	(1) LS 

	28,000.00000 
	28,000.00000 

	28,000.00 
	28,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	 
	 



	0160 512SP20-0002 
	0160 512SP20-0002 
	0160 512SP20-0002 
	0160 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MOT FOR UPC 123353 

	(1) LS 
	(1) LS 

	29,500.00000 
	29,500.00000 

	29,500.00 
	29,500.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 


	0170 512SX20-0006 
	0170 512SX20-0006 
	0170 512SX20-0006 
	NS TEMP. PVMT MRKG TEMP. DOUBLE TURN ARROW 

	1.000 
	1.000 
	EA 

	250.00000 
	250.00000 

	250.00 
	250.00 

	215.00000 
	215.00000 

	215.00 
	215.00 

	 
	 


	0180 512SX20-0006 
	0180 512SX20-0006 
	0180 512SX20-0006 
	NS TEMP. PVMT MRKG TEMP. DOUBLE TURN ARROWS 

	4.000 
	4.000 
	EA 

	225.00000 
	225.00000 

	900.00 
	900.00 

	215.00000 
	215.00000 

	860.00 
	860.00 

	 
	 


	0190 512SX20-0006 
	0190 512SX20-0006 
	0190 512SX20-0006 
	NS TEMP. PVMT MRKG TEMP. SCHOOL ZONE 

	8.000 
	8.000 
	EA 

	160.00000 
	160.00000 

	1,280.00 
	1,280.00 

	160.00000 
	160.00000 

	1,280.00 
	1,280.00 

	 
	 


	0200 704SD20-0001 
	0200 704SD20-0001 
	0200 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	152,000.000 
	152,000.000 
	LF 

	0.24000 
	0.24000 

	36,480.00 
	36,480.00 

	0.25000 
	0.25000 

	38,000.00 
	38,000.00 

	 
	 


	0210 704SD20-0002 
	0210 704SD20-0002 
	0210 704SD20-0002 
	TYPE A PVMT LINE MRKG 6" 

	40,030.000 
	40,030.000 
	LF 

	0.26000 
	0.26000 

	10,407.80 
	10,407.80 

	0.27000 
	0.27000 

	10,808.10 
	10,808.10 

	 
	 




	Contract ID: CM824LMB123351 
	Letting Date: October 25, 2023 
	Call Order: 827 
	Counties: District(s): Project(s): 
	AUGUSTA, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH STAUNTON / DISTRICTWIDE OR OFFICE 
	LM8B-968-F24,N501; LM8B-968-F24,N501, PM08(469); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 LATEX MODIFIED - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0220 704SD20-0006 
	0220 704SD20-0006 
	0220 704SD20-0006 
	0220 704SD20-0006 
	0220 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	79,650.000 
	79,650.000 
	LF 

	1.53000 
	1.53000 

	121,864.50 
	121,864.50 

	1.56000 
	1.56000 

	124,254.00 
	124,254.00 

	 
	 



	0230 704SD20-0007 
	0230 704SD20-0007 
	0230 704SD20-0007 
	0230 704SD20-0007 
	TYPE B CLASS I PVMT LINE MRKG 6" 

	87,050.000 
	87,050.000 
	LF 

	1.53000 
	1.53000 

	133,186.50 
	133,186.50 

	1.56000 
	1.56000 

	135,798.00 
	135,798.00 

	 
	 


	0240 704SD20-0008 
	0240 704SD20-0008 
	0240 704SD20-0008 
	TYPE B CLASS I PVMT LINE MRKG 8" 

	60.000 
	60.000 
	LF 

	11.00000 
	11.00000 

	660.00 
	660.00 

	10.40000 
	10.40000 

	624.00 
	624.00 

	 
	 


	0250 704SD20-0015 
	0250 704SD20-0015 
	0250 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	810.000 
	810.000 
	LF 

	9.00000 
	9.00000 

	7,290.00 
	7,290.00 

	9.50000 
	9.50000 

	7,695.00 
	7,695.00 

	 
	 


	0260 704SD20-0042 
	0260 704SD20-0042 
	0260 704SD20-0042 
	PVMT MSG. MARK. R/R CROSSING TY. B, CL. II 

	2.000 
	2.000 
	EA 

	600.00000 
	600.00000 

	1,200.00 
	1,200.00 

	625.00000 
	625.00000 

	1,250.00 
	1,250.00 

	 
	 


	0270 704SD20-0048 
	0270 704SD20-0048 
	0270 704SD20-0048 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL II 

	36.000 
	36.000 
	EA 

	295.00000 
	295.00000 

	10,620.00 
	10,620.00 

	325.00000 
	325.00000 

	11,700.00 
	11,700.00 

	 
	 


	0280 704SD20-0051 
	0280 704SD20-0051 
	0280 704SD20-0051 
	DBL TURN ARR.THRU/LT OR RT TY B, CL II 

	3.000 
	3.000 
	EA 

	585.00000 
	585.00000 

	1,755.00 
	1,755.00 

	600.00000 
	600.00000 

	1,800.00 
	1,800.00 

	 
	 




	Contract ID: CM824LMB123351 
	Letting Date: October 25, 2023 
	Call Order: 827 
	Counties: District(s): Project(s): 
	AUGUSTA, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH STAUNTON / DISTRICTWIDE OR OFFICE 
	LM8B-968-F24,N501; LM8B-968-F24,N501, PM08(469); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 LATEX MODIFIED - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BOXLEY MATERIALS COMPANY 
	(1) BOXLEY MATERIALS COMPANY 

	(2) SLURRY PAVERS, INC. 
	(2) SLURRY PAVERS, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0290 704SD20-0111 4.000 
	0290 704SD20-0111 4.000 
	0290 704SD20-0111 4.000 
	0290 704SD20-0111 4.000 
	0290 704SD20-0111 4.000 

	585.00000 2,340.00 
	585.00000 2,340.00 

	600.00000 2,400.00 
	600.00000 2,400.00 



	PVMT MSG. MARK. “SCHOOL” TY B, CL II, 8’ 
	PVMT MSG. MARK. “SCHOOL” TY B, CL II, 8’ 
	PVMT MSG. MARK. “SCHOOL” TY B, CL II, 8’ 
	PVMT MSG. MARK. “SCHOOL” TY B, CL II, 8’ 

	EA 
	EA 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	 
	 

	$2,054,324.89 
	$2,054,324.89 

	$2,074,483.49 
	$2,074,483.49 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	 
	 

	$2,054,324.89 
	$2,054,324.89 

	$2,074,483.49 
	$2,074,483.49 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$2,054,324.89 
	$2,054,324.89 
	$2,054,324.89 
	 
	 
	$0.00 
	$2,054,324.89 

	$2,074,483.49 
	$2,074,483.49 
	 
	 
	$0.00 
	$2,074,483.49 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM824LMB123351 
	October 25, 2023 10:00 A.M. 
	827 
	Counties: District(s): Project(s): 
	AUGUSTA, FREDERICK, PAGE, ROCKINGHAM, SHENANDOAH STAUNTON / DISTRICTWIDE OR OFFICE 
	LM8B-968-F24,N501; LM8B-968-F24,N501, PM08(469); 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 LATEX MODIFIED - PRIMARY/SECONDARY 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	B896 
	B896 

	BOXLEY MATERIALS COMPANY 
	BOXLEY MATERIALS COMPANY 

	$2,054,324.89 
	$2,054,324.89 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	S026 
	S026 

	SLURRY PAVERS, INC. 
	SLURRY PAVERS, INC. 

	$2,074,483.49 
	$2,074,483.49 

	100.98% 
	100.98% 




	Contract ID: C0000123643N01 
	Letting Date: October 25, 2023 
	Call Order: 929 
	Counties: District(s): Project(s): 
	LOUDOUN, PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE SS9B-96A-F24, N501; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 312SP20-0001 
	0010 312SP20-0001 
	0010 312SP20-0001 
	0010 312SP20-0001 
	0010 312SP20-0001 
	EMUL. ASPH. SLURRY SEAL TYPE A 

	303,558.000 
	303,558.000 
	SY 

	3.29000 
	3.29000 

	998,705.82 
	998,705.82 

	 
	 

	 
	 



	0020 315SX20-0002 
	0020 315SX20-0002 
	0020 315SX20-0002 
	0020 315SX20-0002 
	NS PAVEMENT ASPHALT MASTIC 

	10,600.000 
	10,600.000 
	LB 

	3.55000 
	3.55000 

	37,630.00 
	37,630.00 

	 
	 

	 
	 


	0030 315SX20-0002 
	0030 315SX20-0002 
	0030 315SX20-0002 
	NS PAVEMENT TY. A CRACK SEALANT/FILLER 

	53,000.000 
	53,000.000 
	LB 

	3.19000 
	3.19000 

	169,070.00 
	169,070.00 

	 
	 

	 
	 


	0040 323SD20-0041 
	0040 323SD20-0041 
	0040 323SD20-0041 
	SURFACE PREPARATION AND RESTORATION TYPE II 

	137.000 
	137.000 
	TON 

	205.00000 
	205.00000 

	28,085.00 
	28,085.00 

	 
	 

	 
	 


	0050 512SD20-0027 
	0050 512SD20-0027 
	0050 512SD20-0027 
	FLAGGER SERVICE 

	1,502.000 
	1,502.000 
	HR 

	37.00000 
	37.00000 

	55,574.00 
	55,574.00 

	 
	 

	 
	 


	0060 512SD20-0042 
	0060 512SD20-0042 
	0060 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	11,588.000 
	11,588.000 
	LF 

	1.75000 
	1.75000 

	20,279.00 
	20,279.00 

	 
	 

	 
	 


	0070 512SD20-0043 
	0070 512SD20-0043 
	0070 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	1,360.000 
	1,360.000 
	SF 

	6.60000 
	6.60000 

	8,976.00 
	8,976.00 

	 
	 

	 
	 




	Contract ID: C0000123643N01 
	Letting Date: October 25, 2023 
	Call Order: 929 
	Counties: District(s): Project(s): 
	LOUDOUN, PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE SS9B-96A-F24, N501; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SD20-0046 17,844.000 
	0080 512SD20-0046 17,844.000 
	0080 512SD20-0046 17,844.000 
	0080 512SD20-0046 17,844.000 
	0080 512SD20-0046 17,844.000 
	TEMP. PVMT MRKG TY. A, 4" LF 

	0.87000 15,524.28 
	0.87000 15,524.28 

	 
	 

	 
	 



	0090 512SD20-0047 3,362.000 
	0090 512SD20-0047 3,362.000 
	0090 512SD20-0047 3,362.000 
	0090 512SD20-0047 3,362.000 
	TEMP. PVMT MRKG TY. A, 6" LF 

	2.30000 7,732.60 
	2.30000 7,732.60 

	 
	 

	 
	 


	0100 512SD20-0050 250.000 
	0100 512SD20-0050 250.000 
	0100 512SD20-0050 250.000 
	TEMP. PVMT MRKG TY. A, 24" LF 

	4.50000 1,125.00 
	4.50000 1,125.00 

	 
	 

	 
	 


	0110 512SD20-0052 2.000 
	0110 512SD20-0052 2.000 
	0110 512SD20-0052 2.000 
	TEMP. PVMT. SYMB. MRKG EA SNGL TURN ARROW TY. A 

	93.00000 186.00 
	93.00000 186.00 

	 
	 

	 
	 


	0120 512SP20-0002 (1) 
	0120 512SP20-0002 (1) 
	0120 512SP20-0002 (1) 
	NS MAINTENANCE OF LS TRAFFIC MOT 

	149,688.00000 149,688.00 
	149,688.00000 149,688.00 

	 
	 

	 
	 


	0130 704SD20-0006 8,982.000 
	0130 704SD20-0006 8,982.000 
	0130 704SD20-0006 8,982.000 
	TYPE B CLASS I PVMT LINE LF MRKG 4" 

	2.55000 22,904.10 
	2.55000 22,904.10 

	 
	 

	 
	 


	0140 704SD20-0007 3,178.000 
	0140 704SD20-0007 3,178.000 
	0140 704SD20-0007 3,178.000 
	TYPE B CLASS I PVMT LINE LF MRKG 6" 

	3.65000 11,599.70 
	3.65000 11,599.70 

	 
	 

	 
	 


	0150 704SD20-0010 230.000 
	0150 704SD20-0010 230.000 
	0150 704SD20-0010 230.000 
	TYPE B CLASS I PVMT LINE LF MRKG 24" 

	14.00000 3,220.00 
	14.00000 3,220.00 

	 
	 

	 
	 




	Contract ID: C0000123643N01 
	Letting Date: October 25, 2023 
	Call Order: 929 
	Counties: District(s): Project(s): 
	LOUDOUN, PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE SS9B-96A-F24, N501; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 704SD20-0047 3.000 
	0160 704SD20-0047 3.000 
	0160 704SD20-0047 3.000 
	0160 704SD20-0047 3.000 
	0160 704SD20-0047 3.000 
	PVMT SYMB MRKG SGL TURN EA ARR. TY B CL I 

	178.00000 534.00 
	178.00000 534.00 

	 
	 

	 
	 



	0170 704SD20-0083 4.000 
	0170 704SD20-0083 4.000 
	0170 704SD20-0083 4.000 
	0170 704SD20-0083 4.000 
	PVMT SYMB MRKG YIELD 1' X EA 
	1.5' TY B, CL I 

	74.00000 296.00 
	74.00000 296.00 

	 
	 

	 
	 


	0180 704SD20-0101 1.000 
	0180 704SD20-0101 1.000 
	0180 704SD20-0101 1.000 
	SYMB MRKG HELMETED EA BICYCLIST TY B CL I 

	390.00000 390.00 
	390.00000 390.00 

	 
	 

	 
	 


	0190 704SX20-0002 1.000 
	0190 704SX20-0002 1.000 
	0190 704SX20-0002 1.000 
	NS PAVEMENT MARKING XING EA 

	590.00000 590.00 
	590.00000 590.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,532,109.50 
	$1,532,109.50 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,532,109.50 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,532,109.50 
	$1,532,109.50 
	$1,532,109.50 
	 
	 
	$0.00 
	$1,532,109.50 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000123643N01 
	October 25, 2023 10:00 A.M. 
	929 
	Counties: District(s): Project(s): 
	LOUDOUN, PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE SS9B-96A-F24, N501; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 S026 SLURRY PAVERS, INC. $1,532,109.50 100.00% 
	Contract ID: C0000123712N01 
	Letting Date: October 25, 2023 
	Call Order: 932 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX SS9A-029-F24, N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 312SP20-0001 
	0010 312SP20-0001 
	0010 312SP20-0001 
	0010 312SP20-0001 
	0010 312SP20-0001 
	EMUL. ASPH. SLURRY SEAL TYPE A 

	404,105.000 
	404,105.000 
	SY 

	3.41000 
	3.41000 

	1,377,998.05 
	1,377,998.05 

	 
	 

	 
	 



	0020 315SX20-0002 
	0020 315SX20-0002 
	0020 315SX20-0002 
	0020 315SX20-0002 
	NS PAVEMENT ASPHALT REPAIR MASTIC 

	8,778.000 
	8,778.000 
	LB 

	3.55000 
	3.55000 

	31,161.90 
	31,161.90 

	 
	 

	 
	 


	0030 315SX20-0002 
	0030 315SX20-0002 
	0030 315SX20-0002 
	NS PAVEMENT TY. A CRACK SEALANT/FILLER 

	79,839.000 
	79,839.000 
	LB 

	3.24000 
	3.24000 

	258,678.36 
	258,678.36 

	 
	 

	 
	 


	0040 323SD20-0041 
	0040 323SD20-0041 
	0040 323SD20-0041 
	SURFACE PREPARATION AND RESTORATION TYPE II 

	1,338.000 
	1,338.000 
	TON 

	198.00000 
	198.00000 

	264,924.00 
	264,924.00 

	 
	 

	 
	 


	0050 512SD20-0027 
	0050 512SD20-0027 
	0050 512SD20-0027 
	FLAGGER SERVICE 

	2,470.000 
	2,470.000 
	HR 

	38.00000 
	38.00000 

	93,860.00 
	93,860.00 

	 
	 

	 
	 


	0060 512SD20-0042 
	0060 512SD20-0042 
	0060 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	20,624.000 
	20,624.000 
	LF 

	1.55000 
	1.55000 

	31,967.20 
	31,967.20 

	 
	 

	 
	 


	0070 512SD20-0043 
	0070 512SD20-0043 
	0070 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	3,702.000 
	3,702.000 
	SF 

	6.40000 
	6.40000 

	23,692.80 
	23,692.80 

	 
	 

	 
	 




	Contract ID: C0000123712N01 
	Letting Date: October 25, 2023 
	Call Order: 932 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX SS9A-029-F24, N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SD20-0046 23,647.000 
	0080 512SD20-0046 23,647.000 
	0080 512SD20-0046 23,647.000 
	0080 512SD20-0046 23,647.000 
	0080 512SD20-0046 23,647.000 
	TEMP. PVMT MRKG TY. A, 4" LF 

	0.52000 12,296.44 
	0.52000 12,296.44 

	 
	 

	 
	 



	0090 512SD20-0047 1,214.000 
	0090 512SD20-0047 1,214.000 
	0090 512SD20-0047 1,214.000 
	0090 512SD20-0047 1,214.000 
	TEMP. PVMT MRKG TY. A, 6" LF 

	2.20000 2,670.80 
	2.20000 2,670.80 

	 
	 

	 
	 


	0100 512SD20-0048 770.000 
	0100 512SD20-0048 770.000 
	0100 512SD20-0048 770.000 
	TEMP. PVMT MRKG TY. A, 8" LF 

	3.60000 2,772.00 
	3.60000 2,772.00 

	 
	 

	 
	 


	0110 512SD20-0050 944.000 
	0110 512SD20-0050 944.000 
	0110 512SD20-0050 944.000 
	TEMP. PVMT MRKG TY. A, 24" LF 

	5.00000 4,720.00 
	5.00000 4,720.00 

	 
	 

	 
	 


	0120 512SP20-0002 (1) 
	0120 512SP20-0002 (1) 
	0120 512SP20-0002 (1) 
	NS MAINTENANCE OF LS TRAFFIC MOT 

	163,278.00000 163,278.00 
	163,278.00000 163,278.00 

	 
	 

	 
	 


	0130 512SX20-0040 80.000 
	0130 512SX20-0040 80.000 
	0130 512SX20-0040 80.000 
	NS POLICE PATROL HR UNIFORMED FLAGGER 

	75.00000 6,000.00 
	75.00000 6,000.00 

	 
	 

	 
	 


	0140 704SD20-0006 19,442.000 
	0140 704SD20-0006 19,442.000 
	0140 704SD20-0006 19,442.000 
	TYPE B CLASS I PVMT LINE LF MRKG 4" 

	2.10000 40,828.20 
	2.10000 40,828.20 

	 
	 

	 
	 


	0150 704SD20-0007 5,717.000 
	0150 704SD20-0007 5,717.000 
	0150 704SD20-0007 5,717.000 
	TYPE B CLASS I PVMT LINE LF MRKG 6" 

	3.40000 19,437.80 
	3.40000 19,437.80 

	 
	 

	 
	 




	Contract ID: C0000123712N01 
	Letting Date: October 25, 2023 
	Call Order: 932 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX SS9A-029-F24, N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 704SD20-0008 385.000 
	0160 704SD20-0008 385.000 
	0160 704SD20-0008 385.000 
	0160 704SD20-0008 385.000 
	0160 704SD20-0008 385.000 
	TYPE B CLASS I PVMT LINE LF MRKG 8" 

	3.70000 1,424.50 
	3.70000 1,424.50 

	 
	 

	 
	 



	0170 704SD20-0010 1,432.000 
	0170 704SD20-0010 1,432.000 
	0170 704SD20-0010 1,432.000 
	0170 704SD20-0010 1,432.000 
	TYPE B CLASS I PVMT LINE LF MRKG 24" 

	12.70000 18,186.40 
	12.70000 18,186.40 

	 
	 

	 
	 


	0180 704SD20-0047 14.000 
	0180 704SD20-0047 14.000 
	0180 704SD20-0047 14.000 
	PVMT SYMB MRKG SGL TURN EA ARR. TY B CL I 

	165.00000 2,310.00 
	165.00000 2,310.00 

	 
	 

	 
	 


	0190 704SD20-0050 2.000 
	0190 704SD20-0050 2.000 
	0190 704SD20-0050 2.000 
	DBL TURN ARR.THRU/LT OR EA RT TY B, CL I 

	270.00000 540.00 
	270.00000 540.00 

	 
	 

	 
	 


	0200 704SD20-0095 4.000 
	0200 704SD20-0095 4.000 
	0200 704SD20-0095 4.000 
	SYMB MRKG BICYCLE THRU EA ARROW TY B CL I 

	165.00000 660.00 
	165.00000 660.00 

	 
	 

	 
	 


	0210 704SD20-0101 20.000 
	0210 704SD20-0101 20.000 
	0210 704SD20-0101 20.000 
	SYMB MRKG HELMETED EA BICYCLIST TY B CL I 

	390.00000 7,800.00 
	390.00000 7,800.00 

	 
	 

	 
	 


	0220 704SD20-0107 2.000 
	0220 704SD20-0107 2.000 
	0220 704SD20-0107 2.000 
	PVMT MSG. MARK. “ONLY” TY EA B, CL. I, 8’ 

	600.00000 1,200.00 
	600.00000 1,200.00 

	 
	 

	 
	 


	0230 704SD20-0110 2.000 
	0230 704SD20-0110 2.000 
	0230 704SD20-0110 2.000 
	PVMT MSG. MARK. “SCHOOL” EA TY B, CL I, 8’ 

	870.00000 1,740.00 
	870.00000 1,740.00 

	 
	 

	 
	 




	Contract ID: C0000123712N01 
	Letting Date: October 25, 2023 
	Call Order: 932 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX SS9A-029-F24, N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$2,368,146.45 
	$2,368,146.45 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$2,368,146.45 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$2,368,146.45 
	$2,368,146.45 
	$2,368,146.45 
	 
	 
	$0.00 
	$2,368,146.45 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000123712N01 
	October 25, 2023 10:00 A.M. 
	932 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX SS9A-029-F24, N501, NONE; 
	Contract Time: 
	10/20/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 SLURRY SEAL - SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 S026 SLURRY PAVERS, INC. $2,368,146.45 100.00% 
	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	 
	 

	 
	 

	 
	 



	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	31.000 
	31.000 
	EA 

	 
	 

	 
	 

	 
	 


	0030 301SD20-0002 
	0030 301SD20-0002 
	0030 301SD20-0002 
	CLEARING AND GRUBBING 

	5.020 
	5.020 
	ACRE 

	 
	 

	 
	 

	 
	 


	0040 302SD20-0025 
	0040 302SD20-0025 
	0040 302SD20-0025 
	15" CONC. PIPE 

	1,557.000 
	1,557.000 
	LF 

	 
	 

	 
	 

	 
	 


	0050 302SD20-0039 
	0050 302SD20-0039 
	0050 302SD20-0039 
	24" CONC. PIPE 

	33.000 
	33.000 
	LF 

	 
	 

	 
	 

	 
	 


	0060 302SD20-0345 
	0060 302SD20-0345 
	0060 302SD20-0345 
	DROP INLET DI-3D 

	1.000 
	1.000 
	EA 

	 
	 

	 
	 

	 
	 


	0070 302SD20-0446 
	0070 302SD20-0446 
	0070 302SD20-0446 
	DROP INLET DI-5 

	7.000 
	7.000 
	EA 

	 
	 

	 
	 

	 
	 


	0080 302SD20-0447 
	0080 302SD20-0447 
	0080 302SD20-0447 
	DROP INLET DI-7 

	1.000 
	1.000 
	EA 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0090 302SD20-0451 
	0090 302SD20-0451 
	0090 302SD20-0451 
	0090 302SD20-0451 
	0090 302SD20-0451 
	DROP INLET DI-10G TY.I 

	1.000 
	1.000 
	EA 

	 
	 

	 
	 

	 
	 



	0100 302SD20-0453 
	0100 302SD20-0453 
	0100 302SD20-0453 
	0100 302SD20-0453 
	DROP INLET DI-10H TY.I,L=4 

	3.000 
	3.000 
	EA 

	 
	 

	 
	 

	 
	 


	0110 302SD20-0454 
	0110 302SD20-0454 
	0110 302SD20-0454 
	DROP INLET DI-10H TY.I,L=6 

	4.000 
	4.000 
	EA 

	 
	 

	 
	 

	 
	 


	0120 302SD20-0455 
	0120 302SD20-0455 
	0120 302SD20-0455 
	DROP INLET DI-10H TY. I,L=8' 

	8.000 
	8.000 
	EA 

	 
	 

	 
	 

	 
	 


	0130 302SD20-0456 
	0130 302SD20-0456 
	0130 302SD20-0456 
	DROP INLET DI-10H TY. I,L=10' 

	13.000 
	13.000 
	EA 

	 
	 

	 
	 

	 
	 


	0140 302SD20-0457 
	0140 302SD20-0457 
	0140 302SD20-0457 
	DROP INLET DI-10H TY. I,L=12' 

	6.000 
	6.000 
	EA 

	 
	 

	 
	 

	 
	 


	0150 302SD20-0458 
	0150 302SD20-0458 
	0150 302SD20-0458 
	DROP INLET DI-10H TY. I,L=14' 

	2.000 
	2.000 
	EA 

	 
	 

	 
	 

	 
	 


	0160 302SD20-0461 
	0160 302SD20-0461 
	0160 302SD20-0461 
	DROP INLET DI-10H TY. I,L=20' 

	1.000 
	1.000 
	EA 

	 
	 

	 
	 

	 
	 


	0170 302SD20-0471 
	0170 302SD20-0471 
	0170 302SD20-0471 
	DROP INLET DI-10I TY. I,L=6' 

	1.000 
	1.000 
	EA 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0180 302SD20-0474 
	0180 302SD20-0474 
	0180 302SD20-0474 
	0180 302SD20-0474 
	0180 302SD20-0474 
	DROP INLET DI-10I TY. I,L=12' 

	2.000 
	2.000 
	EA 

	 
	 

	 
	 

	 
	 



	0190 302SD20-0662 
	0190 302SD20-0662 
	0190 302SD20-0662 
	0190 302SD20-0662 
	MANHOLE MH-1 OR 2 

	12.000 
	12.000 
	LF 

	 
	 

	 
	 

	 
	 


	0200 302SD20-0663 
	0200 302SD20-0663 
	0200 302SD20-0663 
	FRAME & COVER MH-1 

	2.000 
	2.000 
	EA 

	 
	 

	 
	 

	 
	 


	0210 302SX20-0030 
	0210 302SX20-0030 
	0210 302SX20-0030 
	NS STORMWATER MAN.DRAIN.STR. SWM-1 

	12.500 
	12.500 
	LF 

	 
	 

	 
	 

	 
	 


	0220 303SD20-0001 
	0220 303SD20-0001 
	0220 303SD20-0001 
	REGULAR EXCAVATION 

	1,689.000 
	1,689.000 
	CY 

	 
	 

	 
	 

	 
	 


	0230 303SD20-0019 
	0230 303SD20-0019 
	0230 303SD20-0019 
	EROSION CONTROL MULCH 

	4,481.000 
	4,481.000 
	SY 

	 
	 

	 
	 

	 
	 


	0240 303SD20-0022 
	0240 303SD20-0022 
	0240 303SD20-0022 
	CHECK DAM ROCK TY. I 

	32.000 
	32.000 
	EA 

	 
	 

	 
	 

	 
	 


	0250 303SD20-0023 
	0250 303SD20-0023 
	0250 303SD20-0023 
	CHECK DAM ROCK TY. II 

	33.000 
	33.000 
	EA 

	 
	 

	 
	 

	 
	 


	0260 303SD20-0024 
	0260 303SD20-0024 
	0260 303SD20-0024 
	CHECK DAM SEDIMENT RETENTION ROLL 18" 

	3,317.000 
	3,317.000 
	EA 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0270 303SD20-0029 
	0270 303SD20-0029 
	0270 303SD20-0029 
	0270 303SD20-0029 
	0270 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	3,577.000 
	3,577.000 
	CY 

	 
	 

	 
	 

	 
	 



	0280 303SD20-0030 
	0280 303SD20-0030 
	0280 303SD20-0030 
	0280 303SD20-0030 
	INLET PROTECTION TYPE A 

	13.000 
	13.000 
	EA 

	 
	 

	 
	 

	 
	 


	0290 303SD20-0031 
	0290 303SD20-0031 
	0290 303SD20-0031 
	INLET PROTECTION TYPE B 

	62.000 
	62.000 
	EA 

	 
	 

	 
	 

	 
	 


	0300 303SD20-0034 
	0300 303SD20-0034 
	0300 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	13,800.000 
	13,800.000 
	LF 

	 
	 

	 
	 

	 
	 


	0310 305SX20-0005 
	0310 305SX20-0005 
	0310 305SX20-0005 
	NS BORROW EXCAVATION MIN. CBR-15, FILL 

	7,665.000 
	7,665.000 
	CY 

	 
	 

	 
	 

	 
	 


	0320 308SD20-0007 
	0320 308SD20-0007 
	0320 308SD20-0007 
	AGGR. MATL. NO. 21B 

	831.400 
	831.400 
	TON 

	 
	 

	 
	 

	 
	 


	0330 312SD20-0005 
	0330 312SD20-0005 
	0330 312SD20-0005 
	COVER MATL. AGGR. NO. 78 

	3,005.000 
	3,005.000 
	TON 

	 
	 

	 
	 

	 
	 


	0340 315SD20-0001 
	0340 315SD20-0001 
	0340 315SD20-0001 
	ASPHALT CONCRETE TY. SM- 
	12.5A CONST 

	123.400 
	123.400 
	TON 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0350 315SD20-0004 
	0350 315SD20-0004 
	0350 315SD20-0004 
	0350 315SD20-0004 
	0350 315SD20-0004 
	ASPHALT CONCRETE TY. IM- 19.0A CONST 

	165.000 
	165.000 
	TON 

	 
	 

	 
	 

	 
	 



	0360 406SD20-0006 
	0360 406SD20-0006 
	0360 406SD20-0006 
	0360 406SD20-0006 
	REINFORCING STEEL SUBSTRUCT. CONST. 

	1,560.000 
	1,560.000 
	LB 

	 
	 

	 
	 

	 
	 


	0370 412SD20-0044 
	0370 412SD20-0044 
	0370 412SD20-0044 
	SAW CUTTING 

	7,894.000 
	7,894.000 
	LF 

	 
	 

	 
	 

	 
	 


	0380 414SD20-0001 
	0380 414SD20-0001 
	0380 414SD20-0001 

	47.000 
	47.000 

	 
	 

	 
	 

	 
	 


	TR
	EROSION CTRL. STONE CL. 
	EROSION CTRL. STONE CL. 

	TON 
	TON 


	TR
	A1, EC-1 
	A1, EC-1 

	 
	 


	0390 414SD20-0005 
	0390 414SD20-0005 
	0390 414SD20-0005 

	11.000 
	11.000 

	 
	 

	 
	 

	 
	 


	TR
	EROSION CTRL. STONE CL. II, 
	EROSION CTRL. STONE CL. II, 

	TON 
	TON 


	TR
	EC-1 
	EC-1 

	 
	 


	0400 414SD20-0008 
	0400 414SD20-0008 
	0400 414SD20-0008 
	DRY RIPRAP CL. AI 

	105.000 
	105.000 
	TON 

	 
	 

	 
	 

	 
	 


	0410 502SD20-0020 
	0410 502SD20-0020 
	0410 502SD20-0020 
	CURB, ASPHALT MC-3B 

	54.000 
	54.000 
	LF 

	 
	 

	 
	 

	 
	 


	0420 502SD20-0036 
	0420 502SD20-0036 
	0420 502SD20-0036 
	MEDIAN BARRIER MB-7D 

	7,372.000 
	7,372.000 
	LF 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0430 502SD20-0038 
	0430 502SD20-0038 
	0430 502SD20-0038 
	0430 502SD20-0038 
	0430 502SD20-0038 
	MEDIAN BARRIER MB-7F 

	898.000 
	898.000 
	LF 

	 
	 

	 
	 

	 
	 



	0440 502SX20-0006 
	0440 502SX20-0006 
	0440 502SX20-0006 
	0440 502SX20-0006 
	NS PAVED DITCH NS PAVED DITCH 2' MODIFIED PG-2A TYPE E 

	549.000 
	549.000 
	SY 

	 
	 

	 
	 

	 
	 


	0450 503SD20-0002 
	0450 503SD20-0002 
	0450 503SD20-0002 
	R/W MONUMENT RM-2 

	4.000 
	4.000 
	EA 

	 
	 

	 
	 

	 
	 


	0460 504SD20-0001 
	0460 504SD20-0001 
	0460 504SD20-0001 
	CONCRETE CLASS A3 MISC. 

	20.000 
	20.000 
	CY 

	 
	 

	 
	 

	 
	 


	0470 504SD20-0005 
	0470 504SD20-0005 
	0470 504SD20-0005 
	GEOTEXTILE DRAINAGE FABRIC 

	80.000 
	80.000 
	SY 

	 
	 

	 
	 

	 
	 


	0480 505SD20-0011 
	0480 505SD20-0011 
	0480 505SD20-0011 
	GUARDRAIL GR-MGS1 

	38.000 
	38.000 
	LF 

	 
	 

	 
	 

	 
	 


	0490 505SD20-0017 
	0490 505SD20-0017 
	0490 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	1.000 
	1.000 
	EA 

	 
	 

	 
	 

	 
	 


	0500 505SD20-0019 
	0500 505SD20-0019 
	0500 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	3.000 
	3.000 
	EA 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0510 505SD20-0053 
	0510 505SD20-0053 
	0510 505SD20-0053 
	0510 505SD20-0053 
	0510 505SD20-0053 
	FIXED OBJECT ATTACH. GR- FOA-2 TY. I 

	2.000 
	2.000 
	EA 

	 
	 

	 
	 

	 
	 



	0520 505SD20-0054 
	0520 505SD20-0054 
	0520 505SD20-0054 
	0520 505SD20-0054 
	FIXED OBJECT ATTACH. GR- FOA-2 TY. II 

	1.000 
	1.000 
	EA 

	 
	 

	 
	 

	 
	 


	0530 505SD20-0073 
	0530 505SD20-0073 
	0530 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	6,509.000 
	6,509.000 
	LF 

	 
	 

	 
	 

	 
	 


	0540 507SD20-0005 
	0540 507SD20-0005 
	0540 507SD20-0005 
	FENCE FE-CL 

	299.000 
	299.000 
	LF 

	 
	 

	 
	 

	 
	 


	0550 508SD20-0004 
	0550 508SD20-0004 
	0550 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	2,016.000 
	2,016.000 
	SY 

	 
	 

	 
	 

	 
	 


	0560 510SX20-0002 
	0560 510SX20-0002 
	0560 510SX20-0002 
	REMOVE COMB. CURB AND GUTTER 

	1,963.000 
	1,963.000 
	LF 

	 
	 

	 
	 

	 
	 


	0570 510SX20-0012 
	0570 510SX20-0012 
	0570 510SX20-0012 
	NS INSTALL CAMERA POLE STANDARD EXCAVATION DRILLED SHAFT 4' DIA. 

	22.000 
	22.000 
	LF 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0580 510SX20-0015 
	0580 510SX20-0015 
	0580 510SX20-0015 
	0580 510SX20-0015 
	0580 510SX20-0015 
	NS REM. EXIST. PAVED DITCH . 

	274.000 
	274.000 
	SY 

	 
	 

	 
	 

	 
	 



	0590 510SX20-0016 
	0590 510SX20-0016 
	0590 510SX20-0016 
	0590 510SX20-0016 
	NS REMOVE EXIST. FENCE 6 FT 

	289.000 
	289.000 
	LF 

	 
	 

	 
	 

	 
	 


	0600 510SX20-0026 
	0600 510SX20-0026 
	0600 510SX20-0026 
	NS REMOVE EXIST. DROP INLET STORM STRUCTURES 

	28.000 
	28.000 
	EA 

	 
	 

	 
	 

	 
	 


	0610 510SX20-0029 
	0610 510SX20-0029 
	0610 510SX20-0029 
	NS RESET EXIST. JUNCTION BOX - ITS 

	2.000 
	2.000 
	EA 

	 
	 

	 
	 

	 
	 


	0620 510SX20-0029 
	0620 510SX20-0029 
	0620 510SX20-0029 
	NS RESET EXIST. JUNCTION BOX - LIGHTING 

	1.000 
	1.000 
	EA 

	 
	 

	 
	 

	 
	 


	0630 510SX20-0031 
	0630 510SX20-0031 
	0630 510SX20-0031 
	NS MODIFY EXIST. - CONNECT TO EXISTING PIPE 

	11.000 
	11.000 
	EA 

	 
	 

	 
	 

	 
	 


	0640 510SX20-0031 
	0640 510SX20-0031 
	0640 510SX20-0031 
	NS MODIFY EXIST. - CONNECT TO EXISTING STRUCTURE 

	5.000 
	5.000 
	EA 

	 
	 

	 
	 

	 
	 


	0650 510SX20-0039 
	0650 510SX20-0039 
	0650 510SX20-0039 
	NS REMOVE EXIST. BARRIER 

	708.000 
	708.000 
	LF 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0660 510SX20-0039 
	0660 510SX20-0039 
	0660 510SX20-0039 
	0660 510SX20-0039 
	0660 510SX20-0039 
	NS REMOVE EXIST. CABLE 

	1,595.000 
	1,595.000 
	LF 

	 
	 

	 
	 

	 
	 



	0670 510SX20-0039 
	0670 510SX20-0039 
	0670 510SX20-0039 
	0670 510SX20-0039 
	NS REMOVE EXIST. PIPE 

	397.000 
	397.000 
	LF 

	 
	 

	 
	 

	 
	 


	0680 510SX20-0042 
	0680 510SX20-0042 
	0680 510SX20-0042 
	NS RELOCATE EXISTING CCTV CAMERA (DIGITAL) 

	1.000 
	1.000 
	EA 

	 
	 

	 
	 

	 
	 


	0690 510SX20-0042 
	0690 510SX20-0042 
	0690 510SX20-0042 
	NS RELOCATE EXISTING CCTV CAMERA POLE WITH LOWERING DEVICE 

	1.000 
	1.000 
	EA 

	 
	 

	 
	 

	 
	 


	0700 510SX20-0042 
	0700 510SX20-0042 
	0700 510SX20-0042 
	NS RELOCATE EXISTING ITS CABINET GROUND MOUNTED 

	1.000 
	1.000 
	EA 

	 
	 

	 
	 

	 
	 


	0710 510SX20-0042 
	0710 510SX20-0042 
	0710 510SX20-0042 
	NS RELOCATE EXISTING LIGHT POLE 

	23.000 
	23.000 
	EA 

	 
	 

	 
	 

	 
	 


	0720 510SX20-0070 
	0720 510SX20-0070 
	0720 510SX20-0070 
	NS INSTALL CAMERA POLE CSL TESTING 

	1.000 
	1.000 
	EA 

	 
	 

	 
	 

	 
	 


	0730 510SX20-0070 
	0730 510SX20-0070 
	0730 510SX20-0070 
	NS INSTALL ELECTRIC BREAKER 

	1.000 
	1.000 
	EA 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0740 512SD20-0007 
	0740 512SD20-0007 
	0740 512SD20-0007 
	0740 512SD20-0007 
	0740 512SD20-0007 
	IMPACT ATTEN.SER. TY. 1 TL- 3, >=40 MPH 

	7.000 
	7.000 
	EA 

	 
	 

	 
	 

	 
	 



	0750 512SD20-0013 
	0750 512SD20-0013 
	0750 512SD20-0013 
	0750 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	6.000 
	6.000 
	EA 

	 
	 

	 
	 

	 
	 


	0760 512SD20-0014 
	0760 512SD20-0014 
	0760 512SD20-0014 
	TEMPORARY SIGN 

	643.000 
	643.000 
	SF 

	 
	 

	 
	 

	 
	 


	0770 512SD20-0023 
	0770 512SD20-0023 
	0770 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	810.000 
	810.000 
	HR 

	 
	 

	 
	 

	 
	 


	0780 512SD20-0024 
	0780 512SD20-0024 
	0780 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	8,712.000 
	8,712.000 
	DAY 

	 
	 

	 
	 

	 
	 


	0790 512SD20-0025 
	0790 512SD20-0025 
	0790 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	10,800.000 
	10,800.000 
	HR 

	 
	 

	 
	 

	 
	 


	0800 512SD20-0026 
	0800 512SD20-0026 
	0800 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	810.000 
	810.000 
	HR 

	 
	 

	 
	 

	 
	 


	0810 512SD20-0029 
	0810 512SD20-0029 
	0810 512SD20-0029 
	WARNING LIGHT TY. B 

	510.000 
	510.000 
	DAY 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0820 512SD20-0031 
	0820 512SD20-0031 
	0820 512SD20-0031 
	0820 512SD20-0031 
	0820 512SD20-0031 
	TRAFFIC BARRIER SER. CONC. MB-7D PC 

	9,405.000 
	9,405.000 
	LF 

	 
	 

	 
	 

	 
	 



	0830 513SD20-0001 
	0830 513SD20-0001 
	0830 513SD20-0001 
	0830 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	 
	 

	 
	 

	 
	 


	0840 514SD20-0001 
	0840 514SD20-0001 
	0840 514SD20-0001 
	FIELD OFFICE TY.I 

	31.000 
	31.000 
	MO 

	 
	 

	 
	 

	 
	 


	0850 517SD20-0001 
	0850 517SD20-0001 
	0850 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	 
	 

	 
	 

	 
	 


	0860 519SD20-0005 
	0860 519SD20-0005 
	0860 519SD20-0005 
	SOUND BARRIER WALL ABSORPTIVE 

	169,000.000 
	169,000.000 
	SF 

	 
	 

	 
	 

	 
	 


	0870 602SD20-0003 
	0870 602SD20-0003 
	0870 602SD20-0003 
	TOPSOIL CLASS B 2" 

	4.170 
	4.170 
	ACRE 

	 
	 

	 
	 

	 
	 


	0880 603SD20-0002 
	0880 603SD20-0002 
	0880 603SD20-0002 
	TEMPORARY SEED 

	417.000 
	417.000 
	LB 

	 
	 

	 
	 

	 
	 


	0890 603SD20-0003 
	0890 603SD20-0003 
	0890 603SD20-0003 
	REGULAR SEED 

	730.000 
	730.000 
	LB 

	 
	 

	 
	 

	 
	 


	0900 603SD20-0004 
	0900 603SD20-0004 
	0900 603SD20-0004 
	OVERSEEDING 

	584.000 
	584.000 
	LB 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0910 603SD20-0008 
	0910 603SD20-0008 
	0910 603SD20-0008 
	0910 603SD20-0008 
	0910 603SD20-0008 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 

	3,993.000 
	3,993.000 
	SY 

	 
	 

	 
	 

	 
	 



	0920 603SD20-0009 
	0920 603SD20-0009 
	0920 603SD20-0009 
	0920 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	41,479.000 
	41,479.000 
	SY 

	 
	 

	 
	 

	 
	 


	0930 603SD20-0014 
	0930 603SD20-0014 
	0930 603SD20-0014 
	FERTILIZER NITROGEN - N 

	399.000 
	399.000 
	LB 

	 
	 

	 
	 

	 
	 


	0940 603SD20-0015 
	0940 603SD20-0015 
	0940 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	547.000 
	547.000 
	LB 

	 
	 

	 
	 

	 
	 


	0950 603SD20-0016 
	0950 603SD20-0016 
	0950 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	274.000 
	274.000 
	LB 

	 
	 

	 
	 

	 
	 


	0960 603SD20-0017 
	0960 603SD20-0017 
	0960 603SD20-0017 
	LIME 

	19.000 
	19.000 
	TON 

	 
	 

	 
	 

	 
	 


	0970 606SD20-0001 
	0970 606SD20-0001 
	0970 606SD20-0001 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1 

	1,232.000 
	1,232.000 
	SY 

	 
	 

	 
	 

	 
	 


	0980 606SD20-0006 
	0980 606SD20-0006 
	0980 606SD20-0006 
	ROLLED EROSION CTRL PRODUCT EC-3 TYPE 2 

	45.000 
	45.000 
	SY 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0990 700SD20-0012 
	0990 700SD20-0012 
	0990 700SD20-0012 
	0990 700SD20-0012 
	0990 700SD20-0012 
	RELOCATE EX. 1 POST GRND MOUNT SGN PANEL 

	16.000 
	16.000 
	EA 

	 
	 

	 
	 

	 
	 



	1000 700SD20-0013 
	1000 700SD20-0013 
	1000 700SD20-0013 
	1000 700SD20-0013 
	RELOCATE EX. 2 POST GRND MOUNT SGN PANEL 

	6.000 
	6.000 
	EA 

	 
	 

	 
	 

	 
	 


	1010 700SD20-0018 
	1010 700SD20-0018 
	1010 700SD20-0018 
	VA SIGN POST W4 X 13 

	59.000 
	59.000 
	LF 

	 
	 

	 
	 

	 
	 


	1020 700SD20-0019 
	1020 700SD20-0019 
	1020 700SD20-0019 
	VA SIGN POST W6 X 12 

	12.500 
	12.500 
	LF 

	 
	 

	 
	 

	 
	 


	1030 700SD20-0020 
	1030 700SD20-0020 
	1030 700SD20-0020 
	VIA SIGN POST W10 X 12 

	38.000 
	38.000 
	LF 

	 
	 

	 
	 

	 
	 


	1040 700SD20-0021 
	1040 700SD20-0021 
	1040 700SD20-0021 
	VIA SIGN POST W12 X 14 

	65.000 
	65.000 
	LF 

	 
	 

	 
	 

	 
	 


	1050 700SD20-0022 
	1050 700SD20-0022 
	1050 700SD20-0022 
	VIA SIGN POST W12 X 16 

	109.000 
	109.000 
	LF 

	 
	 

	 
	 

	 
	 


	1060 700SD20-0025 
	1060 700SD20-0025 
	1060 700SD20-0025 
	VIA SIGN POST W14 X 26 

	42.500 
	42.500 
	LF 

	 
	 

	 
	 

	 
	 


	1070 700SD20-0027 
	1070 700SD20-0027 
	1070 700SD20-0027 
	VIA SIGN POST W16 X 31 

	111.500 
	111.500 
	LF 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1080 700SD20-0034 
	1080 700SD20-0034 
	1080 700SD20-0034 
	1080 700SD20-0034 
	1080 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	22.000 
	22.000 
	LF 

	 
	 

	 
	 

	 
	 



	1090 700SD20-0036 
	1090 700SD20-0036 
	1090 700SD20-0036 
	1090 700SD20-0036 
	SIGN POST STP-1, 2 1/2", 10 GAUGE 

	35.000 
	35.000 
	LF 

	 
	 

	 
	 

	 
	 


	1100 700SD20-0037 
	1100 700SD20-0037 
	1100 700SD20-0037 
	SIGN POST STP-1, 2 1/2", 12 GAUGE 

	70.000 
	70.000 
	LF 

	 
	 

	 
	 

	 
	 


	1110 700SD20-0040 
	1110 700SD20-0040 
	1110 700SD20-0040 
	CONC. FOUND. STP-1, TY. C 

	3.000 
	3.000 
	EA 

	 
	 

	 
	 

	 
	 


	1120 700SD20-0041 
	1120 700SD20-0041 
	1120 700SD20-0041 
	CONC. FOUND. STP-1, TY. D 

	2.000 
	2.000 
	EA 

	 
	 

	 
	 

	 
	 


	1130 700SD20-0042 
	1130 700SD20-0042 
	1130 700SD20-0042 
	CONC. FOUND. STP-1, TY. E 

	5.000 
	5.000 
	EA 

	 
	 

	 
	 

	 
	 


	1140 700SD20-0046 
	1140 700SD20-0046 
	1140 700SD20-0046 
	CONC. FOUND. SSP-VA, 1'9" DIA. X 4'6" DEEP 

	5.000 
	5.000 
	EA 

	 
	 

	 
	 

	 
	 


	1150 700SD20-0047 
	1150 700SD20-0047 
	1150 700SD20-0047 
	CONC. FOUND. SSP-VA, 2'6" DIA. X 6' DEEP 

	1.000 
	1.000 
	EA 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1160 700SD20-0048 
	1160 700SD20-0048 
	1160 700SD20-0048 
	1160 700SD20-0048 
	1160 700SD20-0048 
	CONC. FOUND. SSP-VIA, 2'3" DIA. X 4'6" DEEP 

	2.000 
	2.000 
	EA 

	 
	 

	 
	 

	 
	 



	1170 700SD20-0049 
	1170 700SD20-0049 
	1170 700SD20-0049 
	1170 700SD20-0049 
	CONC. FOUND. SSP-VIA, 3' DIA. X 7' DEEP 

	10.000 
	10.000 
	EA 

	 
	 

	 
	 

	 
	 


	1180 700SD20-0051 
	1180 700SD20-0051 
	1180 700SD20-0051 
	CONC. FOUND. SSP-VIA, 3'6" DIA. X 9' DEEP 

	2.000 
	2.000 
	EA 

	 
	 

	 
	 

	 
	 


	1190 700SD20-0073 
	1190 700SD20-0073 
	1190 700SD20-0073 
	CONC. FOUND. CF-3 ITS 

	1.000 
	1.000 
	EA 

	 
	 

	 
	 

	 
	 


	1200 700SD20-0139 
	1200 700SD20-0139 
	1200 700SD20-0139 
	000 CONDUCTOR CABLE .ITS 

	6,510.000 
	6,510.000 
	LF 

	 
	 

	 
	 

	 
	 


	1210 700SD20-0143 
	1210 700SD20-0143 
	1210 700SD20-0143 
	6 CONDUCTOR CABLE .ITS 

	2,705.000 
	2,705.000 
	LF 

	 
	 

	 
	 

	 
	 


	1220 700SD20-0149 
	1220 700SD20-0149 
	1220 700SD20-0149 
	CONC. FOUND. LF-1, TY. A ROADWAY LIGHTING 

	23.000 
	23.000 
	EA 

	 
	 

	 
	 

	 
	 


	1230 700SD20-0175 
	1230 700SD20-0175 
	1230 700SD20-0175 
	JUNCTION BOX JB-R1 ITS 

	23.000 
	23.000 
	EA 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1240 700SD20-0175 
	1240 700SD20-0175 
	1240 700SD20-0175 
	1240 700SD20-0175 
	1240 700SD20-0175 
	JUNCTION BOX JB-R1 ROADWAY LIGHTING 

	44.000 
	44.000 
	EA 

	 
	 

	 
	 

	 
	 



	1250 700SD20-0176 
	1250 700SD20-0176 
	1250 700SD20-0176 
	1250 700SD20-0176 
	JUNCTION BOX JB-R2 ITS 

	11.000 
	11.000 
	EA 

	 
	 

	 
	 

	 
	 


	1260 700SD20-0179 
	1260 700SD20-0179 
	1260 700SD20-0179 
	JUNCTION BOX JB-S3 ITS 

	7.000 
	7.000 
	EA 

	 
	 

	 
	 

	 
	 


	1270 700SD20-0190 
	1270 700SD20-0190 
	1270 700SD20-0190 
	NS CONDUIT PVC 2''. ITS 

	12,185.000 
	12,185.000 
	LF 

	 
	 

	 
	 

	 
	 


	1280 700SD20-0190 
	1280 700SD20-0190 
	1280 700SD20-0190 
	NS CONDUIT PVC 2''. LIGHTING 

	5,320.000 
	5,320.000 
	LF 

	 
	 

	 
	 

	 
	 


	1290 700SD20-0191 
	1290 700SD20-0191 
	1290 700SD20-0191 
	BORED CONDUIT 2" 

	75.000 
	75.000 
	LF 

	 
	 

	 
	 

	 
	 


	1300 700SD20-0196 
	1300 700SD20-0196 
	1300 700SD20-0196 
	CONDUIT PVC 4" ITS 

	13,995.000 
	13,995.000 
	LF 

	 
	 

	 
	 

	 
	 


	1310 700SD20-0197 
	1310 700SD20-0197 
	1310 700SD20-0197 
	TRENCH EXCAVATION ECI-1 ITS 

	7,855.000 
	7,855.000 
	LF 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1320 700SD20-0197 
	1320 700SD20-0197 
	1320 700SD20-0197 
	1320 700SD20-0197 
	1320 700SD20-0197 
	TRENCH EXCAVATION ECI-1 ROADWAY LIGHTING 

	1,700.000 
	1,700.000 
	LF 

	 
	 

	 
	 

	 
	 



	1330 700SX20-0007 
	1330 700SX20-0007 
	1330 700SX20-0007 
	1330 700SX20-0007 
	NS CONDUCTOR CABLE 0. ITS 

	8,160.000 
	8,160.000 
	LF 

	 
	 

	 
	 

	 
	 


	1340 700SX20-0007 
	1340 700SX20-0007 
	1340 700SX20-0007 
	NS CONDUCTOR CABLE 0. LIGHTING 

	13,187.000 
	13,187.000 
	LF 

	 
	 

	 
	 

	 
	 


	1350 700SX20-0007 
	1350 700SX20-0007 
	1350 700SX20-0007 
	NS CONDUCTOR CABLE 00. ITS 

	1,860.000 
	1,860.000 
	LF 

	 
	 

	 
	 

	 
	 


	1360 700SX20-0007 
	1360 700SX20-0007 
	1360 700SX20-0007 
	NS CONDUCTOR CABLE 00. LIGHTING 

	1,235.000 
	1,235.000 
	LF 

	 
	 

	 
	 

	 
	 


	1370 700SX20-0007 
	1370 700SX20-0007 
	1370 700SX20-0007 
	NS CONDUCTOR CABLE 2. ITS 

	8,980.000 
	8,980.000 
	LF 

	 
	 

	 
	 

	 
	 


	1380 700SX20-0007 
	1380 700SX20-0007 
	1380 700SX20-0007 
	NS CONDUCTOR CABLE 2. LIGHTING 

	5,265.000 
	5,265.000 
	LF 

	 
	 

	 
	 

	 
	 


	1390 700SX20-0007 
	1390 700SX20-0007 
	1390 700SX20-0007 
	NS CONDUCTOR CABLE 4. ITS 

	6,805.000 
	6,805.000 
	LF 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1400 700SX20-0007 
	1400 700SX20-0007 
	1400 700SX20-0007 
	1400 700SX20-0007 
	1400 700SX20-0007 
	NS CONDUCTOR CABLE 4. LIGHTING 

	8,570.000 
	8,570.000 
	LF 

	 
	 

	 
	 

	 
	 



	1410 700SX20-0007 
	1410 700SX20-0007 
	1410 700SX20-0007 
	1410 700SX20-0007 
	NS CONDUCTOR CABLE 8. ITS 

	440.000 
	440.000 
	LF 

	 
	 

	 
	 

	 
	 


	1420 700SX20-0007 
	1420 700SX20-0007 
	1420 700SX20-0007 
	NS CONDUCTOR CABLE 8. LIGHTING 

	1,509.000 
	1,509.000 
	LF 

	 
	 

	 
	 

	 
	 


	1430 700SX20-0021 
	1430 700SX20-0021 
	1430 700SX20-0021 
	NS TRAFFIC SIGN - MOUNT SIGN PANEL TO MEDIAN BARRIER 

	2.000 
	2.000 
	EA 

	 
	 

	 
	 

	 
	 


	1440 700SX20-0027 
	1440 700SX20-0027 
	1440 700SX20-0027 
	NS REMOVE EXISTING SIGN STRUCTURE TY. 1 

	6.000 
	6.000 
	EA 

	 
	 

	 
	 

	 
	 


	1450 700SX20-0027 
	1450 700SX20-0027 
	1450 700SX20-0027 
	NS REMOVE EXISTING SIGN STRUCTURE TY. 2 

	2.000 
	2.000 
	EA 

	 
	 

	 
	 

	 
	 


	1460 700SX20-0027 
	1460 700SX20-0027 
	1460 700SX20-0027 
	NS REMOVE EXISTING SIGN STRUCTURE TY. VA 

	9.000 
	9.000 
	EA 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1470 700SX20-0027 
	1470 700SX20-0027 
	1470 700SX20-0027 
	1470 700SX20-0027 
	1470 700SX20-0027 
	NS REMOVE EXISTING SIGN STRUCTURE TY. VIA 

	9.000 
	9.000 
	EA 

	 
	 

	 
	 

	 
	 



	1480 700SX20-0028 
	1480 700SX20-0028 
	1480 700SX20-0028 
	1480 700SX20-0028 
	NS REMOVE EXISTING SIGN PANEL TY. SP-1 (FROM O/H STR.) 

	3.000 
	3.000 
	EA 

	 
	 

	 
	 

	 
	 


	1490 701SD20-0001 
	1490 701SD20-0001 
	1490 701SD20-0001 
	SIGN PANEL 

	139.000 
	139.000 
	SF 

	 
	 

	 
	 

	 
	 


	1500 703SD20-0048 
	1500 703SD20-0048 
	1500 703SD20-0048 
	REMOVE EXISTING MANHOLE/JUNCTION BOX ITS 

	31.000 
	31.000 
	EA 

	 
	 

	 
	 

	 
	 


	1510 703SD20-0048 
	1510 703SD20-0048 
	1510 703SD20-0048 
	REMOVE EXISTING MANHOLE/JUNCTION BOX LIGHTING 

	19.000 
	19.000 
	EA 

	 
	 

	 
	 

	 
	 


	1520 801SX20-0001 
	1520 801SX20-0001 
	1520 801SX20-0001 
	NS COMMUNICATION EQUIP. CONCRETE FIBER OPTIC JUNCTION BOX 

	14.000 
	14.000 
	EA 

	 
	 

	 
	 

	 
	 


	1530 801SX20-0003 
	1530 801SX20-0003 
	1530 801SX20-0003 
	NS COMMUNICATION EQUIP. FIBER OPTIC CABLE 24 STRANDS 

	4,475.000 
	4,475.000 
	LF 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1540 801SX20-0003 
	1540 801SX20-0003 
	1540 801SX20-0003 
	1540 801SX20-0003 
	1540 801SX20-0003 
	NS COMMUNICATION EQUIP. FIBER OPTIC CABLE 36 STRAND 

	4,535.000 
	4,535.000 
	LF 

	 
	 

	 
	 

	 
	 



	1550 801SX20-0003 
	1550 801SX20-0003 
	1550 801SX20-0003 
	1550 801SX20-0003 
	NS COMMUNICATION EQUIP. FIBER OPTIC CABLE 48 STRANDS 

	7,135.000 
	7,135.000 
	LF 

	 
	 

	 
	 

	 
	 


	1560 801SX20-0003 
	1560 801SX20-0003 
	1560 801SX20-0003 
	NS COMMUNICATION EQUIP. FIBER OPTIC CABLE 60 STRANDS 

	1,910.000 
	1,910.000 
	LF 

	 
	 

	 
	 

	 
	 


	1570 801SX20-0003 
	1570 801SX20-0003 
	1570 801SX20-0003 
	NS COMMUNICATION EQUIP. FIBER OPTIC CABLE 96 STRANDS 

	7,135.000 
	7,135.000 
	LF 

	 
	 

	 
	 

	 
	 


	1580 801SX20-0003 
	1580 801SX20-0003 
	1580 801SX20-0003 
	NS COMMUNICATION EQUIP. FIBER OPTIC DROP CABLE 12 STRANDS 

	2,625.000 
	2,625.000 
	LF 

	 
	 

	 
	 

	 
	 


	1590 808SD20-0006 
	1590 808SD20-0006 
	1590 808SD20-0006 
	UNDERGROUND SPLICE ENCLOSURE ITS 

	7.000 
	7.000 
	EA 

	 
	 

	 
	 

	 
	 


	1600 812SD20-0002 
	1600 812SD20-0002 
	1600 812SD20-0002 
	BORED ITS CONDUIT HDPE 2" 

	140.000 
	140.000 
	LF 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000117033M01B 
	Letting Date: October 25, 2023 
	Call Order: H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	 
	 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1610 812SD20-0004 
	1610 812SD20-0004 
	1610 812SD20-0004 
	1610 812SD20-0004 
	1610 812SD20-0004 
	BORED ITS CONDUIT HDPE 

	 
	 
	 
	4" 

	140.000 
	140.000 
	LF 

	 
	 

	 
	 

	 
	 



	1620 812SX20-0005 
	1620 812SX20-0005 
	1620 812SX20-0005 
	1620 812SX20-0005 
	NS BORED ITS CONDUIT HDPE . 

	1,115.000 
	1,115.000 
	LF 

	 
	 

	 
	 

	 
	 




	Section Totals: 
	Life Cycle Costs: Section Total with LCC: 
	Figure
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000117033M01B 
	October 25, 2023 10:00 A.M. H54 
	Counties: District(s): Project(s): 
	PORTSMOUTH 
	HAMPTON ROADS / SUFFOLK 
	0264-124-251, M501, NHPP-264-6 (111); 
	Contract Time: 
	07/27/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SOUND BARRIER WALL 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	Contract ID: C000122289N01C 
	Letting Date: October 25, 2023 
	Call Order: J80 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 
	9999-96A-672,N501, NHPP-96A-9(169); 
	Contract Time: 
	01/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CREATIVE DESIGN CONCEPTS, INC. 
	(1) CREATIVE DESIGN CONCEPTS, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	7,704.31000 
	7,704.31000 

	7,704.31 
	7,704.31 

	 
	 

	 
	 



	0020 303SD20-0019 
	0020 303SD20-0019 
	0020 303SD20-0019 
	0020 303SD20-0019 
	EROSION CONTROL MULCH 

	320.000 
	320.000 
	SY 

	4.92000 
	4.92000 

	1,574.40 
	1,574.40 

	 
	 

	 
	 


	0030 303SD20-0023 
	0030 303SD20-0023 
	0030 303SD20-0023 
	CHECK DAM ROCK TY. II 

	2.000 
	2.000 
	EA 

	1,273.41000 
	1,273.41000 

	2,546.82 
	2,546.82 

	 
	 

	 
	 


	0040 303SD20-0029 
	0040 303SD20-0029 
	0040 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	97.000 
	97.000 
	CY 

	78.97000 
	78.97000 

	7,660.09 
	7,660.09 

	 
	 

	 
	 


	0050 303SD20-0030 
	0050 303SD20-0030 
	0050 303SD20-0030 
	INLET PROTECTION TYPE A 

	1.000 
	1.000 
	EA 

	1,323.61000 
	1,323.61000 

	1,323.61 
	1,323.61 

	 
	 

	 
	 


	0060 303SD20-0031 
	0060 303SD20-0031 
	0060 303SD20-0031 
	INLET PROTECTION TYPE B 

	2.000 
	2.000 
	EA 

	1,503.63000 
	1,503.63000 

	3,007.26 
	3,007.26 

	 
	 

	 
	 


	0070 303SD20-0034 
	0070 303SD20-0034 
	0070 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	708.000 
	708.000 
	LF 

	14.52000 
	14.52000 

	10,280.16 
	10,280.16 

	 
	 

	 
	 


	0080 303SX20-0012 
	0080 303SX20-0012 
	0080 303SX20-0012 
	UTILITY TEST PIT UNPAVED 

	2.000 
	2.000 
	EA 

	385.29000 
	385.29000 

	770.58 
	770.58 

	 
	 

	 
	 




	Contract ID: C000122289N01C 
	Letting Date: October 25, 2023 
	Call Order: J80 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 
	9999-96A-672,N501, NHPP-96A-9(169); 
	Contract Time: 
	01/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CREATIVE DESIGN CONCEPTS, INC. 
	(1) CREATIVE DESIGN CONCEPTS, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0090 505SD20-0030 
	0090 505SD20-0030 
	0090 505SD20-0030 
	0090 505SD20-0030 
	0090 505SD20-0030 
	GUARDRAIL GR-2 

	75.000 
	75.000 
	LF 

	72.43000 
	72.43000 

	5,432.25 
	5,432.25 

	 
	 

	 
	 



	0100 505SD20-0032 
	0100 505SD20-0032 
	0100 505SD20-0032 
	0100 505SD20-0032 
	GUARDRAIL GR-2 8' POST 

	91.000 
	91.000 
	LF 

	84.43000 
	84.43000 

	7,683.13 
	7,683.13 

	 
	 

	 
	 


	0110 505SD20-0073 
	0110 505SD20-0073 
	0110 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	90.000 
	90.000 
	LF 

	18.74000 
	18.74000 

	1,686.60 
	1,686.60 

	 
	 

	 
	 


	0120 507SD20-0028 
	0120 507SD20-0028 
	0120 507SD20-0028 
	NS FENCE TEMP. SAFETY FENCE 

	100.000 
	100.000 
	LF 

	5.63000 
	5.63000 

	563.00 
	563.00 

	 
	 

	 
	 


	0130 507SX20-0013 
	0130 507SX20-0013 
	0130 507SX20-0013 
	NS FENCE REMOVE AND RESET 

	100.000 
	100.000 
	LF 

	11.17000 
	11.17000 

	1,117.00 
	1,117.00 

	 
	 

	 
	 


	0140 510SX20-0039 
	0140 510SX20-0039 
	0140 510SX20-0039 
	NS REMOVE EXIST. CABLE 

	805.000 
	805.000 
	LF 

	2.69000 
	2.69000 

	2,165.45 
	2,165.45 

	 
	 

	 
	 


	0150 510SX20-0040 
	0150 510SX20-0040 
	0150 510SX20-0040 
	NS REMOVE EXIST. CAMERA LOWERING SYSTEM 

	2.000 
	2.000 
	EA 

	4,029.38000 
	4,029.38000 

	8,058.76 
	8,058.76 

	 
	 

	 
	 


	0160 510SX20-0040 
	0160 510SX20-0040 
	0160 510SX20-0040 
	NS REMOVE EXIST. CCTV CAMERA 

	2.000 
	2.000 
	EA 

	2,333.97000 
	2,333.97000 

	4,667.94 
	4,667.94 

	 
	 

	 
	 




	Contract ID: C000122289N01C 
	Letting Date: October 25, 2023 
	Call Order: J80 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 
	9999-96A-672,N501, NHPP-96A-9(169); 
	Contract Time: 
	01/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CREATIVE DESIGN CONCEPTS, INC. 
	(1) CREATIVE DESIGN CONCEPTS, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0170 510SX20-0042 
	0170 510SX20-0042 
	0170 510SX20-0042 
	0170 510SX20-0042 
	0170 510SX20-0042 
	NS RELOCATE EXISTING MICROWAVE VEHICLE DETECTOR 

	1.000 
	1.000 
	EA 

	5,125.42000 
	5,125.42000 

	5,125.42 
	5,125.42 

	 
	 

	 
	 



	0180 510SX20-0042 
	0180 510SX20-0042 
	0180 510SX20-0042 
	0180 510SX20-0042 
	NS RELOCATE EXISTING SIDEFIRE DETECTOR 

	1.000 
	1.000 
	EA 

	5,125.42000 
	5,125.42000 

	5,125.42 
	5,125.42 

	 
	 

	 
	 


	0190 510SX20-0042 
	0190 510SX20-0042 
	0190 510SX20-0042 
	NS RELOCATE TOLLING CAMERA 

	1.000 
	1.000 
	EA 

	6,115.03000 
	6,115.03000 

	6,115.03 
	6,115.03 

	 
	 

	 
	 


	0200 512SD20-0014 
	0200 512SD20-0014 
	0200 512SD20-0014 
	TEMPORARY SIGN 

	160.000 
	160.000 
	SF 

	43.55000 
	43.55000 

	6,968.00 
	6,968.00 

	 
	 

	 
	 


	0210 512SD20-0023 
	0210 512SD20-0023 
	0210 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	874.000 
	874.000 
	HR 

	67.64000 
	67.64000 

	59,117.36 
	59,117.36 

	 
	 

	 
	 


	0220 512SD20-0024 
	0220 512SD20-0024 
	0220 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	1,350.000 
	1,350.000 
	DAY 

	33.71000 
	33.71000 

	45,508.50 
	45,508.50 

	 
	 

	 
	 


	0230 512SD20-0025 
	0230 512SD20-0025 
	0230 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	2,442.000 
	2,442.000 
	HR 

	20.84000 
	20.84000 

	50,891.28 
	50,891.28 

	 
	 

	 
	 




	Contract ID: C000122289N01C 
	Letting Date: October 25, 2023 
	Call Order: J80 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 
	9999-96A-672,N501, NHPP-96A-9(169); 
	Contract Time: 
	01/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CREATIVE DESIGN CONCEPTS, INC. 
	(1) CREATIVE DESIGN CONCEPTS, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0240 512SD20-0026 
	0240 512SD20-0026 
	0240 512SD20-0026 
	0240 512SD20-0026 
	0240 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	874.000 
	874.000 
	HR 

	13.84000 
	13.84000 

	12,096.16 
	12,096.16 

	 
	 

	 
	 



	0250 513SD20-0001 
	0250 513SD20-0001 
	0250 513SD20-0001 
	0250 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	36,820.17000 
	36,820.17000 

	36,820.17 
	36,820.17 

	 
	 

	 
	 


	0260 601SD20-0001 
	0260 601SD20-0001 
	0260 601SD20-0001 
	SEL TREE REMOVAL TRIM AND CLEAN 

	0.020 
	0.020 
	ACRE 

	99,315.50000 
	99,315.50000 

	1,986.31 
	1,986.31 

	 
	 

	 
	 


	0270 602SD20-0002 
	0270 602SD20-0002 
	0270 602SD20-0002 
	TOPSOIL CLASS A 

	40.000 
	40.000 
	CY 

	49.80000 
	49.80000 

	1,992.00 
	1,992.00 

	 
	 

	 
	 


	0280 602SD20-0003 
	0280 602SD20-0003 
	0280 602SD20-0003 
	TOPSOIL CLASS B 2" 

	0.130 
	0.130 
	ACRE 

	66.20000 
	66.20000 

	8.61 
	8.61 

	 
	 

	 
	 


	0290 603SD20-0003 
	0290 603SD20-0003 
	0290 603SD20-0003 
	REGULAR SEED 

	36.000 
	36.000 
	LB 

	15.21000 
	15.21000 

	547.56 
	547.56 

	 
	 

	 
	 


	0300 603SD20-0004 
	0300 603SD20-0004 
	0300 603SD20-0004 
	OVERSEEDING 

	15.300 
	15.300 
	LB 

	15.21000 
	15.21000 

	232.71 
	232.71 

	 
	 

	 
	 


	0310 603SD20-0005 
	0310 603SD20-0005 
	0310 603SD20-0005 
	LEGUME SEED 

	1.000 
	1.000 
	LB 

	137.89000 
	137.89000 

	137.89 
	137.89 

	 
	 

	 
	 


	0320 603SD20-0006 
	0320 603SD20-0006 
	0320 603SD20-0006 
	LEGUME OVERSEEDING 

	1.000 
	1.000 
	LB 

	137.89000 
	137.89000 

	137.89 
	137.89 

	 
	 

	 
	 




	Contract ID: C000122289N01C 
	Letting Date: October 25, 2023 
	Call Order: J80 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 
	9999-96A-672,N501, NHPP-96A-9(169); 
	Contract Time: 
	01/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CREATIVE DESIGN CONCEPTS, INC. 
	(1) CREATIVE DESIGN CONCEPTS, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0330 603SD20-0008 
	0330 603SD20-0008 
	0330 603SD20-0008 
	0330 603SD20-0008 
	0330 603SD20-0008 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 

	934.000 
	934.000 
	SY 

	12.87000 
	12.87000 

	12,020.58 
	12,020.58 

	 
	 

	 
	 



	0340 603SD20-0009 
	0340 603SD20-0009 
	0340 603SD20-0009 
	0340 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	498.000 
	498.000 
	SY 

	13.08000 
	13.08000 

	6,513.84 
	6,513.84 

	 
	 

	 
	 


	0350 603SD20-0014 
	0350 603SD20-0014 
	0350 603SD20-0014 
	FERTILIZER NITROGEN - N 

	15.500 
	15.500 
	LB 

	47.80000 
	47.80000 

	740.90 
	740.90 

	 
	 

	 
	 


	0360 603SD20-0015 
	0360 603SD20-0015 
	0360 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	21.000 
	21.000 
	LB 

	60.90000 
	60.90000 

	1,278.90 
	1,278.90 

	 
	 

	 
	 


	0370 603SD20-0016 
	0370 603SD20-0016 
	0370 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	11.500 
	11.500 
	LB 

	68.66000 
	68.66000 

	789.59 
	789.59 

	 
	 

	 
	 


	0380 603SD20-0017 
	0380 603SD20-0017 
	0380 603SD20-0017 
	LIME 

	0.710 
	0.710 
	TON 

	29.84000 
	29.84000 

	21.19 
	21.19 

	 
	 

	 
	 


	0390 700SD20-0012 
	0390 700SD20-0012 
	0390 700SD20-0012 
	RELOCATE EX. 1 POST GRND MOUNT SGN PANEL 

	1.000 
	1.000 
	EA 

	3,288.10000 
	3,288.10000 

	3,288.10 
	3,288.10 

	 
	 

	 
	 


	0400 700SD20-0036 
	0400 700SD20-0036 
	0400 700SD20-0036 
	SIGN POST STP-1, 2 1/2", 10 GAUGE 

	15.000 
	15.000 
	LF 

	134.77000 
	134.77000 

	2,021.55 
	2,021.55 

	 
	 

	 
	 




	Contract ID: C000122289N01C 
	Letting Date: October 25, 2023 
	Call Order: J80 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 
	9999-96A-672,N501, NHPP-96A-9(169); 
	Contract Time: 
	01/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CREATIVE DESIGN CONCEPTS, INC. 
	(1) CREATIVE DESIGN CONCEPTS, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0410 700SD20-0039 
	0410 700SD20-0039 
	0410 700SD20-0039 
	0410 700SD20-0039 
	0410 700SD20-0039 
	CONC. FOUND. STP-1, TY. B 

	1.000 
	1.000 
	EA 

	4,277.71000 
	4,277.71000 

	4,277.71 
	4,277.71 

	 
	 

	 
	 



	0420 700SD20-0056 
	0420 700SD20-0056 
	0420 700SD20-0056 
	0420 700SD20-0056 
	CONC. FOUND. O/H SIGN STRUCTURE 

	80.000 
	80.000 
	CY 

	2,140.24000 
	2,140.24000 

	171,219.20 
	171,219.20 

	 
	 

	 
	 


	0430 700SD20-0068 
	0430 700SD20-0068 
	0430 700SD20-0068 
	CONC. FOUND. PF-8 

	112.000 
	112.000 
	CY 

	2,140.24000 
	2,140.24000 

	239,706.88 
	239,706.88 

	 
	 

	 
	 


	0440 700SD20-0114 
	0440 700SD20-0114 
	0440 700SD20-0114 
	14/7 CONDUCTOR CABLE 

	125.000 
	125.000 
	LF 

	5.73000 
	5.73000 

	716.25 
	716.25 

	 
	 

	 
	 


	0450 700SD20-0144 
	0450 700SD20-0144 
	0450 700SD20-0144 
	8 CONDUCTOR CABLE 

	25.000 
	25.000 
	LF 

	4.94000 
	4.94000 

	123.50 
	123.50 

	 
	 

	 
	 


	0460 700SD20-0178 
	0460 700SD20-0178 
	0460 700SD20-0178 
	JUNCTION BOX JB-S2 

	1.000 
	1.000 
	EA 

	2,016.54000 
	2,016.54000 

	2,016.54 
	2,016.54 

	 
	 

	 
	 


	0470 700SD20-0187 
	0470 700SD20-0187 
	0470 700SD20-0187 
	CONDUIT METAL 2" 

	75.000 
	75.000 
	LF 

	13.68000 
	13.68000 

	1,026.00 
	1,026.00 

	 
	 

	 
	 


	0480 700SD20-0194 
	0480 700SD20-0194 
	0480 700SD20-0194 
	CONDUIT PVC 2" 

	100.000 
	100.000 
	LF 

	9.14000 
	9.14000 

	914.00 
	914.00 

	 
	 

	 
	 


	0490 700SD20-0197 
	0490 700SD20-0197 
	0490 700SD20-0197 
	TRENCH EXCAVATION ECI-1 

	269.000 
	269.000 
	LF 

	25.10000 
	25.10000 

	6,751.90 
	6,751.90 

	 
	 

	 
	 




	Contract ID: C000122289N01C 
	Letting Date: October 25, 2023 
	Call Order: J80 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 
	9999-96A-672,N501, NHPP-96A-9(169); 
	Contract Time: 
	01/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CREATIVE DESIGN CONCEPTS, INC. 
	(1) CREATIVE DESIGN CONCEPTS, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0500 700SD20-0199 
	0500 700SD20-0199 
	0500 700SD20-0199 
	0500 700SD20-0199 
	0500 700SD20-0199 
	TEST BORE 

	9.000 
	9.000 
	EA 

	3,197.92000 
	3,197.92000 

	28,781.28 
	28,781.28 

	 
	 

	 
	 



	0510 700SX20-0003 
	0510 700SX20-0003 
	0510 700SX20-0003 
	0510 700SX20-0003 
	NS SIGN STRUCTURE, OVERHEAD CANT. 36' - 40' 

	1.000 
	1.000 
	EA 

	113,013.50000 
	113,013.50000 

	113,013.50 
	113,013.50 

	 
	 

	 
	 


	0520 700SX20-0003 
	0520 700SX20-0003 
	0520 700SX20-0003 
	NS SIGN STRUCTURE, OVERHEAD CANT. 41' - 45' 

	2.000 
	2.000 
	EA 

	130,751.00000 
	130,751.00000 

	261,502.00 
	261,502.00 

	 
	 

	 
	 


	0530 700SX20-0003 
	0530 700SX20-0003 
	0530 700SX20-0003 
	NS SIGN STRUCTURE, OVERHEAD CANT. 46' - 50' 

	1.000 
	1.000 
	EA 

	158,137.70000 
	158,137.70000 

	158,137.70 
	158,137.70 

	 
	 

	 
	 


	0540 700SX20-0003 
	0540 700SX20-0003 
	0540 700SX20-0003 
	NS SIGN STRUCTURE, OVERHEAD CANT. INSTALL CANT. ARM FOR CAMERA MOUNT 

	1.000 
	1.000 
	EA 

	19,792.17000 
	19,792.17000 

	19,792.17 
	19,792.17 

	 
	 

	 
	 


	0550 700SX20-0007 
	0550 700SX20-0007 
	0550 700SX20-0007 
	NS CONDUCTOR CABLE FURNISH & INSTALL CAT6 OUTDOOR 

	795.000 
	795.000 
	LF 

	5.87000 
	5.87000 

	4,666.65 
	4,666.65 

	 
	 

	 
	 


	0560 700SX20-0007 
	0560 700SX20-0007 
	0560 700SX20-0007 
	NS CONDUCTOR CABLE NO. 6 EGC 

	100.000 
	100.000 
	LF 

	4.92000 
	4.92000 

	492.00 
	492.00 

	 
	 

	 
	 




	Contract ID: C000122289N01C 
	Letting Date: October 25, 2023 
	Call Order: J80 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 
	9999-96A-672,N501, NHPP-96A-9(169); 
	Contract Time: 
	01/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CREATIVE DESIGN CONCEPTS, INC. 
	(1) CREATIVE DESIGN CONCEPTS, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0570 700SX20-0010 
	0570 700SX20-0010 
	0570 700SX20-0010 
	0570 700SX20-0010 
	0570 700SX20-0010 
	NS TRAFFIC SIGNALIZATION MODIFY EXISTING CABINET 

	8.000 
	8.000 
	EA 

	13,181.93000 
	13,181.93000 

	105,455.44 
	105,455.44 

	 
	 

	 
	 



	0580 700SX20-0010 
	0580 700SX20-0010 
	0580 700SX20-0010 
	0580 700SX20-0010 
	NS TRAFFIC SIGNALIZATION SAFETY SWITCH/DISCONNECT 

	1.000 
	1.000 
	EA 

	4,596.98000 
	4,596.98000 

	4,596.98 
	4,596.98 

	 
	 

	 
	 


	0590 700SX20-0017 
	0590 700SX20-0017 
	0590 700SX20-0017 
	NS REMOVE EXIST. OVERHEAD SIGN STRUCTURE . 

	2.000 
	2.000 
	EA 

	10,067.93000 
	10,067.93000 

	20,135.86 
	20,135.86 

	 
	 

	 
	 


	0600 701SD20-0001 
	0600 701SD20-0001 
	0600 701SD20-0001 
	SIGN PANEL 

	508.000 
	508.000 
	SF 

	38.60000 
	38.60000 

	19,608.80 
	19,608.80 

	 
	 

	 
	 


	0610 701SD20-0002 
	0610 701SD20-0002 
	0610 701SD20-0002 
	OVERLAY SIGN PANEL 

	50.000 
	50.000 
	SF 

	38.60000 
	38.60000 

	1,930.00 
	1,930.00 

	 
	 

	 
	 


	0620 703SD20-0007 
	0620 703SD20-0007 
	0620 703SD20-0007 
	TRAF. SIG. HEAD SECT. 12" HVS BACKPLATE 

	2.000 
	2.000 
	EA 

	353.83000 
	353.83000 

	707.66 
	707.66 

	 
	 

	 
	 


	0630 703SD20-0044 
	0630 703SD20-0044 
	0630 703SD20-0044 
	REMOVE EXISTING POLE 

	7.000 
	7.000 
	EA 

	3,224.61000 
	3,224.61000 

	22,572.27 
	22,572.27 

	 
	 

	 
	 




	Contract ID: C000122289N01C 
	Letting Date: October 25, 2023 
	Call Order: J80 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 
	9999-96A-672,N501, NHPP-96A-9(169); 
	Contract Time: 
	01/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CREATIVE DESIGN CONCEPTS, INC. 
	(1) CREATIVE DESIGN CONCEPTS, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0640 703SD20-0045 
	0640 703SD20-0045 
	0640 703SD20-0045 
	0640 703SD20-0045 
	0640 703SD20-0045 
	REMOVE EXISTING FOUNDATION 

	9.000 
	9.000 
	EA 

	5,302.79000 
	5,302.79000 

	47,725.11 
	47,725.11 

	 
	 

	 
	 



	0650 703SX20-0003 
	0650 703SX20-0003 
	0650 703SX20-0003 
	0650 703SX20-0003 
	NS DETECTOR SIDE FIRE DETECTOR CABLE 

	1.000 
	1.000 
	EA 

	3,960.96000 
	3,960.96000 

	3,960.96 
	3,960.96 

	 
	 

	 
	 


	0660 801SX20-0003 
	0660 801SX20-0003 
	0660 801SX20-0003 
	NS COMMUNICATION EQUIP. MVD COMMUNICATION CABLE 

	150.000 
	150.000 
	LF 

	6.77000 
	6.77000 

	1,015.50 
	1,015.50 

	 
	 

	 
	 


	0670 803SD20-0001 
	0670 803SD20-0001 
	0670 803SD20-0001 
	CCTV CAMERA DIGITAL 

	7.000 
	7.000 
	EA 

	1,982.54000 
	1,982.54000 

	13,877.78 
	13,877.78 

	 
	 

	 
	 


	0680 803SD20-0010 
	0680 803SD20-0010 
	0680 803SD20-0010 
	CCTV CAMERA POLE W/LOWERING DEVICE 60' 

	7.000 
	7.000 
	EA 

	35,736.65000 
	35,736.65000 

	250,156.55 
	250,156.55 

	 
	 

	 
	 


	0690 805SD20-0002 
	0690 805SD20-0002 
	0690 805SD20-0002 
	VDS COMPOSITE CABLE 

	150.000 
	150.000 
	LF 

	6.97000 
	6.97000 

	1,045.50 
	1,045.50 

	 
	 

	 
	 


	0700 812SD20-0007 
	0700 812SD20-0007 
	0700 812SD20-0007 
	ITS CONDUIT HDPE 2" 

	188.000 
	188.000 
	LF 

	51.96000 
	51.96000 

	9,768.48 
	9,768.48 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,841,420.49 
	$1,841,420.49 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,841,420.49 




	Contract ID: C000122289N01C 
	Letting Date: October 25, 2023 
	Call Order: J80 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 
	9999-96A-672,N501, NHPP-96A-9(169); 
	Contract Time: 
	01/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,841,420.49 
	$1,841,420.49 
	$1,841,420.49 
	 
	 
	$0.00 
	$1,841,420.49 

	 
	 

	 
	 



	 

	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C000122289N01C 
	October 25, 2023 10:00 A.M. J80 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX, LOUDOUN, NORTHERN VA, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 
	9999-96A-672,N501, NHPP-96A-9(169); 
	Contract Time: 
	01/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL ANCILLARY STRUCTURE REPLACEMENTS 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 C4198 CREATIVE DESIGN CONCEPTS, INC. $1,841,420.49 100.00% 
	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	NS CONST REC DOCS SWM FACILITY NS CONST REC DOCS SWM FACILITY 

	(1) LS 
	(1) LS 

	21,640.00000 
	21,640.00000 

	21,640.00 
	21,640.00 

	543,856.15000 
	543,856.15000 

	543,856.15 
	543,856.15 

	 
	 



	0020 108SP20-0001 
	0020 108SP20-0001 
	0020 108SP20-0001 
	0020 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	10,711.80000 
	10,711.80000 

	10,711.80 
	10,711.80 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	 
	 


	0030 108SP20-0002 
	0030 108SP20-0002 
	0030 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	24.000 
	24.000 
	EA 

	730.35000 
	730.35000 

	17,528.40 
	17,528.40 

	1,500.00000 
	1,500.00000 

	36,000.00 
	36,000.00 

	 
	 


	0040 301SD20-0002 
	0040 301SD20-0002 
	0040 301SD20-0002 
	CLEARING AND GRUBBING 

	3.500 
	3.500 
	ACRE 

	65,345.48000 
	65,345.48000 

	228,709.18 
	228,709.18 

	57,750.00000 
	57,750.00000 

	202,125.00 
	202,125.00 

	 
	 


	0050 302SD20-0013 
	0050 302SD20-0013 
	0050 302SD20-0013 
	ENDWALL EW-12 

	7.000 
	7.000 
	EA 

	963.65000 
	963.65000 

	6,745.55 
	6,745.55 

	1,500.00000 
	1,500.00000 

	10,500.00 
	10,500.00 

	 
	 


	0060 302SD20-0029 
	0060 302SD20-0029 
	0060 302SD20-0029 
	18" JACKED & BORED PIPE 

	65.000 
	65.000 
	LF 

	972.72000 
	972.72000 

	63,226.80 
	63,226.80 

	966.00000 
	966.00000 

	62,790.00 
	62,790.00 

	 
	 


	0070 302SD20-0030 
	0070 302SD20-0030 
	0070 302SD20-0030 
	18" CONC. PIPE 

	4,094.000 
	4,094.000 
	LF 

	171.28000 
	171.28000 

	701,220.32 
	701,220.32 

	210.00000 
	210.00000 

	859,740.00 
	859,740.00 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 302SD20-0038 
	0080 302SD20-0038 
	0080 302SD20-0038 
	0080 302SD20-0038 
	0080 302SD20-0038 
	24" JACKED & BORED PIPE 

	98.000 
	98.000 
	LF 

	1,352.50000 
	1,352.50000 

	132,545.00 
	132,545.00 

	1,550.00000 
	1,550.00000 

	151,900.00 
	151,900.00 

	 
	 



	0090 302SD20-0039 
	0090 302SD20-0039 
	0090 302SD20-0039 
	0090 302SD20-0039 
	24" CONC. PIPE 

	236.000 
	236.000 
	LF 

	197.54000 
	197.54000 

	46,619.44 
	46,619.44 

	255.00000 
	255.00000 

	60,180.00 
	60,180.00 

	 
	 


	0100 302SD20-0049 
	0100 302SD20-0049 
	0100 302SD20-0049 
	30" CONC. PIPE 

	27.000 
	27.000 
	LF 

	358.37000 
	358.37000 

	9,675.99 
	9,675.99 

	331.71000 
	331.71000 

	8,956.17 
	8,956.17 

	 
	 


	0110 302SD20-0059 
	0110 302SD20-0059 
	0110 302SD20-0059 
	36" CONC. PIPE 

	872.000 
	872.000 
	LF 

	351.40000 
	351.40000 

	306,420.80 
	306,420.80 

	437.54000 
	437.54000 

	381,534.88 
	381,534.88 

	 
	 


	0120 302SD20-0135 
	0120 302SD20-0135 
	0120 302SD20-0135 
	30" X 19" ELLIPTICAL CONC. PIPE 

	37.000 
	37.000 
	LF 

	349.63000 
	349.63000 

	12,936.31 
	12,936.31 

	541.52000 
	541.52000 

	20,036.24 
	20,036.24 

	 
	 


	0130 302SD20-0201 
	0130 302SD20-0201 
	0130 302SD20-0201 
	18" END SECTION ES-1 

	3.000 
	3.000 
	EA 

	1,710.65000 
	1,710.65000 

	5,131.95 
	5,131.95 

	3,380.20000 
	3,380.20000 

	10,140.60 
	10,140.60 

	 
	 


	0140 302SD20-0205 
	0140 302SD20-0205 
	0140 302SD20-0205 
	24" END SECTION ES-1 

	2.000 
	2.000 
	EA 

	1,941.71000 
	1,941.71000 

	3,883.42 
	3,883.42 

	3,522.93000 
	3,522.93000 

	7,045.86 
	7,045.86 

	 
	 


	0150 302SD20-0446 
	0150 302SD20-0446 
	0150 302SD20-0446 
	DROP INLET DI-5 

	2.000 
	2.000 
	EA 

	6,514.70000 
	6,514.70000 

	13,029.40 
	13,029.40 

	12,439.07000 
	12,439.07000 

	24,878.14 
	24,878.14 

	 
	 


	0160 302SD20-0448 
	0160 302SD20-0448 
	0160 302SD20-0448 
	DROP INLET DI-7A 

	10.000 
	10.000 
	EA 

	9,625.64000 
	9,625.64000 

	96,256.40 
	96,256.40 

	13,894.16000 
	13,894.16000 

	138,941.60 
	138,941.60 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0170 302SD20-0455 
	0170 302SD20-0455 
	0170 302SD20-0455 
	0170 302SD20-0455 
	0170 302SD20-0455 
	DROP INLET DI-10H TY. I,L=8' 

	5.000 
	5.000 
	EA 

	14,679.83000 
	14,679.83000 

	73,399.15 
	73,399.15 

	16,140.16000 
	16,140.16000 

	80,700.80 
	80,700.80 

	 
	 



	0180 302SD20-0456 
	0180 302SD20-0456 
	0180 302SD20-0456 
	0180 302SD20-0456 
	DROP INLET DI-10H TY. I,L=10' 

	1.000 
	1.000 
	EA 

	16,156.34000 
	16,156.34000 

	16,156.34 
	16,156.34 

	17,291.85000 
	17,291.85000 

	17,291.85 
	17,291.85 

	 
	 


	0190 302SD20-0499 
	0190 302SD20-0499 
	0190 302SD20-0499 
	DROP INLET DI-10K TY. II,L=4' 

	3.000 
	3.000 
	EA 

	21,794.59000 
	21,794.59000 

	65,383.77 
	65,383.77 

	15,498.35000 
	15,498.35000 

	46,495.05 
	46,495.05 

	 
	 


	0200 302SD20-0500 
	0200 302SD20-0500 
	0200 302SD20-0500 
	DROP INLET DI-10K TY. II,L=6' 

	5.000 
	5.000 
	EA 

	21,460.70000 
	21,460.70000 

	107,303.50 
	107,303.50 

	16,648.94000 
	16,648.94000 

	83,244.70 
	83,244.70 

	 
	 


	0210 302SD20-0501 
	0210 302SD20-0501 
	0210 302SD20-0501 
	DROP INLET DI-10K TY. II,L=8' 

	3.000 
	3.000 
	EA 

	20,084.04000 
	20,084.04000 

	60,252.12 
	60,252.12 

	17,799.48000 
	17,799.48000 

	53,398.44 
	53,398.44 

	 
	 


	0220 302SD20-0502 
	0220 302SD20-0502 
	0220 302SD20-0502 
	DROP INLET DI-10K TY. II,L=10' 

	2.000 
	2.000 
	EA 

	20,378.20000 
	20,378.20000 

	40,756.40 
	40,756.40 

	17,761.55000 
	17,761.55000 

	35,523.10 
	35,523.10 

	 
	 


	0230 302SD20-0525 
	0230 302SD20-0525 
	0230 302SD20-0525 
	DROP INLET DI-10L TY. II,L=6' 

	1.000 
	1.000 
	EA 

	18,846.94000 
	18,846.94000 

	18,846.94 
	18,846.94 

	17,761.51000 
	17,761.51000 

	17,761.51 
	17,761.51 

	 
	 


	0240 302SD20-0662 
	0240 302SD20-0662 
	0240 302SD20-0662 
	MANHOLE MH-1 OR 2 

	42.000 
	42.000 
	LF 

	779.82000 
	779.82000 

	32,752.44 
	32,752.44 

	1,801.09000 
	1,801.09000 

	75,645.78 
	75,645.78 

	 
	 


	0250 302SD20-0663 
	0250 302SD20-0663 
	0250 302SD20-0663 
	FRAME & COVER MH-1 

	5.000 
	5.000 
	EA 

	1,011.59000 
	1,011.59000 

	5,057.95 
	5,057.95 

	1,939.65000 
	1,939.65000 

	9,698.25 
	9,698.25 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0260 302SD20-0673 
	0260 302SD20-0673 
	0260 302SD20-0673 
	0260 302SD20-0673 
	0260 302SD20-0673 
	STORMWATER MAN.DRAIN.STR.SWM-1 

	19.000 
	19.000 
	LF 

	3,540.38000 
	3,540.38000 

	67,267.22 
	67,267.22 

	4,943.81000 
	4,943.81000 

	93,932.39 
	93,932.39 

	 
	 



	0270 303SD20-0001 
	0270 303SD20-0001 
	0270 303SD20-0001 
	0270 303SD20-0001 
	REGULAR EXCAVATION 

	53,785.000 
	53,785.000 
	CY 

	46.01000 
	46.01000 

	2,474,647.85 
	2,474,647.85 

	35.00000 
	35.00000 

	1,882,475.00 
	1,882,475.00 

	 
	 


	0280 303SD20-0018 
	0280 303SD20-0018 
	0280 303SD20-0018 
	SLOPE DRAIN 

	5.000 
	5.000 
	EA 

	7,904.02000 
	7,904.02000 

	39,520.10 
	39,520.10 

	5,599.26000 
	5,599.26000 

	27,996.30 
	27,996.30 

	 
	 


	0290 303SD20-0021 
	0290 303SD20-0021 
	0290 303SD20-0021 
	TEMPORARY DIVERSION DIKE 

	240.000 
	240.000 
	LF 

	9.71000 
	9.71000 

	2,330.40 
	2,330.40 

	7.14000 
	7.14000 

	1,713.60 
	1,713.60 

	 
	 


	0300 303SD20-0022 
	0300 303SD20-0022 
	0300 303SD20-0022 
	CHECK DAM ROCK TY. I 

	58.000 
	58.000 
	EA 

	620.68000 
	620.68000 

	35,999.44 
	35,999.44 

	1,389.70000 
	1,389.70000 

	80,602.60 
	80,602.60 

	 
	 


	0310 303SD20-0023 
	0310 303SD20-0023 
	0310 303SD20-0023 
	CHECK DAM ROCK TY. II 

	129.000 
	129.000 
	EA 

	516.78000 
	516.78000 

	66,664.62 
	66,664.62 

	570.11000 
	570.11000 

	73,544.19 
	73,544.19 

	 
	 


	0320 303SD20-0024 
	0320 303SD20-0024 
	0320 303SD20-0024 
	CHECK DAM SEDIMENT RETENTION ROLL 18" 

	54.000 
	54.000 
	EA 

	220.29000 
	220.29000 

	11,895.66 
	11,895.66 

	745.11000 
	745.11000 

	40,235.94 
	40,235.94 

	 
	 


	0330 303SD20-0029 
	0330 303SD20-0029 
	0330 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	7,873.000 
	7,873.000 
	CY 

	4.15000 
	4.15000 

	32,672.95 
	32,672.95 

	25.00000 
	25.00000 

	196,825.00 
	196,825.00 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0340 303SD20-0030 
	0340 303SD20-0030 
	0340 303SD20-0030 
	0340 303SD20-0030 
	0340 303SD20-0030 
	INLET PROTECTION TYPE A 

	22.000 
	22.000 
	EA 

	635.60000 
	635.60000 

	13,983.20 
	13,983.20 

	373.93000 
	373.93000 

	8,226.46 
	8,226.46 

	 
	 



	0350 303SD20-0031 
	0350 303SD20-0031 
	0350 303SD20-0031 
	0350 303SD20-0031 
	INLET PROTECTION TYPE B 

	46.000 
	46.000 
	EA 

	606.16000 
	606.16000 

	27,883.36 
	27,883.36 

	625.55000 
	625.55000 

	28,775.30 
	28,775.30 

	 
	 


	0360 303SD20-0034 
	0360 303SD20-0034 
	0360 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	19,318.000 
	19,318.000 
	LF 

	6.02000 
	6.02000 

	116,294.36 
	116,294.36 

	4.00000 
	4.00000 

	77,272.00 
	77,272.00 

	 
	 


	0370 303SD20-0035 
	0370 303SD20-0035 
	0370 303SD20-0035 
	TEMP. SEDIMENT BASIN EXCAVATION 

	2,890.000 
	2,890.000 
	CY 

	36.36000 
	36.36000 

	105,080.40 
	105,080.40 

	22.00000 
	22.00000 

	63,580.00 
	63,580.00 

	 
	 


	0380 303SD20-0036 
	0380 303SD20-0036 
	0380 303SD20-0036 
	STORM WATER MAN. BASIN EXCAV. 

	15,517.000 
	15,517.000 
	CY 

	55.60000 
	55.60000 

	862,745.20 
	862,745.20 

	30.00000 
	30.00000 

	465,510.00 
	465,510.00 

	 
	 


	0390 303SX20-0025 
	0390 303SX20-0025 
	0390 303SX20-0025 
	NS HYDROLOGIC CONTROL FEATURE LEVEL SPREADER 

	1.000 
	1.000 
	EA 

	4,736.04000 
	4,736.04000 

	4,736.04 
	4,736.04 

	16,186.83000 
	16,186.83000 

	16,186.83 
	16,186.83 

	 
	 


	0400 305SD20-0009 
	0400 305SD20-0009 
	0400 305SD20-0009 
	GEOTEXTILE SUBGRADE STAB. 

	37,027.000 
	37,027.000 
	SY 

	2.56000 
	2.56000 

	94,789.12 
	94,789.12 

	5.00000 
	5.00000 

	185,135.00 
	185,135.00 

	 
	 


	0410 305SD20-0010 
	0410 305SD20-0010 
	0410 305SD20-0010 
	AGGR. MATL. NO. 1 

	29,760.000 
	29,760.000 
	TON 

	27.29000 
	27.29000 

	812,150.40 
	812,150.40 

	75.00000 
	75.00000 

	2,232,000.00 
	2,232,000.00 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0420 305SX20-0002 
	0420 305SX20-0002 
	0420 305SX20-0002 
	0420 305SX20-0002 
	0420 305SX20-0002 
	NS AGGREGATE MATERIAL NO. 57 STONE (WINGWALL BACKFILL) 

	1,970.000 
	1,970.000 
	TON 

	55.00000 
	55.00000 

	108,350.00 
	108,350.00 

	75.00000 
	75.00000 

	147,750.00 
	147,750.00 

	 
	 



	0430 308SD20-0007 
	0430 308SD20-0007 
	0430 308SD20-0007 
	0430 308SD20-0007 
	AGGR. MATL. NO. 21B 

	26,270.000 
	26,270.000 
	TON 

	39.52000 
	39.52000 

	1,038,190.40 
	1,038,190.40 

	55.00000 
	55.00000 

	1,444,850.00 
	1,444,850.00 

	 
	 


	0440 312SD20-0005 
	0440 312SD20-0005 
	0440 312SD20-0005 
	COVER MATL. AGGR. NO. 78 

	1,381.000 
	1,381.000 
	TON 

	61.00000 
	61.00000 

	84,241.00 
	84,241.00 

	15.13000 
	15.13000 

	20,894.53 
	20,894.53 

	 
	 


	0450 315SD20-0003 
	0450 315SD20-0003 
	0450 315SD20-0003 
	ASPHALT CONCRETE TY. SM- 
	12.5E CONST 

	16,380.000 
	16,380.000 
	TON 

	152.66000 
	152.66000 

	2,500,570.80 
	2,500,570.80 

	153.43000 
	153.43000 

	2,513,183.40 
	2,513,183.40 

	 
	 


	0460 315SD20-0006 
	0460 315SD20-0006 
	0460 315SD20-0006 
	ASPHALT CONCRETE TY. IM- 19.0E CONST 

	4,180.000 
	4,180.000 
	TON 

	144.52000 
	144.52000 

	604,093.60 
	604,093.60 

	145.25000 
	145.25000 

	607,145.00 
	607,145.00 

	 
	 


	0470 315SD20-0010 
	0470 315SD20-0010 
	0470 315SD20-0010 
	ASPHALT CONCRETE TY. BM- 25.0A CONST 

	20,899.000 
	20,899.000 
	TON 

	95.97000 
	95.97000 

	2,005,677.03 
	2,005,677.03 

	96.45000 
	96.45000 

	2,015,708.55 
	2,015,708.55 

	 
	 


	0480 315SD20-0015 
	0480 315SD20-0015 
	0480 315SD20-0015 
	RUMBLE STRIP CYLINDRICAL ASPHALT 

	67,454.000 
	67,454.000 
	LF 

	1.62000 
	1.62000 

	109,275.48 
	109,275.48 

	0.16000 
	0.16000 

	10,792.64 
	10,792.64 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0490 315SX20-0011 
	0490 315SX20-0011 
	0490 315SX20-0011 
	0490 315SX20-0011 
	0490 315SX20-0011 
	NS SAW-CUT ASPH CONC SAW CUT 

	16,689.000 
	16,689.000 
	LF 

	4.57000 
	4.57000 

	76,268.73 
	76,268.73 

	2.95000 
	2.95000 

	49,232.55 
	49,232.55 

	 
	 



	0500 316SD20-0035 
	0500 316SD20-0035 
	0500 316SD20-0035 
	0500 316SD20-0035 
	CONC. CL. A4 BRIDGE APPR. SLAB CONST. 

	149.300 
	149.300 
	CY 

	1,082.00000 
	1,082.00000 

	161,542.60 
	161,542.60 

	900.00000 
	900.00000 

	134,370.00 
	134,370.00 

	 
	 


	0510 401SD20-0001 
	0510 401SD20-0001 
	0510 401SD20-0001 
	STRUCTURE EXCAVATION CONST. 

	4,236.000 
	4,236.000 
	CY 

	47.61000 
	47.61000 

	201,675.96 
	201,675.96 

	61.18000 
	61.18000 

	259,158.48 
	259,158.48 

	 
	 


	0520 401SD20-0002 
	0520 401SD20-0002 
	0520 401SD20-0002 
	SELECT BACKFILL ABUTMENT ZONE 

	5,836.000 
	5,836.000 
	TON 

	59.51000 
	59.51000 

	347,300.36 
	347,300.36 

	85.14000 
	85.14000 

	496,877.04 
	496,877.04 

	 
	 


	0530 401SD20-0004 
	0530 401SD20-0004 
	0530 401SD20-0004 
	GEOCOMPOSITE WALL DRAIN 

	380.000 
	380.000 
	SY 

	54.10000 
	54.10000 

	20,558.00 
	20,558.00 

	46.92000 
	46.92000 

	17,829.60 
	17,829.60 

	 
	 


	0540 401SD20-0005 
	0540 401SD20-0005 
	0540 401SD20-0005 
	PIPE UNDERDRAIN 6" CONST. 

	226.000 
	226.000 
	LF 

	43.28000 
	43.28000 

	9,781.28 
	9,781.28 

	30.00000 
	30.00000 

	6,780.00 
	6,780.00 

	 
	 


	0550 402SX20-0001 
	0550 402SX20-0001 
	0550 402SX20-0001 
	NS TEMP SUPPORT OF EXCAVATION NS TEMP SUPPORT OF EXCAVATION B683 

	4,476.000 
	4,476.000 
	SF 

	162.30000 
	162.30000 

	726,454.80 
	726,454.80 

	77.00000 
	77.00000 

	344,652.00 
	344,652.00 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0560 403SD20-0005 
	0560 403SD20-0005 
	0560 403SD20-0005 
	0560 403SD20-0005 
	0560 403SD20-0005 
	STEEL PILES 10" 

	770.000 
	770.000 
	LF 

	140.66000 
	140.66000 

	108,308.20 
	108,308.20 

	200.00000 
	200.00000 

	154,000.00 
	154,000.00 

	 
	 



	0570 403SD20-0031 
	0570 403SD20-0031 
	0570 403SD20-0031 
	0570 403SD20-0031 
	PILE POINT FOR 10" STEEL PILE 

	24.000 
	24.000 
	EA 

	216.40000 
	216.40000 

	5,193.60 
	5,193.60 

	155.00000 
	155.00000 

	3,720.00 
	3,720.00 

	 
	 


	0580 403SX20-0001 
	0580 403SX20-0001 
	0580 403SX20-0001 
	DYNAMIC PILE TEST END BEARING PILES 

	2.000 
	2.000 
	EA 

	7,033.00000 
	7,033.00000 

	14,066.00 
	14,066.00 

	6,789.82000 
	6,789.82000 

	13,579.64 
	13,579.64 

	 
	 


	0590 404SD20-0005 
	0590 404SD20-0005 
	0590 404SD20-0005 
	CONC. CL. A4 MOD. LOW SHRINK., SPR. STRUCT. CONST. 

	54.000 
	54.000 
	CY 

	3,083.70000 
	3,083.70000 

	166,519.80 
	166,519.80 

	2,250.00000 
	2,250.00000 

	121,500.00 
	121,500.00 

	 
	 


	0600 404SD20-0009 
	0600 404SD20-0009 
	0600 404SD20-0009 
	BRIDGE DECK GROOVING CONST. 

	501.000 
	501.000 
	SY 

	18.94000 
	18.94000 

	9,488.94 
	9,488.94 

	34.93000 
	34.93000 

	17,499.93 
	17,499.93 

	 
	 


	0610 404SD20-0010 
	0610 404SD20-0010 
	0610 404SD20-0010 
	COVER DEPTH SURVEY CONST. 

	248.000 
	248.000 
	SY 

	18.94000 
	18.94000 

	4,697.12 
	4,697.12 

	13.10000 
	13.10000 

	3,248.80 
	3,248.80 

	 
	 


	0620 404SD20-0011 
	0620 404SD20-0011 
	0620 404SD20-0011 
	CONCRETE CLASS A3, SUBSTRUCT. CONST. 

	210.200 
	210.200 
	CY 

	1,514.80000 
	1,514.80000 

	318,410.96 
	318,410.96 

	1,482.28000 
	1,482.28000 

	311,575.26 
	311,575.26 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0630 404SX20-0001 
	0630 404SX20-0001 
	0630 404SX20-0001 
	0630 404SX20-0001 
	0630 404SX20-0001 
	NS CONCRETE VERY HIGH PERFORMANCE CONCRETE 

	2.600 
	2.600 
	CY 

	16,230.00000 
	16,230.00000 

	42,198.00 
	42,198.00 

	4,700.00000 
	4,700.00000 

	12,220.00 
	12,220.00 

	 
	 



	0640 406SD20-0005 
	0640 406SD20-0005 
	0640 406SD20-0005 
	0640 406SD20-0005 
	CR REINF. STEEL CL. III SPR. STRUCT. CONST. 

	39,120.000 
	39,120.000 
	LB 

	6.49000 
	6.49000 

	253,888.80 
	253,888.80 

	9.29000 
	9.29000 

	363,424.80 
	363,424.80 

	 
	 


	0650 406SD20-0006 
	0650 406SD20-0006 
	0650 406SD20-0006 
	REINFORCING STEEL SUBSTRUCT. CONST. 

	10,440.000 
	10,440.000 
	LB 

	3.25000 
	3.25000 

	33,930.00 
	33,930.00 

	3.50000 
	3.50000 

	36,540.00 
	36,540.00 

	 
	 


	0660 406SD20-0008 
	0660 406SD20-0008 
	0660 406SD20-0008 
	CR REINF. STEEL CL. I SUBSTRUCT. CONST. 

	25,160.000 
	25,160.000 
	LB 

	4.33000 
	4.33000 

	108,942.80 
	108,942.80 

	6.65000 
	6.65000 

	167,314.00 
	167,314.00 

	 
	 


	0670 410SD20-0006 
	0670 410SD20-0006 
	0670 410SD20-0006 
	CONCRETE PARAPET 42" CONST. 

	150.000 
	150.000 
	LF 

	605.92000 
	605.92000 

	90,888.00 
	90,888.00 

	712.09000 
	712.09000 

	106,813.50 
	106,813.50 

	 
	 


	0680 410SX20-0001 
	0680 410SX20-0001 
	0680 410SX20-0001 
	NS ARCHITECTURAL TREATMENT SUBSTRUCTURE 

	172.000 
	172.000 
	SY 

	703.30000 
	703.30000 

	120,967.60 
	120,967.60 

	625.00000 
	625.00000 

	107,500.00 
	107,500.00 

	 
	 


	0690 410SX20-0001 
	0690 410SX20-0001 
	0690 410SX20-0001 
	NS ARCHITECTURAL TREATMENT SUPERSTRUCTURE 

	155.000 
	155.000 
	SY 

	703.30000 
	703.30000 

	109,011.50 
	109,011.50 

	325.00000 
	325.00000 

	50,375.00 
	50,375.00 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0700 412SX20-0009 
	0700 412SX20-0009 
	0700 412SX20-0009 
	0700 412SX20-0009 
	0700 412SX20-0009 
	NS BR.SUPERSTR. WID./REPAIR PREFAB. BRIDGE UNIT 

	10.000 
	10.000 
	EA 

	110,364.00000 
	110,364.00000 

	1,103,640.00 
	1,103,640.00 

	150,000.00000 
	150,000.00000 

	1,500,000.00 
	1,500,000.00 

	 
	 



	0710 413SX20-0002 
	0710 413SX20-0002 
	0710 413SX20-0002 
	0710 413SX20-0002 
	NS DISM. & REM. EXIST. STR. 2042 

	(1) LS 
	(1) LS 

	178,530.00000 
	178,530.00000 

	178,530.00 
	178,530.00 

	130,000.00000 
	130,000.00000 

	130,000.00 
	130,000.00 

	 
	 


	0720 414SD20-0001 
	0720 414SD20-0001 
	0720 414SD20-0001 
	EROSION CTRL. STONE CL. A1, EC-1 

	35.000 
	35.000 
	TON 

	100.46000 
	100.46000 

	3,516.10 
	3,516.10 

	119.81000 
	119.81000 

	4,193.35 
	4,193.35 

	 
	 


	0730 414SD20-0003 
	0730 414SD20-0003 
	0730 414SD20-0003 
	EROSION CTRL. STONE CL. I, EC-1 

	74.000 
	74.000 
	TON 

	101.74000 
	101.74000 

	7,528.76 
	7,528.76 

	119.82000 
	119.82000 

	8,866.68 
	8,866.68 

	 
	 


	0740 414SD20-0055 
	0740 414SD20-0055 
	0740 414SD20-0055 
	DRY RIPRAP CL. A1 20" 

	160.000 
	160.000 
	TON 

	105.21000 
	105.21000 

	16,833.60 
	16,833.60 

	119.83000 
	119.83000 

	19,172.80 
	19,172.80 

	 
	 


	0750 430SX20-0001 
	0750 430SX20-0001 
	0750 430SX20-0001 
	NS NBIS ACCESS, UNDER BRIDGE B683 

	1.000 
	1.000 
	DAY 

	4,328.00000 
	4,328.00000 

	4,328.00 
	4,328.00 

	4,523.93000 
	4,523.93000 

	4,523.93 
	4,523.93 

	 
	 


	0760 501SD20-0004 
	0760 501SD20-0004 
	0760 501SD20-0004 
	UNDERDRAIN UD-4 

	11,504.000 
	11,504.000 
	LF 

	22.21000 
	22.21000 

	255,503.84 
	255,503.84 

	8.39000 
	8.39000 

	96,518.56 
	96,518.56 

	 
	 


	0770 501SD20-0007 
	0770 501SD20-0007 
	0770 501SD20-0007 
	CROSSDRAIN CD-2 

	26.000 
	26.000 
	LF 

	31.57000 
	31.57000 

	820.82 
	820.82 

	30.61000 
	30.61000 

	795.86 
	795.86 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0780 501SD20-0009 
	0780 501SD20-0009 
	0780 501SD20-0009 
	0780 501SD20-0009 
	0780 501SD20-0009 
	OUTLET PIPE 

	504.000 
	504.000 
	LF 

	27.73000 
	27.73000 

	13,975.92 
	13,975.92 

	16.84000 
	16.84000 

	8,487.36 
	8,487.36 

	 
	 



	0790 501SX20-0001 
	0790 501SX20-0001 
	0790 501SX20-0001 
	0790 501SX20-0001 
	NS UNDERDRAIN MODIFIED 6" UD-4 

	6,000.000 
	6,000.000 
	LF 

	22.82000 
	22.82000 

	136,920.00 
	136,920.00 

	8.01000 
	8.01000 

	48,060.00 
	48,060.00 

	 
	 


	0800 502SD20-0003 
	0800 502SD20-0003 
	0800 502SD20-0003 
	PAVED DITCH PG-2A 

	153.000 
	153.000 
	SY 

	144.51000 
	144.51000 

	22,110.03 
	22,110.03 

	106.60000 
	106.60000 

	16,309.80 
	16,309.80 

	 
	 


	0810 502SD20-0022 
	0810 502SD20-0022 
	0810 502SD20-0022 
	COMB. CURB & GUTTER, STD. CG-6 

	249.000 
	249.000 
	LF 

	62.27000 
	62.27000 

	15,505.23 
	15,505.23 

	40.61000 
	40.61000 

	10,111.89 
	10,111.89 

	 
	 


	0820 502SD20-0036 
	0820 502SD20-0036 
	0820 502SD20-0036 
	MEDIAN BARRIER MB-7D 

	2,900.000 
	2,900.000 
	LF 

	151.34000 
	151.34000 

	438,886.00 
	438,886.00 

	103.90000 
	103.90000 

	301,310.00 
	301,310.00 

	 
	 


	0830 502SD20-0044 
	0830 502SD20-0044 
	0830 502SD20-0044 
	MEDIAN BARRIER MB-8A TYPE I 

	1,964.000 
	1,964.000 
	LF 

	371.73000 
	371.73000 

	730,077.72 
	730,077.72 

	308.01000 
	308.01000 

	604,931.64 
	604,931.64 

	 
	 


	0840 502SD20-0045 
	0840 502SD20-0045 
	0840 502SD20-0045 
	MEDIAN BARRIER MB-8A TYPE II 

	1,108.000 
	1,108.000 
	LF 

	455.17000 
	455.17000 

	504,328.36 
	504,328.36 

	392.66000 
	392.66000 

	435,067.28 
	435,067.28 

	 
	 


	0850 502SD20-0046 
	0850 502SD20-0046 
	0850 502SD20-0046 
	MEDIAN BARRIER MB-8A TYPE III 

	621.000 
	621.000 
	LF 

	507.35000 
	507.35000 

	315,064.35 
	315,064.35 

	443.45000 
	443.45000 

	275,382.45 
	275,382.45 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0860 502SX20-0011 
	0860 502SX20-0011 
	0860 502SX20-0011 
	0860 502SX20-0011 
	0860 502SX20-0011 
	NS MEDIAN BARRIER MB-8A SPECIAL F-SHAPE 

	407.000 
	407.000 
	LF 

	849.67000 
	849.67000 

	345,815.69 
	345,815.69 

	756.41000 
	756.41000 

	307,858.87 
	307,858.87 

	 
	 



	0870 504SD20-0001 
	0870 504SD20-0001 
	0870 504SD20-0001 
	0870 504SD20-0001 
	CONCRETE CLASS A3 MISC. 

	42.000 
	42.000 
	CY 

	633.88000 
	633.88000 

	26,622.96 
	26,622.96 

	861.51000 
	861.51000 

	36,183.42 
	36,183.42 

	 
	 


	0880 504SD20-0003 
	0880 504SD20-0003 
	0880 504SD20-0003 
	HYDR. CEMENT CONC. SIDEWALK 4" 

	69.000 
	69.000 
	SY 

	158.71000 
	158.71000 

	10,950.99 
	10,950.99 

	76.14000 
	76.14000 

	5,253.66 
	5,253.66 

	 
	 


	0890 505SD20-0011 
	0890 505SD20-0011 
	0890 505SD20-0011 
	GUARDRAIL GR-MGS1 

	8,100.000 
	8,100.000 
	LF 

	36.25000 
	36.25000 

	293,625.00 
	293,625.00 

	35.39000 
	35.39000 

	286,659.00 
	286,659.00 

	 
	 


	0900 505SD20-0017 
	0900 505SD20-0017 
	0900 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	11.000 
	11.000 
	EA 

	3,787.00000 
	3,787.00000 

	41,657.00 
	41,657.00 

	4,347.83000 
	4,347.83000 

	47,826.13 
	47,826.13 

	 
	 


	0910 505SD20-0018 
	0910 505SD20-0018 
	0910 505SD20-0018 
	GUARDRAIL END ANCHORAGE GR-MGS3 

	7.000 
	7.000 
	EA 

	2,164.00000 
	2,164.00000 

	15,148.00 
	15,148.00 

	2,022.24000 
	2,022.24000 

	14,155.68 
	14,155.68 

	 
	 


	0920 505SD20-0019 
	0920 505SD20-0019 
	0920 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	9.000 
	9.000 
	EA 

	2,164.00000 
	2,164.00000 

	19,476.00 
	19,476.00 

	2,022.24000 
	2,022.24000 

	18,200.16 
	18,200.16 

	 
	 


	0930 505SD20-0039 
	0930 505SD20-0039 
	0930 505SD20-0039 
	GUARDRAIL TER.SITE PREPARATION 

	7.000 
	7.000 
	EA 

	324.60000 
	324.60000 

	2,272.20 
	2,272.20 

	303.34000 
	303.34000 

	2,123.38 
	2,123.38 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0940 505SD20-0053 
	0940 505SD20-0053 
	0940 505SD20-0053 
	0940 505SD20-0053 
	0940 505SD20-0053 
	FIXED OBJECT ATTACH. GR- FOA-2 TY. I 

	4.000 
	4.000 
	EA 

	3,787.00000 
	3,787.00000 

	15,148.00 
	15,148.00 

	4,044.49000 
	4,044.49000 

	16,177.96 
	16,177.96 

	 
	 



	0950 505SD20-0054 
	0950 505SD20-0054 
	0950 505SD20-0054 
	0950 505SD20-0054 
	FIXED OBJECT ATTACH. GR- FOA-2 TY. II 

	1.000 
	1.000 
	EA 

	3,787.00000 
	3,787.00000 

	3,787.00 
	3,787.00 

	4,044.49000 
	4,044.49000 

	4,044.49 
	4,044.49 

	 
	 


	0960 505SD20-0055 
	0960 505SD20-0055 
	0960 505SD20-0055 
	FIXED OBJECT ATTACH. GR- FOA-5 

	4.000 
	4.000 
	EA 

	3,787.00000 
	3,787.00000 

	15,148.00 
	15,148.00 

	4,044.49000 
	4,044.49000 

	16,177.96 
	16,177.96 

	 
	 


	0970 505SD20-0073 
	0970 505SD20-0073 
	0970 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	13,949.000 
	13,949.000 
	LF 

	4.71000 
	4.71000 

	65,699.79 
	65,699.79 

	3.03000 
	3.03000 

	42,265.47 
	42,265.47 

	 
	 


	0980 507SD20-0001 
	0980 507SD20-0001 
	0980 507SD20-0001 
	FENCE FE-W1 

	1,159.000 
	1,159.000 
	LF 

	27.05000 
	27.05000 

	31,350.95 
	31,350.95 

	15.00000 
	15.00000 

	17,385.00 
	17,385.00 

	 
	 


	0990 507SD20-0003 
	0990 507SD20-0003 
	0990 507SD20-0003 
	LINE BRACE UNIT FE-W1 OR FE-W2 

	96.000 
	96.000 
	EA 

	541.00000 
	541.00000 

	51,936.00 
	51,936.00 

	235.00000 
	235.00000 

	22,560.00 
	22,560.00 

	 
	 


	1000 507SD20-0004 
	1000 507SD20-0004 
	1000 507SD20-0004 
	CORNER BRACE UNIT FE-W1 OR FE-W2 

	8.000 
	8.000 
	EA 

	541.00000 
	541.00000 

	4,328.00 
	4,328.00 

	235.00000 
	235.00000 

	1,880.00 
	1,880.00 

	 
	 


	1010 508SD20-0004 
	1010 508SD20-0004 
	1010 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	7,091.000 
	7,091.000 
	SY 

	12.37000 
	12.37000 

	87,715.67 
	87,715.67 

	19.64000 
	19.64000 

	139,267.24 
	139,267.24 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1020 509SD20-0001 
	1020 509SD20-0001 
	1020 509SD20-0001 
	1020 509SD20-0001 
	1020 509SD20-0001 
	FLOWABLE BACKFILL 

	83.000 
	83.000 
	CY 

	458.20000 
	458.20000 

	38,030.60 
	38,030.60 

	1,300.00000 
	1,300.00000 

	107,900.00 
	107,900.00 

	 
	 



	1030 510SX20-0009 
	1030 510SX20-0009 
	1030 510SX20-0009 
	1030 510SX20-0009 
	CONNECT TO EXIST. A/C PIPE 

	2.000 
	2.000 
	EA 

	5,626.40000 
	5,626.40000 

	11,252.80 
	11,252.80 

	8,163.27000 
	8,163.27000 

	16,326.54 
	16,326.54 

	 
	 


	1040 510SX20-0010 
	1040 510SX20-0010 
	1040 510SX20-0010 
	REMOVE EXIST. A/C PIPE 

	60.000 
	60.000 
	LF 

	221.81000 
	221.81000 

	13,308.60 
	13,308.60 

	244.68000 
	244.68000 

	14,680.80 
	14,680.80 

	 
	 


	1050 510SX20-0016 
	1050 510SX20-0016 
	1050 510SX20-0016 
	NS REMOVE EXIST. FENCE REMOVE EXISTING FENCE 

	794.000 
	794.000 
	LF 

	6.15000 
	6.15000 

	4,883.10 
	4,883.10 

	13.85000 
	13.85000 

	10,996.90 
	10,996.90 

	 
	 


	1060 510SX20-0026 
	1060 510SX20-0026 
	1060 510SX20-0026 
	NS REMOVE EXIST. DROP INLET REMOVE 

	7.000 
	7.000 
	EA 

	1,042.69000 
	1,042.69000 

	7,298.83 
	7,298.83 

	1,871.85000 
	1,871.85000 

	13,102.95 
	13,102.95 

	 
	 


	1070 510SX20-0028 
	1070 510SX20-0028 
	1070 510SX20-0028 
	NS REMOVE EXIST. ENDWALL REMOVE 

	5.000 
	5.000 
	EA 

	1,042.69000 
	1,042.69000 

	5,213.45 
	5,213.45 

	1,871.85000 
	1,871.85000 

	9,359.25 
	9,359.25 

	 
	 


	1080 510SX20-0033 
	1080 510SX20-0033 
	1080 510SX20-0033 
	NS ADJUST EXIST. DROP INLET DI-10K TYPE II (L=6') TOP 

	4.000 
	4.000 
	EA 

	2,148.81000 
	2,148.81000 

	8,595.24 
	8,595.24 

	1,567.32000 
	1,567.32000 

	6,269.28 
	6,269.28 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1090 510SX20-0033 
	1090 510SX20-0033 
	1090 510SX20-0033 
	1090 510SX20-0033 
	1090 510SX20-0033 
	NS ADJUST EXIST. DROP INLET DI-10K TYPE II (L=8') TOP 

	2.000 
	2.000 
	EA 

	2,148.81000 
	2,148.81000 

	4,297.62 
	4,297.62 

	1,567.34000 
	1,567.34000 

	3,134.68 
	3,134.68 

	 
	 



	1100 511SD20-0001 
	1100 511SD20-0001 
	1100 511SD20-0001 
	1100 511SD20-0001 
	ALLAYING DUST 

	624.000 
	624.000 
	HR 

	44.39000 
	44.39000 

	27,699.36 
	27,699.36 

	85.00000 
	85.00000 

	53,040.00 
	53,040.00 

	 
	 


	1110 512SD20-0003 
	1110 512SD20-0003 
	1110 512SD20-0003 
	TRAFFIC BARRIER SERVICE MB-11A 

	26,478.000 
	26,478.000 
	LF 

	81.57000 
	81.57000 

	2,159,810.46 
	2,159,810.46 

	90.68000 
	90.68000 

	2,401,025.04 
	2,401,025.04 

	 
	 


	1120 512SD20-0007 
	1120 512SD20-0007 
	1120 512SD20-0007 
	IMPACT ATTEN.SER. TY. 1 TL- 3, >=40 MPH 

	4.000 
	4.000 
	EA 

	12,984.00000 
	12,984.00000 

	51,936.00 
	51,936.00 

	12,886.08000 
	12,886.08000 

	51,544.32 
	51,544.32 

	 
	 


	1130 512SD20-0013 
	1130 512SD20-0013 
	1130 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	2.000 
	2.000 
	EA 

	512.10000 
	512.10000 

	1,024.20 
	1,024.20 

	2,189.22000 
	2,189.22000 

	4,378.44 
	4,378.44 

	 
	 


	1140 512SD20-0014 
	1140 512SD20-0014 
	1140 512SD20-0014 
	TEMPORARY SIGN 

	2,596.000 
	2,596.000 
	SF 

	29.18000 
	29.18000 

	75,751.28 
	75,751.28 

	40.00000 
	40.00000 

	103,840.00 
	103,840.00 

	 
	 


	1150 512SD20-0023 
	1150 512SD20-0023 
	1150 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	300.000 
	300.000 
	HR 

	47.63000 
	47.63000 

	14,289.00 
	14,289.00 

	448.62000 
	448.62000 

	134,586.00 
	134,586.00 

	 
	 


	1160 512SD20-0024 
	1160 512SD20-0024 
	1160 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	71,404.000 
	71,404.000 
	DAY 

	1.38000 
	1.38000 

	98,537.52 
	98,537.52 

	4.79000 
	4.79000 

	342,025.16 
	342,025.16 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1170 512SD20-0025 
	1170 512SD20-0025 
	1170 512SD20-0025 
	1170 512SD20-0025 
	1170 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	1,008.000 
	1,008.000 
	HR 

	8.26000 
	8.26000 

	8,326.08 
	8,326.08 

	56.18000 
	56.18000 

	56,629.44 
	56,629.44 

	 
	 



	1180 512SD20-0026 
	1180 512SD20-0026 
	1180 512SD20-0026 
	1180 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	24,396.000 
	24,396.000 
	HR 

	0.10000 
	0.10000 

	2,439.60 
	2,439.60 

	1.27000 
	1.27000 

	30,982.92 
	30,982.92 

	 
	 


	1190 512SD20-0027 
	1190 512SD20-0027 
	1190 512SD20-0027 
	FLAGGER SERVICE 

	800.000 
	800.000 
	HR 

	42.86000 
	42.86000 

	34,288.00 
	34,288.00 

	144.63000 
	144.63000 

	115,704.00 
	115,704.00 

	 
	 


	1200 512SD20-0029 
	1200 512SD20-0029 
	1200 512SD20-0029 
	WARNING LIGHT TY. B 

	7,680.000 
	7,680.000 
	DAY 

	1.65000 
	1.65000 

	12,672.00 
	12,672.00 

	2.53000 
	2.53000 

	19,430.40 
	19,430.40 

	 
	 


	1210 512SD20-0042 
	1210 512SD20-0042 
	1210 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	104,337.000 
	104,337.000 
	LF 

	1.89000 
	1.89000 

	197,196.93 
	197,196.93 

	0.73000 
	0.73000 

	76,166.01 
	76,166.01 

	 
	 


	1220 512SD20-0043 
	1220 512SD20-0043 
	1220 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	372.000 
	372.000 
	SF 

	11.36000 
	11.36000 

	4,225.92 
	4,225.92 

	18.21000 
	18.21000 

	6,774.12 
	6,774.12 

	 
	 


	1230 512SD20-0044 
	1230 512SD20-0044 
	1230 512SD20-0044 
	TEMP. PAVE. MARKER 1 WAY 

	381.000 
	381.000 
	EA 

	13.53000 
	13.53000 

	5,154.93 
	5,154.93 

	11.10000 
	11.10000 

	4,229.10 
	4,229.10 

	 
	 


	1240 512SD20-0061 
	1240 512SD20-0061 
	1240 512SD20-0061 
	TEMP. PVMT MRKG TY. D, CL. III, 4" 

	200.000 
	200.000 
	LF 

	2.54000 
	2.54000 

	508.00 
	508.00 

	3.22000 
	3.22000 

	644.00 
	644.00 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1250 512SD20-0062 
	1250 512SD20-0062 
	1250 512SD20-0062 
	1250 512SD20-0062 
	1250 512SD20-0062 
	TEMP. PVMT MRKG TY. D, CL. III, 6" 

	67,602.000 
	67,602.000 
	LF 

	3.79000 
	3.79000 

	256,211.58 
	256,211.58 

	3.22000 
	3.22000 

	217,678.44 
	217,678.44 

	 
	 



	1260 512SD20-0063 
	1260 512SD20-0063 
	1260 512SD20-0063 
	1260 512SD20-0063 
	TEMP. PVMT MRKG TY. D, CL. III, 8" 

	9,391.000 
	9,391.000 
	LF 

	5.36000 
	5.36000 

	50,335.76 
	50,335.76 

	4.26000 
	4.26000 

	40,005.66 
	40,005.66 

	 
	 


	1270 512SD20-0065 
	1270 512SD20-0065 
	1270 512SD20-0065 
	TEMP. PVMT MRKG TY. D, CL. III, 24" 

	96.000 
	96.000 
	LF 

	17.26000 
	17.26000 

	1,656.96 
	1,656.96 

	28.28000 
	28.28000 

	2,714.88 
	2,714.88 

	 
	 


	1280 512SX20-0025 
	1280 512SX20-0025 
	1280 512SX20-0025 
	NS TEMPORARY TRAFFIC CONTROL SIGNAL TEMPORARY SIGNALIZATION 

	(1) LS 
	(1) LS 

	203,010.42000 
	203,010.42000 

	203,010.42 
	203,010.42 

	188,833.70000 
	188,833.70000 

	188,833.70 
	188,833.70 

	 
	 


	1290 513SD20-0001 
	1290 513SD20-0001 
	1290 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	1,291,377.09000 
	1,291,377.09000 

	1,291,377.09 
	1,291,377.09 

	1,642,259.99000 
	1,642,259.99000 

	1,642,259.99 
	1,642,259.99 

	 
	 


	1300 514SD20-0001 
	1300 514SD20-0001 
	1300 514SD20-0001 
	FIELD OFFICE TY.I 

	24.000 
	24.000 
	MO 

	4,058.72000 
	4,058.72000 

	97,409.28 
	97,409.28 

	5,346.80000 
	5,346.80000 

	128,323.20 
	128,323.20 

	 
	 


	1310 515SD20-0004 
	1310 515SD20-0004 
	1310 515SD20-0004 
	FLEXIBLE PAVE.PLANING 0"-2" 

	112,884.000 
	112,884.000 
	SY 

	4.27000 
	4.27000 

	482,014.68 
	482,014.68 

	4.29000 
	4.29000 

	484,272.36 
	484,272.36 

	 
	 


	1320 517SD20-0001 
	1320 517SD20-0001 
	1320 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	264,685.38000 
	264,685.38000 

	264,685.38 
	264,685.38 

	183,810.00000 
	183,810.00000 

	183,810.00 
	183,810.00 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1330 519SD20-0005 
	1330 519SD20-0005 
	1330 519SD20-0005 
	1330 519SD20-0005 
	1330 519SD20-0005 
	SOUND BARRIER WALL ABSORPTIVE 

	44,482.000 
	44,482.000 
	SF 

	60.03000 
	60.03000 

	2,670,254.46 
	2,670,254.46 

	53.97000 
	53.97000 

	2,400,693.54 
	2,400,693.54 

	 
	 



	1340 520SD20-0014 
	1340 520SD20-0014 
	1340 520SD20-0014 
	1340 520SD20-0014 
	6" DI WATER MAIN 

	230.000 
	230.000 
	LF 

	228.10000 
	228.10000 

	52,463.00 
	52,463.00 

	387.76000 
	387.76000 

	89,184.80 
	89,184.80 

	 
	 


	1350 520SD20-0089 
	1350 520SD20-0089 
	1350 520SD20-0089 
	6" GATE VALVE & BOX 

	2.000 
	2.000 
	EA 

	2,731.70000 
	2,731.70000 

	5,463.40 
	5,463.40 

	4,081.64000 
	4,081.64000 

	8,163.28 
	8,163.28 

	 
	 


	1360 520SD20-0164 
	1360 520SD20-0164 
	1360 520SD20-0164 
	1" AIR RELEASE VALVE & MANHOLE 

	1.000 
	1.000 
	EA 

	4,526.82000 
	4,526.82000 

	4,526.82 
	4,526.82 

	3,061.22000 
	3,061.22000 

	3,061.22 
	3,061.22 

	 
	 


	1370 523SP20-0002 
	1370 523SP20-0002 
	1370 523SP20-0002 
	NS STORM WATER MANAGEMENT POND LINER 

	1,483.000 
	1,483.000 
	SY 

	45.35000 
	45.35000 

	67,254.05 
	67,254.05 

	20.87000 
	20.87000 

	30,950.21 
	30,950.21 

	 
	 


	1380 602SD20-0004 
	1380 602SD20-0004 
	1380 602SD20-0004 
	TOPSOIL CLASS B 

	2,395.000 
	2,395.000 
	CY 

	98.14000 
	98.14000 

	235,045.30 
	235,045.30 

	77.59000 
	77.59000 

	185,828.05 
	185,828.05 

	 
	 


	1390 603SD20-0002 
	1390 603SD20-0002 
	1390 603SD20-0002 
	TEMPORARY SEED 

	462.000 
	462.000 
	LB 

	15.15000 
	15.15000 

	6,999.30 
	6,999.30 

	14.00000 
	14.00000 

	6,468.00 
	6,468.00 

	 
	 


	1400 603SD20-0003 
	1400 603SD20-0003 
	1400 603SD20-0003 
	REGULAR SEED 

	1,126.000 
	1,126.000 
	LB 

	16.23000 
	16.23000 

	18,274.98 
	18,274.98 

	15.00000 
	15.00000 

	16,890.00 
	16,890.00 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1410 603SD20-0004 
	1410 603SD20-0004 
	1410 603SD20-0004 
	1410 603SD20-0004 
	1410 603SD20-0004 
	OVERSEEDING 

	900.000 
	900.000 
	LB 

	16.23000 
	16.23000 

	14,607.00 
	14,607.00 

	15.00000 
	15.00000 

	13,500.00 
	13,500.00 

	 
	 



	1420 603SD20-0005 
	1420 603SD20-0005 
	1420 603SD20-0005 
	1420 603SD20-0005 
	LEGUME SEED 

	89.000 
	89.000 
	LB 

	20.56000 
	20.56000 

	1,829.84 
	1,829.84 

	19.00000 
	19.00000 

	1,691.00 
	1,691.00 

	 
	 


	1430 603SD20-0006 
	1430 603SD20-0006 
	1430 603SD20-0006 
	LEGUME OVERSEEDING 

	71.000 
	71.000 
	LB 

	20.56000 
	20.56000 

	1,459.76 
	1,459.76 

	19.00000 
	19.00000 

	1,349.00 
	1,349.00 

	 
	 


	1440 603SD20-0007 
	1440 603SD20-0007 
	1440 603SD20-0007 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 1 

	10,769.000 
	10,769.000 
	SY 

	0.35000 
	0.35000 

	3,769.15 
	3,769.15 

	0.32000 
	0.32000 

	3,446.08 
	3,446.08 

	 
	 


	1450 603SD20-0009 
	1450 603SD20-0009 
	1450 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	56,725.000 
	56,725.000 
	SY 

	0.90000 
	0.90000 

	51,052.50 
	51,052.50 

	0.83000 
	0.83000 

	47,081.75 
	47,081.75 

	 
	 


	1460 603SD20-0014 
	1460 603SD20-0014 
	1460 603SD20-0014 
	FERTILIZER NITROGEN - N 

	462.000 
	462.000 
	LB 

	1.89000 
	1.89000 

	873.18 
	873.18 

	1.75000 
	1.75000 

	808.50 
	808.50 

	 
	 


	1470 603SD20-0015 
	1470 603SD20-0015 
	1470 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	323.000 
	323.000 
	LB 

	1.89000 
	1.89000 

	610.47 
	610.47 

	1.75000 
	1.75000 

	565.25 
	565.25 

	 
	 


	1480 603SD20-0016 
	1480 603SD20-0016 
	1480 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	323.000 
	323.000 
	LB 

	1.89000 
	1.89000 

	610.47 
	610.47 

	1.75000 
	1.75000 

	565.25 
	565.25 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1490 603SD20-0017 
	1490 603SD20-0017 
	1490 603SD20-0017 
	1490 603SD20-0017 
	1490 603SD20-0017 
	LIME 

	25.410 
	25.410 
	TON 

	151.48000 
	151.48000 

	3,849.11 
	3,849.11 

	140.00000 
	140.00000 

	3,557.40 
	3,557.40 

	 
	 



	1500 606SD20-0001 
	1500 606SD20-0001 
	1500 606SD20-0001 
	1500 606SD20-0001 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1 

	4,874.000 
	4,874.000 
	SY 

	4.10000 
	4.10000 

	19,983.40 
	19,983.40 

	3.79000 
	3.79000 

	18,472.46 
	18,472.46 

	 
	 


	1510 610SD20-0001 
	1510 610SD20-0001 
	1510 610SD20-0001 
	GABIONS 

	18.000 
	18.000 
	CY 

	598.21000 
	598.21000 

	10,767.78 
	10,767.78 

	1,177.03000 
	1,177.03000 

	21,186.54 
	21,186.54 

	 
	 


	1520 700SD20-0003 
	1520 700SD20-0003 
	1520 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	17.000 
	17.000 
	EA 

	467.73000 
	467.73000 

	7,951.41 
	7,951.41 

	435.06000 
	435.06000 

	7,396.02 
	7,396.02 

	 
	 


	1530 700SD20-0004 
	1530 700SD20-0004 
	1530 700SD20-0004 
	REMOVE EXISTING 2 POST SIGN STRUCTURE 

	13.000 
	13.000 
	EA 

	553.74000 
	553.74000 

	7,198.62 
	7,198.62 

	515.07000 
	515.07000 

	6,695.91 
	6,695.91 

	 
	 


	1540 700SD20-0012 
	1540 700SD20-0012 
	1540 700SD20-0012 
	RELOCATE EX. 1 POST GRND MOUNT SGN PANEL 

	8.000 
	8.000 
	EA 

	605.23000 
	605.23000 

	4,841.84 
	4,841.84 

	562.96000 
	562.96000 

	4,503.68 
	4,503.68 

	 
	 


	1550 700SD20-0013 
	1550 700SD20-0013 
	1550 700SD20-0013 
	RELOCATE EX. 2 POST GRND MOUNT SGN PANEL 

	7.000 
	7.000 
	EA 

	749.63000 
	749.63000 

	5,247.41 
	5,247.41 

	697.28000 
	697.28000 

	4,880.96 
	4,880.96 

	 
	 


	1560 700SD20-0022 
	1560 700SD20-0022 
	1560 700SD20-0022 
	VIA SIGN POST W12 X 16 

	35.000 
	35.000 
	LF 

	166.09000 
	166.09000 

	5,813.15 
	5,813.15 

	154.49000 
	154.49000 

	5,407.15 
	5,407.15 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1570 700SD20-0023 
	1570 700SD20-0023 
	1570 700SD20-0023 
	1570 700SD20-0023 
	1570 700SD20-0023 
	VIA SIGN POST W12 X 19 

	74.000 
	74.000 
	LF 

	175.75000 
	175.75000 

	13,005.50 
	13,005.50 

	163.48000 
	163.48000 

	12,097.52 
	12,097.52 

	 
	 



	1580 700SD20-0027 
	1580 700SD20-0027 
	1580 700SD20-0027 
	1580 700SD20-0027 
	VIA SIGN POST W16 X 31 

	94.000 
	94.000 
	LF 

	214.41000 
	214.41000 

	20,154.54 
	20,154.54 

	199.44000 
	199.44000 

	18,747.36 
	18,747.36 

	 
	 


	1590 700SD20-0034 
	1590 700SD20-0034 
	1590 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	54.000 
	54.000 
	LF 

	44.32000 
	44.32000 

	2,393.28 
	2,393.28 

	41.22000 
	41.22000 

	2,225.88 
	2,225.88 

	 
	 


	1600 700SD20-0035 
	1600 700SD20-0035 
	1600 700SD20-0035 
	SIGN POST STP-1, 2 3/16", 10 GAUGE 

	51.000 
	51.000 
	LF 

	50.53000 
	50.53000 

	2,577.03 
	2,577.03 

	47.00000 
	47.00000 

	2,397.00 
	2,397.00 

	 
	 


	1610 700SD20-0036 
	1610 700SD20-0036 
	1610 700SD20-0036 
	SIGN POST STP-1, 2 1/2", 10 GAUGE 

	71.000 
	71.000 
	LF 

	51.91000 
	51.91000 

	3,685.61 
	3,685.61 

	48.29000 
	48.29000 

	3,428.59 
	3,428.59 

	 
	 


	1620 700SD20-0037 
	1620 700SD20-0037 
	1620 700SD20-0037 
	SIGN POST STP-1, 2 1/2", 12 GAUGE 

	17.000 
	17.000 
	LF 

	48.46000 
	48.46000 

	823.82 
	823.82 

	45.08000 
	45.08000 

	766.36 
	766.36 

	 
	 


	1630 700SD20-0038 
	1630 700SD20-0038 
	1630 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	2.000 
	2.000 
	EA 

	1,023.15000 
	1,023.15000 

	2,046.30 
	2,046.30 

	951.70000 
	951.70000 

	1,903.40 
	1,903.40 

	 
	 


	1640 700SD20-0039 
	1640 700SD20-0039 
	1640 700SD20-0039 
	CONC. FOUND. STP-1, TY. B 

	7.000 
	7.000 
	EA 

	1,057.67000 
	1,057.67000 

	7,403.69 
	7,403.69 

	983.81000 
	983.81000 

	6,886.67 
	6,886.67 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1650 700SD20-0049 
	1650 700SD20-0049 
	1650 700SD20-0049 
	1650 700SD20-0049 
	1650 700SD20-0049 
	CONC. FOUND. SSP-VIA, 3' DIA. X 7' DEEP 

	6.000 
	6.000 
	EA 

	2,479.51000 
	2,479.51000 

	14,877.06 
	14,877.06 

	2,306.36000 
	2,306.36000 

	13,838.16 
	13,838.16 

	 
	 



	1660 700SD20-0051 
	1660 700SD20-0051 
	1660 700SD20-0051 
	1660 700SD20-0051 
	CONC. FOUND. SSP-VIA, 3'6" DIA. X 9' DEEP 

	2.000 
	2.000 
	EA 

	2,975.42000 
	2,975.42000 

	5,950.84 
	5,950.84 

	2,767.64000 
	2,767.64000 

	5,535.28 
	5,535.28 

	 
	 


	1670 700SD20-0053 
	1670 700SD20-0053 
	1670 700SD20-0053 
	CONC. FOUND. SSP-VIA, 4' DIA. X 9'6" DEEP 

	2.000 
	2.000 
	EA 

	3,402.30000 
	3,402.30000 

	6,804.60 
	6,804.60 

	3,164.71000 
	3,164.71000 

	6,329.42 
	6,329.42 

	 
	 


	1680 700SD20-0056 
	1680 700SD20-0056 
	1680 700SD20-0056 
	CONC. FOUND. O/H SIGN STRUCTURE 

	80.000 
	80.000 
	CY 

	1,431.36000 
	1,431.36000 

	114,508.80 
	114,508.80 

	1,331.40000 
	1,331.40000 

	106,512.00 
	106,512.00 

	 
	 


	1690 700SX20-0003 
	1690 700SX20-0003 
	1690 700SX20-0003 
	NS SIGN STRUCTURE, OVERHEAD CANT. CANTILEVER 

	4.000 
	4.000 
	EA 

	115,240.93000 
	115,240.93000 

	460,963.72 
	460,963.72 

	107,193.37000 
	107,193.37000 

	428,773.48 
	428,773.48 

	 
	 


	1700 700SX20-0021 
	1700 700SX20-0021 
	1700 700SX20-0021 
	NS TRAFFIC SIGN BARRIER MOUNTED SIGN SUPPORT 

	10.000 
	10.000 
	EA 

	564.93000 
	564.93000 

	5,649.30 
	5,649.30 

	525.48000 
	525.48000 

	5,254.80 
	5,254.80 

	 
	 


	1710 701SD20-0001 
	1710 701SD20-0001 
	1710 701SD20-0001 
	SIGN PANEL 

	1,056.000 
	1,056.000 
	SF 

	51.52000 
	51.52000 

	54,405.12 
	54,405.12 

	47.93000 
	47.93000 

	50,614.08 
	50,614.08 

	 
	 




	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1720 704SD20-0027 
	1720 704SD20-0027 
	1720 704SD20-0027 
	1720 704SD20-0027 
	1720 704SD20-0027 
	TYPE B CLASS VI PVMT LINE MRKG 6" 

	54,405.000 
	54,405.000 
	LF 

	5.41000 
	5.41000 

	294,331.05 
	294,331.05 

	6.19000 
	6.19000 

	336,766.95 
	336,766.95 

	 
	 



	1730 704SD20-0029 
	1730 704SD20-0029 
	1730 704SD20-0029 
	1730 704SD20-0029 
	TYPE B CLASS VI PVMT LINE MRKG 12" 

	1,515.000 
	1,515.000 
	LF 

	18.94000 
	18.94000 

	28,694.10 
	28,694.10 

	12.77000 
	12.77000 

	19,346.55 
	19,346.55 

	 
	 


	1740 704SD20-0032 
	1740 704SD20-0032 
	1740 704SD20-0032 
	INLAID PAVEMENT MARKER ASPHALT 

	550.000 
	550.000 
	EA 

	64.92000 
	64.92000 

	35,706.00 
	35,706.00 

	62.81000 
	62.81000 

	34,545.50 
	34,545.50 

	 
	 


	1750 704SD20-0060 
	1750 704SD20-0060 
	1750 704SD20-0060 
	SYMB MRKG LANE REDUCTION ARR TY B CL II 

	7.000 
	7.000 
	EA 

	1,725.79000 
	1,725.79000 

	12,080.53 
	12,080.53 

	1,213.88000 
	1,213.88000 

	8,497.16 
	8,497.16 

	 
	 


	1760 704SP20-0001 
	1760 704SP20-0001 
	1760 704SP20-0001 
	REMOVAL OF SRPM 

	568.000 
	568.000 
	EA 

	10.23000 
	10.23000 

	5,810.64 
	5,810.64 

	26.48000 
	26.48000 

	15,040.64 
	15,040.64 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$30,749,649.63 
	$30,749,649.63 

	$32,845,199.90 
	$32,845,199.90 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$30,749,649.63 

	 
	 
	 
	$32,845,199.90 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$30,749,649.63 
	$30,749,649.63 
	$30,749,649.63 
	 
	 
	$0.00 
	$30,749,649.63 

	$32,845,199.90 
	$32,845,199.90 
	 
	 
	$0.00 
	$32,845,199.90 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals 
	Contract ID: C0000116170C01 
	Letting Date: October 25, 2023 
	Call Order: J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000116170C01 
	October 25, 2023 10:00 A.M. J99 
	Counties: District(s): Project(s): 
	WASHINGTON 
	BRISTOL / DISTRICTWIDE OR OFFICE 
	0081-095-094, B683, C501, NHPP-081-1(417); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING AND BRIDGE REPAIR 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	W048 
	W048 

	W-L CONSTRUCTION & PAVING, INC. 
	W-L CONSTRUCTION & PAVING, INC. 

	$30,749,649.63 
	$30,749,649.63 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	F451 
	F451 

	CATON CONSTRUCTION GROUP, INC. 
	CATON CONSTRUCTION GROUP, INC. 

	$32,845,199.90 
	$32,845,199.90 

	106.81% 
	106.81% 




	Contract ID: C0000122595B15 
	Letting Date: October 25, 2023 
	Call Order: K23 
	Counties: District(s): Project(s): 
	PULASKI 
	SALEM / CHRISTIANSBURG 
	0081-077-794, B615, B616, STP-BR02(467); 
	Contract Time: 
	06/28/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE STEEL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) OTB ASSOCIATES, LLC dba OTB CONTRACTING 
	(1) OTB ASSOCIATES, LLC dba OTB CONTRACTING 

	(2) ADVANTAGE STEEL & CONSTRUCTION LLC 
	(2) ADVANTAGE STEEL & CONSTRUCTION LLC 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 407SX20-0004 
	0010 407SX20-0004 
	0010 407SX20-0004 
	0010 407SX20-0004 
	0010 407SX20-0004 
	NS STRUCT. STEEL ASTM A325 GRADE 36 DIAPHRAGM CONNECTOR PLATES 

	122.000 
	122.000 
	LB 

	400.00000 
	400.00000 

	48,800.00 
	48,800.00 

	305.00000 
	305.00000 

	37,210.00 
	37,210.00 

	 
	 



	0020 426SD20-0005 
	0020 426SD20-0005 
	0020 426SD20-0005 
	0020 426SD20-0005 
	GRINDING MINOR DEFECT 

	2.000 
	2.000 
	EA 

	1,200.00000 
	1,200.00000 

	2,400.00 
	2,400.00 

	1,000.00000 
	1,000.00000 

	2,000.00 
	2,000.00 

	 
	 


	0030 426SD20-0006 
	0030 426SD20-0006 
	0030 426SD20-0006 
	STRUCTURAL STEEL HEAT- STRAIGHTENING 

	(1) LS 
	(1) LS 

	250,000.00000 
	250,000.00000 

	250,000.00 
	250,000.00 

	190,000.00000 
	190,000.00000 

	190,000.00 
	190,000.00 

	 
	 


	0040 426SD20-0006 
	0040 426SD20-0006 
	0040 426SD20-0006 
	STRUCTURAL STEEL HEAT- STRAIGHTENING Test 

	(1) LS 
	(1) LS 

	250,000.00000 
	250,000.00000 

	250,000.00 
	250,000.00 

	510,000.00000 
	510,000.00000 

	510,000.00 
	510,000.00 

	 
	 


	0050 426SD20-0014 
	0050 426SD20-0014 
	0050 426SD20-0014 
	CRACK REPAIR WELDING 

	2.000 
	2.000 
	EA 

	1,200.00000 
	1,200.00000 

	2,400.00 
	2,400.00 

	3,400.00000 
	3,400.00000 

	6,800.00 
	6,800.00 

	 
	 


	0060 426SD20-0020 
	0060 426SD20-0020 
	0060 426SD20-0020 
	FIELD WELDING - FILLET WELD 5/16" 

	22.000 
	22.000 
	LF 

	400.00000 
	400.00000 

	8,800.00 
	8,800.00 

	350.00000 
	350.00000 

	7,700.00 
	7,700.00 

	 
	 


	0070 512SD20-0014 
	0070 512SD20-0014 
	0070 512SD20-0014 
	TEMPORARY SIGN 

	160.000 
	160.000 
	SF 

	35.00000 
	35.00000 

	5,600.00 
	5,600.00 

	50.00000 
	50.00000 

	8,000.00 
	8,000.00 

	 
	 




	Contract ID: C0000122595B15 
	Letting Date: October 25, 2023 
	Call Order: K23 
	Counties: District(s): Project(s): 
	PULASKI 
	SALEM / CHRISTIANSBURG 
	0081-077-794, B615, B616, STP-BR02(467); 
	Contract Time: 
	06/28/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE STEEL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) OTB ASSOCIATES, LLC dba OTB CONTRACTING 
	(1) OTB ASSOCIATES, LLC dba OTB CONTRACTING 

	(2) ADVANTAGE STEEL & CONSTRUCTION LLC 
	(2) ADVANTAGE STEEL & CONSTRUCTION LLC 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SD20-0023 
	0080 512SD20-0023 
	0080 512SD20-0023 
	0080 512SD20-0023 
	0080 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	600.000 
	600.000 
	HR 

	70.00000 
	70.00000 

	42,000.00 
	42,000.00 

	65.00000 
	65.00000 

	39,000.00 
	39,000.00 

	 
	 



	0090 512SD20-0024 
	0090 512SD20-0024 
	0090 512SD20-0024 
	0090 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	9,375.000 
	9,375.000 
	DAY 

	4.00000 
	4.00000 

	37,500.00 
	37,500.00 

	2.00000 
	2.00000 

	18,750.00 
	18,750.00 

	 
	 


	0100 512SD20-0025 
	0100 512SD20-0025 
	0100 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	4,104.000 
	4,104.000 
	HR 

	10.00000 
	10.00000 

	41,040.00 
	41,040.00 

	10.00000 
	10.00000 

	41,040.00 
	41,040.00 

	 
	 


	0110 512SD20-0026 
	0110 512SD20-0026 
	0110 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	500.000 
	500.000 
	HR 

	8.00000 
	8.00000 

	4,000.00 
	4,000.00 

	10.00000 
	10.00000 

	5,000.00 
	5,000.00 

	 
	 


	0120 512SD20-0027 
	0120 512SD20-0027 
	0120 512SD20-0027 
	FLAGGER SERVICE 

	60.000 
	60.000 
	HR 

	100.00000 
	100.00000 

	6,000.00 
	6,000.00 

	70.00000 
	70.00000 

	4,200.00 
	4,200.00 

	 
	 


	0130 513SD20-0001 
	0130 513SD20-0001 
	0130 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	70,000.00000 
	70,000.00000 

	70,000.00 
	70,000.00 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$748,540.00 
	$748,540.00 

	$939,700.00 
	$939,700.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$748,540.00 

	 
	 
	 
	$939,700.00 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$748,540.00 
	$748,540.00 
	$748,540.00 

	$939,700.00 
	$939,700.00 

	 
	 



	 

	Contract ID: C0000122595B15 
	Letting Date: October 25, 2023 
	Call Order: K23 
	Counties: District(s): Project(s): 
	PULASKI 
	SALEM / CHRISTIANSBURG 
	0081-077-794, B615, B616, STP-BR02(467); 
	Contract Time: 
	06/28/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE STEEL REPAIR 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	$0.00 
	$0.00 
	$748,540.00 

	$0.00 
	$0.00 
	$939,700.00 

	 
	 




	( ) indicates item is bid as Lump Sum 
	Vendor Ranking Page 1 of 1 
	Figure
	 
	 
	Contract ID: Letting Date: Call Order: 
	C0000122595B15 
	October 25, 2023 10:00 A.M. K23 
	Counties: District(s): Project(s): 
	PULASKI 
	SALEM / CHRISTIANSBURG 
	0081-077-794, B615, B616, STP-BR02(467); 
	Contract Time: 
	06/28/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE STEEL REPAIR 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	O913 
	O913 

	OTB ASSOCIATES, LLC dba OTB CONTRACTING 
	OTB ASSOCIATES, LLC dba OTB CONTRACTING 

	$748,540.00 
	$748,540.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	A3748 
	A3748 

	ADVANTAGE STEEL & CONSTRUCTION LLC 
	ADVANTAGE STEEL & CONSTRUCTION LLC 

	$939,700.00 
	$939,700.00 

	125.54% 
	125.54% 




	Contract ID: C0000122984N01 
	Letting Date: October 25, 2023 
	Call Order: K24 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 9999-966-633, N501, OC-966-6(134); 
	Contract Time: 
	10/25/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SAFETY IMPROVEMENTS SIGNING AND PAVEMENT MARKING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES CONSULTING, LLC 
	(1) CES CONSULTING, LLC 

	(2) NORTH CONSTRUCTION, INC. 
	(2) NORTH CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 512SD20-0023 
	0010 512SD20-0023 
	0010 512SD20-0023 
	0010 512SD20-0023 
	0010 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	1,160.000 
	1,160.000 
	HR 

	30.00000 
	30.00000 

	34,800.00 
	34,800.00 

	100.00000 
	100.00000 

	116,000.00 
	116,000.00 

	 
	 



	0020 512SD20-0024 
	0020 512SD20-0024 
	0020 512SD20-0024 
	0020 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	2,120.000 
	2,120.000 
	DAY 

	1.00000 
	1.00000 

	2,120.00 
	2,120.00 

	0.50000 
	0.50000 

	1,060.00 
	1,060.00 

	 
	 


	0030 512SD20-0027 
	0030 512SD20-0027 
	0030 512SD20-0027 
	FLAGGER SERVICE 

	1,168.000 
	1,168.000 
	HR 

	30.00000 
	30.00000 

	35,040.00 
	35,040.00 

	30.00000 
	30.00000 

	35,040.00 
	35,040.00 

	 
	 


	0040 512SD20-0042 
	0040 512SD20-0042 
	0040 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	4,125.000 
	4,125.000 
	LF 

	1.40000 
	1.40000 

	5,775.00 
	5,775.00 

	6.50000 
	6.50000 

	26,812.50 
	26,812.50 

	 
	 


	0050 512SP20-0001 
	0050 512SP20-0001 
	0050 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	145.000 
	145.000 
	DAY 

	100.00000 
	100.00000 

	14,500.00 
	14,500.00 

	10.00000 
	10.00000 

	1,450.00 
	1,450.00 

	 
	 


	0060 513SD20-0001 
	0060 513SD20-0001 
	0060 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	 
	 


	0070 700SD20-0003 
	0070 700SD20-0003 
	0070 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	250.000 
	250.000 
	EA 

	146.00000 
	146.00000 

	36,500.00 
	36,500.00 

	120.00000 
	120.00000 

	30,000.00 
	30,000.00 

	 
	 




	Contract ID: C0000122984N01 
	Letting Date: October 25, 2023 
	Call Order: K24 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 9999-966-633, N501, OC-966-6(134); 
	Contract Time: 
	10/25/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SAFETY IMPROVEMENTS SIGNING AND PAVEMENT MARKING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES CONSULTING, LLC 
	(1) CES CONSULTING, LLC 

	(2) NORTH CONSTRUCTION, INC. 
	(2) NORTH CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 700SD20-0007 
	0080 700SD20-0007 
	0080 700SD20-0007 
	0080 700SD20-0007 
	0080 700SD20-0007 
	REMOVE EXISTING 1 POST SIGN PANEL 

	8.000 
	8.000 
	EA 

	77.00000 
	77.00000 

	616.00 
	616.00 

	100.00000 
	100.00000 

	800.00 
	800.00 

	 
	 



	0090 700SD20-0034 
	0090 700SD20-0034 
	0090 700SD20-0034 
	0090 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	9,820.000 
	9,820.000 
	LF 

	14.30000 
	14.30000 

	140,426.00 
	140,426.00 

	24.00000 
	24.00000 

	235,680.00 
	235,680.00 

	 
	 


	0100 700SD20-0035 
	0100 700SD20-0035 
	0100 700SD20-0035 
	SIGN POST STP-1, 2 3/16", 10 GAUGE 

	15.000 
	15.000 
	LF 

	27.00000 
	27.00000 

	405.00 
	405.00 

	29.00000 
	29.00000 

	435.00 
	435.00 

	 
	 


	0110 700SD20-0037 
	0110 700SD20-0037 
	0110 700SD20-0037 
	SIGN POST STP-1, 2 1/2", 12 GAUGE 

	240.000 
	240.000 
	LF 

	17.30000 
	17.30000 

	4,152.00 
	4,152.00 

	28.00000 
	28.00000 

	6,720.00 
	6,720.00 

	 
	 


	0120 700SD20-0038 
	0120 700SD20-0038 
	0120 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	874.000 
	874.000 
	EA 

	550.00000 
	550.00000 

	480,700.00 
	480,700.00 

	270.00000 
	270.00000 

	235,980.00 
	235,980.00 

	 
	 


	0130 700SD20-0039 
	0130 700SD20-0039 
	0130 700SD20-0039 
	CONC. FOUND. STP-1, TY. B 

	1.000 
	1.000 
	EA 

	796.00000 
	796.00000 

	796.00 
	796.00 

	400.00000 
	400.00000 

	400.00 
	400.00 

	 
	 


	0140 700SX20-0021 
	0140 700SX20-0021 
	0140 700SX20-0021 
	NS TRAFFIC SIGN (REFLECTIVE STRIP ON POST) 

	1,544.000 
	1,544.000 
	EA 

	26.50000 
	26.50000 

	40,916.00 
	40,916.00 

	80.00000 
	80.00000 

	123,520.00 
	123,520.00 

	 
	 


	0150 701SD20-0001 
	0150 701SD20-0001 
	0150 701SD20-0001 
	SIGN PANEL 

	6,360.000 
	6,360.000 
	SF 

	24.00000 
	24.00000 

	152,640.00 
	152,640.00 

	24.00000 
	24.00000 

	152,640.00 
	152,640.00 

	 
	 




	Contract ID: C0000122984N01 
	Letting Date: October 25, 2023 
	Call Order: K24 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 9999-966-633, N501, OC-966-6(134); 
	Contract Time: 
	10/25/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SAFETY IMPROVEMENTS SIGNING AND PAVEMENT MARKING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES CONSULTING, LLC 
	(1) CES CONSULTING, LLC 

	(2) NORTH CONSTRUCTION, INC. 
	(2) NORTH CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 704SD20-0006 437,403.000 
	0160 704SD20-0006 437,403.000 
	0160 704SD20-0006 437,403.000 
	0160 704SD20-0006 437,403.000 
	0160 704SD20-0006 437,403.000 
	TYPE B CLASS I PVMT LINE LF MRKG 4" 

	1.00000 437,403.00 
	1.00000 437,403.00 

	3.00000 1,312,209.00 
	3.00000 1,312,209.00 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,486,789.00 
	$1,486,789.00 

	$2,308,746.50 
	$2,308,746.50 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,486,789.00 

	 
	 
	 
	$2,308,746.50 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,486,789.00 
	$1,486,789.00 
	$1,486,789.00 
	 
	 
	$0.00 
	$1,486,789.00 

	$2,308,746.50 
	$2,308,746.50 
	 
	 
	$0.00 
	$2,308,746.50 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000122984N01 
	October 25, 2023 10:00 A.M. K24 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 9999-966-633, N501, OC-966-6(134); 
	Contract Time: 
	10/25/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SAFETY IMPROVEMENTS SIGNING AND PAVEMENT MARKING 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	C1407 
	C1407 

	CES CONSULTING, LLC 
	CES CONSULTING, LLC 

	$1,486,789.00 
	$1,486,789.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	N1018 
	N1018 

	NORTH CONSTRUCTION, INC. 
	NORTH CONSTRUCTION, INC. 

	$2,308,746.50 
	$2,308,746.50 

	155.28% 
	155.28% 




	Contract ID: C0000121235B29 
	Letting Date: October 25, 2023 
	Call Order: K26 
	Counties: District(s): Project(s): 
	BLAND, BUCHANAN, TAZEWELL, WYTHE BRISTOL / DISTRICTWIDE OR OFFICE 9999-961-737, BFP-961-1(149); 
	Contract Time: 
	01/17/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) INTERNATIONAL RIGGING GROUP, LLC 
	(1) INTERNATIONAL RIGGING GROUP, LLC 

	(2) OLYMPUS PAINTING CONTRACTORS, INC. 
	(2) OLYMPUS PAINTING CONTRACTORS, INC. 

	(3) ELITE CONTRACTORS,INC 
	(3) ELITE CONTRACTORS,INC 
	(Used in VA: ELITE CONSTRUCTORS OF VA) 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 411SX20-0004 
	0010 411SX20-0004 
	0010 411SX20-0004 
	0010 411SX20-0004 
	0010 411SX20-0004 
	NS RECOAT EX. STR. (Str. No. 010-2022) 

	(1) LS 
	(1) LS 

	62,244.00000 
	62,244.00000 

	62,244.00 
	62,244.00 

	140,800.00000 
	140,800.00000 

	140,800.00 
	140,800.00 

	233,116.00000 
	233,116.00000 

	233,116.00 
	233,116.00 



	0020 411SX20-0004 
	0020 411SX20-0004 
	0020 411SX20-0004 
	0020 411SX20-0004 
	NS RECOAT EX. STR. (Str. No. 010-2024) 

	(1) LS 
	(1) LS 

	215,631.00000 
	215,631.00000 

	215,631.00 
	215,631.00 

	342,300.00000 
	342,300.00000 

	342,300.00 
	342,300.00 

	308,116.00000 
	308,116.00000 

	308,116.00 
	308,116.00 


	0030 411SX20-0004 
	0030 411SX20-0004 
	0030 411SX20-0004 
	NS RECOAT EX. STR. (Str. No. 013-6258) 

	(1) LS 
	(1) LS 

	31,863.00000 
	31,863.00000 

	31,863.00 
	31,863.00 

	90,300.00000 
	90,300.00000 

	90,300.00 
	90,300.00 

	208,116.00000 
	208,116.00000 

	208,116.00 
	208,116.00 


	0040 411SX20-0004 
	0040 411SX20-0004 
	0040 411SX20-0004 
	NS RECOAT EX. STR. (Str. No. 092-1090) 

	(1) LS 
	(1) LS 

	116,337.00000 
	116,337.00000 

	116,337.00 
	116,337.00 

	216,000.00000 
	216,000.00000 

	216,000.00 
	216,000.00 

	223,116.00000 
	223,116.00000 

	223,116.00 
	223,116.00 


	0050 411SX20-0004 
	0050 411SX20-0004 
	0050 411SX20-0004 
	NS RECOAT EX. STR. (Str. No. 098-2062) 

	(1) LS 
	(1) LS 

	116,337.00000 
	116,337.00000 

	116,337.00 
	116,337.00 

	216,000.00000 
	216,000.00000 

	216,000.00 
	216,000.00 

	233,116.00000 
	233,116.00000 

	233,116.00 
	233,116.00 


	0060 411SX20-0004 
	0060 411SX20-0004 
	0060 411SX20-0004 
	NS RECOAT EX. STR. (Str. No. 098-2063) 

	(1) LS 
	(1) LS 

	144,495.00000 
	144,495.00000 

	144,495.00 
	144,495.00 

	235,250.00000 
	235,250.00000 

	235,250.00 
	235,250.00 

	308,116.00000 
	308,116.00000 

	308,116.00 
	308,116.00 




	Contract ID: C0000121235B29 
	Letting Date: October 25, 2023 
	Call Order: K26 
	Counties: District(s): Project(s): 
	BLAND, BUCHANAN, TAZEWELL, WYTHE BRISTOL / DISTRICTWIDE OR OFFICE 9999-961-737, BFP-961-1(149); 
	Contract Time: 
	01/17/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) INTERNATIONAL RIGGING GROUP, LLC 
	(1) INTERNATIONAL RIGGING GROUP, LLC 

	(2) OLYMPUS PAINTING CONTRACTORS, INC. 
	(2) OLYMPUS PAINTING CONTRACTORS, INC. 

	(3) ELITE CONTRACTORS,INC 
	(3) ELITE CONTRACTORS,INC 
	(Used in VA: ELITE CONSTRUCTORS OF VA) 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0070 411SX20-0004 
	0070 411SX20-0004 
	0070 411SX20-0004 
	0070 411SX20-0004 
	0070 411SX20-0004 
	NS RECOAT EX. STR. (Str. No. 098-2064) 

	(1) LS 
	(1) LS 

	131,898.00000 
	131,898.00000 

	131,898.00 
	131,898.00 

	223,900.00000 
	223,900.00000 

	223,900.00 
	223,900.00 

	208,116.00000 
	208,116.00000 

	208,116.00 
	208,116.00 



	0080 411SX20-0004 
	0080 411SX20-0004 
	0080 411SX20-0004 
	0080 411SX20-0004 
	NS RECOAT EX. STR. (Str. No. 139-2819) 

	(1) LS 
	(1) LS 

	82,992.00000 
	82,992.00000 

	82,992.00 
	82,992.00 

	177,600.00000 
	177,600.00000 

	177,600.00 
	177,600.00 

	223,116.00000 
	223,116.00000 

	223,116.00 
	223,116.00 


	0090 411SX20-0005 
	0090 411SX20-0005 
	0090 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (Str. No. 010-2022) 

	(1) LS 
	(1) LS 

	78,625.00000 
	78,625.00000 

	78,625.00 
	78,625.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 


	0100 411SX20-0005 
	0100 411SX20-0005 
	0100 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (Str. No. 010-2024) 

	(1) LS 
	(1) LS 

	78,625.00000 
	78,625.00000 

	78,625.00 
	78,625.00 

	85,000.00000 
	85,000.00000 

	85,000.00 
	85,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 


	0110 411SX20-0005 
	0110 411SX20-0005 
	0110 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (Str. No. 013-6258) 

	(1) LS 
	(1) LS 

	78,625.00000 
	78,625.00000 

	78,625.00 
	78,625.00 

	17,000.00000 
	17,000.00000 

	17,000.00 
	17,000.00 

	40,000.00000 
	40,000.00000 

	40,000.00 
	40,000.00 


	0120 411SX20-0005 
	0120 411SX20-0005 
	0120 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (Str. No. 092-1090) 

	(1) LS 
	(1) LS 

	78,625.00000 
	78,625.00000 

	78,625.00 
	78,625.00 

	45,000.00000 
	45,000.00000 

	45,000.00 
	45,000.00 

	65,000.00000 
	65,000.00000 

	65,000.00 
	65,000.00 


	0130 411SX20-0005 
	0130 411SX20-0005 
	0130 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (Str. No. 098-2062) 

	(1) LS 
	(1) LS 

	78,625.00000 
	78,625.00000 

	78,625.00 
	78,625.00 

	45,000.00000 
	45,000.00000 

	45,000.00 
	45,000.00 

	65,000.00000 
	65,000.00000 

	65,000.00 
	65,000.00 




	Contract ID: C0000121235B29 
	Letting Date: October 25, 2023 
	Call Order: K26 
	Counties: District(s): Project(s): 
	BLAND, BUCHANAN, TAZEWELL, WYTHE BRISTOL / DISTRICTWIDE OR OFFICE 9999-961-737, BFP-961-1(149); 
	Contract Time: 
	01/17/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) INTERNATIONAL RIGGING GROUP, LLC 
	(1) INTERNATIONAL RIGGING GROUP, LLC 

	(2) OLYMPUS PAINTING CONTRACTORS, INC. 
	(2) OLYMPUS PAINTING CONTRACTORS, INC. 

	(3) ELITE CONTRACTORS,INC 
	(3) ELITE CONTRACTORS,INC 
	(Used in VA: ELITE CONSTRUCTORS OF VA) 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0140 411SX20-0005 
	0140 411SX20-0005 
	0140 411SX20-0005 
	0140 411SX20-0005 
	0140 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (Str. No. 098-2063) 

	(1) LS 
	(1) LS 

	78,625.00000 
	78,625.00000 

	78,625.00 
	78,625.00 

	60,000.00000 
	60,000.00000 

	60,000.00 
	60,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 



	0150 411SX20-0005 
	0150 411SX20-0005 
	0150 411SX20-0005 
	0150 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (Str. No. 098-2064) 

	(1) LS 
	(1) LS 

	78,703.00000 
	78,703.00000 

	78,703.00 
	78,703.00 

	55,000.00000 
	55,000.00000 

	55,000.00 
	55,000.00 

	45,000.00000 
	45,000.00000 

	45,000.00 
	45,000.00 


	0160 411SX20-0005 
	0160 411SX20-0005 
	0160 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (Str. No. 139-2819) 

	(1) LS 
	(1) LS 

	79,625.00000 
	79,625.00000 

	79,625.00 
	79,625.00 

	35,000.00000 
	35,000.00000 

	35,000.00 
	35,000.00 

	65,000.00000 
	65,000.00000 

	65,000.00 
	65,000.00 


	0170 411SX20-0006 
	0170 411SX20-0006 
	0170 411SX20-0006 
	NS DISPOSAL OF MATERIAL (Str. No. 010-2022) 

	(1) LS 
	(1) LS 

	78,625.00000 
	78,625.00000 

	78,625.00 
	78,625.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 


	0180 411SX20-0006 
	0180 411SX20-0006 
	0180 411SX20-0006 
	NS DISPOSAL OF MATERIAL (Str. No. 010-2024) 

	(1) LS 
	(1) LS 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 


	0190 411SX20-0006 
	0190 411SX20-0006 
	0190 411SX20-0006 
	NS DISPOSAL OF MATERIAL (Str. No. 013-6258) 

	(1) LS 
	(1) LS 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 


	0200 411SX20-0006 
	0200 411SX20-0006 
	0200 411SX20-0006 
	NS DISPOSAL OF MATERIAL (Str. No. 092-1090) 

	(1) LS 
	(1) LS 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 

	5,500.00000 
	5,500.00000 

	5,500.00 
	5,500.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 




	Contract ID: C0000121235B29 
	Letting Date: October 25, 2023 
	Call Order: K26 
	Counties: District(s): Project(s): 
	BLAND, BUCHANAN, TAZEWELL, WYTHE BRISTOL / DISTRICTWIDE OR OFFICE 9999-961-737, BFP-961-1(149); 
	Contract Time: 
	01/17/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) INTERNATIONAL RIGGING GROUP, LLC 
	(1) INTERNATIONAL RIGGING GROUP, LLC 

	(2) OLYMPUS PAINTING CONTRACTORS, INC. 
	(2) OLYMPUS PAINTING CONTRACTORS, INC. 

	(3) ELITE CONTRACTORS,INC 
	(3) ELITE CONTRACTORS,INC 
	(Used in VA: ELITE CONSTRUCTORS OF VA) 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0210 411SX20-0006 
	0210 411SX20-0006 
	0210 411SX20-0006 
	0210 411SX20-0006 
	0210 411SX20-0006 
	NS DISPOSAL OF MATERIAL (Str. No. 098-2062) 

	(1) LS 
	(1) LS 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 

	5,500.00000 
	5,500.00000 

	5,500.00 
	5,500.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 



	0220 411SX20-0006 
	0220 411SX20-0006 
	0220 411SX20-0006 
	0220 411SX20-0006 
	NS DISPOSAL OF MATERIAL (Str. No. 098-2063) 

	(1) LS 
	(1) LS 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 


	0230 411SX20-0006 
	0230 411SX20-0006 
	0230 411SX20-0006 
	NS DISPOSAL OF MATERIAL (Str. No. 098-2064) 

	(1) LS 
	(1) LS 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 


	0240 411SX20-0006 
	0240 411SX20-0006 
	0240 411SX20-0006 
	NS DISPOSAL OF MATERIAL (Str. No. 139-2819) 

	(1) LS 
	(1) LS 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 


	0250 512SP20-0002 
	0250 512SP20-0002 
	0250 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (Str. No. 010-2022) 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 


	0260 512SP20-0002 
	0260 512SP20-0002 
	0260 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (Str. No. 010-2024) 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	45,000.00000 
	45,000.00000 

	45,000.00 
	45,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 


	0270 512SP20-0002 
	0270 512SP20-0002 
	0270 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (Str. No. 013-6258) 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	9,000.00000 
	9,000.00000 

	9,000.00 
	9,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 




	Contract ID: C0000121235B29 
	Letting Date: October 25, 2023 
	Call Order: K26 
	Counties: District(s): Project(s): 
	BLAND, BUCHANAN, TAZEWELL, WYTHE BRISTOL / DISTRICTWIDE OR OFFICE 9999-961-737, BFP-961-1(149); 
	Contract Time: 
	01/17/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) INTERNATIONAL RIGGING GROUP, LLC 
	(1) INTERNATIONAL RIGGING GROUP, LLC 

	(2) OLYMPUS PAINTING CONTRACTORS, INC. 
	(2) OLYMPUS PAINTING CONTRACTORS, INC. 

	(3) ELITE CONTRACTORS,INC 
	(3) ELITE CONTRACTORS,INC 
	(Used in VA: ELITE CONSTRUCTORS OF VA) 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0280 512SP20-0002 
	0280 512SP20-0002 
	0280 512SP20-0002 
	0280 512SP20-0002 
	0280 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (Str. No. 092-1090) 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 



	0290 512SP20-0002 
	0290 512SP20-0002 
	0290 512SP20-0002 
	0290 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (Str. No. 098-2062) 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 


	0300 512SP20-0002 
	0300 512SP20-0002 
	0300 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (Str. No. 098-2063) 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 


	0310 512SP20-0002 
	0310 512SP20-0002 
	0310 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (Str. No. 098-2064) 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 


	0320 512SP20-0002 
	0320 512SP20-0002 
	0320 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (Str. No. 139-2819) 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,739,500.00 
	$1,739,500.00 

	$2,252,150.00 
	$2,252,150.00 

	$2,492,928.00 
	$2,492,928.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,739,500.00 

	 
	 
	 
	$2,252,150.00 

	 
	 
	 
	$2,492,928.00 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,739,500.00 
	$1,739,500.00 
	$1,739,500.00 
	 
	 
	$0.00 

	$2,252,150.00 
	$2,252,150.00 
	 
	 
	$0.00 

	$2,492,928.00 
	$2,492,928.00 
	 
	 
	$0.00 



	 

	Contract Life Cycle Costs Totals 
	Contract ID: C0000121235B29 
	Letting Date: October 25, 2023 
	Call Order: K26 
	Counties: District(s): Project(s): 
	BLAND, BUCHANAN, TAZEWELL, WYTHE BRISTOL / DISTRICTWIDE OR OFFICE 9999-961-737, BFP-961-1(149); 
	Contract Time: 
	01/17/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 

	$1,739,500.00 
	$1,739,500.00 

	$2,252,150.00 
	$2,252,150.00 

	2,492,928.00 
	2,492,928.00 




	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000121235B29 
	Letting Date: October 25, 2023 
	Call Order: K26 
	Counties: District(s): Project(s): 
	BLAND, BUCHANAN, TAZEWELL, WYTHE BRISTOL / DISTRICTWIDE OR OFFICE 9999-961-737, BFP-961-1(149); 
	Contract Time: 
	01/17/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) SAFFO CONTRACTORS, INC. 
	(4) SAFFO CONTRACTORS, INC. 

	(5) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 
	(5) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 

	(6) SOUTHERN ROAD & BRIDGE, LLC 
	(6) SOUTHERN ROAD & BRIDGE, LLC 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0010 411SX20-0004 (1) 
	0010 411SX20-0004 (1) 
	0010 411SX20-0004 (1) 

	50,000.00000 50,000.00 
	50,000.00000 50,000.00 

	130,000.00000 
	130,000.00000 

	130,000.00 
	130,000.00 

	 
	 

	225,000.00000 
	225,000.00000 

	225,000.00 
	225,000.00 


	NS RECOAT EX. STR. (Str. No. LS 
	NS RECOAT EX. STR. (Str. No. LS 
	NS RECOAT EX. STR. (Str. No. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	010-2022) 
	010-2022) 
	010-2022) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 411SX20-0004 (1) 
	0020 411SX20-0004 (1) 
	0020 411SX20-0004 (1) 

	150,000.00000 150,000.00 
	150,000.00000 150,000.00 

	486,800.00000 
	486,800.00000 

	486,800.00 
	486,800.00 

	 
	 

	450,000.00000 
	450,000.00000 

	450,000.00 
	450,000.00 


	NS RECOAT EX. STR. (Str. No. LS 
	NS RECOAT EX. STR. (Str. No. LS 
	NS RECOAT EX. STR. (Str. No. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	010-2024) 
	010-2024) 
	010-2024) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 411SX20-0004 (1) 
	0030 411SX20-0004 (1) 
	0030 411SX20-0004 (1) 

	50,000.00000 50,000.00 
	50,000.00000 50,000.00 

	82,400.00000 
	82,400.00000 

	82,400.00 
	82,400.00 

	 
	 

	200,000.00000 
	200,000.00000 

	200,000.00 
	200,000.00 


	NS RECOAT EX. STR. (Str. No. LS 
	NS RECOAT EX. STR. (Str. No. LS 
	NS RECOAT EX. STR. (Str. No. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	013-6258) 
	013-6258) 
	013-6258) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 411SX20-0004 (1) 
	0040 411SX20-0004 (1) 
	0040 411SX20-0004 (1) 

	150,000.00000 150,000.00 
	150,000.00000 150,000.00 

	245,600.00000 
	245,600.00000 

	245,600.00 
	245,600.00 

	 
	 

	350,000.00000 
	350,000.00000 

	350,000.00 
	350,000.00 


	NS RECOAT EX. STR. (Str. No. LS 
	NS RECOAT EX. STR. (Str. No. LS 
	NS RECOAT EX. STR. (Str. No. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	092-1090) 
	092-1090) 
	092-1090) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 411SX20-0004 (1) 
	0050 411SX20-0004 (1) 
	0050 411SX20-0004 (1) 

	200,000.00000 200,000.00 
	200,000.00000 200,000.00 

	320,000.00000 
	320,000.00000 

	320,000.00 
	320,000.00 

	 
	 

	350,000.00000 
	350,000.00000 

	350,000.00 
	350,000.00 


	NS RECOAT EX. STR. (Str. No. LS 
	NS RECOAT EX. STR. (Str. No. LS 
	NS RECOAT EX. STR. (Str. No. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	098-2062) 
	098-2062) 
	098-2062) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 411SX20-0004 (1) 
	0060 411SX20-0004 (1) 
	0060 411SX20-0004 (1) 

	200,000.00000 200,000.00 
	200,000.00000 200,000.00 

	283,400.00000 
	283,400.00000 

	283,400.00 
	283,400.00 

	 
	 

	350,000.00000 
	350,000.00000 

	350,000.00 
	350,000.00 


	NS RECOAT EX. STR. (Str. No. LS 
	NS RECOAT EX. STR. (Str. No. LS 
	NS RECOAT EX. STR. (Str. No. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	098-2063) 
	098-2063) 
	098-2063) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 411SX20-0004 (1) 
	0070 411SX20-0004 (1) 
	0070 411SX20-0004 (1) 

	160,000.00000 160,000.00 
	160,000.00000 160,000.00 

	255,600.00000 
	255,600.00000 

	255,600.00 
	255,600.00 

	 
	 

	400,000.00000 
	400,000.00000 

	400,000.00 
	400,000.00 


	NS RECOAT EX. STR. (Str. No. LS 
	NS RECOAT EX. STR. (Str. No. LS 
	NS RECOAT EX. STR. (Str. No. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	098-2064) 
	098-2064) 
	098-2064) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000121235B29 
	Letting Date: October 25, 2023 
	Call Order: K26 
	Counties: District(s): Project(s): 
	BLAND, BUCHANAN, TAZEWELL, WYTHE BRISTOL / DISTRICTWIDE OR OFFICE 9999-961-737, BFP-961-1(149); 
	Contract Time: 
	01/17/25 COMPLETION DATE 
	Min: Max: 
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	$3,225,000.00 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$2,498,000.00 
	$2,498,000.00 
	 
	 
	$0.00 
	$2,498,000.00 

	$2,812,400.00 
	$2,812,400.00 
	 
	 
	$0.00 
	$2,812,400.00 

	$3,225,000.00 
	$3,225,000.00 
	 
	$0.00 3,225,000.00 




	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000121235B29 
	Letting Date: October 25, 2023 
	Call Order: K26 
	Counties: District(s): Project(s): 
	BLAND, BUCHANAN, TAZEWELL, WYTHE BRISTOL / DISTRICTWIDE OR OFFICE 9999-961-737, BFP-961-1(149); 
	Contract Time: 
	01/17/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(7) EURO PAINT, LLC 
	(7) EURO PAINT, LLC 

	(8) MONOKO, LLC 
	(8) MONOKO, LLC 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 411SX20-0004 
	0010 411SX20-0004 
	0010 411SX20-0004 
	0010 411SX20-0004 
	0010 411SX20-0004 

	(1) 
	(1) 

	181,520.78000 
	181,520.78000 

	181,520.78 
	181,520.78 

	400,000.00000 
	400,000.00000 

	400,000.00 
	400,000.00 

	 
	 



	TBody
	TR
	NS RECOAT EX. STR. (Str. No. 
	NS RECOAT EX. STR. (Str. No. 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	010-2022) 
	010-2022) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 411SX20-0004 
	0020 411SX20-0004 
	0020 411SX20-0004 

	(1) 
	(1) 

	322,659.51000 
	322,659.51000 

	322,659.51 
	322,659.51 

	600,000.00000 
	600,000.00000 

	600,000.00 
	600,000.00 

	 
	 


	TR
	NS RECOAT EX. STR. (Str. No. 
	NS RECOAT EX. STR. (Str. No. 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	010-2024) 
	010-2024) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 411SX20-0004 
	0030 411SX20-0004 
	0030 411SX20-0004 

	(1) 
	(1) 

	134,493.05000 
	134,493.05000 

	134,493.05 
	134,493.05 

	300,000.00000 
	300,000.00000 

	300,000.00 
	300,000.00 

	 
	 


	TR
	NS RECOAT EX. STR. (Str. No. 
	NS RECOAT EX. STR. (Str. No. 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	013-6258) 
	013-6258) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 411SX20-0004 
	0040 411SX20-0004 
	0040 411SX20-0004 

	(1) 
	(1) 

	248,495.26000 
	248,495.26000 

	248,495.26 
	248,495.26 

	400,000.00000 
	400,000.00000 

	400,000.00 
	400,000.00 

	 
	 


	TR
	NS RECOAT EX. STR. (Str. No. 
	NS RECOAT EX. STR. (Str. No. 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	092-1090) 
	092-1090) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 411SX20-0004 
	0050 411SX20-0004 
	0050 411SX20-0004 

	(1) 
	(1) 

	261,458.40000 
	261,458.40000 

	261,458.40 
	261,458.40 

	600,000.00000 
	600,000.00000 

	600,000.00 
	600,000.00 

	 
	 


	TR
	NS RECOAT EX. STR. (Str. No. 
	NS RECOAT EX. STR. (Str. No. 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	098-2062) 
	098-2062) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 411SX20-0004 
	0060 411SX20-0004 
	0060 411SX20-0004 

	(1) 
	(1) 

	249,445.75000 
	249,445.75000 

	249,445.75 
	249,445.75 

	400,000.00000 
	400,000.00000 

	400,000.00 
	400,000.00 

	 
	 


	TR
	NS RECOAT EX. STR. (Str. No. 
	NS RECOAT EX. STR. (Str. No. 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	098-2063) 
	098-2063) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 411SX20-0004 
	0070 411SX20-0004 
	0070 411SX20-0004 

	(1) 
	(1) 

	239,020.06000 
	239,020.06000 

	239,020.06 
	239,020.06 

	400,000.00000 
	400,000.00000 

	400,000.00 
	400,000.00 

	 
	 


	TR
	NS RECOAT EX. STR. (Str. No. 
	NS RECOAT EX. STR. (Str. No. 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	098-2064) 
	098-2064) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0080 411SX20-0004 
	0080 411SX20-0004 
	0080 411SX20-0004 

	(1) 
	(1) 

	214,276.89000 
	214,276.89000 

	214,276.89 
	214,276.89 

	600,000.00000 
	600,000.00000 

	600,000.00 
	600,000.00 

	 
	 


	TR
	NS RECOAT EX. STR. (Str. No. 
	NS RECOAT EX. STR. (Str. No. 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	139-2819) 
	139-2819) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000121235B29 
	Letting Date: October 25, 2023 
	Call Order: K26 
	Counties: District(s): Project(s): 
	BLAND, BUCHANAN, TAZEWELL, WYTHE BRISTOL / DISTRICTWIDE OR OFFICE 9999-961-737, BFP-961-1(149); 
	Contract Time: 
	01/17/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(7) EURO PAINT, LLC 
	(7) EURO PAINT, LLC 

	(8) MONOKO, LLC 
	(8) MONOKO, LLC 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0090 411SX20-0005 
	0090 411SX20-0005 
	0090 411SX20-0005 
	0090 411SX20-0005 
	0090 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (Str. No. 010-2022) 

	(1) LS 
	(1) LS 

	119,013.84000 
	119,013.84000 

	119,013.84 
	119,013.84 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 



	0100 411SX20-0005 
	0100 411SX20-0005 
	0100 411SX20-0005 
	0100 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (Str. No. 010-2024) 

	(1) LS 
	(1) LS 

	220,106.34000 
	220,106.34000 

	220,106.34 
	220,106.34 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 


	0110 411SX20-0005 
	0110 411SX20-0005 
	0110 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (Str. No. 013-6258) 

	(1) LS 
	(1) LS 

	91,662.03000 
	91,662.03000 

	91,662.03 
	91,662.03 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 


	0120 411SX20-0005 
	0120 411SX20-0005 
	0120 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (Str. No. 092-1090) 

	(1) LS 
	(1) LS 

	160,663.51000 
	160,663.51000 

	160,663.51 
	160,663.51 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 


	0130 411SX20-0005 
	0130 411SX20-0005 
	0130 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (Str. No. 098-2062) 

	(1) LS 
	(1) LS 

	169,305.60000 
	169,305.60000 

	169,305.60 
	169,305.60 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 


	0140 411SX20-0005 
	0140 411SX20-0005 
	0140 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (Str. No. 098-2063) 

	(1) LS 
	(1) LS 

	163,297.17000 
	163,297.17000 

	163,297.17 
	163,297.17 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 


	0150 411SX20-0005 
	0150 411SX20-0005 
	0150 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (Str. No. 098-2064) 

	(1) LS 
	(1) LS 

	156,346.71000 
	156,346.71000 

	156,346.71 
	156,346.71 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 


	0160 411SX20-0005 
	0160 411SX20-0005 
	0160 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (Str. No. 139-2819) 

	(1) LS 
	(1) LS 

	139,851.26000 
	139,851.26000 

	139,851.26 
	139,851.26 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 




	Contract ID: C0000121235B29 
	Letting Date: October 25, 2023 
	Call Order: K26 
	Counties: District(s): Project(s): 
	BLAND, BUCHANAN, TAZEWELL, WYTHE BRISTOL / DISTRICTWIDE OR OFFICE 9999-961-737, BFP-961-1(149); 
	Contract Time: 
	01/17/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(7) EURO PAINT, LLC 
	(7) EURO PAINT, LLC 

	(8) MONOKO, LLC 
	(8) MONOKO, LLC 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0170 411SX20-0006 
	0170 411SX20-0006 
	0170 411SX20-0006 
	0170 411SX20-0006 
	0170 411SX20-0006 
	NS DISPOSAL OF MATERIAL (Str. No. 010-2022) 

	(1) LS 
	(1) LS 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	 
	 



	0180 411SX20-0006 
	0180 411SX20-0006 
	0180 411SX20-0006 
	0180 411SX20-0006 
	NS DISPOSAL OF MATERIAL (Str. No. 010-2024) 

	(1) LS 
	(1) LS 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	 
	 


	0190 411SX20-0006 
	0190 411SX20-0006 
	0190 411SX20-0006 
	NS DISPOSAL OF MATERIAL (Str. No. 013-6258) 

	(1) LS 
	(1) LS 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	 
	 


	0200 411SX20-0006 
	0200 411SX20-0006 
	0200 411SX20-0006 
	NS DISPOSAL OF MATERIAL (Str. No. 092-1090) 

	(1) LS 
	(1) LS 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	 
	 


	0210 411SX20-0006 
	0210 411SX20-0006 
	0210 411SX20-0006 
	NS DISPOSAL OF MATERIAL (Str. No. 098-2062) 

	(1) LS 
	(1) LS 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	 
	 


	0220 411SX20-0006 
	0220 411SX20-0006 
	0220 411SX20-0006 
	NS DISPOSAL OF MATERIAL (Str. No. 098-2063) 

	(1) LS 
	(1) LS 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	 
	 


	0230 411SX20-0006 
	0230 411SX20-0006 
	0230 411SX20-0006 
	NS DISPOSAL OF MATERIAL (Str. No. 098-2064) 

	(1) LS 
	(1) LS 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	 
	 


	0240 411SX20-0006 
	0240 411SX20-0006 
	0240 411SX20-0006 
	NS DISPOSAL OF MATERIAL (Str. No. 139-2819) 

	(1) LS 
	(1) LS 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	 
	 




	Contract ID: C0000121235B29 
	Letting Date: October 25, 2023 
	Call Order: K26 
	Counties: District(s): Project(s): 
	BLAND, BUCHANAN, TAZEWELL, WYTHE BRISTOL / DISTRICTWIDE OR OFFICE 9999-961-737, BFP-961-1(149); 
	Contract Time: 
	01/17/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(7) EURO PAINT, LLC 
	(7) EURO PAINT, LLC 

	(8) MONOKO, LLC 
	(8) MONOKO, LLC 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0250 512SP20-0002 
	0250 512SP20-0002 
	0250 512SP20-0002 
	0250 512SP20-0002 
	0250 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (Str. No. 010-2022) 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 



	0260 512SP20-0002 
	0260 512SP20-0002 
	0260 512SP20-0002 
	0260 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (Str. No. 010-2024) 

	(1) LS 
	(1) LS 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	0270 512SP20-0002 
	0270 512SP20-0002 
	0270 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (Str. No. 013-6258) 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	0280 512SP20-0002 
	0280 512SP20-0002 
	0280 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (Str. No. 092-1090) 

	(1) LS 
	(1) LS 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	0290 512SP20-0002 
	0290 512SP20-0002 
	0290 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (Str. No. 098-2062) 

	(1) LS 
	(1) LS 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	0300 512SP20-0002 
	0300 512SP20-0002 
	0300 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (Str. No. 098-2063) 

	(1) LS 
	(1) LS 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	0310 512SP20-0002 
	0310 512SP20-0002 
	0310 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (Str. No. 098-2064) 

	(1) LS 
	(1) LS 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	0320 512SP20-0002 
	0320 512SP20-0002 
	0320 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (Str. No. 139-2819) 

	(1) LS 
	(1) LS 

	35,000.00000 
	35,000.00000 

	35,000.00 
	35,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 




	Contract ID: C0000121235B29 
	Letting Date: October 25, 2023 
	Call Order: K26 
	Counties: District(s): Project(s): 
	BLAND, BUCHANAN, TAZEWELL, WYTHE BRISTOL / DISTRICTWIDE OR OFFICE 9999-961-737, BFP-961-1(149); 
	Contract Time: 
	01/17/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(7) EURO PAINT, LLC 
	(7) EURO PAINT, LLC 

	(8) MONOKO, LLC 
	(8) MONOKO, LLC 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$3,324,616.16 
	$3,324,616.16 

	$4,156,000.00 
	$4,156,000.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$3,324,616.16 

	 
	 
	 
	$4,156,000.00 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$3,324,616.16 
	$3,324,616.16 
	$3,324,616.16 
	 
	 
	$0.00 
	$3,324,616.16 

	$4,156,000.00 
	$4,156,000.00 
	 
	 
	$0.00 
	$4,156,000.00 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000121235B29 
	October 25, 2023 10:00 A.M. K26 
	Counties: District(s): Project(s): 
	BLAND, BUCHANAN, TAZEWELL, WYTHE BRISTOL / DISTRICTWIDE OR OFFICE 9999-961-737, BFP-961-1(149); 
	Contract Time: 
	01/17/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	I1006 
	I1006 

	INTERNATIONAL RIGGING GROUP, LLC 
	INTERNATIONAL RIGGING GROUP, LLC 

	$1,739,500.00 
	$1,739,500.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	O143 
	O143 

	OLYMPUS PAINTING CONTRACTORS, INC. 
	OLYMPUS PAINTING CONTRACTORS, INC. 

	$2,252,150.00 
	$2,252,150.00 

	129.47% 
	129.47% 


	3 
	3 
	3 

	 
	 

	E989 
	E989 

	ELITE CONTRACTORS,INC (Used in VA: ELITE CONSTRUCTORS OF VA) 
	ELITE CONTRACTORS,INC (Used in VA: ELITE CONSTRUCTORS OF VA) 

	$2,492,928.00 
	$2,492,928.00 

	143.31% 
	143.31% 


	4 
	4 
	4 

	 
	 

	S1198 
	S1198 

	SAFFO CONTRACTORS, INC. 
	SAFFO CONTRACTORS, INC. 

	$2,498,000.00 
	$2,498,000.00 

	143.60% 
	143.60% 


	5 
	5 
	5 

	 
	 

	M832 
	M832 

	M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 
	M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 

	$2,812,400.00 
	$2,812,400.00 

	161.68% 
	161.68% 


	6 
	6 
	6 

	 
	 

	S1346 
	S1346 

	SOUTHERN ROAD & BRIDGE, LLC 
	SOUTHERN ROAD & BRIDGE, LLC 

	$3,225,000.00 
	$3,225,000.00 

	185.40% 
	185.40% 


	7 
	7 
	7 

	 
	 

	E928 
	E928 

	EURO PAINT, LLC 
	EURO PAINT, LLC 

	$3,324,616.16 
	$3,324,616.16 

	191.12% 
	191.12% 


	8 
	8 
	8 

	 
	 

	M481 
	M481 

	MONOKO, LLC 
	MONOKO, LLC 

	$4,156,000.00 
	$4,156,000.00 

	238.92% 
	238.92% 




	Contract ID: C0000122452B41 
	Letting Date: October 25, 2023 
	Call Order: K27 
	Counties: District(s): Project(s): 
	AMHERST, CAMPBELL 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 
	(NFO) 9999-963-621, B642, BFP-963-3(077); (NFO) 9999-963-621, B643, BFP- 963-3(077); (NFO) 9999-963-621, B641, BFP-963-3(077); 
	Contract Time: 
	11/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE STRUCTURE RECOATING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SOUTHERN ROAD & BRIDGE, LLC 
	(1) SOUTHERN ROAD & BRIDGE, LLC 

	(2) ELITE CONTRACTORS,INC 
	(2) ELITE CONTRACTORS,INC 
	(Used in VA: ELITE CONSTRUCTORS OF VA) 

	(3) TITAN INDUSTRIAL SERVICES, INC. 
	(3) TITAN INDUSTRIAL SERVICES, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 411SX20-0004 
	0010 411SX20-0004 
	0010 411SX20-0004 
	0010 411SX20-0004 
	0010 411SX20-0004 
	NS RECOAT EX. STR. (STR. NO. 1047, TYPE B) 

	(1) LS 
	(1) LS 

	250,000.00000 
	250,000.00000 

	250,000.00 
	250,000.00 

	195,000.00000 
	195,000.00000 

	195,000.00 
	195,000.00 

	205,000.00000 
	205,000.00000 

	205,000.00 
	205,000.00 



	0020 411SX20-0004 
	0020 411SX20-0004 
	0020 411SX20-0004 
	0020 411SX20-0004 
	NS RECOAT EX. STR. (STR. NO. 1092, TYPE B) 

	(1) LS 
	(1) LS 

	250,000.00000 
	250,000.00000 

	250,000.00 
	250,000.00 

	265,000.00000 
	265,000.00000 

	265,000.00 
	265,000.00 

	205,000.00000 
	205,000.00000 

	205,000.00 
	205,000.00 


	0030 411SX20-0004 
	0030 411SX20-0004 
	0030 411SX20-0004 
	NS RECOAT EX. STR. (STR. NO. 1093, TYPE B) 

	(1) LS 
	(1) LS 

	250,000.00000 
	250,000.00000 

	250,000.00 
	250,000.00 

	265,000.00000 
	265,000.00000 

	265,000.00 
	265,000.00 

	200,000.00000 
	200,000.00000 

	200,000.00 
	200,000.00 


	0040 411SX20-0005 
	0040 411SX20-0005 
	0040 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (STR. NO. 1047) 

	(1) LS 
	(1) LS 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	80,000.00000 
	80,000.00000 

	80,000.00 
	80,000.00 

	85,000.00000 
	85,000.00000 

	85,000.00 
	85,000.00 


	0050 411SX20-0005 
	0050 411SX20-0005 
	0050 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (STR. NO. 1092) 

	(1) LS 
	(1) LS 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	55,000.00000 
	55,000.00000 

	55,000.00 
	55,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 


	0060 411SX20-0005 
	0060 411SX20-0005 
	0060 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (STR. NO. 1093) 

	(1) LS 
	(1) LS 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	55,000.00000 
	55,000.00000 

	55,000.00 
	55,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 




	Contract ID: C0000122452B41 
	Letting Date: October 25, 2023 
	Call Order: K27 
	Counties: District(s): Project(s): 
	AMHERST, CAMPBELL 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 
	(NFO) 9999-963-621, B642, BFP-963-3(077); (NFO) 9999-963-621, B643, BFP- 963-3(077); (NFO) 9999-963-621, B641, BFP-963-3(077); 
	Contract Time: 
	11/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE STRUCTURE RECOATING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SOUTHERN ROAD & BRIDGE, LLC 
	(1) SOUTHERN ROAD & BRIDGE, LLC 

	(2) ELITE CONTRACTORS,INC 
	(2) ELITE CONTRACTORS,INC 
	(Used in VA: ELITE CONSTRUCTORS OF VA) 

	(3) TITAN INDUSTRIAL SERVICES, INC. 
	(3) TITAN INDUSTRIAL SERVICES, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0070 411SX20-0006 
	0070 411SX20-0006 
	0070 411SX20-0006 
	0070 411SX20-0006 
	0070 411SX20-0006 
	NS DISPOSAL OF MATERIAL (STR. NO. 1047, TYPE B) 

	(1) LS 
	(1) LS 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 



	0080 411SX20-0006 
	0080 411SX20-0006 
	0080 411SX20-0006 
	0080 411SX20-0006 
	NS DISPOSAL OF MATERIAL (STR. NO. 1092, TYPE B) 

	(1) LS 
	(1) LS 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 


	0090 411SX20-0006 
	0090 411SX20-0006 
	0090 411SX20-0006 
	NS DISPOSAL OF MATERIAL (STR. NO. 1093, TYPE B) 

	(1) LS 
	(1) LS 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 


	0100 512SP20-0002 
	0100 512SP20-0002 
	0100 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (STR. NO. 1047) 

	(1) LS 
	(1) LS 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 


	0110 512SP20-0002 
	0110 512SP20-0002 
	0110 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (STR. NO. 1092) 

	(1) LS 
	(1) LS 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 


	0120 512SP20-0002 
	0120 512SP20-0002 
	0120 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (STR. NO. 1093) 

	(1) LS 
	(1) LS 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$855,000.00 
	$855,000.00 

	$975,000.00 
	$975,000.00 

	$982,000.00 
	$982,000.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$855,000.00 

	 
	 
	 
	$975,000.00 

	 
	 
	 
	$982,000.00 




	Contract ID: C0000122452B41 
	Letting Date: October 25, 2023 
	Call Order: K27 
	Counties: District(s): Project(s): 
	AMHERST, CAMPBELL 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 
	(NFO) 9999-963-621, B642, BFP-963-3(077); (NFO) 9999-963-621, B643, BFP- 963-3(077); (NFO) 9999-963-621, B641, BFP-963-3(077); 
	Contract Time: 
	11/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE STRUCTURE RECOATING 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$855,000.00 
	$855,000.00 
	$855,000.00 
	 
	 
	$0.00 
	$855,000.00 

	$975,000.00 
	$975,000.00 
	 
	 
	$0.00 
	$975,000.00 

	$982,000.00 
	$982,000.00 
	 
	$0.00 982,000.00 



	 

	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000122452B41 
	Letting Date: October 25, 2023 
	Call Order: K27 
	Counties: District(s): Project(s): 
	AMHERST, CAMPBELL 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 
	(NFO) 9999-963-621, B642, BFP-963-3(077); (NFO) 9999-963-621, B643, BFP- 963-3(077); (NFO) 9999-963-621, B641, BFP-963-3(077); 
	Contract Time: 
	11/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE STRUCTURE RECOATING 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 
	(4) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 

	(5) ELITE INDUSTRIAL PAINTING, INC. 
	(5) ELITE INDUSTRIAL PAINTING, INC. 

	(6) SAFFO CONTRACTORS, INC. 
	(6) SAFFO CONTRACTORS, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0010 411SX20-0004 (1) 
	0010 411SX20-0004 (1) 
	0010 411SX20-0004 (1) 

	174,000.00000 174,000.00 
	174,000.00000 174,000.00 

	352,000.00000 
	352,000.00000 

	352,000.00 
	352,000.00 

	 
	 

	450,000.00000 
	450,000.00000 

	450,000.00 
	450,000.00 


	NS RECOAT EX. STR. (STR. LS 
	NS RECOAT EX. STR. (STR. LS 
	NS RECOAT EX. STR. (STR. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	NO. 1047, TYPE B) 
	NO. 1047, TYPE B) 
	NO. 1047, TYPE B) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 411SX20-0004 (1) 
	0020 411SX20-0004 (1) 
	0020 411SX20-0004 (1) 

	290,000.00000 290,000.00 
	290,000.00000 290,000.00 

	352,000.00000 
	352,000.00000 

	352,000.00 
	352,000.00 

	 
	 

	160,000.00000 
	160,000.00000 

	160,000.00 
	160,000.00 


	NS RECOAT EX. STR. (STR. LS 
	NS RECOAT EX. STR. (STR. LS 
	NS RECOAT EX. STR. (STR. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	NO. 1092, TYPE B) 
	NO. 1092, TYPE B) 
	NO. 1092, TYPE B) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 411SX20-0004 (1) 
	0030 411SX20-0004 (1) 
	0030 411SX20-0004 (1) 

	290,000.00000 290,000.00 
	290,000.00000 290,000.00 

	352,000.00000 
	352,000.00000 

	352,000.00 
	352,000.00 

	 
	 

	160,000.00000 
	160,000.00000 

	160,000.00 
	160,000.00 


	NS RECOAT EX. STR. (STR. LS 
	NS RECOAT EX. STR. (STR. LS 
	NS RECOAT EX. STR. (STR. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	NO. 1093, TYPE B) 
	NO. 1093, TYPE B) 
	NO. 1093, TYPE B) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 411SX20-0005 (1) 
	0040 411SX20-0005 (1) 
	0040 411SX20-0005 (1) 

	30,000.00000 30,000.00 
	30,000.00000 30,000.00 

	78,000.00000 
	78,000.00000 

	78,000.00 
	78,000.00 

	 
	 

	505,000.00000 
	505,000.00000 

	505,000.00 
	505,000.00 


	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SAFETY (STR. NO. 1047) 
	SAFETY (STR. NO. 1047) 
	SAFETY (STR. NO. 1047) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 411SX20-0005 (1) 
	0050 411SX20-0005 (1) 
	0050 411SX20-0005 (1) 

	30,000.00000 30,000.00 
	30,000.00000 30,000.00 

	93,000.00000 
	93,000.00000 

	93,000.00 
	93,000.00 

	 
	 

	175,000.00000 
	175,000.00000 

	175,000.00 
	175,000.00 


	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SAFETY (STR. NO. 1092) 
	SAFETY (STR. NO. 1092) 
	SAFETY (STR. NO. 1092) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 411SX20-0005 (1) 
	0060 411SX20-0005 (1) 
	0060 411SX20-0005 (1) 

	30,000.00000 30,000.00 
	30,000.00000 30,000.00 

	92,000.00000 
	92,000.00000 

	92,000.00 
	92,000.00 

	 
	 

	175,000.00000 
	175,000.00000 

	175,000.00 
	175,000.00 


	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SAFETY (STR. NO. 1093) 
	SAFETY (STR. NO. 1093) 
	SAFETY (STR. NO. 1093) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 411SX20-0006 (1) 
	0070 411SX20-0006 (1) 
	0070 411SX20-0006 (1) 

	7,000.00000 7,000.00 
	7,000.00000 7,000.00 

	14,000.00000 
	14,000.00000 

	14,000.00 
	14,000.00 

	 
	 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 


	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(STR. NO. 1047, TYPE B) 
	(STR. NO. 1047, TYPE B) 
	(STR. NO. 1047, TYPE B) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000122452B41 
	Letting Date: October 25, 2023 
	Call Order: K27 
	Counties: District(s): Project(s): 
	AMHERST, CAMPBELL 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 
	(NFO) 9999-963-621, B642, BFP-963-3(077); (NFO) 9999-963-621, B643, BFP- 963-3(077); (NFO) 9999-963-621, B641, BFP-963-3(077); 
	Contract Time: 
	11/30/24 COMPLETION DATE 
	Min: Max: 
	Figure
	Contract Description: BRIDGE STRUCTURE RECOATING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 
	(4) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 

	(5) ELITE INDUSTRIAL PAINTING, INC. 
	(5) ELITE INDUSTRIAL PAINTING, INC. 

	(6) SAFFO CONTRACTORS, INC. 
	(6) SAFFO CONTRACTORS, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0080 411SX20-0006 (1) 
	0080 411SX20-0006 (1) 
	0080 411SX20-0006 (1) 

	7,000.00000 7,000.00 
	7,000.00000 7,000.00 

	14,000.00000 
	14,000.00000 

	14,000.00 
	14,000.00 

	 
	 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 


	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(STR. NO. 1092, TYPE B) 
	(STR. NO. 1092, TYPE B) 
	(STR. NO. 1092, TYPE B) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0090 411SX20-0006 (1) 
	0090 411SX20-0006 (1) 
	0090 411SX20-0006 (1) 

	7,000.00000 7,000.00 
	7,000.00000 7,000.00 

	14,000.00000 
	14,000.00000 

	14,000.00 
	14,000.00 

	 
	 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 


	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(STR. NO. 1093, TYPE B) 
	(STR. NO. 1093, TYPE B) 
	(STR. NO. 1093, TYPE B) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 512SP20-0002 (1) 
	0100 512SP20-0002 (1) 
	0100 512SP20-0002 (1) 

	89,000.00000 89,000.00 
	89,000.00000 89,000.00 

	12,867.00000 
	12,867.00000 

	12,867.00 
	12,867.00 

	 
	 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 


	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC (STR. NO. 1047) 
	TRAFFIC (STR. NO. 1047) 
	TRAFFIC (STR. NO. 1047) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 512SP20-0002 (1) 
	0110 512SP20-0002 (1) 
	0110 512SP20-0002 (1) 

	89,000.00000 89,000.00 
	89,000.00000 89,000.00 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	 
	 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 


	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC (STR. NO. 1092) 
	TRAFFIC (STR. NO. 1092) 
	TRAFFIC (STR. NO. 1092) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 512SP20-0002 (1) 
	0120 512SP20-0002 (1) 
	0120 512SP20-0002 (1) 

	89,000.00000 89,000.00 
	89,000.00000 89,000.00 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	 
	 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 


	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC (STR. NO. 1093) 
	TRAFFIC (STR. NO. 1093) 
	TRAFFIC (STR. NO. 1093) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,132,000.00 
	$1,132,000.00 

	 
	 

	$1,397,867.00 
	$1,397,867.00 

	 
	 

	 
	 

	$1,700,000.00 
	$1,700,000.00 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$1,132,000.00 
	$1,132,000.00 

	 
	 

	$1,397,867.00 
	$1,397,867.00 

	 
	 

	 
	 

	$1,700,000.00 
	$1,700,000.00 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 

	 
	 

	 
	 

	 
	 


	TR
	$1,132,000.00 
	$1,132,000.00 
	 
	 
	$0.00 

	$1,397,867.00 
	$1,397,867.00 
	 
	 
	$0.00 

	$1,700,000.00 
	$1,700,000.00 
	 
	 
	$0.00 




	Contract ID: C0000122452B41 
	Letting Date: October 25, 2023 
	Call Order: K27 
	Counties: District(s): Project(s): 
	AMHERST, CAMPBELL 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 
	(NFO) 9999-963-621, B642, BFP-963-3(077); (NFO) 9999-963-621, B643, BFP- 963-3(077); (NFO) 9999-963-621, B641, BFP-963-3(077); 
	Contract Time: 
	11/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE STRUCTURE RECOATING 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 

	$1,132,000.00 
	$1,132,000.00 

	$1,397,867.00 
	$1,397,867.00 

	1,700,000.00 
	1,700,000.00 




	( ) indicates item is bid as Lump Sum 
	Vendor Ranking Page 1 of 1 
	Figure
	 
	 
	Contract ID: Letting Date: Call Order: 
	C0000122452B41 
	October 25, 2023 10:00 A.M. K27 
	Counties: District(s): Project(s): 
	AMHERST, CAMPBELL 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 
	(NFO) 9999-963-621, B642, BFP-963-3(077); (NFO) 9999-963-621, B643, BFP- 963-3(077); (NFO) 9999-963-621, B641, BFP-963-3(077); 
	Contract Time: 
	11/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE STRUCTURE RECOATING 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	S1346 
	S1346 

	SOUTHERN ROAD & BRIDGE, LLC 
	SOUTHERN ROAD & BRIDGE, LLC 

	$855,000.00 
	$855,000.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	E989 
	E989 

	ELITE CONTRACTORS,INC (Used in VA: ELITE CONSTRUCTORS OF VA) 
	ELITE CONTRACTORS,INC (Used in VA: ELITE CONSTRUCTORS OF VA) 

	$975,000.00 
	$975,000.00 

	114.04% 
	114.04% 


	3 
	3 
	3 

	 
	 

	T567 
	T567 

	TITAN INDUSTRIAL SERVICES, INC. 
	TITAN INDUSTRIAL SERVICES, INC. 

	$982,000.00 
	$982,000.00 

	114.85% 
	114.85% 


	4 
	4 
	4 

	 
	 

	M832 
	M832 

	M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 
	M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 

	$1,132,000.00 
	$1,132,000.00 

	132.40% 
	132.40% 


	5 
	5 
	5 

	 
	 

	E1053 
	E1053 

	ELITE INDUSTRIAL PAINTING, INC. 
	ELITE INDUSTRIAL PAINTING, INC. 

	$1,397,867.00 
	$1,397,867.00 

	163.49% 
	163.49% 


	6 
	6 
	6 

	 
	 

	S1198 
	S1198 

	SAFFO CONTRACTORS, INC. 
	SAFFO CONTRACTORS, INC. 

	$1,700,000.00 
	$1,700,000.00 

	198.83% 
	198.83% 




	Contract ID: C0000118787B06 
	Letting Date: October 25, 2023 
	Call Order: K28 
	Counties: District(s): Project(s): 
	LOUDOUN 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 0611-053-230, B606, STP-5B01 (327); 
	Contract Time: 
	05/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	(3) SAGRES CONSTRUCTION CORPORATION 
	(3) SAGRES CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	12,540.00000 
	12,540.00000 

	12,540.00 
	12,540.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	450,000.00000 
	450,000.00000 

	450,000.00 
	450,000.00 



	0020 302SD20-0023 
	0020 302SD20-0023 
	0020 302SD20-0023 
	0020 302SD20-0023 
	15" PIPE 

	45.000 
	45.000 
	LF 

	100.00000 
	100.00000 

	4,500.00 
	4,500.00 

	250.00000 
	250.00000 

	11,250.00 
	11,250.00 

	210.29000 
	210.29000 

	9,463.05 
	9,463.05 


	0030 302SD20-0655 
	0030 302SD20-0655 
	0030 302SD20-0655 
	DROP INLET DI-13 TY.I 

	2.000 
	2.000 
	EA 

	4,250.00000 
	4,250.00000 

	8,500.00 
	8,500.00 

	7,000.00000 
	7,000.00000 

	14,000.00 
	14,000.00 

	7,992.19000 
	7,992.19000 

	15,984.38 
	15,984.38 


	0040 303SD20-0001 
	0040 303SD20-0001 
	0040 303SD20-0001 
	REGULAR EXCAVATION 

	61.000 
	61.000 
	CY 

	94.00000 
	94.00000 

	5,734.00 
	5,734.00 

	80.00000 
	80.00000 

	4,880.00 
	4,880.00 

	54.49000 
	54.49000 

	3,323.89 
	3,323.89 


	0050 303SD20-0007 
	0050 303SD20-0007 
	0050 303SD20-0007 
	BORROW EXCAVATION 

	330.000 
	330.000 
	CY 

	83.00000 
	83.00000 

	27,390.00 
	27,390.00 

	100.00000 
	100.00000 

	33,000.00 
	33,000.00 

	67.44000 
	67.44000 

	22,255.20 
	22,255.20 


	0060 303SD20-0022 
	0060 303SD20-0022 
	0060 303SD20-0022 
	CHECK DAM ROCK TY. I 

	7.000 
	7.000 
	EA 

	875.00000 
	875.00000 

	6,125.00 
	6,125.00 

	700.00000 
	700.00000 

	4,900.00 
	4,900.00 

	411.54000 
	411.54000 

	2,880.78 
	2,880.78 


	0070 303SD20-0023 
	0070 303SD20-0023 
	0070 303SD20-0023 
	CHECK DAM ROCK TY. II 

	2.000 
	2.000 
	EA 

	780.00000 
	780.00000 

	1,560.00 
	1,560.00 

	900.00000 
	900.00000 

	1,800.00 
	1,800.00 

	4,696.04000 
	4,696.04000 

	9,392.08 
	9,392.08 


	0080 303SD20-0028 
	0080 303SD20-0028 
	0080 303SD20-0028 
	DEWATERING BASIN EC-8 

	2.000 
	2.000 
	EA 

	2,940.00000 
	2,940.00000 

	5,880.00 
	5,880.00 

	3,000.00000 
	3,000.00000 

	6,000.00 
	6,000.00 

	9,951.29000 
	9,951.29000 

	19,902.58 
	19,902.58 




	Contract ID: C0000118787B06 
	Letting Date: October 25, 2023 
	Call Order: K28 
	Counties: District(s): Project(s): 
	LOUDOUN 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 0611-053-230, B606, STP-5B01 (327); 
	Contract Time: 
	05/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	(3) SAGRES CONSTRUCTION CORPORATION 
	(3) SAGRES CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0090 303SD20-0029 
	0090 303SD20-0029 
	0090 303SD20-0029 
	0090 303SD20-0029 
	0090 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	825.000 
	825.000 
	CY 

	0.10000 
	0.10000 

	82.50 
	82.50 

	5.00000 
	5.00000 

	4,125.00 
	4,125.00 

	45.42000 
	45.42000 

	37,471.50 
	37,471.50 



	0100 303SD20-0031 
	0100 303SD20-0031 
	0100 303SD20-0031 
	0100 303SD20-0031 
	INLET PROTECTION TYPE B 

	2.000 
	2.000 
	EA 

	715.00000 
	715.00000 

	1,430.00 
	1,430.00 

	450.00000 
	450.00000 

	900.00 
	900.00 

	638.13000 
	638.13000 

	1,276.26 
	1,276.26 


	0110 303SD20-0033 
	0110 303SD20-0033 
	0110 303SD20-0033 
	TEMP. SILT FENCE TYPE B 

	2,456.000 
	2,456.000 
	LF 

	11.00000 
	11.00000 

	27,016.00 
	27,016.00 

	12.00000 
	12.00000 

	29,472.00 
	29,472.00 

	6.13000 
	6.13000 

	15,055.28 
	15,055.28 


	0120 303SX20-0012 
	0120 303SX20-0012 
	0120 303SX20-0012 
	UTILITY TEST PIT UNPAVED 

	5.000 
	5.000 
	EA 

	470.00000 
	470.00000 

	2,350.00 
	2,350.00 

	600.00000 
	600.00000 

	3,000.00 
	3,000.00 

	287.95000 
	287.95000 

	1,439.75 
	1,439.75 


	0130 303SX20-0013 
	0130 303SX20-0013 
	0130 303SX20-0013 
	UTILITY TEST PIT ASPHALT CONCRETE 

	5.000 
	5.000 
	EA 

	685.00000 
	685.00000 

	3,425.00 
	3,425.00 

	1,000.00000 
	1,000.00000 

	5,000.00 
	5,000.00 

	466.98000 
	466.98000 

	2,334.90 
	2,334.90 


	0140 305SD20-0005 
	0140 305SD20-0005 
	0140 305SD20-0005 
	SELECT MATL. TY. I MIN. CBR- 30 

	50.000 
	50.000 
	TON 

	75.00000 
	75.00000 

	3,750.00 
	3,750.00 

	85.00000 
	85.00000 

	4,250.00 
	4,250.00 

	64.67000 
	64.67000 

	3,233.50 
	3,233.50 


	0150 308SD20-0012 
	0150 308SD20-0012 
	0150 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	80.000 
	80.000 
	TON 

	82.00000 
	82.00000 

	6,560.00 
	6,560.00 

	175.00000 
	175.00000 

	14,000.00 
	14,000.00 

	99.24000 
	99.24000 

	7,939.20 
	7,939.20 


	0160 315SD20-0008 
	0160 315SD20-0008 
	0160 315SD20-0008 
	ASPHALT CONCRETE TY. SM- 
	9.5D CONST 

	140.000 
	140.000 
	TON 

	290.00000 
	290.00000 

	40,600.00 
	40,600.00 

	300.00000 
	300.00000 

	42,000.00 
	42,000.00 

	264.56000 
	264.56000 

	37,038.40 
	37,038.40 




	Contract ID: C0000118787B06 
	Letting Date: October 25, 2023 
	Call Order: K28 
	Counties: District(s): Project(s): 
	LOUDOUN 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 0611-053-230, B606, STP-5B01 (327); 
	Contract Time: 
	05/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	(3) SAGRES CONSTRUCTION CORPORATION 
	(3) SAGRES CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0170 315SD20-0010 
	0170 315SD20-0010 
	0170 315SD20-0010 
	0170 315SD20-0010 
	0170 315SD20-0010 
	ASPHALT CONCRETE TY. BM- 25.0A CONST 

	70.000 
	70.000 
	TON 

	270.00000 
	270.00000 

	18,900.00 
	18,900.00 

	550.00000 
	550.00000 

	38,500.00 
	38,500.00 

	264.56000 
	264.56000 

	18,519.20 
	18,519.20 



	0180 315SX20-0011 
	0180 315SX20-0011 
	0180 315SX20-0011 
	0180 315SX20-0011 
	NS SAW-CUT ASPH CONC SAW-CUT 

	50.000 
	50.000 
	LF 

	10.00000 
	10.00000 

	500.00 
	500.00 

	18.00000 
	18.00000 

	900.00 
	900.00 

	8.23000 
	8.23000 

	411.50 
	411.50 


	0190 401SD20-0002 
	0190 401SD20-0002 
	0190 401SD20-0002 
	SELECT BACKFILL ABUTMENT ZONE 

	870.000 
	870.000 
	TON 

	62.50000 
	62.50000 

	54,375.00 
	54,375.00 

	75.00000 
	75.00000 

	65,250.00 
	65,250.00 

	83.29000 
	83.29000 

	72,462.30 
	72,462.30 


	0200 401SD20-0004 
	0200 401SD20-0004 
	0200 401SD20-0004 
	GEOCOMPOSITE WALL DRAIN 

	30.000 
	30.000 
	SY 

	52.50000 
	52.50000 

	1,575.00 
	1,575.00 

	65.00000 
	65.00000 

	1,950.00 
	1,950.00 

	99.73000 
	99.73000 

	2,991.90 
	2,991.90 


	0210 401SD20-0005 
	0210 401SD20-0005 
	0210 401SD20-0005 
	PIPE UNDERDRAIN 6" CONST. 

	120.000 
	120.000 
	LF 

	23.75000 
	23.75000 

	2,850.00 
	2,850.00 

	22.00000 
	22.00000 

	2,640.00 
	2,640.00 

	159.19000 
	159.19000 

	19,102.80 
	19,102.80 


	0220 401SD20-0007 
	0220 401SD20-0007 
	0220 401SD20-0007 
	COFFERDAM 

	2.000 
	2.000 
	EA 

	26,850.00000 
	26,850.00000 

	53,700.00 
	53,700.00 

	35,000.00000 
	35,000.00000 

	70,000.00 
	70,000.00 

	60,161.04000 
	60,161.04000 

	120,322.08 
	120,322.08 


	0230 401SD20-0009 
	0230 401SD20-0009 
	0230 401SD20-0009 
	STRUCTURE EXCAVATION MAINT. 

	533.000 
	533.000 
	CY 

	105.00000 
	105.00000 

	55,965.00 
	55,965.00 

	80.00000 
	80.00000 

	42,640.00 
	42,640.00 

	160.08000 
	160.08000 

	85,322.64 
	85,322.64 


	0240 404SD20-0006 
	0240 404SD20-0006 
	0240 404SD20-0006 
	CONC. CL. A4 LTWEIGHT, SPR. STRUCT. CONST. 

	162.300 
	162.300 
	CY 

	2,015.00000 
	2,015.00000 

	327,034.50 
	327,034.50 

	1,656.60000 
	1,656.60000 

	268,866.18 
	268,866.18 

	2,896.92000 
	2,896.92000 

	470,170.12 
	470,170.12 




	Contract ID: C0000118787B06 
	Letting Date: October 25, 2023 
	Call Order: K28 
	Counties: District(s): Project(s): 
	LOUDOUN 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 0611-053-230, B606, STP-5B01 (327); 
	Contract Time: 
	05/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	(3) SAGRES CONSTRUCTION CORPORATION 
	(3) SAGRES CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0250 404SD20-0019 
	0250 404SD20-0019 
	0250 404SD20-0019 
	0250 404SD20-0019 
	0250 404SD20-0019 
	COVER DEPTH SURVEY MAINT. 

	610.000 
	610.000 
	SY 

	7.12000 
	7.12000 

	4,343.20 
	4,343.20 

	15.00000 
	15.00000 

	9,150.00 
	9,150.00 

	32.65000 
	32.65000 

	19,916.50 
	19,916.50 



	0260 404SD20-0020 
	0260 404SD20-0020 
	0260 404SD20-0020 
	0260 404SD20-0020 
	BRIDGE DECK GROOVING MAINT. 

	610.000 
	610.000 
	SY 

	14.50000 
	14.50000 

	8,845.00 
	8,845.00 

	30.00000 
	30.00000 

	18,300.00 
	18,300.00 

	39.68000 
	39.68000 

	24,204.80 
	24,204.80 


	0270 404SD20-0021 
	0270 404SD20-0021 
	0270 404SD20-0021 
	CONCRETE CLASS A3 SUBSTRUCT. MAINT. 

	35.900 
	35.900 
	CY 

	1,860.00000 
	1,860.00000 

	66,774.00 
	66,774.00 

	1,616.00000 
	1,616.00000 

	58,014.40 
	58,014.40 

	2,057.70000 
	2,057.70000 

	73,871.43 
	73,871.43 


	0280 406SD20-0011 
	0280 406SD20-0011 
	0280 406SD20-0011 
	CR REINF. STEEL CL. I SPR. STRUCT. MAINT. 

	45,560.000 
	45,560.000 
	LB 

	4.95000 
	4.95000 

	225,522.00 
	225,522.00 

	3.35000 
	3.35000 

	152,626.00 
	152,626.00 

	4.52000 
	4.52000 

	205,931.20 
	205,931.20 


	0290 406SD20-0019 
	0290 406SD20-0019 
	0290 406SD20-0019 
	REINFORCING STEEL SUBSTRUCT. MAINT. 

	7,200.000 
	7,200.000 
	LB 

	2.00000 
	2.00000 

	14,400.00 
	14,400.00 

	1.45000 
	1.45000 

	10,440.00 
	10,440.00 

	1.63000 
	1.63000 

	11,736.00 
	11,736.00 


	0300 407SD20-0007 
	0300 407SD20-0007 
	0300 407SD20-0007 
	STR.ST.PLATE GIRDER ASTM A709 GR.50W 

	(1) LS 
	(1) LS 

	865,000.00000 
	865,000.00000 

	865,000.00 
	865,000.00 

	732,000.00000 
	732,000.00000 

	732,000.00 
	732,000.00 

	1,067,490.03000 
	1,067,490.03000 

	1,067,490.03 
	1,067,490.03 


	0310 410SD20-0034 
	0310 410SD20-0034 
	0310 410SD20-0034 
	RAILING KANSAS CORRAL 27" W/CURB MAINT. 

	356.000 
	356.000 
	LF 

	280.00000 
	280.00000 

	99,680.00 
	99,680.00 

	253.00000 
	253.00000 

	90,068.00 
	90,068.00 

	1,234.62000 
	1,234.62000 

	439,524.72 
	439,524.72 




	Contract ID: C0000118787B06 
	Letting Date: October 25, 2023 
	Call Order: K28 
	Counties: District(s): Project(s): 
	LOUDOUN 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 0611-053-230, B606, STP-5B01 (327); 
	Contract Time: 
	05/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	(3) SAGRES CONSTRUCTION CORPORATION 
	(3) SAGRES CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0320 412SD20-0055 
	0320 412SD20-0055 
	0320 412SD20-0055 
	0320 412SD20-0055 
	0320 412SD20-0055 
	EMBEDDED GALVANIC ANODES 

	166.000 
	166.000 
	EA 

	46.00000 
	46.00000 

	7,636.00 
	7,636.00 

	40.00000 
	40.00000 

	6,640.00 
	6,640.00 

	100.65000 
	100.65000 

	16,707.90 
	16,707.90 



	0330 412SD20-0061 
	0330 412SD20-0061 
	0330 412SD20-0061 
	0330 412SD20-0061 
	CONCRETE SUBSTRUCT. SURFACE REPAIR 

	22.000 
	22.000 
	SY 

	1,415.00000 
	1,415.00000 

	31,130.00 
	31,130.00 

	1,500.00000 
	1,500.00000 

	33,000.00 
	33,000.00 

	6,155.47000 
	6,155.47000 

	135,420.34 
	135,420.34 


	0340 412SX20-0002 
	0340 412SX20-0002 
	0340 412SX20-0002 
	NS CONC. SURFACE COLOR COATING B606 

	(1) LS 
	(1) LS 

	16,900.00000 
	16,900.00000 

	16,900.00 
	16,900.00 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	32,923.24000 
	32,923.24000 

	32,923.24 
	32,923.24 


	0350 413SX20-0005 
	0350 413SX20-0005 
	0350 413SX20-0005 
	NS REM. PORT.OF EX.STR. (STR. NO. 6439) 

	(1) LS 
	(1) LS 

	300,000.00000 
	300,000.00000 

	300,000.00 
	300,000.00 

	500,000.00000 
	500,000.00000 

	500,000.00 
	500,000.00 

	673,670.03000 
	673,670.03000 

	673,670.03 
	673,670.03 


	0360 414SD20-0001 
	0360 414SD20-0001 
	0360 414SD20-0001 
	EROSION CTRL. STONE CL. A1, EC-1 

	4.000 
	4.000 
	TON 

	400.00000 
	400.00000 

	1,600.00 
	1,600.00 

	180.00000 
	180.00000 

	720.00 
	720.00 

	509.71000 
	509.71000 

	2,038.84 
	2,038.84 


	0370 414SD20-0055 
	0370 414SD20-0055 
	0370 414SD20-0055 
	DRY RIPRAP CL. A1 20" 

	102.000 
	102.000 
	TON 

	105.00000 
	105.00000 

	10,710.00 
	10,710.00 

	90.00000 
	90.00000 

	9,180.00 
	9,180.00 

	222.15000 
	222.15000 

	22,659.30 
	22,659.30 


	0380 414SD20-0057 
	0380 414SD20-0057 
	0380 414SD20-0057 
	DRY RIPRAP CL.II 38" 

	1,214.000 
	1,214.000 
	TON 

	95.00000 
	95.00000 

	115,330.00 
	115,330.00 

	68.88000 
	68.88000 

	83,620.32 
	83,620.32 

	117.41000 
	117.41000 

	142,535.74 
	142,535.74 




	Contract ID: C0000118787B06 
	Letting Date: October 25, 2023 
	Call Order: K28 
	Counties: District(s): Project(s): 
	LOUDOUN 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 0611-053-230, B606, STP-5B01 (327); 
	Contract Time: 
	05/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	(3) SAGRES CONSTRUCTION CORPORATION 
	(3) SAGRES CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0390 430SX20-0001 
	0390 430SX20-0001 
	0390 430SX20-0001 
	0390 430SX20-0001 
	0390 430SX20-0001 
	NS NBIS ACCESS, UNDER BRIDGE (STR. NO. 6439) 

	2.000 
	2.000 
	DAY 

	350.00000 
	350.00000 

	700.00 
	700.00 

	8,000.00000 
	8,000.00000 

	16,000.00 
	16,000.00 

	3,115.95000 
	3,115.95000 

	6,231.90 
	6,231.90 



	0400 432SD20-0001 
	0400 432SD20-0001 
	0400 432SD20-0001 
	0400 432SD20-0001 
	ELASTIC INCLUSION 

	4.000 
	4.000 
	CY 

	965.00000 
	965.00000 

	3,860.00 
	3,860.00 

	1,000.00000 
	1,000.00000 

	4,000.00 
	4,000.00 

	371.43000 
	371.43000 

	1,485.72 
	1,485.72 


	0410 502SD20-0004 
	0410 502SD20-0004 
	0410 502SD20-0004 
	PAVED DITCH PG-5 

	10.000 
	10.000 
	SY 

	378.00000 
	378.00000 

	3,780.00 
	3,780.00 

	145.00000 
	145.00000 

	1,450.00 
	1,450.00 

	593.98000 
	593.98000 

	5,939.80 
	5,939.80 


	0420 502SD20-0014 
	0420 502SD20-0014 
	0420 502SD20-0014 
	CURB, STD. CG-3 

	130.000 
	130.000 
	LF 

	47.00000 
	47.00000 

	6,110.00 
	6,110.00 

	50.00000 
	50.00000 

	6,500.00 
	6,500.00 

	146.98000 
	146.98000 

	19,107.40 
	19,107.40 


	0430 504SD20-0010 
	0430 504SD20-0010 
	0430 504SD20-0010 
	CONCRETE CLASS A-3 MISC 

	1.000 
	1.000 
	CY 

	1,150.00000 
	1,150.00000 

	1,150.00 
	1,150.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 

	2,452.67000 
	2,452.67000 

	2,452.67 
	2,452.67 


	0440 505SD20-0009 
	0440 505SD20-0009 
	0440 505SD20-0009 
	REMOVE EX. GUARDRAIL TERMINAL 

	2.000 
	2.000 
	EA 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	575.00000 
	575.00000 

	1,150.00 
	1,150.00 

	4,115.41000 
	4,115.41000 

	8,230.82 
	8,230.82 


	0450 505SD20-0011 
	0450 505SD20-0011 
	0450 505SD20-0011 
	GUARDRAIL GR-MGS1 

	700.000 
	700.000 
	LF 

	38.00000 
	38.00000 

	26,600.00 
	26,600.00 

	30.00000 
	30.00000 

	21,000.00 
	21,000.00 

	58.79000 
	58.79000 

	41,153.00 
	41,153.00 


	0460 505SD20-0017 
	0460 505SD20-0017 
	0460 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	4.000 
	4.000 
	EA 

	3,800.00000 
	3,800.00000 

	15,200.00 
	15,200.00 

	3,910.00000 
	3,910.00000 

	15,640.00 
	15,640.00 

	5,879.15000 
	5,879.15000 

	23,516.60 
	23,516.60 




	Contract ID: C0000118787B06 
	Letting Date: October 25, 2023 
	Call Order: K28 
	Counties: District(s): Project(s): 
	LOUDOUN 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 0611-053-230, B606, STP-5B01 (327); 
	Contract Time: 
	05/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	(3) SAGRES CONSTRUCTION CORPORATION 
	(3) SAGRES CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0470 505SD20-0055 
	0470 505SD20-0055 
	0470 505SD20-0055 
	0470 505SD20-0055 
	0470 505SD20-0055 
	FIXED OBJECT ATTACH. GR- FOA-5 

	4.000 
	4.000 
	EA 

	4,200.00000 
	4,200.00000 

	16,800.00 
	16,800.00 

	4,255.00000 
	4,255.00000 

	17,020.00 
	17,020.00 

	5,879.15000 
	5,879.15000 

	23,516.60 
	23,516.60 



	0480 505SD20-0073 
	0480 505SD20-0073 
	0480 505SD20-0073 
	0480 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	968.000 
	968.000 
	LF 

	4.35000 
	4.35000 

	4,210.80 
	4,210.80 

	3.50000 
	3.50000 

	3,388.00 
	3,388.00 

	23.52000 
	23.52000 

	22,767.36 
	22,767.36 


	0490 508SD20-0002 
	0490 508SD20-0002 
	0490 508SD20-0002 
	DEMO. OF PVMT. COMBINATION 

	144.000 
	144.000 
	SY 

	23.00000 
	23.00000 

	3,312.00 
	3,312.00 

	45.00000 
	45.00000 

	6,480.00 
	6,480.00 

	27.55000 
	27.55000 

	3,967.20 
	3,967.20 


	0500 510SX20-0040 
	0500 510SX20-0040 
	0500 510SX20-0040 
	NS REMOVE EXIST. REMOVE EXISTING SCHOOL FLASHING BEACON 

	3.000 
	3.000 
	EA 

	730.00000 
	730.00000 

	2,190.00 
	2,190.00 

	3,000.00000 
	3,000.00000 

	9,000.00 
	9,000.00 

	881.87000 
	881.87000 

	2,645.61 
	2,645.61 


	0510 511SD20-0001 
	0510 511SD20-0001 
	0510 511SD20-0001 
	ALLAYING DUST 

	792.000 
	792.000 
	HR 

	1.30000 
	1.30000 

	1,029.60 
	1,029.60 

	1.00000 
	1.00000 

	792.00 
	792.00 

	66.38000 
	66.38000 

	52,572.96 
	52,572.96 


	0520 512SD20-0007 
	0520 512SD20-0007 
	0520 512SD20-0007 
	IMPACT ATTEN.SER. TY. 1 TL- 3, >=40 MPH 

	4.000 
	4.000 
	EA 

	7,030.00000 
	7,030.00000 

	28,120.00 
	28,120.00 

	13,000.00000 
	13,000.00000 

	52,000.00 
	52,000.00 

	9,347.85000 
	9,347.85000 

	37,391.40 
	37,391.40 


	0530 512SD20-0012 
	0530 512SD20-0012 
	0530 512SD20-0012 
	TYPE 3 BARRICADE 4' 

	4.000 
	4.000 
	EA 

	300.00000 
	300.00000 

	1,200.00 
	1,200.00 

	400.00000 
	400.00000 

	1,600.00 
	1,600.00 

	456.97000 
	456.97000 

	1,827.88 
	1,827.88 




	Contract ID: C0000118787B06 
	Letting Date: October 25, 2023 
	Call Order: K28 
	Counties: District(s): Project(s): 
	LOUDOUN 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 0611-053-230, B606, STP-5B01 (327); 
	Contract Time: 
	05/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	(3) SAGRES CONSTRUCTION CORPORATION 
	(3) SAGRES CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0540 512SD20-0014 
	0540 512SD20-0014 
	0540 512SD20-0014 
	0540 512SD20-0014 
	0540 512SD20-0014 
	TEMPORARY SIGN 

	879.000 
	879.000 
	SF 

	21.00000 
	21.00000 

	18,459.00 
	18,459.00 

	22.00000 
	22.00000 

	19,338.00 
	19,338.00 

	31.16000 
	31.16000 

	27,389.64 
	27,389.64 



	0550 512SD20-0023 
	0550 512SD20-0023 
	0550 512SD20-0023 
	0550 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	5,148.000 
	5,148.000 
	HR 

	1.50000 
	1.50000 

	7,722.00 
	7,722.00 

	1.00000 
	1.00000 

	5,148.00 
	5,148.00 

	18.70000 
	18.70000 

	96,267.60 
	96,267.60 


	0560 512SD20-0024 
	0560 512SD20-0024 
	0560 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	9,504.000 
	9,504.000 
	DAY 

	0.75000 
	0.75000 

	7,128.00 
	7,128.00 

	1.00000 
	1.00000 

	9,504.00 
	9,504.00 

	3.36000 
	3.36000 

	31,933.44 
	31,933.44 


	0570 512SD20-0027 
	0570 512SD20-0027 
	0570 512SD20-0027 
	FLAGGER SERVICE 

	6,336.000 
	6,336.000 
	HR 

	1.00000 
	1.00000 

	6,336.00 
	6,336.00 

	1.00000 
	1.00000 

	6,336.00 
	6,336.00 

	27.90000 
	27.90000 

	176,774.40 
	176,774.40 


	0580 512SD20-0031 
	0580 512SD20-0031 
	0580 512SD20-0031 
	TRAFFIC BARRIER SER. CONC. MB-7D PC 

	237.000 
	237.000 
	LF 

	56.50000 
	56.50000 

	13,390.50 
	13,390.50 

	78.00000 
	78.00000 

	18,486.00 
	18,486.00 

	64.61000 
	64.61000 

	15,312.57 
	15,312.57 


	0590 512SD20-0061 
	0590 512SD20-0061 
	0590 512SD20-0061 
	TEMP. PVMT MRKG TY. D, CL. III, 4" 

	2,216.000 
	2,216.000 
	LF 

	3.25000 
	3.25000 

	7,202.00 
	7,202.00 

	4.20000 
	4.20000 

	9,307.20 
	9,307.20 

	3.53000 
	3.53000 

	7,822.48 
	7,822.48 


	0600 512SD20-0063 
	0600 512SD20-0063 
	0600 512SD20-0063 
	TEMP. PVMT MRKG TY. D, CL. III, 8" 

	282.000 
	282.000 
	LF 

	4.50000 
	4.50000 

	1,269.00 
	1,269.00 

	6.65000 
	6.65000 

	1,875.30 
	1,875.30 

	5.88000 
	5.88000 

	1,658.16 
	1,658.16 




	Contract ID: C0000118787B06 
	Letting Date: October 25, 2023 
	Call Order: K28 
	Counties: District(s): Project(s): 
	LOUDOUN 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 0611-053-230, B606, STP-5B01 (327); 
	Contract Time: 
	05/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	(3) SAGRES CONSTRUCTION CORPORATION 
	(3) SAGRES CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0610 512SD20-0065 
	0610 512SD20-0065 
	0610 512SD20-0065 
	0610 512SD20-0065 
	0610 512SD20-0065 
	TEMP. PVMT MRKG TY. D, CL. III, 24" 

	41.000 
	41.000 
	LF 

	23.00000 
	23.00000 

	943.00 
	943.00 

	21.00000 
	21.00000 

	861.00 
	861.00 

	11.76000 
	11.76000 

	482.16 
	482.16 



	0620 512SP20-0001 
	0620 512SP20-0001 
	0620 512SP20-0001 
	0620 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	3,168.000 
	3,168.000 
	DAY 

	3.50000 
	3.50000 

	11,088.00 
	11,088.00 

	1.00000 
	1.00000 

	3,168.00 
	3,168.00 

	12.46000 
	12.46000 

	39,473.28 
	39,473.28 


	0630 513SD20-0001 
	0630 513SD20-0001 
	0630 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	170,000.00000 
	170,000.00000 

	170,000.00 
	170,000.00 

	240,000.00000 
	240,000.00000 

	240,000.00 
	240,000.00 

	240,000.00000 
	240,000.00000 

	240,000.00 
	240,000.00 


	0640 515SD20-0004 
	0640 515SD20-0004 
	0640 515SD20-0004 
	FLEXIBLE PAVE.PLANING 0"-2" 

	420.000 
	420.000 
	SY 

	26.00000 
	26.00000 

	10,920.00 
	10,920.00 

	40.00000 
	40.00000 

	16,800.00 
	16,800.00 

	17.64000 
	17.64000 

	7,408.80 
	7,408.80 


	0650 517SD20-0001 
	0650 517SD20-0001 
	0650 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	18,385.00000 
	18,385.00000 

	18,385.00 
	18,385.00 

	40,000.00000 
	40,000.00000 

	40,000.00 
	40,000.00 

	32,805.66000 
	32,805.66000 

	32,805.66 
	32,805.66 


	0660 602SD20-0002 
	0660 602SD20-0002 
	0660 602SD20-0002 
	TOPSOIL CLASS A 

	67.000 
	67.000 
	CY 

	40.00000 
	40.00000 

	2,680.00 
	2,680.00 

	30.00000 
	30.00000 

	2,010.00 
	2,010.00 

	47.66000 
	47.66000 

	3,193.22 
	3,193.22 


	0670 602SD20-0004 
	0670 602SD20-0004 
	0670 602SD20-0004 
	TOPSOIL CLASS B 

	67.000 
	67.000 
	CY 

	86.00000 
	86.00000 

	5,762.00 
	5,762.00 

	40.00000 
	40.00000 

	2,680.00 
	2,680.00 

	91.29000 
	91.29000 

	6,116.43 
	6,116.43 


	0680 603SD20-0002 
	0680 603SD20-0002 
	0680 603SD20-0002 
	TEMPORARY SEED 

	37.500 
	37.500 
	LB 

	22.00000 
	22.00000 

	825.00 
	825.00 

	10.00000 
	10.00000 

	375.00 
	375.00 

	16.43000 
	16.43000 

	616.13 
	616.13 




	Contract ID: C0000118787B06 
	Letting Date: October 25, 2023 
	Call Order: K28 
	Counties: District(s): Project(s): 
	LOUDOUN 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 0611-053-230, B606, STP-5B01 (327); 
	Contract Time: 
	05/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	(3) SAGRES CONSTRUCTION CORPORATION 
	(3) SAGRES CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0690 603SD20-0003 
	0690 603SD20-0003 
	0690 603SD20-0003 
	0690 603SD20-0003 
	0690 603SD20-0003 
	REGULAR SEED 

	46.880 
	46.880 
	LB 

	26.50000 
	26.50000 

	1,242.32 
	1,242.32 

	10.00000 
	10.00000 

	468.80 
	468.80 

	14.39000 
	14.39000 

	674.60 
	674.60 



	0700 603SD20-0004 
	0700 603SD20-0004 
	0700 603SD20-0004 
	0700 603SD20-0004 
	OVERSEEDING 

	37.500 
	37.500 
	LB 

	10.00000 
	10.00000 

	375.00 
	375.00 

	10.00000 
	10.00000 

	375.00 
	375.00 

	16.43000 
	16.43000 

	616.13 
	616.13 


	0710 603SD20-0007 
	0710 603SD20-0007 
	0710 603SD20-0007 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 1 

	6,050.000 
	6,050.000 
	SY 

	1.35000 
	1.35000 

	8,167.50 
	8,167.50 

	3.00000 
	3.00000 

	18,150.00 
	18,150.00 

	3.63000 
	3.63000 

	21,961.50 
	21,961.50 


	0720 603SD20-0014 
	0720 603SD20-0014 
	0720 603SD20-0014 
	FERTILIZER NITROGEN - N 

	20.000 
	20.000 
	LB 

	10.00000 
	10.00000 

	200.00 
	200.00 

	6.00000 
	6.00000 

	120.00 
	120.00 

	5.88000 
	5.88000 

	117.60 
	117.60 


	0730 603SD20-0015 
	0730 603SD20-0015 
	0730 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	24.000 
	24.000 
	LB 

	10.00000 
	10.00000 

	240.00 
	240.00 

	6.00000 
	6.00000 

	144.00 
	144.00 

	5.88000 
	5.88000 

	141.12 
	141.12 


	0740 603SD20-0016 
	0740 603SD20-0016 
	0740 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	12.000 
	12.000 
	LB 

	10.00000 
	10.00000 

	120.00 
	120.00 

	6.00000 
	6.00000 

	72.00 
	72.00 

	5.88000 
	5.88000 

	70.56 
	70.56 


	0750 603SD20-0017 
	0750 603SD20-0017 
	0750 603SD20-0017 
	LIME 

	4.600 
	4.600 
	TON 

	290.00000 
	290.00000 

	1,334.00 
	1,334.00 

	300.00000 
	300.00000 

	1,380.00 
	1,380.00 

	258.68000 
	258.68000 

	1,189.93 
	1,189.93 


	0760 605SX20-0013 
	0760 605SX20-0013 
	0760 605SX20-0013 
	NS LANDSCAPE PERMANENT VEGETATIVE COVER 

	(1) LS 
	(1) LS 

	7,250.00000 
	7,250.00000 

	7,250.00 
	7,250.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	17,637.45000 
	17,637.45000 

	17,637.45 
	17,637.45 




	Contract ID: C0000118787B06 
	Letting Date: October 25, 2023 
	Call Order: K28 
	Counties: District(s): Project(s): 
	LOUDOUN 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 0611-053-230, B606, STP-5B01 (327); 
	Contract Time: 
	05/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	(3) SAGRES CONSTRUCTION CORPORATION 
	(3) SAGRES CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0770 606SD20-0005 
	0770 606SD20-0005 
	0770 606SD20-0005 
	0770 606SD20-0005 
	0770 606SD20-0005 
	ROLLED EROSION CTRL PRODUCT EC-3 TYPE 1 

	217.000 
	217.000 
	SY 

	4.00000 
	4.00000 

	868.00 
	868.00 

	9.00000 
	9.00000 

	1,953.00 
	1,953.00 

	12.59000 
	12.59000 

	2,732.03 
	2,732.03 



	0780 700SD20-0003 
	0780 700SD20-0003 
	0780 700SD20-0003 
	0780 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	5.000 
	5.000 
	EA 

	75.00000 
	75.00000 

	375.00 
	375.00 

	800.00000 
	800.00000 

	4,000.00 
	4,000.00 

	978.59000 
	978.59000 

	4,892.95 
	4,892.95 


	0790 700SX20-0008 
	0790 700SX20-0008 
	0790 700SX20-0008 
	NS TRAFFIC SIGNALIZATION TEMPORARY TRAFFIC CONTROL SIGNAL 

	(1) LS 
	(1) LS 

	87,500.00000 
	87,500.00000 

	87,500.00 
	87,500.00 

	316,250.00000 
	316,250.00000 

	316,250.00 
	316,250.00 

	589,146.99000 
	589,146.99000 

	589,146.99 
	589,146.99 


	0800 703SD20-0045 
	0800 703SD20-0045 
	0800 703SD20-0045 
	REMOVE EXISTING FOUNDATION 

	3.000 
	3.000 
	EA 

	320.00000 
	320.00000 

	960.00 
	960.00 

	3,450.00000 
	3,450.00000 

	10,350.00 
	10,350.00 

	978.70000 
	978.70000 

	2,936.10 
	2,936.10 


	0810 704SD20-0006 
	0810 704SD20-0006 
	0810 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	800.000 
	800.000 
	LF 

	3.50000 
	3.50000 

	2,800.00 
	2,800.00 

	3.00000 
	3.00000 

	2,400.00 
	2,400.00 

	3.53000 
	3.53000 

	2,824.00 
	2,824.00 


	0820 704SD20-0030 
	0820 704SD20-0030 
	0820 704SD20-0030 
	TYPE B CLASS VI CONTRAST PVMT LINE MRKG 4" 

	690.000 
	690.000 
	LF 

	8.25000 
	8.25000 

	5,692.50 
	5,692.50 

	11.50000 
	11.50000 

	7,935.00 
	7,935.00 

	3.53000 
	3.53000 

	2,435.70 
	2,435.70 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$2,954,708.42 
	$2,954,708.42 

	$3,337,088.20 
	$3,337,088.20 

	$5,884,360.91 
	$5,884,360.91 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$2,954,708.42 

	 
	 
	 
	$3,337,088.20 

	 
	 
	 
	$5,884,360.91 




	Contract ID: C0000118787B06 
	Letting Date: October 25, 2023 
	Call Order: K28 
	Counties: District(s): Project(s): 
	LOUDOUN 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 0611-053-230, B606, STP-5B01 (327); 
	Contract Time: 
	05/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPAIRS 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$2,954,708.42 
	$2,954,708.42 
	$2,954,708.42 
	 
	 
	$0.00 
	$2,954,708.42 

	$3,337,088.20 
	$3,337,088.20 
	 
	 
	$0.00 
	$3,337,088.20 

	$5,884,360.91 
	$5,884,360.91 
	 
	$0.00 5,884,360.91 



	 

	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000118787B06 
	October 25, 2023 10:00 A.M. K28 
	Counties: District(s): Project(s): 
	LOUDOUN 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 0611-053-230, B606, STP-5B01 (327); 
	Contract Time: 
	05/09/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPAIRS 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	M640 
	M640 

	MARTINS CONSTRUCTION CORP. 
	MARTINS CONSTRUCTION CORP. 

	$2,954,708.42 
	$2,954,708.42 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	F034 
	F034 

	FORT MYER CONSTRUCTION CORPORATION 
	FORT MYER CONSTRUCTION CORPORATION 

	$3,337,088.20 
	$3,337,088.20 

	112.94% 
	112.94% 


	3 
	3 
	3 

	 
	 

	S1016 
	S1016 

	SAGRES CONSTRUCTION CORPORATION 
	SAGRES CONSTRUCTION CORPORATION 

	$5,884,360.91 
	$5,884,360.91 

	199.15% 
	199.15% 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	NS CONST REC DOCS SWM FACILITY CONSTRUCTION RECORD DOCUMENTS (AS BUILT) 

	(1) LS 
	(1) LS 

	2,364.00000 
	2,364.00000 

	2,364.00 
	2,364.00 

	18,594.00000 
	18,594.00000 

	18,594.00 
	18,594.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 



	0020 301SD20-0001 
	0020 301SD20-0001 
	0020 301SD20-0001 
	0020 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	33,427.00000 
	33,427.00000 

	33,427.00 
	33,427.00 

	80,000.81000 
	80,000.81000 

	80,000.81 
	80,000.81 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 


	0030 302SD20-0013 
	0030 302SD20-0013 
	0030 302SD20-0013 
	ENDWALL EW-12 

	3.000 
	3.000 
	EA 

	1,170.00000 
	1,170.00000 

	3,510.00 
	3,510.00 

	1,133.00000 
	1,133.00000 

	3,399.00 
	3,399.00 

	1,750.00000 
	1,750.00000 

	5,250.00 
	5,250.00 


	0040 302SD20-0025 
	0040 302SD20-0025 
	0040 302SD20-0025 
	15" CONC. PIPE 

	34.000 
	34.000 
	LF 

	75.00000 
	75.00000 

	2,550.00 
	2,550.00 

	202.00000 
	202.00000 

	6,868.00 
	6,868.00 

	175.00000 
	175.00000 

	5,950.00 
	5,950.00 


	0050 302SD20-0027 
	0050 302SD20-0027 
	0050 302SD20-0027 
	15" STORM SEWER PIPE 

	1,006.000 
	1,006.000 
	LF 

	74.50000 
	74.50000 

	74,947.00 
	74,947.00 

	178.00000 
	178.00000 

	179,068.00 
	179,068.00 

	160.00000 
	160.00000 

	160,960.00 
	160,960.00 


	0060 302SD20-0032 
	0060 302SD20-0032 
	0060 302SD20-0032 
	18" STORM SEWER PIPE 

	758.000 
	758.000 
	LF 

	93.60000 
	93.60000 

	70,948.80 
	70,948.80 

	162.50000 
	162.50000 

	123,175.00 
	123,175.00 

	185.00000 
	185.00000 

	140,230.00 
	140,230.00 


	0070 302SD20-0041 
	0070 302SD20-0041 
	0070 302SD20-0041 
	24" STORM SEWER PIPE 

	63.000 
	63.000 
	LF 

	117.50000 
	117.50000 

	7,402.50 
	7,402.50 

	220.00000 
	220.00000 

	13,860.00 
	13,860.00 

	280.00000 
	280.00000 

	17,640.00 
	17,640.00 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 302SD20-0061 
	0080 302SD20-0061 
	0080 302SD20-0061 
	0080 302SD20-0061 
	0080 302SD20-0061 
	36" STORM SEWER PIPE 

	17.000 
	17.000 
	LF 

	293.00000 
	293.00000 

	4,981.00 
	4,981.00 

	396.00000 
	396.00000 

	6,732.00 
	6,732.00 

	415.00000 
	415.00000 

	7,055.00 
	7,055.00 



	0090 302SD20-0135 
	0090 302SD20-0135 
	0090 302SD20-0135 
	0090 302SD20-0135 
	30" X 19" ELLIPTICAL CONC. PIPE 

	228.000 
	228.000 
	LF 

	168.00000 
	168.00000 

	38,304.00 
	38,304.00 

	213.50000 
	213.50000 

	48,678.00 
	48,678.00 

	285.00000 
	285.00000 

	64,980.00 
	64,980.00 


	0100 302SD20-0198 
	0100 302SD20-0198 
	0100 302SD20-0198 
	15" END SECTION ES-1 OR 2 

	2.000 
	2.000 
	EA 

	1,310.00000 
	1,310.00000 

	2,620.00 
	2,620.00 

	1,584.00000 
	1,584.00000 

	3,168.00 
	3,168.00 

	1,200.00000 
	1,200.00000 

	2,400.00 
	2,400.00 


	0110 302SD20-0311 
	0110 302SD20-0311 
	0110 302SD20-0311 
	DROP INLET DI-3B,L=4' 

	7.000 
	7.000 
	EA 

	5,220.00000 
	5,220.00000 

	36,540.00 
	36,540.00 

	6,351.50000 
	6,351.50000 

	44,460.50 
	44,460.50 

	7,500.00000 
	7,500.00000 

	52,500.00 
	52,500.00 


	0120 302SD20-0312 
	0120 302SD20-0312 
	0120 302SD20-0312 
	DROP INLET DI-3B,L=6' 

	6.000 
	6.000 
	EA 

	5,650.00000 
	5,650.00000 

	33,900.00 
	33,900.00 

	6,751.50000 
	6,751.50000 

	40,509.00 
	40,509.00 

	8,000.00000 
	8,000.00000 

	48,000.00 
	48,000.00 


	0130 302SD20-0313 
	0130 302SD20-0313 
	0130 302SD20-0313 
	DROP INLET DI-3B,L=8' 

	4.000 
	4.000 
	EA 

	6,470.00000 
	6,470.00000 

	25,880.00 
	25,880.00 

	7,330.00000 
	7,330.00000 

	29,320.00 
	29,320.00 

	8,900.00000 
	8,900.00000 

	35,600.00 
	35,600.00 


	0140 302SD20-0314 
	0140 302SD20-0314 
	0140 302SD20-0314 
	DROP INLET DI-3B,L=10' 

	1.000 
	1.000 
	EA 

	6,960.00000 
	6,960.00000 

	6,960.00 
	6,960.00 

	10,647.00000 
	10,647.00000 

	10,647.00 
	10,647.00 

	9,500.00000 
	9,500.00000 

	9,500.00 
	9,500.00 


	0150 302SD20-0330 
	0150 302SD20-0330 
	0150 302SD20-0330 
	DROP INLET DI-3C,L=8' 

	1.000 
	1.000 
	EA 

	5,870.00000 
	5,870.00000 

	5,870.00 
	5,870.00 

	7,391.00000 
	7,391.00000 

	7,391.00 
	7,391.00 

	8,200.00000 
	8,200.00000 

	8,200.00 
	8,200.00 


	0160 302SD20-0446 
	0160 302SD20-0446 
	0160 302SD20-0446 
	DROP INLET DI-5 

	2.000 
	2.000 
	EA 

	5,990.00000 
	5,990.00000 

	11,980.00 
	11,980.00 

	8,383.50000 
	8,383.50000 

	16,767.00 
	16,767.00 

	9,750.00000 
	9,750.00000 

	19,500.00 
	19,500.00 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0170 302SD20-0447 
	0170 302SD20-0447 
	0170 302SD20-0447 
	0170 302SD20-0447 
	0170 302SD20-0447 
	DROP INLET DI-7 

	1.000 
	1.000 
	EA 

	4,350.00000 
	4,350.00000 

	4,350.00 
	4,350.00 

	5,813.00000 
	5,813.00000 

	5,813.00 
	5,813.00 

	7,180.00000 
	7,180.00000 

	7,180.00 
	7,180.00 



	0180 302SD20-0661 
	0180 302SD20-0661 
	0180 302SD20-0661 
	0180 302SD20-0661 
	MANHOLE MH-2 

	11.000 
	11.000 
	LF 

	1,169.00000 
	1,169.00000 

	12,859.00 
	12,859.00 

	1,879.00000 
	1,879.00000 

	20,669.00 
	20,669.00 

	1,000.00000 
	1,000.00000 

	11,000.00 
	11,000.00 


	0190 302SD20-0662 
	0190 302SD20-0662 
	0190 302SD20-0662 
	MANHOLE MH-1 OR 2 

	33.000 
	33.000 
	LF 

	721.00000 
	721.00000 

	23,793.00 
	23,793.00 

	898.50000 
	898.50000 

	29,650.50 
	29,650.50 

	1,350.00000 
	1,350.00000 

	44,550.00 
	44,550.00 


	0200 302SD20-0663 
	0200 302SD20-0663 
	0200 302SD20-0663 
	FRAME & COVER MH-1 

	7.000 
	7.000 
	EA 

	835.00000 
	835.00000 

	5,845.00 
	5,845.00 

	1,196.50000 
	1,196.50000 

	8,375.50 
	8,375.50 

	1,000.00000 
	1,000.00000 

	7,000.00 
	7,000.00 


	0210 302SD20-0673 
	0210 302SD20-0673 
	0210 302SD20-0673 
	STORMWATER MAN.DRAIN.STR.SWM-1 

	7.000 
	7.000 
	LF 

	1,435.00000 
	1,435.00000 

	10,045.00 
	10,045.00 

	1,854.50000 
	1,854.50000 

	12,981.50 
	12,981.50 

	1,750.00000 
	1,750.00000 

	12,250.00 
	12,250.00 


	0220 303SD20-0001 
	0220 303SD20-0001 
	0220 303SD20-0001 
	REGULAR EXCAVATION 

	2,445.000 
	2,445.000 
	CY 

	65.70000 
	65.70000 

	160,636.50 
	160,636.50 

	65.00000 
	65.00000 

	158,925.00 
	158,925.00 

	65.00000 
	65.00000 

	158,925.00 
	158,925.00 


	0230 303SD20-0007 
	0230 303SD20-0007 
	0230 303SD20-0007 
	BORROW EXCAVATION 

	4,142.000 
	4,142.000 
	CY 

	30.77000 
	30.77000 

	127,449.34 
	127,449.34 

	27.50000 
	27.50000 

	113,905.00 
	113,905.00 

	55.00000 
	55.00000 

	227,810.00 
	227,810.00 


	0240 303SD20-0019 
	0240 303SD20-0019 
	0240 303SD20-0019 
	EROSION CONTROL MULCH 

	1,259.000 
	1,259.000 
	SY 

	1.60000 
	1.60000 

	2,014.40 
	2,014.40 

	2.75000 
	2.75000 

	3,462.25 
	3,462.25 

	3.50000 
	3.50000 

	4,406.50 
	4,406.50 


	0250 303SD20-0023 
	0250 303SD20-0023 
	0250 303SD20-0023 
	CHECK DAM ROCK TY. II 

	16.000 
	16.000 
	EA 

	275.00000 
	275.00000 

	4,400.00 
	4,400.00 

	566.50000 
	566.50000 

	9,064.00 
	9,064.00 

	400.00000 
	400.00000 

	6,400.00 
	6,400.00 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0260 303SD20-0029 
	0260 303SD20-0029 
	0260 303SD20-0029 
	0260 303SD20-0029 
	0260 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	909.000 
	909.000 
	CY 

	1.00000 
	1.00000 

	909.00 
	909.00 

	5.00000 
	5.00000 

	4,545.00 
	4,545.00 

	25.00000 
	25.00000 

	22,725.00 
	22,725.00 



	0270 303SD20-0030 
	0270 303SD20-0030 
	0270 303SD20-0030 
	0270 303SD20-0030 
	INLET PROTECTION TYPE A 

	3.000 
	3.000 
	EA 

	540.00000 
	540.00000 

	1,620.00 
	1,620.00 

	551.00000 
	551.00000 

	1,653.00 
	1,653.00 

	650.00000 
	650.00000 

	1,950.00 
	1,950.00 


	0280 303SD20-0031 
	0280 303SD20-0031 
	0280 303SD20-0031 
	INLET PROTECTION TYPE B 

	19.000 
	19.000 
	EA 

	121.00000 
	121.00000 

	2,299.00 
	2,299.00 

	664.50000 
	664.50000 

	12,625.50 
	12,625.50 

	720.00000 
	720.00000 

	13,680.00 
	13,680.00 


	0290 303SD20-0034 
	0290 303SD20-0034 
	0290 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	2,206.000 
	2,206.000 
	LF 

	3.95000 
	3.95000 

	8,713.70 
	8,713.70 

	6.25000 
	6.25000 

	13,787.50 
	13,787.50 

	3.15000 
	3.15000 

	6,948.90 
	6,948.90 


	0300 303SD20-0036 
	0300 303SD20-0036 
	0300 303SD20-0036 
	STORM WATER MAN. BASIN EXCAV. 

	1,773.000 
	1,773.000 
	CY 

	18.50000 
	18.50000 

	32,800.50 
	32,800.50 

	16.50000 
	16.50000 

	29,254.50 
	29,254.50 

	20.00000 
	20.00000 

	35,460.00 
	35,460.00 


	0310 308SD20-0012 
	0310 308SD20-0012 
	0310 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	3,625.000 
	3,625.000 
	TON 

	34.00000 
	34.00000 

	123,250.00 
	123,250.00 

	51.50000 
	51.50000 

	186,687.50 
	186,687.50 

	50.00000 
	50.00000 

	181,250.00 
	181,250.00 


	0320 315SD20-0004 
	0320 315SD20-0004 
	0320 315SD20-0004 
	ASPHALT CONCRETE TY. IM- 19.0A CONST 

	921.000 
	921.000 
	TON 

	128.00000 
	128.00000 

	117,888.00 
	117,888.00 

	151.00000 
	151.00000 

	139,071.00 
	139,071.00 

	125.00000 
	125.00000 

	115,125.00 
	115,125.00 


	0330 315SD20-0008 
	0330 315SD20-0008 
	0330 315SD20-0008 
	ASPHALT CONCRETE TY. SM- 
	9.5D CONST 

	927.000 
	927.000 
	TON 

	132.00000 
	132.00000 

	122,364.00 
	122,364.00 

	165.00000 
	165.00000 

	152,955.00 
	152,955.00 

	125.00000 
	125.00000 

	115,875.00 
	115,875.00 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0340 315SD20-0010 
	0340 315SD20-0010 
	0340 315SD20-0010 
	0340 315SD20-0010 
	0340 315SD20-0010 
	ASPHALT CONCRETE TY. BM- 25.0A CONST 

	1,223.000 
	1,223.000 
	TON 

	123.00000 
	123.00000 

	150,429.00 
	150,429.00 

	133.00000 
	133.00000 

	162,659.00 
	162,659.00 

	125.00000 
	125.00000 

	152,875.00 
	152,875.00 



	0350 315SD20-0052 
	0350 315SD20-0052 
	0350 315SD20-0052 
	0350 315SD20-0052 
	RUMBLE STRIP SINUSOIDAL ASPHALT 

	871.000 
	871.000 
	LF 

	11.30000 
	11.30000 

	9,842.30 
	9,842.30 

	17.50000 
	17.50000 

	15,242.50 
	15,242.50 

	15.00000 
	15.00000 

	13,065.00 
	13,065.00 


	0360 315SX20-0011 
	0360 315SX20-0011 
	0360 315SX20-0011 
	NS SAW-CUT ASPH CONC 1.5" DEPTH 

	255.000 
	255.000 
	LF 

	3.00000 
	3.00000 

	765.00 
	765.00 

	10.50000 
	10.50000 

	2,677.50 
	2,677.50 

	3.00000 
	3.00000 

	765.00 
	765.00 


	0370 315SX20-0011 
	0370 315SX20-0011 
	0370 315SX20-0011 
	NS SAW-CUT ASPH CONC FULL DEPTH 

	3,463.000 
	3,463.000 
	LF 

	1.92000 
	1.92000 

	6,648.96 
	6,648.96 

	5.25000 
	5.25000 

	18,180.75 
	18,180.75 

	3.00000 
	3.00000 

	10,389.00 
	10,389.00 


	0380 316SX20-0003 
	0380 316SX20-0003 
	0380 316SX20-0003 
	NS HYDRAULIC CEM. CONC. TRUCK APRON 

	651.000 
	651.000 
	SY 

	325.00000 
	325.00000 

	211,575.00 
	211,575.00 

	305.00000 
	305.00000 

	198,555.00 
	198,555.00 

	315.00000 
	315.00000 

	205,065.00 
	205,065.00 


	0390 414SD20-0001 
	0390 414SD20-0001 
	0390 414SD20-0001 
	EROSION CTRL. STONE CL. A1, EC-1 

	24.000 
	24.000 
	TON 

	100.00000 
	100.00000 

	2,400.00 
	2,400.00 

	157.00000 
	157.00000 

	3,768.00 
	3,768.00 

	400.00000 
	400.00000 

	9,600.00 
	9,600.00 


	0400 414SD20-0008 
	0400 414SD20-0008 
	0400 414SD20-0008 
	DRY RIPRAP CL. AI 

	36.000 
	36.000 
	TON 

	80.00000 
	80.00000 

	2,880.00 
	2,880.00 

	140.00000 
	140.00000 

	5,040.00 
	5,040.00 

	55.00000 
	55.00000 

	1,980.00 
	1,980.00 


	0410 501SD20-0004 
	0410 501SD20-0004 
	0410 501SD20-0004 
	UNDERDRAIN UD-4 

	1,883.000 
	1,883.000 
	LF 

	19.15000 
	19.15000 

	36,059.45 
	36,059.45 

	20.50000 
	20.50000 

	38,601.50 
	38,601.50 

	30.00000 
	30.00000 

	56,490.00 
	56,490.00 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0420 501SD20-0007 
	0420 501SD20-0007 
	0420 501SD20-0007 
	0420 501SD20-0007 
	0420 501SD20-0007 
	CROSSDRAIN CD-2 

	104.000 
	104.000 
	LF 

	87.70000 
	87.70000 

	9,120.80 
	9,120.80 

	200.50000 
	200.50000 

	20,852.00 
	20,852.00 

	70.00000 
	70.00000 

	7,280.00 
	7,280.00 



	0430 501SD20-0009 
	0430 501SD20-0009 
	0430 501SD20-0009 
	0430 501SD20-0009 
	OUTLET PIPE 

	69.000 
	69.000 
	LF 

	16.48000 
	16.48000 

	1,137.12 
	1,137.12 

	5.00000 
	5.00000 

	345.00 
	345.00 

	25.00000 
	25.00000 

	1,725.00 
	1,725.00 


	0440 502SD20-0011 
	0440 502SD20-0011 
	0440 502SD20-0011 
	CURB, STD. CG-2 

	233.000 
	233.000 
	LF 

	44.30000 
	44.30000 

	10,321.90 
	10,321.90 

	47.50000 
	47.50000 

	11,067.50 
	11,067.50 

	40.00000 
	40.00000 

	9,320.00 
	9,320.00 


	0450 502SD20-0012 
	0450 502SD20-0012 
	0450 502SD20-0012 
	CURB, RADIAL CG-2 

	264.000 
	264.000 
	LF 

	44.30000 
	44.30000 

	11,695.20 
	11,695.20 

	56.50000 
	56.50000 

	14,916.00 
	14,916.00 

	40.00000 
	40.00000 

	10,560.00 
	10,560.00 


	0460 502SD20-0014 
	0460 502SD20-0014 
	0460 502SD20-0014 
	CURB, STD. CG-3 

	191.000 
	191.000 
	LF 

	44.30000 
	44.30000 

	8,461.30 
	8,461.30 

	48.00000 
	48.00000 

	9,168.00 
	9,168.00 

	40.00000 
	40.00000 

	7,640.00 
	7,640.00 


	0470 502SD20-0015 
	0470 502SD20-0015 
	0470 502SD20-0015 
	CURB, RADIAL CG-3 

	484.000 
	484.000 
	LF 

	42.20000 
	42.20000 

	20,424.80 
	20,424.80 

	45.50000 
	45.50000 

	22,022.00 
	22,022.00 

	40.00000 
	40.00000 

	19,360.00 
	19,360.00 


	0480 502SD20-0024 
	0480 502SD20-0024 
	0480 502SD20-0024 
	COMB. CURB & GUTTER, STD. CG-7 

	1,291.000 
	1,291.000 
	LF 

	43.90000 
	43.90000 

	56,674.90 
	56,674.90 

	48.50000 
	48.50000 

	62,613.50 
	62,613.50 

	40.00000 
	40.00000 

	51,640.00 
	51,640.00 


	0490 502SD20-0025 
	0490 502SD20-0025 
	0490 502SD20-0025 
	COMB. CURB & GUTTER, RAD. CG-7 

	880.000 
	880.000 
	LF 

	44.40000 
	44.40000 

	39,072.00 
	39,072.00 

	47.50000 
	47.50000 

	41,800.00 
	41,800.00 

	40.00000 
	40.00000 

	35,200.00 
	35,200.00 


	0500 502SD20-0053 
	0500 502SD20-0053 
	0500 502SD20-0053 
	MEDIAN STRIP MS-1 

	680.000 
	680.000 
	SY 

	135.00000 
	135.00000 

	91,800.00 
	91,800.00 

	204.50000 
	204.50000 

	139,060.00 
	139,060.00 

	185.00000 
	185.00000 

	125,800.00 
	125,800.00 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0510 504SD20-0001 
	0510 504SD20-0001 
	0510 504SD20-0001 
	0510 504SD20-0001 
	0510 504SD20-0001 
	CONCRETE CLASS A3 MISC. 

	13.000 
	13.000 
	CY 

	1,054.00000 
	1,054.00000 

	13,702.00 
	13,702.00 

	1,468.50000 
	1,468.50000 

	19,090.50 
	19,090.50 

	780.00000 
	780.00000 

	10,140.00 
	10,140.00 



	0520 504SD20-0002 
	0520 504SD20-0002 
	0520 504SD20-0002 
	0520 504SD20-0002 
	CG-12 DETECTABLE WARNING SURFACE 

	28.700 
	28.700 
	SY 

	556.00000 
	556.00000 

	15,957.20 
	15,957.20 

	453.50000 
	453.50000 

	13,015.45 
	13,015.45 

	500.00000 
	500.00000 

	14,350.00 
	14,350.00 


	0530 504SD20-0003 
	0530 504SD20-0003 
	0530 504SD20-0003 
	HYDR. CEMENT CONC. SIDEWALK 4" 

	253.000 
	253.000 
	SY 

	77.00000 
	77.00000 

	19,481.00 
	19,481.00 

	85.00000 
	85.00000 

	21,505.00 
	21,505.00 

	115.00000 
	115.00000 

	29,095.00 
	29,095.00 


	0540 504SD20-0005 
	0540 504SD20-0005 
	0540 504SD20-0005 
	GEOTEXTILE DRAINAGE FABRIC 

	78.000 
	78.000 
	SY 

	4.00000 
	4.00000 

	312.00 
	312.00 

	7.25000 
	7.25000 

	565.50 
	565.50 

	10.00000 
	10.00000 

	780.00 
	780.00 


	0550 508SD20-0001 
	0550 508SD20-0001 
	0550 508SD20-0001 
	OBSCURING ROADWAY 

	0.900 
	0.900 
	UNIT 

	375.00000 
	375.00000 

	337.50 
	337.50 

	3,133.50000 
	3,133.50000 

	2,820.15 
	2,820.15 

	935.00000 
	935.00000 

	841.50 
	841.50 


	0560 508SD20-0004 
	0560 508SD20-0004 
	0560 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	3,190.000 
	3,190.000 
	SY 

	8.78000 
	8.78000 

	28,008.20 
	28,008.20 

	15.50000 
	15.50000 

	49,445.00 
	49,445.00 

	20.00000 
	20.00000 

	63,800.00 
	63,800.00 


	0570 509SD20-0001 
	0570 509SD20-0001 
	0570 509SD20-0001 
	FLOWABLE BACKFILL 

	7.000 
	7.000 
	CY 

	700.00000 
	700.00000 

	4,900.00 
	4,900.00 

	775.00000 
	775.00000 

	5,425.00 
	5,425.00 

	525.00000 
	525.00000 

	3,675.00 
	3,675.00 


	0580    510SX20-0041 
	0580    510SX20-0041 
	0580    510SX20-0041 
	NS REMOVE EXIST. EXIST. ADVERTISING SIGN (DEMO NO. D-701) 

	(1) LS 
	(1) LS 

	506.00000 
	506.00000 

	506.00 
	506.00 

	534.50000 
	534.50000 

	534.50 
	534.50 

	935.00000 
	935.00000 

	935.00 
	935.00 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0590 510SX20-0041 
	0590 510SX20-0041 
	0590 510SX20-0041 
	0590 510SX20-0041 
	0590 510SX20-0041 
	NS REMOVE EXIST. GAS STATION SIGN (DEMO NO. D- 1) 

	(1) LS 
	(1) LS 

	1,800.00000 
	1,800.00000 

	1,800.00 
	1,800.00 

	9,008.00000 
	9,008.00000 

	9,008.00 
	9,008.00 

	10,500.00000 
	10,500.00000 

	10,500.00 
	10,500.00 



	0600 511SD20-0001 
	0600 511SD20-0001 
	0600 511SD20-0001 
	0600 511SD20-0001 
	ALLAYING DUST 

	100.000 
	100.000 
	HR 

	5.00000 
	5.00000 

	500.00 
	500.00 

	0.75000 
	0.75000 

	75.00 
	75.00 

	85.00000 
	85.00000 

	8,500.00 
	8,500.00 


	0610 512SD20-0013 
	0610 512SD20-0013 
	0610 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	10.000 
	10.000 
	EA 

	301.70000 
	301.70000 

	3,017.00 
	3,017.00 

	546.00000 
	546.00000 

	5,460.00 
	5,460.00 

	400.00000 
	400.00000 

	4,000.00 
	4,000.00 


	0620 512SD20-0014 
	0620 512SD20-0014 
	0620 512SD20-0014 
	TEMPORARY SIGN 

	462.000 
	462.000 
	SF 

	51.50000 
	51.50000 

	23,793.00 
	23,793.00 

	62.50000 
	62.50000 

	28,875.00 
	28,875.00 

	65.00000 
	65.00000 

	30,030.00 
	30,030.00 


	0630 512SD20-0015 
	0630 512SD20-0015 
	0630 512SD20-0015 
	AGGREGATE MATERIAL NO. 25 OR 26 

	77.000 
	77.000 
	TON 

	55.60000 
	55.60000 

	4,281.20 
	4,281.20 

	94.50000 
	94.50000 

	7,276.50 
	7,276.50 

	55.00000 
	55.00000 

	4,235.00 
	4,235.00 


	0640 512SD20-0024 
	0640 512SD20-0024 
	0640 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	29,427.000 
	29,427.000 
	DAY 

	0.66000 
	0.66000 

	19,421.82 
	19,421.82 

	0.75000 
	0.75000 

	22,070.25 
	22,070.25 

	2.00000 
	2.00000 

	58,854.00 
	58,854.00 


	0650 512SD20-0025 
	0650 512SD20-0025 
	0650 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	1,008.000 
	1,008.000 
	HR 

	10.00000 
	10.00000 

	10,080.00 
	10,080.00 

	8.50000 
	8.50000 

	8,568.00 
	8,568.00 

	12.00000 
	12.00000 

	12,096.00 
	12,096.00 


	0660 512SD20-0027 
	0660 512SD20-0027 
	0660 512SD20-0027 
	FLAGGER SERVICE 

	2,496.000 
	2,496.000 
	HR 

	35.20000 
	35.20000 

	87,859.20 
	87,859.20 

	30.00000 
	30.00000 

	74,880.00 
	74,880.00 

	45.00000 
	45.00000 

	112,320.00 
	112,320.00 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0670 512SD20-0042 
	0670 512SD20-0042 
	0670 512SD20-0042 
	0670 512SD20-0042 
	0670 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	10,430.000 
	10,430.000 
	LF 

	0.80000 
	0.80000 

	8,344.00 
	8,344.00 

	2.25000 
	2.25000 

	23,467.50 
	23,467.50 

	1.00000 
	1.00000 

	10,430.00 
	10,430.00 



	0680 512SD20-0043 
	0680 512SD20-0043 
	0680 512SD20-0043 
	0680 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	935.000 
	935.000 
	SF 

	4.10000 
	4.10000 

	3,833.50 
	3,833.50 

	15.00000 
	15.00000 

	14,025.00 
	14,025.00 

	4.00000 
	4.00000 

	3,740.00 
	3,740.00 


	0690 512SD20-0044 
	0690 512SD20-0044 
	0690 512SD20-0044 
	TEMP. PAVE. MARKER 1 WAY 

	14.000 
	14.000 
	EA 

	10.00000 
	10.00000 

	140.00 
	140.00 

	19.00000 
	19.00000 

	266.00 
	266.00 

	9.00000 
	9.00000 

	126.00 
	126.00 


	0700 512SD20-0045 
	0700 512SD20-0045 
	0700 512SD20-0045 
	TEMP. PAVE. MARKER 2 WAY 

	114.000 
	114.000 
	EA 

	10.00000 
	10.00000 

	1,140.00 
	1,140.00 

	19.00000 
	19.00000 

	2,166.00 
	2,166.00 

	9.00000 
	9.00000 

	1,026.00 
	1,026.00 


	0710 512SD20-0046 
	0710 512SD20-0046 
	0710 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	7,255.000 
	7,255.000 
	LF 

	1.50000 
	1.50000 

	10,882.50 
	10,882.50 

	2.75000 
	2.75000 

	19,951.25 
	19,951.25 

	1.00000 
	1.00000 

	7,255.00 
	7,255.00 


	0720 512SD20-0048 
	0720 512SD20-0048 
	0720 512SD20-0048 
	TEMP. PVMT MRKG TY. A, 8" 

	4,845.000 
	4,845.000 
	LF 

	1.25000 
	1.25000 

	6,056.25 
	6,056.25 

	2.75000 
	2.75000 

	13,323.75 
	13,323.75 

	1.00000 
	1.00000 

	4,845.00 
	4,845.00 


	0730 512SD20-0050 
	0730 512SD20-0050 
	0730 512SD20-0050 
	TEMP. PVMT MRKG TY. A, 24" 

	347.000 
	347.000 
	LF 

	6.39000 
	6.39000 

	2,217.33 
	2,217.33 

	13.50000 
	13.50000 

	4,684.50 
	4,684.50 

	6.00000 
	6.00000 

	2,082.00 
	2,082.00 


	0740 512SD20-0052 
	0740 512SD20-0052 
	0740 512SD20-0052 
	TEMP. PVMT. SYMB. MRKG SNGL TURN ARROW TY. A 

	7.000 
	7.000 
	EA 

	82.50000 
	82.50000 

	577.50 
	577.50 

	101.50000 
	101.50000 

	710.50 
	710.50 

	100.00000 
	100.00000 

	700.00 
	700.00 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0750 512SD20-0061 
	0750 512SD20-0061 
	0750 512SD20-0061 
	0750 512SD20-0061 
	0750 512SD20-0061 
	TEMP. PVMT MRKG TY. D, CL. III, 4" 

	540.000 
	540.000 
	LF 

	1.93000 
	1.93000 

	1,042.20 
	1,042.20 

	11.50000 
	11.50000 

	6,210.00 
	6,210.00 

	2.25000 
	2.25000 

	1,215.00 
	1,215.00 



	0760 512SD20-0063 
	0760 512SD20-0063 
	0760 512SD20-0063 
	0760 512SD20-0063 
	TEMP. PVMT MRKG TY. D, CL. III, 8" 

	86.000 
	86.000 
	LF 

	3.03000 
	3.03000 

	260.58 
	260.58 

	24.50000 
	24.50000 

	2,107.00 
	2,107.00 

	5.00000 
	5.00000 

	430.00 
	430.00 


	0770 512SP20-0001 
	0770 512SP20-0001 
	0770 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	282.000 
	282.000 
	DAY 

	40.00000 
	40.00000 

	11,280.00 
	11,280.00 

	45.00000 
	45.00000 

	12,690.00 
	12,690.00 

	135.00000 
	135.00000 

	38,070.00 
	38,070.00 


	0780 513SD20-0001 
	0780 513SD20-0001 
	0780 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	86,500.00000 
	86,500.00000 

	86,500.00 
	86,500.00 

	201,700.00000 
	201,700.00000 

	201,700.00 
	201,700.00 

	200,000.00000 
	200,000.00000 

	200,000.00 
	200,000.00 


	0790 514SX20-0001 
	0790 514SX20-0001 
	0790 514SX20-0001 
	NS FIELD OFFICE TYPE 1 MODIFIED 

	11.000 
	11.000 
	MO 

	5,000.00000 
	5,000.00000 

	55,000.00 
	55,000.00 

	3,500.00000 
	3,500.00000 

	38,500.00 
	38,500.00 

	2,000.00000 
	2,000.00000 

	22,000.00 
	22,000.00 


	0800 515SD20-0004 
	0800 515SD20-0004 
	0800 515SD20-0004 
	FLEXIBLE PAVE.PLANING 0"-2" 

	8,965.000 
	8,965.000 
	SY 

	4.90000 
	4.90000 

	43,928.50 
	43,928.50 

	5.00000 
	5.00000 

	44,825.00 
	44,825.00 

	4.30000 
	4.30000 

	38,549.50 
	38,549.50 


	0810 517SD20-0001 
	0810 517SD20-0001 
	0810 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	109,860.00000 
	109,860.00000 

	109,860.00 
	109,860.00 

	36,837.00000 
	36,837.00000 

	36,837.00 
	36,837.00 

	65,000.00000 
	65,000.00000 

	65,000.00 
	65,000.00 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0820 521SD20-0001 
	0820 521SD20-0001 
	0820 521SD20-0001 
	0820 521SD20-0001 
	0820 521SD20-0001 
	MAILBOX POST, SINGLE 

	1.000 
	1.000 
	EA 

	566.00000 
	566.00000 

	566.00 
	566.00 

	393.00000 
	393.00000 

	393.00 
	393.00 

	400.00000 
	400.00000 

	400.00 
	400.00 



	0830 602SD20-0001 
	0830 602SD20-0001 
	0830 602SD20-0001 
	0830 602SD20-0001 
	TOPSOIL CLASS A 2" 

	2.720 
	2.720 
	ACRE 

	11,920.00000 
	11,920.00000 

	32,422.40 
	32,422.40 

	11,783.00000 
	11,783.00000 

	32,049.76 
	32,049.76 

	9,500.00000 
	9,500.00000 

	25,840.00 
	25,840.00 


	0840 602SD20-0004 
	0840 602SD20-0004 
	0840 602SD20-0004 
	TOPSOIL CLASS B 

	65.000 
	65.000 
	CY 

	68.20000 
	68.20000 

	4,433.00 
	4,433.00 

	100.50000 
	100.50000 

	6,532.50 
	6,532.50 

	150.00000 
	150.00000 

	9,750.00 
	9,750.00 


	0850 603SD20-0002 
	0850 603SD20-0002 
	0850 603SD20-0002 
	TEMPORARY SEED 

	852.000 
	852.000 
	LB 

	8.30000 
	8.30000 

	7,071.60 
	7,071.60 

	10.00000 
	10.00000 

	8,520.00 
	8,520.00 

	15.00000 
	15.00000 

	12,780.00 
	12,780.00 


	0860 603SD20-0003 
	0860 603SD20-0003 
	0860 603SD20-0003 
	REGULAR SEED 

	1,050.000 
	1,050.000 
	LB 

	7.61000 
	7.61000 

	7,990.50 
	7,990.50 

	9.50000 
	9.50000 

	9,975.00 
	9,975.00 

	15.00000 
	15.00000 

	15,750.00 
	15,750.00 


	0870 603SD20-0004 
	0870 603SD20-0004 
	0870 603SD20-0004 
	OVERSEEDING 

	840.000 
	840.000 
	LB 

	4.86000 
	4.86000 

	4,082.40 
	4,082.40 

	6.00000 
	6.00000 

	5,040.00 
	5,040.00 

	8.00000 
	8.00000 

	6,720.00 
	6,720.00 


	0880 603SD20-0005 
	0880 603SD20-0005 
	0880 603SD20-0005 
	LEGUME SEED 

	1.000 
	1.000 
	LB 

	12.10000 
	12.10000 

	12.10 
	12.10 

	14.50000 
	14.50000 

	14.50 
	14.50 

	40.00000 
	40.00000 

	40.00 
	40.00 


	0890 603SD20-0006 
	0890 603SD20-0006 
	0890 603SD20-0006 
	LEGUME OVERSEEDING 

	1.000 
	1.000 
	LB 

	9.90000 
	9.90000 

	9.90 
	9.90 

	12.00000 
	12.00000 

	12.00 
	12.00 

	40.00000 
	40.00000 

	40.00 
	40.00 


	0900 603SD20-0007 
	0900 603SD20-0007 
	0900 603SD20-0007 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 1 

	726.000 
	726.000 
	SY 

	1.62000 
	1.62000 

	1,176.12 
	1,176.12 

	2.00000 
	2.00000 

	1,452.00 
	1,452.00 

	0.25000 
	0.25000 

	181.50 
	181.50 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0910 603SD20-0008 
	0910 603SD20-0008 
	0910 603SD20-0008 
	0910 603SD20-0008 
	0910 603SD20-0008 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 

	16,456.000 
	16,456.000 
	SY 

	0.65000 
	0.65000 

	10,696.40 
	10,696.40 

	0.75000 
	0.75000 

	12,342.00 
	12,342.00 

	0.75000 
	0.75000 

	12,342.00 
	12,342.00 



	0920 603SD20-0009 
	0920 603SD20-0009 
	0920 603SD20-0009 
	0920 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	13,746.000 
	13,746.000 
	SY 

	0.95000 
	0.95000 

	13,058.70 
	13,058.70 

	1.25000 
	1.25000 

	17,182.50 
	17,182.50 

	1.00000 
	1.00000 

	13,746.00 
	13,746.00 


	0930 603SD20-0014 
	0930 603SD20-0014 
	0930 603SD20-0014 
	FERTILIZER NITROGEN - N 

	433.000 
	433.000 
	LB 

	4.40000 
	4.40000 

	1,905.20 
	1,905.20 

	5.25000 
	5.25000 

	2,273.25 
	2,273.25 

	1.50000 
	1.50000 

	649.50 
	649.50 


	0940 603SD20-0015 
	0940 603SD20-0015 
	0940 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	199.000 
	199.000 
	LB 

	4.40000 
	4.40000 

	875.60 
	875.60 

	5.25000 
	5.25000 

	1,044.75 
	1,044.75 

	1.50000 
	1.50000 

	298.50 
	298.50 


	0950 603SD20-0016 
	0950 603SD20-0016 
	0950 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	199.000 
	199.000 
	LB 

	4.40000 
	4.40000 

	875.60 
	875.60 

	5.25000 
	5.25000 

	1,044.75 
	1,044.75 

	15.50000 
	15.50000 

	3,084.50 
	3,084.50 


	0960 603SD20-0017 
	0960 603SD20-0017 
	0960 603SD20-0017 
	LIME 

	15.620 
	15.620 
	TON 

	324.00000 
	324.00000 

	5,060.88 
	5,060.88 

	396.50000 
	396.50000 

	6,193.33 
	6,193.33 

	300.00000 
	300.00000 

	4,686.00 
	4,686.00 


	0970 605SX20-0013 
	0970 605SX20-0013 
	0970 605SX20-0013 
	NS LANDSCAPE PERMANENT VEGETATIVE COVER 

	(1) LS 
	(1) LS 

	12,500.00000 
	12,500.00000 

	12,500.00 
	12,500.00 

	11,997.00000 
	11,997.00000 

	11,997.00 
	11,997.00 

	60,000.00000 
	60,000.00000 

	60,000.00 
	60,000.00 


	0980 605SX20-0019 
	0980 605SX20-0019 
	0980 605SX20-0019 
	NS TREE NS TREE CERCIS CANADENSIS (EASTERN REDBUD) 

	8.000 
	8.000 
	EA 

	934.00000 
	934.00000 

	7,472.00 
	7,472.00 

	1,057.50000 
	1,057.50000 

	8,460.00 
	8,460.00 

	445.00000 
	445.00000 

	3,560.00 
	3,560.00 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0990 605SX20-0019 
	0990 605SX20-0019 
	0990 605SX20-0019 
	0990 605SX20-0019 
	0990 605SX20-0019 
	NS TREE NS TREE CORNUS FLORIDA (FLOWERING DOGWOOD) 

	1.000 
	1.000 
	EA 

	905.00000 
	905.00000 

	905.00 
	905.00 

	1,057.50000 
	1,057.50000 

	1,057.50 
	1,057.50 

	500.00000 
	500.00000 

	500.00 
	500.00 



	1000 605SX20-0019 
	1000 605SX20-0019 
	1000 605SX20-0019 
	1000 605SX20-0019 
	NS TREE NS TREE JUNIPERUS VIRGINIANA (RED CEDAR) 

	12.000 
	12.000 
	EA 

	934.00000 
	934.00000 

	11,208.00 
	11,208.00 

	1,057.50000 
	1,057.50000 

	12,690.00 
	12,690.00 

	525.00000 
	525.00000 

	6,300.00 
	6,300.00 


	1010 606SD20-0001 
	1010 606SD20-0001 
	1010 606SD20-0001 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1 

	659.000 
	659.000 
	SY 

	4.25000 
	4.25000 

	2,800.75 
	2,800.75 

	4.25000 
	4.25000 

	2,800.75 
	2,800.75 

	3.50000 
	3.50000 

	2,306.50 
	2,306.50 


	1020 700SD20-0003 
	1020 700SD20-0003 
	1020 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	7.000 
	7.000 
	EA 

	60.40000 
	60.40000 

	422.80 
	422.80 

	126.00000 
	126.00000 

	882.00 
	882.00 

	185.00000 
	185.00000 

	1,295.00 
	1,295.00 


	1030 700SD20-0004 
	1030 700SD20-0004 
	1030 700SD20-0004 
	REMOVE EXISTING 2 POST SIGN STRUCTURE 

	2.000 
	2.000 
	EA 

	66.50000 
	66.50000 

	133.00 
	133.00 

	252.00000 
	252.00000 

	504.00 
	504.00 

	375.00000 
	375.00000 

	750.00 
	750.00 


	1040 700SD20-0007 
	1040 700SD20-0007 
	1040 700SD20-0007 
	REMOVE EXISTING 1 POST SIGN PANEL 

	25.000 
	25.000 
	EA 

	58.40000 
	58.40000 

	1,460.00 
	1,460.00 

	126.00000 
	126.00000 

	3,150.00 
	3,150.00 

	185.00000 
	185.00000 

	4,625.00 
	4,625.00 


	1050 700SD20-0008 
	1050 700SD20-0008 
	1050 700SD20-0008 
	REMOVE EXISTING 2 POST SIGN PANEL 

	2.000 
	2.000 
	EA 

	66.50000 
	66.50000 

	133.00 
	133.00 

	252.00000 
	252.00000 

	504.00 
	504.00 

	285.00000 
	285.00000 

	570.00 
	570.00 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1060 700SD20-0012 
	1060 700SD20-0012 
	1060 700SD20-0012 
	1060 700SD20-0012 
	1060 700SD20-0012 
	RELOCATE EX. 1 POST GRND MOUNT SGN PANEL 

	2.000 
	2.000 
	EA 

	1,700.00000 
	1,700.00000 

	3,400.00 
	3,400.00 

	504.00000 
	504.00000 

	1,008.00 
	1,008.00 

	595.00000 
	595.00000 

	1,190.00 
	1,190.00 



	1070 700SD20-0034 
	1070 700SD20-0034 
	1070 700SD20-0034 
	1070 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	249.000 
	249.000 
	LF 

	16.40000 
	16.40000 

	4,083.60 
	4,083.60 

	34.00000 
	34.00000 

	8,466.00 
	8,466.00 

	45.00000 
	45.00000 

	11,205.00 
	11,205.00 


	1080 700SD20-0035 
	1080 700SD20-0035 
	1080 700SD20-0035 
	SIGN POST STP-1, 2 3/16", 10 GAUGE 

	18.000 
	18.000 
	LF 

	24.70000 
	24.70000 

	444.60 
	444.60 

	76.00000 
	76.00000 

	1,368.00 
	1,368.00 

	50.00000 
	50.00000 

	900.00 
	900.00 


	1090 700SD20-0036 
	1090 700SD20-0036 
	1090 700SD20-0036 
	SIGN POST STP-1, 2 1/2", 10 GAUGE 

	264.000 
	264.000 
	LF 

	26.10000 
	26.10000 

	6,890.40 
	6,890.40 

	47.00000 
	47.00000 

	12,408.00 
	12,408.00 

	55.00000 
	55.00000 

	14,520.00 
	14,520.00 


	1100 700SD20-0038 
	1100 700SD20-0038 
	1100 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	12.000 
	12.000 
	EA 

	2,849.00000 
	2,849.00000 

	34,188.00 
	34,188.00 

	581.50000 
	581.50000 

	6,978.00 
	6,978.00 

	895.00000 
	895.00000 

	10,740.00 
	10,740.00 


	1110 700SD20-0039 
	1110 700SD20-0039 
	1110 700SD20-0039 
	CONC. FOUND. STP-1, TY. B 

	21.000 
	21.000 
	EA 

	2,860.00000 
	2,860.00000 

	60,060.00 
	60,060.00 

	991.00000 
	991.00000 

	20,811.00 
	20,811.00 

	1,290.00000 
	1,290.00000 

	27,090.00 
	27,090.00 


	1120 700SD20-0041 
	1120 700SD20-0041 
	1120 700SD20-0041 
	CONC. FOUND. STP-1, TY. D 

	16.000 
	16.000 
	EA 

	2,830.00000 
	2,830.00000 

	45,280.00 
	45,280.00 

	349.50000 
	349.50000 

	5,592.00 
	5,592.00 

	850.00000 
	850.00000 

	13,600.00 
	13,600.00 


	1130 700SD20-0144 
	1130 700SD20-0144 
	1130 700SD20-0144 
	8 CONDUCTOR CABLE 

	1,610.000 
	1,610.000 
	LF 

	5.60000 
	5.60000 

	9,016.00 
	9,016.00 

	6.75000 
	6.75000 

	10,867.50 
	10,867.50 

	7.00000 
	7.00000 

	11,270.00 
	11,270.00 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1140 700SD20-0148 
	1140 700SD20-0148 
	1140 700SD20-0148 
	1140 700SD20-0148 
	1140 700SD20-0148 
	8 CONDUCTOR CABLE EGC 

	600.000 
	600.000 
	LF 

	3.40000 
	3.40000 

	2,040.00 
	2,040.00 

	4.00000 
	4.00000 

	2,400.00 
	2,400.00 

	4.00000 
	4.00000 

	2,400.00 
	2,400.00 



	1150 700SD20-0149 
	1150 700SD20-0149 
	1150 700SD20-0149 
	1150 700SD20-0149 
	CONC. FOUND. LF-1, TY. A 

	5.000 
	5.000 
	EA 

	2,386.00000 
	2,386.00000 

	11,930.00 
	11,930.00 

	2,800.50000 
	2,800.50000 

	14,002.50 
	14,002.50 

	2,500.00000 
	2,500.00000 

	12,500.00 
	12,500.00 


	1160 700SD20-0170 
	1160 700SD20-0170 
	1160 700SD20-0170 
	ELECTRICAL SERVICE SE-8, TY. A 

	1.000 
	1.000 
	EA 

	6,435.00000 
	6,435.00000 

	6,435.00 
	6,435.00 

	7,551.00000 
	7,551.00000 

	7,551.00 
	7,551.00 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 


	1170 700SD20-0174 
	1170 700SD20-0174 
	1170 700SD20-0174 
	ELECTRICAL SERVICE WORK PAD 

	1.000 
	1.000 
	EA 

	1,158.00000 
	1,158.00000 

	1,158.00 
	1,158.00 

	1,358.00000 
	1,358.00000 

	1,358.00 
	1,358.00 

	1,250.00000 
	1,250.00000 

	1,250.00 
	1,250.00 


	1180 700SD20-0178 
	1180 700SD20-0178 
	1180 700SD20-0178 
	JUNCTION BOX JB-S2 

	7.000 
	7.000 
	EA 

	2,622.00000 
	2,622.00000 

	18,354.00 
	18,354.00 

	3,076.50000 
	3,076.50000 

	21,535.50 
	21,535.50 

	3,000.00000 
	3,000.00000 

	21,000.00 
	21,000.00 


	1190 700SD20-0181 
	1190 700SD20-0181 
	1190 700SD20-0181 
	ELECT. SER. GRD. ELECTRODE 10' 

	5.000 
	5.000 
	EA 

	88.40000 
	88.40000 

	442.00 
	442.00 

	103.50000 
	103.50000 

	517.50 
	517.50 

	100.00000 
	100.00000 

	500.00 
	500.00 


	1200 700SD20-0191 
	1200 700SD20-0191 
	1200 700SD20-0191 
	BORED CONDUIT 2" 

	300.000 
	300.000 
	LF 

	37.90000 
	37.90000 

	11,370.00 
	11,370.00 

	44.50000 
	44.50000 

	13,350.00 
	13,350.00 

	40.00000 
	40.00000 

	12,000.00 
	12,000.00 


	1210 700SD20-0194 
	1210 700SD20-0194 
	1210 700SD20-0194 
	CONDUIT PVC 2" 

	300.000 
	300.000 
	LF 

	10.65000 
	10.65000 

	3,195.00 
	3,195.00 

	12.50000 
	12.50000 

	3,750.00 
	3,750.00 

	12.00000 
	12.00000 

	3,600.00 
	3,600.00 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1220 700SD20-0197 
	1220 700SD20-0197 
	1220 700SD20-0197 
	1220 700SD20-0197 
	1220 700SD20-0197 
	TRENCH EXCAVATION ECI-1 

	300.000 
	300.000 
	LF 

	11.20000 
	11.20000 

	3,360.00 
	3,360.00 

	13.00000 
	13.00000 

	3,900.00 
	3,900.00 

	12.00000 
	12.00000 

	3,600.00 
	3,600.00 



	1230 700SD20-0200 
	1230 700SD20-0200 
	1230 700SD20-0200 
	1230 700SD20-0200 
	SIGN POST STP-2, 4", 8 GAUGE 

	44.000 
	44.000 
	LF 

	152.00000 
	152.00000 

	6,688.00 
	6,688.00 

	170.00000 
	170.00000 

	7,480.00 
	7,480.00 

	120.00000 
	120.00000 

	5,280.00 
	5,280.00 


	1240 700SD20-0208 
	1240 700SD20-0208 
	1240 700SD20-0208 
	CONCRETE FOUNDATION STP-2, TYPE H 

	2.000 
	2.000 
	EA 

	3,870.00000 
	3,870.00000 

	7,740.00 
	7,740.00 

	4,410.00000 
	4,410.00000 

	8,820.00 
	8,820.00 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 


	1250 700SD20-0209 
	1250 700SD20-0209 
	1250 700SD20-0209 
	CONCRETE FOUNDATION STP-2, TYPE I 

	1.000 
	1.000 
	EA 

	4,110.00000 
	4,110.00000 

	4,110.00 
	4,110.00 

	4,410.00000 
	4,410.00000 

	4,410.00 
	4,410.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 


	1260 700SD20-0219 
	1260 700SD20-0219 
	1260 700SD20-0219 
	LIGHTING POLE LP-1 35' MNTG HT 

	5.000 
	5.000 
	EA 

	7,260.00000 
	7,260.00000 

	36,300.00 
	36,300.00 

	8,521.50000 
	8,521.50000 

	42,607.50 
	42,607.50 

	7,000.00000 
	7,000.00000 

	35,000.00 
	35,000.00 


	1270 700SD20-0222 
	1270 700SD20-0222 
	1270 700SD20-0222 
	LUMINAIRE ARM 12' 

	5.000 
	5.000 
	EA 

	1,190.00000 
	1,190.00000 

	5,950.00 
	5,950.00 

	1,398.00000 
	1,398.00000 

	6,990.00 
	6,990.00 

	1,200.00000 
	1,200.00000 

	6,000.00 
	6,000.00 


	1280 700SX20-0021 
	1280 700SX20-0021 
	1280 700SX20-0021 
	NS TRAFFIC SIGN ROAD EDGE DELINEATOR USP-1 (OM4) 

	6.000 
	6.000 
	EA 

	1,275.00000 
	1,275.00000 

	7,650.00 
	7,650.00 

	1,071.00000 
	1,071.00000 

	6,426.00 
	6,426.00 

	350.00000 
	350.00000 

	2,100.00 
	2,100.00 


	1290 701SD20-0001 
	1290 701SD20-0001 
	1290 701SD20-0001 
	SIGN PANEL 

	605.000 
	605.000 
	SF 

	56.00000 
	56.00000 

	33,880.00 
	33,880.00 

	44.00000 
	44.00000 

	26,620.00 
	26,620.00 

	65.00000 
	65.00000 

	39,325.00 
	39,325.00 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1300 704SD20-0006 
	1300 704SD20-0006 
	1300 704SD20-0006 
	1300 704SD20-0006 
	1300 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	7,277.000 
	7,277.000 
	LF 

	1.79000 
	1.79000 

	13,025.83 
	13,025.83 

	1.75000 
	1.75000 

	12,734.75 
	12,734.75 

	1.75000 
	1.75000 

	12,734.75 
	12,734.75 



	1310 704SD20-0008 
	1310 704SD20-0008 
	1310 704SD20-0008 
	1310 704SD20-0008 
	TYPE B CLASS I PVMT LINE MRKG 8" 

	599.000 
	599.000 
	LF 

	5.47000 
	5.47000 

	3,276.53 
	3,276.53 

	10.00000 
	10.00000 

	5,990.00 
	5,990.00 

	3.00000 
	3.00000 

	1,797.00 
	1,797.00 


	1320 704SD20-0010 
	1320 704SD20-0010 
	1320 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	196.000 
	196.000 
	LF 

	29.20000 
	29.20000 

	5,723.20 
	5,723.20 

	14.00000 
	14.00000 

	2,744.00 
	2,744.00 

	15.00000 
	15.00000 

	2,940.00 
	2,940.00 


	1330 704SD20-0032 
	1330 704SD20-0032 
	1330 704SD20-0032 
	INLAID PAVEMENT MARKER ASPHALT 

	61.000 
	61.000 
	EA 

	98.95000 
	98.95000 

	6,035.95 
	6,035.95 

	212.50000 
	212.50000 

	12,962.50 
	12,962.50 

	100.00000 
	100.00000 

	6,100.00 
	6,100.00 


	1340 704SD20-0048 
	1340 704SD20-0048 
	1340 704SD20-0048 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL II 

	10.000 
	10.000 
	EA 

	347.80000 
	347.80000 

	3,478.00 
	3,478.00 

	434.00000 
	434.00000 

	4,340.00 
	4,340.00 

	300.00000 
	300.00000 

	3,000.00 
	3,000.00 


	1350 704SD20-0049 
	1350 704SD20-0049 
	1350 704SD20-0049 
	MRKG DBL TURN ARR. THRU/LT OR RT TY A 

	6.000 
	6.000 
	EA 

	212.00000 
	212.00000 

	1,272.00 
	1,272.00 

	141.50000 
	141.50000 

	849.00 
	849.00 

	150.00000 
	150.00000 

	900.00 
	900.00 


	1360 704SD20-0085 
	1360 704SD20-0085 
	1360 704SD20-0085 
	PVMT SYMB MRKG YIELD 2' X 3' TY A 

	48.000 
	48.000 
	EA 

	47.40000 
	47.40000 

	2,275.20 
	2,275.20 

	64.50000 
	64.50000 

	3,096.00 
	3,096.00 

	35.00000 
	35.00000 

	1,680.00 
	1,680.00 
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	Contract Time: 
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	Min: Max: 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) J. L. KENT & SONS, INC. 
	(1) J. L. KENT & SONS, INC. 

	(2) J. R. CASKEY, INC. 
	(2) J. R. CASKEY, INC. 

	(3) CHEMUNG CONTRACTING CORPORATION 
	(3) CHEMUNG CONTRACTING CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1370 704SD20-0087 
	1370 704SD20-0087 
	1370 704SD20-0087 
	1370 704SD20-0087 
	1370 704SD20-0087 
	PVMT SYMB MRKG YIELD 2' X 3' TY B, CL II 

	24.000 
	24.000 
	EA 

	89.20000 
	89.20000 

	2,140.80 
	2,140.80 

	111.50000 
	111.50000 

	2,676.00 
	2,676.00 

	70.00000 
	70.00000 

	1,680.00 
	1,680.00 



	1380 704SP20-0001 
	1380 704SP20-0001 
	1380 704SP20-0001 
	1380 704SP20-0001 
	REMOVAL OF SRPM REMOVE EXIST. RAISED PAVEMENT MARKER 

	80.000 
	80.000 
	EA 

	57.50000 
	57.50000 

	4,600.00 
	4,600.00 

	86.50000 
	86.50000 

	6,920.00 
	6,920.00 

	5.00000 
	5.00000 

	400.00 
	400.00 


	1390 705SD20-0003 
	1390 705SD20-0003 
	1390 705SD20-0003 
	CONTROL CENTER CCW-1 TYPE C 

	1.000 
	1.000 
	EA 

	7,519.00000 
	7,519.00000 

	7,519.00 
	7,519.00 

	9,064.50000 
	9,064.50000 

	9,064.50 
	9,064.50 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 


	1400 705SX20-0001 
	1400 705SX20-0001 
	1400 705SX20-0001 
	NS LUMINAIRE CONVENTIONAL LUMINAIRE - LED 180W (4000K) 

	5.000 
	5.000 
	EA 

	1,574.00000 
	1,574.00000 

	7,870.00 
	7,870.00 

	1,696.50000 
	1,696.50000 

	8,482.50 
	8,482.50 

	1,500.00000 
	1,500.00000 

	7,500.00 
	7,500.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$2,876,199.01 
	$2,876,199.01 

	$3,447,898.00 
	$3,447,898.00 

	$3,549,190.65 
	$3,549,190.65 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$2,876,199.01 

	 
	 
	 
	$3,447,898.00 

	 
	 
	 
	$3,549,190.65 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$2,876,199.01 
	$2,876,199.01 
	$2,876,199.01 
	 
	 
	$0.00 
	$2,876,199.01 

	$3,447,898.00 
	$3,447,898.00 
	 
	 
	$0.00 
	$3,447,898.00 

	$3,549,190.65 
	$3,549,190.65 
	 
	$0.00 3,549,190.65 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
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	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0010 105SP20-0002 (1) 
	0010 105SP20-0002 (1) 
	0010 105SP20-0002 (1) 

	2,750.00000 2,750.00 
	2,750.00000 2,750.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	 
	 


	NS CONST REC DOCS SWM LS 
	NS CONST REC DOCS SWM LS 
	NS CONST REC DOCS SWM LS 

	 
	 

	 
	 

	 
	 

	 
	 


	FACILITY CONSTRUCTION 
	FACILITY CONSTRUCTION 
	FACILITY CONSTRUCTION 

	 
	 

	 
	 

	 
	 

	 
	 


	RECORD DOCUMENTS (AS 
	RECORD DOCUMENTS (AS 
	RECORD DOCUMENTS (AS 

	 
	 

	 
	 

	 
	 

	 
	 


	BUILT) 
	BUILT) 
	BUILT) 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 301SD20-0001 (1) 
	0020 301SD20-0001 (1) 
	0020 301SD20-0001 (1) 

	75,000.00000 75,000.00 
	75,000.00000 75,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	 
	 


	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 302SD20-0013 3.000 
	0030 302SD20-0013 3.000 
	0030 302SD20-0013 3.000 

	3,165.33000 9,495.99 
	3,165.33000 9,495.99 

	1,250.00000 
	1,250.00000 

	3,750.00 
	3,750.00 

	 
	 


	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 302SD20-0025 34.000 
	0040 302SD20-0025 34.000 
	0040 302SD20-0025 34.000 

	279.52000 9,503.68 
	279.52000 9,503.68 

	114.00000 
	114.00000 

	3,876.00 
	3,876.00 

	 
	 


	15" CONC. PIPE LF 
	15" CONC. PIPE LF 
	15" CONC. PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 302SD20-0027 1,006.000 
	0050 302SD20-0027 1,006.000 
	0050 302SD20-0027 1,006.000 

	254.54000 256,067.24 
	254.54000 256,067.24 

	93.00000 
	93.00000 

	93,558.00 
	93,558.00 

	 
	 


	15" STORM SEWER PIPE LF 
	15" STORM SEWER PIPE LF 
	15" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 302SD20-0032 758.000 
	0060 302SD20-0032 758.000 
	0060 302SD20-0032 758.000 

	286.63000 217,265.54 
	286.63000 217,265.54 

	99.00000 
	99.00000 

	75,042.00 
	75,042.00 

	 
	 


	18" STORM SEWER PIPE LF 
	18" STORM SEWER PIPE LF 
	18" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 302SD20-0041 63.000 
	0070 302SD20-0041 63.000 
	0070 302SD20-0041 63.000 

	339.98000 21,418.74 
	339.98000 21,418.74 

	115.00000 
	115.00000 

	7,245.00 
	7,245.00 

	 
	 


	24" STORM SEWER PIPE LF 
	24" STORM SEWER PIPE LF 
	24" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0080 302SD20-0061 17.000 
	0080 302SD20-0061 17.000 
	0080 302SD20-0061 17.000 

	575.74000 9,787.58 
	575.74000 9,787.58 

	250.00000 
	250.00000 

	4,250.00 
	4,250.00 

	 
	 


	36" STORM SEWER PIPE LF 
	36" STORM SEWER PIPE LF 
	36" STORM SEWER PIPE LF 
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	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0090 302SD20-0135 228.000 
	0090 302SD20-0135 228.000 
	0090 302SD20-0135 228.000 

	386.82000 
	386.82000 

	88,194.96 
	88,194.96 

	200.00000 
	200.00000 

	45,600.00 
	45,600.00 

	 
	 


	30" X 19" ELLIPTICAL CONC. LF 
	30" X 19" ELLIPTICAL CONC. LF 
	30" X 19" ELLIPTICAL CONC. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PIPE 
	PIPE 
	PIPE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 302SD20-0198 2.000 
	0100 302SD20-0198 2.000 
	0100 302SD20-0198 2.000 

	2,985.88000 
	2,985.88000 

	5,971.76 
	5,971.76 

	1,250.00000 
	1,250.00000 

	2,500.00 
	2,500.00 

	 
	 


	15" END SECTION ES-1 OR 2 EA 
	15" END SECTION ES-1 OR 2 EA 
	15" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 302SD20-0311 7.000 
	0110 302SD20-0311 7.000 
	0110 302SD20-0311 7.000 

	9,593.96000 
	9,593.96000 

	67,157.72 
	67,157.72 

	4,250.00000 
	4,250.00000 

	29,750.00 
	29,750.00 

	 
	 


	DROP INLET DI-3B,L=4' EA 
	DROP INLET DI-3B,L=4' EA 
	DROP INLET DI-3B,L=4' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 302SD20-0312 6.000 
	0120 302SD20-0312 6.000 
	0120 302SD20-0312 6.000 

	9,000.00000 
	9,000.00000 

	54,000.00 
	54,000.00 

	4,900.00000 
	4,900.00000 

	29,400.00 
	29,400.00 

	 
	 


	DROP INLET DI-3B,L=6' EA 
	DROP INLET DI-3B,L=6' EA 
	DROP INLET DI-3B,L=6' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 302SD20-0313 4.000 
	0130 302SD20-0313 4.000 
	0130 302SD20-0313 4.000 

	8,875.00000 
	8,875.00000 

	35,500.00 
	35,500.00 

	5,850.00000 
	5,850.00000 

	23,400.00 
	23,400.00 

	 
	 


	DROP INLET DI-3B,L=8' EA 
	DROP INLET DI-3B,L=8' EA 
	DROP INLET DI-3B,L=8' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 302SD20-0314 1.000 
	0140 302SD20-0314 1.000 
	0140 302SD20-0314 1.000 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	6,450.00000 
	6,450.00000 

	6,450.00 
	6,450.00 

	 
	 


	DROP INLET DI-3B,L=10' EA 
	DROP INLET DI-3B,L=10' EA 
	DROP INLET DI-3B,L=10' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 302SD20-0330 1.000 
	0150 302SD20-0330 1.000 
	0150 302SD20-0330 1.000 

	13,357.82000 
	13,357.82000 

	13,357.82 
	13,357.82 

	5,200.00000 
	5,200.00000 

	5,200.00 
	5,200.00 

	 
	 


	DROP INLET DI-3C,L=8' EA 
	DROP INLET DI-3C,L=8' EA 
	DROP INLET DI-3C,L=8' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0160 302SD20-0446 2.000 
	0160 302SD20-0446 2.000 
	0160 302SD20-0446 2.000 

	12,680.43000 
	12,680.43000 

	25,360.86 
	25,360.86 

	6,200.00000 
	6,200.00000 

	12,400.00 
	12,400.00 

	 
	 


	DROP INLET DI-5 EA 
	DROP INLET DI-5 EA 
	DROP INLET DI-5 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0170 302SD20-0447 1.000 
	0170 302SD20-0447 1.000 
	0170 302SD20-0447 1.000 

	9,474.97000 
	9,474.97000 

	9,474.97 
	9,474.97 

	4,350.00000 
	4,350.00000 

	4,350.00 
	4,350.00 

	 
	 


	DROP INLET DI-7 EA 
	DROP INLET DI-7 EA 
	DROP INLET DI-7 EA 
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	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0180 302SD20-0661 11.000 
	0180 302SD20-0661 11.000 
	0180 302SD20-0661 11.000 

	1,825.04000 20,075.44 
	1,825.04000 20,075.44 

	650.00000 
	650.00000 

	7,150.00 
	7,150.00 

	 
	 


	MANHOLE MH-2 LF 
	MANHOLE MH-2 LF 
	MANHOLE MH-2 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0190 302SD20-0662 33.000 
	0190 302SD20-0662 33.000 
	0190 302SD20-0662 33.000 

	1,839.03000 60,687.99 
	1,839.03000 60,687.99 

	650.00000 
	650.00000 

	21,450.00 
	21,450.00 

	 
	 


	MANHOLE MH-1 OR 2 LF 
	MANHOLE MH-1 OR 2 LF 
	MANHOLE MH-1 OR 2 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 302SD20-0663 7.000 
	0200 302SD20-0663 7.000 
	0200 302SD20-0663 7.000 

	657.38000 4,601.66 
	657.38000 4,601.66 

	550.00000 
	550.00000 

	3,850.00 
	3,850.00 

	 
	 


	FRAME & COVER MH-1 EA 
	FRAME & COVER MH-1 EA 
	FRAME & COVER MH-1 EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0210 302SD20-0673 7.000 
	0210 302SD20-0673 7.000 
	0210 302SD20-0673 7.000 

	9,110.54000 63,773.78 
	9,110.54000 63,773.78 

	1,300.00000 
	1,300.00000 

	9,100.00 
	9,100.00 

	 
	 


	STORMWATER LF 
	STORMWATER LF 
	STORMWATER LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MAN.DRAIN.STR.SWM-1 
	MAN.DRAIN.STR.SWM-1 
	MAN.DRAIN.STR.SWM-1 

	 
	 

	 
	 

	 
	 

	 
	 


	0220 303SD20-0001 2,445.000 
	0220 303SD20-0001 2,445.000 
	0220 303SD20-0001 2,445.000 

	65.00000 158,925.00 
	65.00000 158,925.00 

	67.95000 
	67.95000 

	166,137.75 
	166,137.75 

	 
	 


	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 


	0230 303SD20-0007 4,142.000 
	0230 303SD20-0007 4,142.000 
	0230 303SD20-0007 4,142.000 

	64.00000 265,088.00 
	64.00000 265,088.00 

	82.25000 
	82.25000 

	340,679.50 
	340,679.50 

	 
	 


	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 


	0240 303SD20-0019 1,259.000 
	0240 303SD20-0019 1,259.000 
	0240 303SD20-0019 1,259.000 

	45.17000 56,869.03 
	45.17000 56,869.03 

	2.50000 
	2.50000 

	3,147.50 
	3,147.50 

	 
	 


	EROSION CONTROL MULCH SY 
	EROSION CONTROL MULCH SY 
	EROSION CONTROL MULCH SY 

	 
	 

	 
	 

	 
	 

	 
	 


	0250 303SD20-0023 16.000 
	0250 303SD20-0023 16.000 
	0250 303SD20-0023 16.000 

	416.04000 6,656.64 
	416.04000 6,656.64 

	1,708.20000 
	1,708.20000 

	27,331.20 
	27,331.20 

	 
	 


	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0260 303SD20-0029 909.000 
	0260 303SD20-0029 909.000 
	0260 303SD20-0029 909.000 

	32.33000 29,387.97 
	32.33000 29,387.97 

	54.50000 
	54.50000 

	49,540.50 
	49,540.50 

	 
	 


	SILTATION CONTROL CY 
	SILTATION CONTROL CY 
	SILTATION CONTROL CY 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 
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	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0270 303SD20-0030 3.000 
	0270 303SD20-0030 3.000 
	0270 303SD20-0030 3.000 

	296.11000 888.33 
	296.11000 888.33 

	275.00000 
	275.00000 

	825.00 
	825.00 

	 
	 


	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0280 303SD20-0031 19.000 
	0280 303SD20-0031 19.000 
	0280 303SD20-0031 19.000 

	209.97000 3,989.43 
	209.97000 3,989.43 

	275.00000 
	275.00000 

	5,225.00 
	5,225.00 

	 
	 


	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0290 303SD20-0034 2,206.000 
	0290 303SD20-0034 2,206.000 
	0290 303SD20-0034 2,206.000 

	1.60000 3,529.60 
	1.60000 3,529.60 

	1.50000 
	1.50000 

	3,309.00 
	3,309.00 

	 
	 


	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0300 303SD20-0036 1,773.000 
	0300 303SD20-0036 1,773.000 
	0300 303SD20-0036 1,773.000 

	44.53000 78,951.69 
	44.53000 78,951.69 

	42.55000 
	42.55000 

	75,441.15 
	75,441.15 

	 
	 


	STORM WATER MAN. BASIN CY 
	STORM WATER MAN. BASIN CY 
	STORM WATER MAN. BASIN CY 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAV. 
	EXCAV. 
	EXCAV. 

	 
	 

	 
	 

	 
	 

	 
	 


	0310 308SD20-0012 3,625.000 
	0310 308SD20-0012 3,625.000 
	0310 308SD20-0012 3,625.000 

	50.00000 181,250.00 
	50.00000 181,250.00 

	79.50000 
	79.50000 

	288,187.50 
	288,187.50 

	 
	 


	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 

	 
	 

	 
	 

	 
	 

	 
	 


	21B 
	21B 
	21B 

	 
	 

	 
	 

	 
	 

	 
	 


	0320 315SD20-0004 921.000 
	0320 315SD20-0004 921.000 
	0320 315SD20-0004 921.000 

	121.21000 111,634.41 
	121.21000 111,634.41 

	163.60000 
	163.60000 

	150,675.60 
	150,675.60 

	 
	 


	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 

	 
	 

	 
	 

	 
	 

	 
	 


	19.0A CONST 
	19.0A CONST 
	19.0A CONST 

	 
	 

	 
	 

	 
	 

	 
	 


	0330 315SD20-0008 927.000 
	0330 315SD20-0008 927.000 
	0330 315SD20-0008 927.000 

	132.32000 122,660.64 
	132.32000 122,660.64 

	182.30000 
	182.30000 

	168,992.10 
	168,992.10 

	 
	 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 


	9.5D CONST 
	9.5D CONST 
	9.5D CONST 

	 
	 

	 
	 

	 
	 

	 
	 


	0340 315SD20-0010 1,223.000 
	0340 315SD20-0010 1,223.000 
	0340 315SD20-0010 1,223.000 

	106.57000 130,335.11 
	106.57000 130,335.11 

	160.90000 
	160.90000 

	196,780.70 
	196,780.70 

	 
	 


	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 

	 
	 

	 
	 

	 
	 

	 
	 


	25.0A CONST 
	25.0A CONST 
	25.0A CONST 
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	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0350 315SD20-0052 871.000 
	0350 315SD20-0052 871.000 
	0350 315SD20-0052 871.000 

	10.62000 9,250.02 
	10.62000 9,250.02 

	13.90000 
	13.90000 

	12,106.90 
	12,106.90 

	 
	 


	RUMBLE STRIP SINUSOIDAL LF 
	RUMBLE STRIP SINUSOIDAL LF 
	RUMBLE STRIP SINUSOIDAL LF 

	 
	 

	 
	 

	 
	 

	 
	 


	ASPHALT 
	ASPHALT 
	ASPHALT 

	 
	 

	 
	 

	 
	 

	 
	 


	0360 315SX20-0011 255.000 
	0360 315SX20-0011 255.000 
	0360 315SX20-0011 255.000 

	13.32000 3,396.60 
	13.32000 3,396.60 

	2.00000 
	2.00000 

	510.00 
	510.00 

	 
	 


	NS SAW-CUT ASPH CONC 1.5" LF 
	NS SAW-CUT ASPH CONC 1.5" LF 
	NS SAW-CUT ASPH CONC 1.5" LF 

	 
	 

	 
	 

	 
	 

	 
	 


	DEPTH 
	DEPTH 
	DEPTH 

	 
	 

	 
	 

	 
	 

	 
	 


	0370 315SX20-0011 3,463.000 
	0370 315SX20-0011 3,463.000 
	0370 315SX20-0011 3,463.000 

	13.97000 48,378.11 
	13.97000 48,378.11 

	7.00000 
	7.00000 

	24,241.00 
	24,241.00 

	 
	 


	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 

	 
	 

	 
	 

	 
	 

	 
	 


	FULL DEPTH 
	FULL DEPTH 
	FULL DEPTH 

	 
	 

	 
	 

	 
	 

	 
	 


	0380 316SX20-0003 651.000 
	0380 316SX20-0003 651.000 
	0380 316SX20-0003 651.000 

	290.00000 188,790.00 
	290.00000 188,790.00 

	295.00000 
	295.00000 

	192,045.00 
	192,045.00 

	 
	 


	NS HYDRAULIC CEM. CONC. SY 
	NS HYDRAULIC CEM. CONC. SY 
	NS HYDRAULIC CEM. CONC. SY 

	 
	 

	 
	 

	 
	 

	 
	 


	TRUCK APRON 
	TRUCK APRON 
	TRUCK APRON 

	 
	 

	 
	 

	 
	 

	 
	 


	0390 414SD20-0001 24.000 
	0390 414SD20-0001 24.000 
	0390 414SD20-0001 24.000 

	209.82000 5,035.68 
	209.82000 5,035.68 

	351.00000 
	351.00000 

	8,424.00 
	8,424.00 

	 
	 


	EROSION CTRL. STONE CL. TON 
	EROSION CTRL. STONE CL. TON 
	EROSION CTRL. STONE CL. TON 

	 
	 

	 
	 

	 
	 

	 
	 


	A1, EC-1 
	A1, EC-1 
	A1, EC-1 

	 
	 

	 
	 

	 
	 

	 
	 


	0400 414SD20-0008 36.000 
	0400 414SD20-0008 36.000 
	0400 414SD20-0008 36.000 

	209.82000 7,553.52 
	209.82000 7,553.52 

	296.20000 
	296.20000 

	10,663.20 
	10,663.20 

	 
	 


	DRY RIPRAP CL. AI TON 
	DRY RIPRAP CL. AI TON 
	DRY RIPRAP CL. AI TON 

	 
	 

	 
	 

	 
	 

	 
	 


	0410 501SD20-0004 1,883.000 
	0410 501SD20-0004 1,883.000 
	0410 501SD20-0004 1,883.000 

	34.56000 65,076.48 
	34.56000 65,076.48 

	27.00000 
	27.00000 

	50,841.00 
	50,841.00 

	 
	 


	UNDERDRAIN UD-4 LF 
	UNDERDRAIN UD-4 LF 
	UNDERDRAIN UD-4 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0420 501SD20-0007 104.000 
	0420 501SD20-0007 104.000 
	0420 501SD20-0007 104.000 

	35.18000 3,658.72 
	35.18000 3,658.72 

	31.00000 
	31.00000 

	3,224.00 
	3,224.00 

	 
	 


	CROSSDRAIN CD-2 LF 
	CROSSDRAIN CD-2 LF 
	CROSSDRAIN CD-2 LF 
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	(4) CATON CONSTRUCTION GROUP, INC. 
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	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0430 501SD20-0009 69.000 
	0430 501SD20-0009 69.000 
	0430 501SD20-0009 69.000 

	48.24000 
	48.24000 

	3,328.56 
	3,328.56 

	38.00000 
	38.00000 

	2,622.00 
	2,622.00 

	 
	 


	OUTLET PIPE LF 
	OUTLET PIPE LF 
	OUTLET PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0440 502SD20-0011 233.000 
	0440 502SD20-0011 233.000 
	0440 502SD20-0011 233.000 

	49.37000 
	49.37000 

	11,503.21 
	11,503.21 

	32.50000 
	32.50000 

	7,572.50 
	7,572.50 

	 
	 


	CURB, STD. CG-2 LF 
	CURB, STD. CG-2 LF 
	CURB, STD. CG-2 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0450 502SD20-0012 264.000 
	0450 502SD20-0012 264.000 
	0450 502SD20-0012 264.000 

	49.36000 
	49.36000 

	13,031.04 
	13,031.04 

	32.50000 
	32.50000 

	8,580.00 
	8,580.00 

	 
	 


	CURB, RADIAL CG-2 LF 
	CURB, RADIAL CG-2 LF 
	CURB, RADIAL CG-2 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0460 502SD20-0014 191.000 
	0460 502SD20-0014 191.000 
	0460 502SD20-0014 191.000 

	49.36000 
	49.36000 

	9,427.76 
	9,427.76 

	32.50000 
	32.50000 

	6,207.50 
	6,207.50 

	 
	 


	CURB, STD. CG-3 LF 
	CURB, STD. CG-3 LF 
	CURB, STD. CG-3 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0470 502SD20-0015 484.000 
	0470 502SD20-0015 484.000 
	0470 502SD20-0015 484.000 

	49.36000 
	49.36000 

	23,890.24 
	23,890.24 

	32.50000 
	32.50000 

	15,730.00 
	15,730.00 

	 
	 


	CURB, RADIAL CG-3 LF 
	CURB, RADIAL CG-3 LF 
	CURB, RADIAL CG-3 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0480 502SD20-0024 1,291.000 
	0480 502SD20-0024 1,291.000 
	0480 502SD20-0024 1,291.000 

	51.86000 
	51.86000 

	66,951.26 
	66,951.26 

	35.00000 
	35.00000 

	45,185.00 
	45,185.00 

	 
	 


	COMB. CURB & GUTTER, STD. LF 
	COMB. CURB & GUTTER, STD. LF 
	COMB. CURB & GUTTER, STD. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CG-7 
	CG-7 
	CG-7 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0490 502SD20-0025 880.000 
	0490 502SD20-0025 880.000 
	0490 502SD20-0025 880.000 

	51.86000 
	51.86000 

	45,636.80 
	45,636.80 

	35.00000 
	35.00000 

	30,800.00 
	30,800.00 

	 
	 


	COMB. CURB & GUTTER, RAD. LF 
	COMB. CURB & GUTTER, RAD. LF 
	COMB. CURB & GUTTER, RAD. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CG-7 
	CG-7 
	CG-7 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0500 502SD20-0053 680.000 
	0500 502SD20-0053 680.000 
	0500 502SD20-0053 680.000 

	120.00000 
	120.00000 

	81,600.00 
	81,600.00 

	120.00000 
	120.00000 

	81,600.00 
	81,600.00 

	 
	 


	MEDIAN STRIP MS-1 SY 
	MEDIAN STRIP MS-1 SY 
	MEDIAN STRIP MS-1 SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0510 504SD20-0001 13.000 
	0510 504SD20-0001 13.000 
	0510 504SD20-0001 13.000 

	2,187.26000 
	2,187.26000 

	28,434.38 
	28,434.38 

	450.00000 
	450.00000 

	5,850.00 
	5,850.00 

	 
	 


	CONCRETE CLASS A3 MISC. CY 
	CONCRETE CLASS A3 MISC. CY 
	CONCRETE CLASS A3 MISC. CY 
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	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0520 504SD20-0002 28.700 
	0520 504SD20-0002 28.700 
	0520 504SD20-0002 28.700 

	515.00000 
	515.00000 

	14,780.50 
	14,780.50 

	515.00000 
	515.00000 

	14,780.50 
	14,780.50 

	 
	 


	CG-12 DETECTABLE SY 
	CG-12 DETECTABLE SY 
	CG-12 DETECTABLE SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WARNING SURFACE 
	WARNING SURFACE 
	WARNING SURFACE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0530 504SD20-0003 253.000 
	0530 504SD20-0003 253.000 
	0530 504SD20-0003 253.000 

	60.00000 
	60.00000 

	15,180.00 
	15,180.00 

	60.00000 
	60.00000 

	15,180.00 
	15,180.00 

	 
	 


	HYDR. CEMENT CONC. SY 
	HYDR. CEMENT CONC. SY 
	HYDR. CEMENT CONC. SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIDEWALK 4" 
	SIDEWALK 4" 
	SIDEWALK 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0540 504SD20-0005 78.000 
	0540 504SD20-0005 78.000 
	0540 504SD20-0005 78.000 

	20.48000 
	20.48000 

	1,597.44 
	1,597.44 

	12.90000 
	12.90000 

	1,006.20 
	1,006.20 

	 
	 


	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FABRIC 
	FABRIC 
	FABRIC 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0550 508SD20-0001 0.900 
	0550 508SD20-0001 0.900 
	0550 508SD20-0001 0.900 

	2,134.97000 
	2,134.97000 

	1,921.47 
	1,921.47 

	30,073.30000 
	30,073.30000 

	27,065.97 
	27,065.97 

	 
	 


	OBSCURING ROADWAY UNIT 
	OBSCURING ROADWAY UNIT 
	OBSCURING ROADWAY UNIT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0560 508SD20-0004 3,190.000 
	0560 508SD20-0004 3,190.000 
	0560 508SD20-0004 3,190.000 

	19.70000 
	19.70000 

	62,843.00 
	62,843.00 

	56.65000 
	56.65000 

	180,713.50 
	180,713.50 

	 
	 


	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FLEXIBLE 
	FLEXIBLE 
	FLEXIBLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0570 509SD20-0001 7.000 
	0570 509SD20-0001 7.000 
	0570 509SD20-0001 7.000 

	2,237.30000 
	2,237.30000 

	15,661.10 
	15,661.10 

	350.00000 
	350.00000 

	2,450.00 
	2,450.00 

	 
	 


	FLOWABLE BACKFILL CY 
	FLOWABLE BACKFILL CY 
	FLOWABLE BACKFILL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0580 510SX20-0041 (1) 
	0580 510SX20-0041 (1) 
	0580 510SX20-0041 (1) 

	361.24000 
	361.24000 

	361.24 
	361.24 

	286.15000 
	286.15000 

	286.15 
	286.15 

	 
	 


	NS REMOVE EXIST. EXIST. LS 
	NS REMOVE EXIST. EXIST. LS 
	NS REMOVE EXIST. EXIST. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ADVERTISING SIGN (DEMO 
	ADVERTISING SIGN (DEMO 
	ADVERTISING SIGN (DEMO 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	NO. D-701) 
	NO. D-701) 
	NO. D-701) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111740C01 
	Letting Date: October 25, 2023 
	Call Order: K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0590 510SX20-0041 (1) 
	0590 510SX20-0041 (1) 
	0590 510SX20-0041 (1) 

	8,055.00000 8,055.00 
	8,055.00000 8,055.00 

	14,584.45000 
	14,584.45000 

	14,584.45 
	14,584.45 

	 
	 


	NS REMOVE EXIST. GAS LS 
	NS REMOVE EXIST. GAS LS 
	NS REMOVE EXIST. GAS LS 

	 
	 

	 
	 

	 
	 

	 
	 


	STATION SIGN (DEMO NO. D- 
	STATION SIGN (DEMO NO. D- 
	STATION SIGN (DEMO NO. D- 

	 
	 

	 
	 

	 
	 

	 
	 


	1) 
	1) 
	1) 

	 
	 

	 
	 

	 
	 

	 
	 


	0600 511SD20-0001 100.000 
	0600 511SD20-0001 100.000 
	0600 511SD20-0001 100.000 

	155.27000 15,527.00 
	155.27000 15,527.00 

	208.55000 
	208.55000 

	20,855.00 
	20,855.00 

	 
	 


	ALLAYING DUST HR 
	ALLAYING DUST HR 
	ALLAYING DUST HR 

	 
	 

	 
	 

	 
	 

	 
	 


	0610 512SD20-0013 10.000 
	0610 512SD20-0013 10.000 
	0610 512SD20-0013 10.000 

	1,519.79000 15,197.90 
	1,519.79000 15,197.90 

	315.00000 
	315.00000 

	3,150.00 
	3,150.00 

	 
	 


	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0620 512SD20-0014 462.000 
	0620 512SD20-0014 462.000 
	0620 512SD20-0014 462.000 

	35.00000 16,170.00 
	35.00000 16,170.00 

	52.35000 
	52.35000 

	24,185.70 
	24,185.70 

	 
	 


	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 

	 
	 

	 
	 

	 
	 

	 
	 


	0630 512SD20-0015 77.000 
	0630 512SD20-0015 77.000 
	0630 512SD20-0015 77.000 

	84.80000 6,529.60 
	84.80000 6,529.60 

	141.95000 
	141.95000 

	10,930.15 
	10,930.15 

	 
	 


	AGGREGATE MATERIAL NO. TON 
	AGGREGATE MATERIAL NO. TON 
	AGGREGATE MATERIAL NO. TON 

	 
	 

	 
	 

	 
	 

	 
	 


	25 OR 26 
	25 OR 26 
	25 OR 26 

	 
	 

	 
	 

	 
	 

	 
	 


	0640 512SD20-0024 29,427.000 
	0640 512SD20-0024 29,427.000 
	0640 512SD20-0024 29,427.000 

	1.74000 51,202.98 
	1.74000 51,202.98 

	0.70000 
	0.70000 

	20,598.90 
	20,598.90 

	 
	 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 

	 
	 

	 
	 

	 
	 

	 
	 


	0650 512SD20-0025 1,008.000 
	0650 512SD20-0025 1,008.000 
	0650 512SD20-0025 1,008.000 

	14.61000 14,726.88 
	14.61000 14,726.88 

	5.50000 
	5.50000 

	5,544.00 
	5,544.00 

	 
	 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 


	0660 512SD20-0027 2,496.000 
	0660 512SD20-0027 2,496.000 
	0660 512SD20-0027 2,496.000 

	50.00000 124,800.00 
	50.00000 124,800.00 

	100.00000 
	100.00000 

	249,600.00 
	249,600.00 

	 
	 


	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
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	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 
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	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0670 512SD20-0042 10,430.000 
	0670 512SD20-0042 10,430.000 
	0670 512SD20-0042 10,430.000 

	0.65000 
	0.65000 

	6,779.50 
	6,779.50 

	1.80000 
	1.80000 

	18,774.00 
	18,774.00 

	 
	 


	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 
	MRKG 
	MRKG 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0680 512SD20-0043 935.000 
	0680 512SD20-0043 935.000 
	0680 512SD20-0043 935.000 

	2.75000 
	2.75000 

	2,571.25 
	2,571.25 

	11.90000 
	11.90000 

	11,126.50 
	11,126.50 

	 
	 


	ERADICATE NONLINEAR SF 
	ERADICATE NONLINEAR SF 
	ERADICATE NONLINEAR SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PVMT MRKG 
	PVMT MRKG 
	PVMT MRKG 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0690 512SD20-0044 14.000 
	0690 512SD20-0044 14.000 
	0690 512SD20-0044 14.000 

	7.50000 
	7.50000 

	105.00 
	105.00 

	15.00000 
	15.00000 

	210.00 
	210.00 

	 
	 


	TEMP. PAVE. MARKER 1 WAY EA 
	TEMP. PAVE. MARKER 1 WAY EA 
	TEMP. PAVE. MARKER 1 WAY EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0700 512SD20-0045 114.000 
	0700 512SD20-0045 114.000 
	0700 512SD20-0045 114.000 

	7.50000 
	7.50000 

	855.00 
	855.00 

	15.00000 
	15.00000 

	1,710.00 
	1,710.00 

	 
	 


	TEMP. PAVE. MARKER 2 WAY EA 
	TEMP. PAVE. MARKER 2 WAY EA 
	TEMP. PAVE. MARKER 2 WAY EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0710 512SD20-0046 7,255.000 
	0710 512SD20-0046 7,255.000 
	0710 512SD20-0046 7,255.000 

	0.60000 
	0.60000 

	4,353.00 
	4,353.00 

	2.25000 
	2.25000 

	16,323.75 
	16,323.75 

	 
	 


	TEMP. PVMT MRKG TY. A, 4" LF 
	TEMP. PVMT MRKG TY. A, 4" LF 
	TEMP. PVMT MRKG TY. A, 4" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0720 512SD20-0048 4,845.000 
	0720 512SD20-0048 4,845.000 
	0720 512SD20-0048 4,845.000 

	0.75000 
	0.75000 

	3,633.75 
	3,633.75 

	2.30000 
	2.30000 

	11,143.50 
	11,143.50 

	 
	 


	TEMP. PVMT MRKG TY. A, 8" LF 
	TEMP. PVMT MRKG TY. A, 8" LF 
	TEMP. PVMT MRKG TY. A, 8" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0730 512SD20-0050 347.000 
	0730 512SD20-0050 347.000 
	0730 512SD20-0050 347.000 

	4.75000 
	4.75000 

	1,648.25 
	1,648.25 

	10.55000 
	10.55000 

	3,660.85 
	3,660.85 

	 
	 


	TEMP. PVMT MRKG TY. A, 24" LF 
	TEMP. PVMT MRKG TY. A, 24" LF 
	TEMP. PVMT MRKG TY. A, 24" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0740 512SD20-0052 7.000 
	0740 512SD20-0052 7.000 
	0740 512SD20-0052 7.000 

	75.00000 
	75.00000 

	525.00 
	525.00 

	80.50000 
	80.50000 

	563.50 
	563.50 

	 
	 


	TEMP. PVMT. SYMB. MRKG EA 
	TEMP. PVMT. SYMB. MRKG EA 
	TEMP. PVMT. SYMB. MRKG EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SNGL TURN ARROW TY. A 
	SNGL TURN ARROW TY. A 
	SNGL TURN ARROW TY. A 
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	(4) CATON CONSTRUCTION GROUP, INC. 
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	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0750 512SD20-0061 540.000 
	0750 512SD20-0061 540.000 
	0750 512SD20-0061 540.000 

	1.75000 945.00 
	1.75000 945.00 

	9.05000 
	9.05000 

	4,887.00 
	4,887.00 

	 
	 


	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 

	 
	 

	 
	 

	 
	 

	 
	 


	III, 4" 
	III, 4" 
	III, 4" 

	 
	 

	 
	 

	 
	 

	 
	 


	0760 512SD20-0063 86.000 
	0760 512SD20-0063 86.000 
	0760 512SD20-0063 86.000 

	2.75000 236.50 
	2.75000 236.50 

	19.45000 
	19.45000 

	1,672.70 
	1,672.70 

	 
	 


	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 

	 
	 

	 
	 

	 
	 

	 
	 


	III, 8" 
	III, 8" 
	III, 8" 

	 
	 

	 
	 

	 
	 

	 
	 


	0770 512SP20-0001 282.000 
	0770 512SP20-0001 282.000 
	0770 512SP20-0001 282.000 

	125.00000 35,250.00 
	125.00000 35,250.00 

	13.80000 
	13.80000 

	3,891.60 
	3,891.60 

	 
	 


	PORTABLE TEMPORARY DAY 
	PORTABLE TEMPORARY DAY 
	PORTABLE TEMPORARY DAY 

	 
	 

	 
	 

	 
	 

	 
	 


	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 

	 
	 

	 
	 

	 
	 

	 
	 


	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 

	 
	 

	 
	 

	 
	 

	 
	 


	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 

	 
	 

	 
	 

	 
	 

	 
	 


	0780 513SD20-0001 (1) 
	0780 513SD20-0001 (1) 
	0780 513SD20-0001 (1) 

	201,998.17000 201,998.17 
	201,998.17000 201,998.17 

	724,228.81000 
	724,228.81000 

	724,228.81 
	724,228.81 

	 
	 


	MOBILIZATION LS 
	MOBILIZATION LS 
	MOBILIZATION LS 

	 
	 

	 
	 

	 
	 

	 
	 


	0790 514SX20-0001 11.000 
	0790 514SX20-0001 11.000 
	0790 514SX20-0001 11.000 

	8,572.62000 94,298.82 
	8,572.62000 94,298.82 

	6,052.05000 
	6,052.05000 

	66,572.55 
	66,572.55 

	 
	 


	NS FIELD OFFICE TYPE 1 MO 
	NS FIELD OFFICE TYPE 1 MO 
	NS FIELD OFFICE TYPE 1 MO 

	 
	 

	 
	 

	 
	 

	 
	 


	MODIFIED 
	MODIFIED 
	MODIFIED 

	 
	 

	 
	 

	 
	 

	 
	 


	0800 515SD20-0004 8,965.000 
	0800 515SD20-0004 8,965.000 
	0800 515SD20-0004 8,965.000 

	9.93000 89,022.45 
	9.93000 89,022.45 

	7.55000 
	7.55000 

	67,685.75 
	67,685.75 

	 
	 


	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 

	 
	 

	 
	 

	 
	 

	 
	 


	0810 517SD20-0001 (1) 
	0810 517SD20-0001 (1) 
	0810 517SD20-0001 (1) 

	27,060.00000 27,060.00 
	27,060.00000 27,060.00 

	79,026.65000 
	79,026.65000 

	79,026.65 
	79,026.65 

	 
	 


	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 

	 
	 

	 
	 

	 
	 

	 
	 


	CONSTR. 
	CONSTR. 
	CONSTR. 
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	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	TBody
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	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0820 521SD20-0001 1.000 
	0820 521SD20-0001 1.000 
	0820 521SD20-0001 1.000 

	1,337.22000 
	1,337.22000 

	1,337.22 
	1,337.22 

	1,719.25000 
	1,719.25000 

	1,719.25 
	1,719.25 

	 
	 


	MAILBOX POST, SINGLE EA 
	MAILBOX POST, SINGLE EA 
	MAILBOX POST, SINGLE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0830 602SD20-0001 2.720 
	0830 602SD20-0001 2.720 
	0830 602SD20-0001 2.720 

	19,474.90000 
	19,474.90000 

	52,971.73 
	52,971.73 

	35,021.00000 
	35,021.00000 

	95,257.12 
	95,257.12 

	 
	 


	TOPSOIL CLASS A 2" ACRE 
	TOPSOIL CLASS A 2" ACRE 
	TOPSOIL CLASS A 2" ACRE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0840 602SD20-0004 65.000 
	0840 602SD20-0004 65.000 
	0840 602SD20-0004 65.000 

	100.00000 
	100.00000 

	6,500.00 
	6,500.00 

	100.00000 
	100.00000 

	6,500.00 
	6,500.00 

	 
	 


	TOPSOIL CLASS B CY 
	TOPSOIL CLASS B CY 
	TOPSOIL CLASS B CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0850 603SD20-0002 852.000 
	0850 603SD20-0002 852.000 
	0850 603SD20-0002 852.000 

	7.75000 
	7.75000 

	6,603.00 
	6,603.00 

	7.75000 
	7.75000 

	6,603.00 
	6,603.00 

	 
	 


	TEMPORARY SEED LB 
	TEMPORARY SEED LB 
	TEMPORARY SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0860 603SD20-0003 1,050.000 
	0860 603SD20-0003 1,050.000 
	0860 603SD20-0003 1,050.000 

	7.25000 
	7.25000 

	7,612.50 
	7,612.50 

	7.25000 
	7.25000 

	7,612.50 
	7,612.50 

	 
	 


	REGULAR SEED LB 
	REGULAR SEED LB 
	REGULAR SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0870 603SD20-0004 840.000 
	0870 603SD20-0004 840.000 
	0870 603SD20-0004 840.000 

	4.50000 
	4.50000 

	3,780.00 
	3,780.00 

	4.50000 
	4.50000 

	3,780.00 
	3,780.00 

	 
	 


	OVERSEEDING LB 
	OVERSEEDING LB 
	OVERSEEDING LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0880 603SD20-0005 1.000 
	0880 603SD20-0005 1.000 
	0880 603SD20-0005 1.000 

	11.00000 
	11.00000 

	11.00 
	11.00 

	11.00000 
	11.00000 

	11.00 
	11.00 

	 
	 


	LEGUME SEED LB 
	LEGUME SEED LB 
	LEGUME SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0890 603SD20-0006 1.000 
	0890 603SD20-0006 1.000 
	0890 603SD20-0006 1.000 

	9.00000 
	9.00000 

	9.00 
	9.00 

	9.00000 
	9.00000 

	9.00 
	9.00 

	 
	 


	LEGUME OVERSEEDING LB 
	LEGUME OVERSEEDING LB 
	LEGUME OVERSEEDING LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0900 603SD20-0007 726.000 
	0900 603SD20-0007 726.000 
	0900 603SD20-0007 726.000 

	1.50000 
	1.50000 

	1,089.00 
	1,089.00 

	1.50000 
	1.50000 

	1,089.00 
	1,089.00 

	 
	 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 1 
	CONTROL PRODUCT TYPE 1 
	CONTROL PRODUCT TYPE 1 
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	(4) CATON CONSTRUCTION GROUP, INC. 
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	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0910 603SD20-0008 16,456.000 
	0910 603SD20-0008 16,456.000 
	0910 603SD20-0008 16,456.000 

	0.65000 
	0.65000 

	10,696.40 
	10,696.40 

	0.65000 
	0.65000 

	10,696.40 
	10,696.40 

	 
	 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0920 603SD20-0009 13,746.000 
	0920 603SD20-0009 13,746.000 
	0920 603SD20-0009 13,746.000 

	0.95000 
	0.95000 

	13,058.70 
	13,058.70 

	0.95000 
	0.95000 

	13,058.70 
	13,058.70 

	 
	 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0930 603SD20-0014 433.000 
	0930 603SD20-0014 433.000 
	0930 603SD20-0014 433.000 

	4.00000 
	4.00000 

	1,732.00 
	1,732.00 

	4.00000 
	4.00000 

	1,732.00 
	1,732.00 

	 
	 


	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0940 603SD20-0015 199.000 
	0940 603SD20-0015 199.000 
	0940 603SD20-0015 199.000 

	4.00000 
	4.00000 

	796.00 
	796.00 

	4.00000 
	4.00000 

	796.00 
	796.00 

	 
	 


	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	P 
	P 
	P 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0950 603SD20-0016 199.000 
	0950 603SD20-0016 199.000 
	0950 603SD20-0016 199.000 

	4.00000 
	4.00000 

	796.00 
	796.00 

	4.00000 
	4.00000 

	796.00 
	796.00 

	 
	 


	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0960 603SD20-0017 15.620 
	0960 603SD20-0017 15.620 
	0960 603SD20-0017 15.620 

	300.00000 
	300.00000 

	4,686.00 
	4,686.00 

	300.00000 
	300.00000 

	4,686.00 
	4,686.00 

	 
	 


	LIME TON 
	LIME TON 
	LIME TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0970 605SX20-0013 (1) 
	0970 605SX20-0013 (1) 
	0970 605SX20-0013 (1) 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	117,467.50000 
	117,467.50000 

	117,467.50 
	117,467.50 

	 
	 


	NS LANDSCAPE PERMANENT LS 
	NS LANDSCAPE PERMANENT LS 
	NS LANDSCAPE PERMANENT LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	VEGETATIVE COVER 
	VEGETATIVE COVER 
	VEGETATIVE COVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0980 605SX20-0019 8.000 
	0980 605SX20-0019 8.000 
	0980 605SX20-0019 8.000 

	800.00000 
	800.00000 

	6,400.00 
	6,400.00 

	800.00000 
	800.00000 

	6,400.00 
	6,400.00 

	 
	 


	NS TREE NS TREE CERCIS EA 
	NS TREE NS TREE CERCIS EA 
	NS TREE NS TREE CERCIS EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CANADENSIS (EASTERN 
	CANADENSIS (EASTERN 
	CANADENSIS (EASTERN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	REDBUD) 
	REDBUD) 
	REDBUD) 
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	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 
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	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0990 605SX20-0019 1.000 
	0990 605SX20-0019 1.000 
	0990 605SX20-0019 1.000 

	800.00000 
	800.00000 

	800.00 
	800.00 

	800.00000 
	800.00000 

	800.00 
	800.00 

	 
	 


	NS TREE NS TREE CORNUS EA 
	NS TREE NS TREE CORNUS EA 
	NS TREE NS TREE CORNUS EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FLORIDA (FLOWERING 
	FLORIDA (FLOWERING 
	FLORIDA (FLOWERING 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DOGWOOD) 
	DOGWOOD) 
	DOGWOOD) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1000 605SX20-0019 12.000 
	1000 605SX20-0019 12.000 
	1000 605SX20-0019 12.000 

	800.00000 
	800.00000 

	9,600.00 
	9,600.00 

	800.00000 
	800.00000 

	9,600.00 
	9,600.00 

	 
	 


	NS TREE NS TREE EA 
	NS TREE NS TREE EA 
	NS TREE NS TREE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	JUNIPERUS VIRGINIANA (RED 
	JUNIPERUS VIRGINIANA (RED 
	JUNIPERUS VIRGINIANA (RED 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CEDAR) 
	CEDAR) 
	CEDAR) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1010 606SD20-0001 659.000 
	1010 606SD20-0001 659.000 
	1010 606SD20-0001 659.000 

	2.00000 
	2.00000 

	1,318.00 
	1,318.00 

	2.00000 
	2.00000 

	1,318.00 
	1,318.00 

	 
	 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1020 700SD20-0003 7.000 
	1020 700SD20-0003 7.000 
	1020 700SD20-0003 7.000 

	135.59000 
	135.59000 

	949.13 
	949.13 

	108.65000 
	108.65000 

	760.55 
	760.55 

	 
	 


	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN STRUCTURE 
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1030 700SD20-0004 2.000 
	1030 700SD20-0004 2.000 
	1030 700SD20-0004 2.000 

	271.18000 
	271.18000 

	542.36 
	542.36 

	858.55000 
	858.55000 

	1,717.10 
	1,717.10 

	 
	 


	REMOVE EXISTING 2 POST EA 
	REMOVE EXISTING 2 POST EA 
	REMOVE EXISTING 2 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN STRUCTURE 
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1040 700SD20-0007 25.000 
	1040 700SD20-0007 25.000 
	1040 700SD20-0007 25.000 

	135.59000 
	135.59000 

	3,389.75 
	3,389.75 

	69.25000 
	69.25000 

	1,731.25 
	1,731.25 

	 
	 


	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN PANEL 
	SIGN PANEL 
	SIGN PANEL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1050 700SD20-0008 2.000 
	1050 700SD20-0008 2.000 
	1050 700SD20-0008 2.000 

	206.83000 
	206.83000 

	413.66 
	413.66 

	563.25000 
	563.25000 

	1,126.50 
	1,126.50 

	 
	 


	REMOVE EXISTING 2 POST EA 
	REMOVE EXISTING 2 POST EA 
	REMOVE EXISTING 2 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN PANEL 
	SIGN PANEL 
	SIGN PANEL 
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	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
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	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	1060 700SD20-0012 2.000 
	1060 700SD20-0012 2.000 
	1060 700SD20-0012 2.000 

	427.44000 
	427.44000 

	854.88 
	854.88 

	739.85000 
	739.85000 

	1,479.70 
	1,479.70 

	 
	 


	RELOCATE EX. 1 POST GRND EA 
	RELOCATE EX. 1 POST GRND EA 
	RELOCATE EX. 1 POST GRND EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MOUNT SGN PANEL 
	MOUNT SGN PANEL 
	MOUNT SGN PANEL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1070 700SD20-0034 249.000 
	1070 700SD20-0034 249.000 
	1070 700SD20-0034 249.000 

	32.82000 
	32.82000 

	8,172.18 
	8,172.18 

	14.85000 
	14.85000 

	3,697.65 
	3,697.65 

	 
	 


	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1080 700SD20-0035 18.000 
	1080 700SD20-0035 18.000 
	1080 700SD20-0035 18.000 

	36.95000 
	36.95000 

	665.10 
	665.10 

	49.25000 
	49.25000 

	886.50 
	886.50 

	 
	 


	SIGN POST STP-1, 2 3/16", 10 LF 
	SIGN POST STP-1, 2 3/16", 10 LF 
	SIGN POST STP-1, 2 3/16", 10 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1090 700SD20-0036 264.000 
	1090 700SD20-0036 264.000 
	1090 700SD20-0036 264.000 

	39.71000 
	39.71000 

	10,483.44 
	10,483.44 

	39.75000 
	39.75000 

	10,494.00 
	10,494.00 

	 
	 


	SIGN POST STP-1, 2 1/2", 10 LF 
	SIGN POST STP-1, 2 1/2", 10 LF 
	SIGN POST STP-1, 2 1/2", 10 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1100 700SD20-0038 12.000 
	1100 700SD20-0038 12.000 
	1100 700SD20-0038 12.000 

	643.37000 
	643.37000 

	7,720.44 
	7,720.44 

	522.45000 
	522.45000 

	6,269.40 
	6,269.40 

	 
	 


	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1110 700SD20-0039 21.000 
	1110 700SD20-0039 21.000 
	1110 700SD20-0039 21.000 

	928.20000 
	928.20000 

	19,492.20 
	19,492.20 

	1,132.70000 
	1,132.70000 

	23,786.70 
	23,786.70 

	 
	 


	CONC. FOUND. STP-1, TY. B EA 
	CONC. FOUND. STP-1, TY. B EA 
	CONC. FOUND. STP-1, TY. B EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1120 700SD20-0041 16.000 
	1120 700SD20-0041 16.000 
	1120 700SD20-0041 16.000 

	615.81000 
	615.81000 

	9,852.96 
	9,852.96 

	1,001.20000 
	1,001.20000 

	16,019.20 
	16,019.20 

	 
	 


	CONC. FOUND. STP-1, TY. D EA 
	CONC. FOUND. STP-1, TY. D EA 
	CONC. FOUND. STP-1, TY. D EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1130 700SD20-0144 1,610.000 
	1130 700SD20-0144 1,610.000 
	1130 700SD20-0144 1,610.000 

	5.10000 
	5.10000 

	8,211.00 
	8,211.00 

	5.10000 
	5.10000 

	8,211.00 
	8,211.00 

	 
	 


	8 CONDUCTOR CABLE LF 
	8 CONDUCTOR CABLE LF 
	8 CONDUCTOR CABLE LF 
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	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	1140 700SD20-0148 600.000 
	1140 700SD20-0148 600.000 
	1140 700SD20-0148 600.000 

	3.01000 
	3.01000 

	1,806.00 
	1,806.00 

	3.00000 
	3.00000 

	1,800.00 
	1,800.00 

	 
	 


	8 CONDUCTOR CABLE EGC LF 
	8 CONDUCTOR CABLE EGC LF 
	8 CONDUCTOR CABLE EGC LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1150 700SD20-0149 5.000 
	1150 700SD20-0149 5.000 
	1150 700SD20-0149 5.000 

	2,112.21000 
	2,112.21000 

	10,561.05 
	10,561.05 

	2,112.20000 
	2,112.20000 

	10,561.00 
	10,561.00 

	 
	 


	CONC. FOUND. LF-1, TY. A EA 
	CONC. FOUND. LF-1, TY. A EA 
	CONC. FOUND. LF-1, TY. A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1160 700SD20-0170 1.000 
	1160 700SD20-0170 1.000 
	1160 700SD20-0170 1.000 

	5,695.25000 
	5,695.25000 

	5,695.25 
	5,695.25 

	5,695.25000 
	5,695.25000 

	5,695.25 
	5,695.25 

	 
	 


	ELECTRICAL SERVICE SE-8, EA 
	ELECTRICAL SERVICE SE-8, EA 
	ELECTRICAL SERVICE SE-8, EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TY. A 
	TY. A 
	TY. A 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1170 700SD20-0174 1.000 
	1170 700SD20-0174 1.000 
	1170 700SD20-0174 1.000 

	1,024.21000 
	1,024.21000 

	1,024.21 
	1,024.21 

	1,024.20000 
	1,024.20000 

	1,024.20 
	1,024.20 

	 
	 


	ELECTRICAL SERVICE WORK EA 
	ELECTRICAL SERVICE WORK EA 
	ELECTRICAL SERVICE WORK EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PAD 
	PAD 
	PAD 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1180 700SD20-0178 7.000 
	1180 700SD20-0178 7.000 
	1180 700SD20-0178 7.000 

	2,320.41000 
	2,320.41000 

	16,242.87 
	16,242.87 

	2,320.40000 
	2,320.40000 

	16,242.80 
	16,242.80 

	 
	 


	JUNCTION BOX JB-S2 EA 
	JUNCTION BOX JB-S2 EA 
	JUNCTION BOX JB-S2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1190 700SD20-0181 5.000 
	1190 700SD20-0181 5.000 
	1190 700SD20-0181 5.000 

	78.24000 
	78.24000 

	391.20 
	391.20 

	78.25000 
	78.25000 

	391.25 
	391.25 

	 
	 


	ELECT. SER. GRD. EA 
	ELECT. SER. GRD. EA 
	ELECT. SER. GRD. EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ELECTRODE 10' 
	ELECTRODE 10' 
	ELECTRODE 10' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1200 700SD20-0191 300.000 
	1200 700SD20-0191 300.000 
	1200 700SD20-0191 300.000 

	33.58000 
	33.58000 

	10,074.00 
	10,074.00 

	33.60000 
	33.60000 

	10,080.00 
	10,080.00 

	 
	 


	BORED CONDUIT 2" LF 
	BORED CONDUIT 2" LF 
	BORED CONDUIT 2" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1210 700SD20-0194 300.000 
	1210 700SD20-0194 300.000 
	1210 700SD20-0194 300.000 

	9.44000 
	9.44000 

	2,832.00 
	2,832.00 

	9.45000 
	9.45000 

	2,835.00 
	2,835.00 

	 
	 


	CONDUIT PVC 2" LF 
	CONDUIT PVC 2" LF 
	CONDUIT PVC 2" LF 
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	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	1220 700SD20-0197 300.000 
	1220 700SD20-0197 300.000 
	1220 700SD20-0197 300.000 

	9.94000 
	9.94000 

	2,982.00 
	2,982.00 

	9.95000 
	9.95000 

	2,985.00 
	2,985.00 

	 
	 


	TRENCH EXCAVATION ECI-1 LF 
	TRENCH EXCAVATION ECI-1 LF 
	TRENCH EXCAVATION ECI-1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1230 700SD20-0200 44.000 
	1230 700SD20-0200 44.000 
	1230 700SD20-0200 44.000 

	134.74000 
	134.74000 

	5,928.56 
	5,928.56 

	150.00000 
	150.00000 

	6,600.00 
	6,600.00 

	 
	 


	SIGN POST STP-2, 4", 8 LF 
	SIGN POST STP-2, 4", 8 LF 
	SIGN POST STP-2, 4", 8 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1240 700SD20-0208 2.000 
	1240 700SD20-0208 2.000 
	1240 700SD20-0208 2.000 

	2,922.40000 
	2,922.40000 

	5,844.80 
	5,844.80 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	 
	 


	CONCRETE FOUNDATION EA 
	CONCRETE FOUNDATION EA 
	CONCRETE FOUNDATION EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STP-2, TYPE H 
	STP-2, TYPE H 
	STP-2, TYPE H 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1250 700SD20-0209 1.000 
	1250 700SD20-0209 1.000 
	1250 700SD20-0209 1.000 

	2,922.40000 
	2,922.40000 

	2,922.40 
	2,922.40 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	 
	 


	CONCRETE FOUNDATION EA 
	CONCRETE FOUNDATION EA 
	CONCRETE FOUNDATION EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STP-2, TYPE I 
	STP-2, TYPE I 
	STP-2, TYPE I 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1260 700SD20-0219 5.000 
	1260 700SD20-0219 5.000 
	1260 700SD20-0219 5.000 

	6,427.23000 
	6,427.23000 

	32,136.15 
	32,136.15 

	6,427.25000 
	6,427.25000 

	32,136.25 
	32,136.25 

	 
	 


	LIGHTING POLE LP-1 35' EA 
	LIGHTING POLE LP-1 35' EA 
	LIGHTING POLE LP-1 35' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MNTG HT 
	MNTG HT 
	MNTG HT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1270 700SD20-0222 5.000 
	1270 700SD20-0222 5.000 
	1270 700SD20-0222 5.000 

	1,054.40000 
	1,054.40000 

	5,272.00 
	5,272.00 

	1,054.40000 
	1,054.40000 

	5,272.00 
	5,272.00 

	 
	 


	LUMINAIRE ARM 12' EA 
	LUMINAIRE ARM 12' EA 
	LUMINAIRE ARM 12' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1280 700SX20-0021 6.000 
	1280 700SX20-0021 6.000 
	1280 700SX20-0021 6.000 

	201.31000 
	201.31000 

	1,207.86 
	1,207.86 

	742.50000 
	742.50000 

	4,455.00 
	4,455.00 

	 
	 


	NS TRAFFIC SIGN ROAD EA 
	NS TRAFFIC SIGN ROAD EA 
	NS TRAFFIC SIGN ROAD EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EDGE DELINEATOR USP-1 
	EDGE DELINEATOR USP-1 
	EDGE DELINEATOR USP-1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(OM4) 
	(OM4) 
	(OM4) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1290 701SD20-0001 605.000 
	1290 701SD20-0001 605.000 
	1290 701SD20-0001 605.000 

	43.84000 
	43.84000 

	26,523.20 
	26,523.20 

	55.20000 
	55.20000 

	33,396.00 
	33,396.00 

	 
	 


	SIGN PANEL SF 
	SIGN PANEL SF 
	SIGN PANEL SF 
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	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	1300 704SD20-0006 7,277.000 
	1300 704SD20-0006 7,277.000 
	1300 704SD20-0006 7,277.000 

	1.35000 
	1.35000 

	9,823.95 
	9,823.95 

	1.45000 
	1.45000 

	10,551.65 
	10,551.65 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1310 704SD20-0008 599.000 
	1310 704SD20-0008 599.000 
	1310 704SD20-0008 599.000 

	2.25000 
	2.25000 

	1,347.75 
	1,347.75 

	8.10000 
	8.10000 

	4,851.90 
	4,851.90 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 8" 
	MRKG 8" 
	MRKG 8" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1320 704SD20-0010 196.000 
	1320 704SD20-0010 196.000 
	1320 704SD20-0010 196.000 

	11.00000 
	11.00000 

	2,156.00 
	2,156.00 

	11.15000 
	11.15000 

	2,185.40 
	2,185.40 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 24" 
	MRKG 24" 
	MRKG 24" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1330 704SD20-0032 61.000 
	1330 704SD20-0032 61.000 
	1330 704SD20-0032 61.000 

	75.00000 
	75.00000 

	4,575.00 
	4,575.00 

	168.70000 
	168.70000 

	10,290.70 
	10,290.70 

	 
	 


	INLAID PAVEMENT MARKER EA 
	INLAID PAVEMENT MARKER EA 
	INLAID PAVEMENT MARKER EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ASPHALT 
	ASPHALT 
	ASPHALT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1340 704SD20-0048 10.000 
	1340 704SD20-0048 10.000 
	1340 704SD20-0048 10.000 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	344.40000 
	344.40000 

	3,444.00 
	3,444.00 

	 
	 


	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ARR. TY B CL II 
	ARR. TY B CL II 
	ARR. TY B CL II 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1350 704SD20-0049 6.000 
	1350 704SD20-0049 6.000 
	1350 704SD20-0049 6.000 

	125.00000 
	125.00000 

	750.00 
	750.00 

	112.35000 
	112.35000 

	674.10 
	674.10 

	 
	 


	MRKG DBL TURN ARR. EA 
	MRKG DBL TURN ARR. EA 
	MRKG DBL TURN ARR. EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	THRU/LT OR RT TY A 
	THRU/LT OR RT TY A 
	THRU/LT OR RT TY A 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1360 704SD20-0085 48.000 
	1360 704SD20-0085 48.000 
	1360 704SD20-0085 48.000 

	30.00000 
	30.00000 

	1,440.00 
	1,440.00 

	51.20000 
	51.20000 

	2,457.60 
	2,457.60 

	 
	 


	PVMT SYMB MRKG YIELD 2' X EA 
	PVMT SYMB MRKG YIELD 2' X EA 
	PVMT SYMB MRKG YIELD 2' X EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3' TY A 
	3' TY A 
	3' TY A 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(5) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	1370 704SD20-0087 24.000 
	1370 704SD20-0087 24.000 
	1370 704SD20-0087 24.000 

	60.00000 1,440.00 
	60.00000 1,440.00 

	88.45000 
	88.45000 

	2,122.80 
	2,122.80 

	 
	 


	PVMT SYMB MRKG YIELD 2' X EA 
	PVMT SYMB MRKG YIELD 2' X EA 
	PVMT SYMB MRKG YIELD 2' X EA 

	 
	 

	 
	 

	 
	 

	 
	 


	3' TY B, CL II 
	3' TY B, CL II 
	3' TY B, CL II 

	 
	 

	 
	 

	 
	 

	 
	 


	1380 704SP20-0001 80.000 
	1380 704SP20-0001 80.000 
	1380 704SP20-0001 80.000 

	4.00000 320.00 
	4.00000 320.00 

	68.75000 
	68.75000 

	5,500.00 
	5,500.00 

	 
	 


	REMOVAL OF SRPM REMOVE EA 
	REMOVAL OF SRPM REMOVE EA 
	REMOVAL OF SRPM REMOVE EA 

	 
	 

	 
	 

	 
	 

	 
	 


	EXIST. RAISED PAVEMENT 
	EXIST. RAISED PAVEMENT 
	EXIST. RAISED PAVEMENT 

	 
	 

	 
	 

	 
	 

	 
	 


	MARKER 
	MARKER 
	MARKER 

	 
	 

	 
	 

	 
	 

	 
	 


	1390 705SD20-0003 1.000 
	1390 705SD20-0003 1.000 
	1390 705SD20-0003 1.000 

	6,836.82000 6,836.82 
	6,836.82000 6,836.82 

	6,836.80000 
	6,836.80000 

	6,836.80 
	6,836.80 

	 
	 


	CONTROL CENTER CCW-1 EA 
	CONTROL CENTER CCW-1 EA 
	CONTROL CENTER CCW-1 EA 

	 
	 

	 
	 

	 
	 

	 
	 


	TYPE C 
	TYPE C 
	TYPE C 

	 
	 

	 
	 

	 
	 

	 
	 


	1400 705SX20-0001 5.000 
	1400 705SX20-0001 5.000 
	1400 705SX20-0001 5.000 

	1,279.41000 6,397.05 
	1,279.41000 6,397.05 

	1,279.40000 
	1,279.40000 

	6,397.00 
	6,397.00 

	 
	 


	NS LUMINAIRE EA 
	NS LUMINAIRE EA 
	NS LUMINAIRE EA 

	 
	 

	 
	 

	 
	 

	 
	 


	CONVENTIONAL LUMINAIRE - 
	CONVENTIONAL LUMINAIRE - 
	CONVENTIONAL LUMINAIRE - 

	 
	 

	 
	 

	 
	 

	 
	 


	LED 180W (4000K) 
	LED 180W (4000K) 
	LED 180W (4000K) 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$4,039,963.53 
	$4,039,963.53 

	 
	 

	$4,565,600.00 
	$4,565,600.00 

	 
	 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$4,039,963.53 
	$4,039,963.53 

	 
	 

	$4,565,600.00 
	$4,565,600.00 

	 
	 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$4,039,963.53 
	$4,039,963.53 
	 
	 
	$0.00 
	$4,039,963.53 

	$4,565,600.00 
	$4,565,600.00 
	 
	 
	$0.00 
	$4,565,600.00 

	 
	 




	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000111740C01 
	October 25, 2023 10:00 A.M. K29 
	Counties: District(s): Project(s): 
	LOUISA 
	CULPEPER / LOUISA 
	0522-054-784, C501, STP-054-7(060); 
	Contract Time: 
	12/05/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	K003 
	K003 

	J. L. KENT & SONS, INC. 
	J. L. KENT & SONS, INC. 

	$2,876,199.01 
	$2,876,199.01 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	C1331 
	C1331 

	J. R. CASKEY, INC. 
	J. R. CASKEY, INC. 

	$3,447,898.00 
	$3,447,898.00 

	119.88% 
	119.88% 


	3 
	3 
	3 

	 
	 

	C224 
	C224 

	CHEMUNG CONTRACTING CORPORATION 
	CHEMUNG CONTRACTING CORPORATION 

	$3,549,190.65 
	$3,549,190.65 

	123.40% 
	123.40% 


	4 
	4 
	4 

	 
	 

	F451 
	F451 

	CATON CONSTRUCTION GROUP, INC. 
	CATON CONSTRUCTION GROUP, INC. 

	$4,039,963.53 
	$4,039,963.53 

	140.46% 
	140.46% 


	5 
	5 
	5 

	 
	 

	B850 
	B850 

	BRANSCOME OPERATING, LLC dba BRANSCOME 
	BRANSCOME OPERATING, LLC dba BRANSCOME 

	$4,565,600.00 
	$4,565,600.00 

	158.74% 
	158.74% 




	Contract ID: C0000112899N01 
	Letting Date: October 25, 2023 
	Call Order: K44 
	Counties: District(s): Project(s): 
	CLARKE 
	STAUNTON / EDINBURG 
	0007-021-741, N501, HSIP-021-8(024); 
	Contract Time: 
	10/31/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SHOULDER WIDENING AND RUMBLE STRIPS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) KICKIN ASPHALT PAVING AND EXCAVATING, LLC 
	(1) KICKIN ASPHALT PAVING AND EXCAVATING, LLC 

	(2) W-L CONSTRUCTION & PAVING, INC. 
	(2) W-L CONSTRUCTION & PAVING, INC. 

	(3) STUART M. PERRY, INCORPORATED 
	(3) STUART M. PERRY, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 303SD20-0029 
	0010 303SD20-0029 
	0010 303SD20-0029 
	0010 303SD20-0029 
	0010 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	500.000 
	500.000 
	CY 

	0.01000 
	0.01000 

	5.00 
	5.00 

	1.20000 
	1.20000 

	600.00 
	600.00 

	0.01000 
	0.01000 

	5.00 
	5.00 



	0020 303SD20-0034 
	0020 303SD20-0034 
	0020 303SD20-0034 
	0020 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	1,500.000 
	1,500.000 
	LF 

	0.01000 
	0.01000 

	15.00 
	15.00 

	2.07000 
	2.07000 

	3,105.00 
	3,105.00 

	0.01000 
	0.01000 

	15.00 
	15.00 


	0030 305SP20-0005 
	0030 305SP20-0005 
	0030 305SP20-0005 
	MACHINING SHOULDERS 

	13,713.000 
	13,713.000 
	LF 

	7.00000 
	7.00000 

	95,991.00 
	95,991.00 

	5.00000 
	5.00000 

	68,565.00 
	68,565.00 

	5.00000 
	5.00000 

	68,565.00 
	68,565.00 


	0040 309SD20-0010 
	0040 309SD20-0010 
	0040 309SD20-0010 
	AGGR. BASE MATL. TY. I NO. 21B 

	8,701.000 
	8,701.000 
	TON 

	18.00000 
	18.00000 

	156,618.00 
	156,618.00 

	41.63000 
	41.63000 

	362,222.63 
	362,222.63 

	37.40000 
	37.40000 

	325,417.40 
	325,417.40 


	0050 315SD20-0007 
	0050 315SD20-0007 
	0050 315SD20-0007 
	ASPHALT CONCRETE TY. SM- 
	9.5A CONST 

	2,567.000 
	2,567.000 
	TON 

	114.00000 
	114.00000 

	292,638.00 
	292,638.00 

	100.00000 
	100.00000 

	256,700.00 
	256,700.00 

	98.75000 
	98.75000 

	253,491.25 
	253,491.25 


	0060 315SD20-0015 
	0060 315SD20-0015 
	0060 315SD20-0015 
	RUMBLE STRIP CYLINDRICAL ASPHALT 

	48,000.000 
	48,000.000 
	LF 

	0.63000 
	0.63000 

	30,240.00 
	30,240.00 

	0.63000 
	0.63000 

	30,240.00 
	30,240.00 

	0.63000 
	0.63000 

	30,240.00 
	30,240.00 


	0070 315SD20-0016 
	0070 315SD20-0016 
	0070 315SD20-0016 
	LIQUID ASPHALT COATING (RUMBLE STRIP) 

	8,891.000 
	8,891.000 
	SY 

	0.69000 
	0.69000 

	6,134.79 
	6,134.79 

	0.69000 
	0.69000 

	6,134.79 
	6,134.79 

	0.69000 
	0.69000 

	6,134.79 
	6,134.79 




	Contract ID: C0000112899N01 
	Letting Date: October 25, 2023 
	Call Order: K44 
	Counties: District(s): Project(s): 
	CLARKE 
	STAUNTON / EDINBURG 
	0007-021-741, N501, HSIP-021-8(024); 
	Contract Time: 
	10/31/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SHOULDER WIDENING AND RUMBLE STRIPS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) KICKIN ASPHALT PAVING AND EXCAVATING, LLC 
	(1) KICKIN ASPHALT PAVING AND EXCAVATING, LLC 

	(2) W-L CONSTRUCTION & PAVING, INC. 
	(2) W-L CONSTRUCTION & PAVING, INC. 

	(3) STUART M. PERRY, INCORPORATED 
	(3) STUART M. PERRY, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 315SX20-0007 
	0080 315SX20-0007 
	0080 315SX20-0007 
	0080 315SX20-0007 
	0080 315SX20-0007 
	NS ASPHALT CONCRETE TY BM-25.0A + 0.4T 

	5,769.000 
	5,769.000 
	TON 

	98.00000 
	98.00000 

	565,362.00 
	565,362.00 

	87.90000 
	87.90000 

	507,095.10 
	507,095.10 

	85.75000 
	85.75000 

	494,691.75 
	494,691.75 



	0090 505SD20-0011 
	0090 505SD20-0011 
	0090 505SD20-0011 
	0090 505SD20-0011 
	GUARDRAIL GR-MGS1 

	11,382.000 
	11,382.000 
	LF 

	28.00000 
	28.00000 

	318,696.00 
	318,696.00 

	28.00000 
	28.00000 

	318,696.00 
	318,696.00 

	28.00000 
	28.00000 

	318,696.00 
	318,696.00 


	0100 505SD20-0013 
	0100 505SD20-0013 
	0100 505SD20-0013 
	GUARDRAIL GR-MGS1, 9' POST 

	1,881.250 
	1,881.250 
	LF 

	38.00000 
	38.00000 

	71,487.50 
	71,487.50 

	38.00000 
	38.00000 

	71,487.50 
	71,487.50 

	38.00000 
	38.00000 

	71,487.50 
	71,487.50 


	0110 505SD20-0014 
	0110 505SD20-0014 
	0110 505SD20-0014 
	RADIAL GUARDRAIL GR-MGS1 

	244.000 
	244.000 
	LF 

	30.00000 
	30.00000 

	7,320.00 
	7,320.00 

	30.00000 
	30.00000 

	7,320.00 
	7,320.00 

	30.00000 
	30.00000 

	7,320.00 
	7,320.00 


	0120 505SD20-0017 
	0120 505SD20-0017 
	0120 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	22.000 
	22.000 
	EA 

	3,500.00000 
	3,500.00000 

	77,000.00 
	77,000.00 

	3,500.00000 
	3,500.00000 

	77,000.00 
	77,000.00 

	3,500.00000 
	3,500.00000 

	77,000.00 
	77,000.00 


	0130 505SD20-0018 
	0130 505SD20-0018 
	0130 505SD20-0018 
	GUARDRAIL END ANCHORAGE GR-MGS3 

	16.000 
	16.000 
	EA 

	1,300.00000 
	1,300.00000 

	20,800.00 
	20,800.00 

	1,300.00000 
	1,300.00000 

	20,800.00 
	20,800.00 

	1,300.00000 
	1,300.00000 

	20,800.00 
	20,800.00 


	0140 505SD20-0073 
	0140 505SD20-0073 
	0140 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	14,819.000 
	14,819.000 
	LF 

	4.00000 
	4.00000 

	59,276.00 
	59,276.00 

	4.00000 
	4.00000 

	59,276.00 
	59,276.00 

	4.00000 
	4.00000 

	59,276.00 
	59,276.00 




	Contract ID: C0000112899N01 
	Letting Date: October 25, 2023 
	Call Order: K44 
	Counties: District(s): Project(s): 
	CLARKE 
	STAUNTON / EDINBURG 
	0007-021-741, N501, HSIP-021-8(024); 
	Contract Time: 
	10/31/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SHOULDER WIDENING AND RUMBLE STRIPS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) KICKIN ASPHALT PAVING AND EXCAVATING, LLC 
	(1) KICKIN ASPHALT PAVING AND EXCAVATING, LLC 

	(2) W-L CONSTRUCTION & PAVING, INC. 
	(2) W-L CONSTRUCTION & PAVING, INC. 

	(3) STUART M. PERRY, INCORPORATED 
	(3) STUART M. PERRY, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0150 505SX20-0058 
	0150 505SX20-0058 
	0150 505SX20-0058 
	0150 505SX20-0058 
	0150 505SX20-0058 
	NS GUARDRAIL END TERMINAL SITE PREPARATION, 4' MODERATE 

	22.000 
	22.000 
	EA 

	500.00000 
	500.00000 

	11,000.00 
	11,000.00 

	500.00000 
	500.00000 

	11,000.00 
	11,000.00 

	500.00000 
	500.00000 

	11,000.00 
	11,000.00 



	0160 512SD20-0023 
	0160 512SD20-0023 
	0160 512SD20-0023 
	0160 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	1,000.000 
	1,000.000 
	HR 

	20.00000 
	20.00000 

	20,000.00 
	20,000.00 

	18.00000 
	18.00000 

	18,000.00 
	18,000.00 

	30.00000 
	30.00000 

	30,000.00 
	30,000.00 


	0170 512SD20-0024 
	0170 512SD20-0024 
	0170 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	4,000.000 
	4,000.000 
	DAY 

	0.50000 
	0.50000 

	2,000.00 
	2,000.00 

	0.10000 
	0.10000 

	400.00 
	400.00 

	1.00000 
	1.00000 

	4,000.00 
	4,000.00 


	0180 512SD20-0025 
	0180 512SD20-0025 
	0180 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	4,800.000 
	4,800.000 
	HR 

	3.00000 
	3.00000 

	14,400.00 
	14,400.00 

	5.00000 
	5.00000 

	24,000.00 
	24,000.00 

	5.41000 
	5.41000 

	25,968.00 
	25,968.00 


	0190 512SD20-0026 
	0190 512SD20-0026 
	0190 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	1,000.000 
	1,000.000 
	HR 

	3.50000 
	3.50000 

	3,500.00 
	3,500.00 

	1.00000 
	1.00000 

	1,000.00 
	1,000.00 

	5.00000 
	5.00000 

	5,000.00 
	5,000.00 


	0200 512SD20-0027 
	0200 512SD20-0027 
	0200 512SD20-0027 
	FLAGGER SERVICE 

	1,000.000 
	1,000.000 
	HR 

	0.01000 
	0.01000 

	10.00 
	10.00 

	0.01000 
	0.01000 

	10.00 
	10.00 

	0.01000 
	0.01000 

	10.00 
	10.00 


	0210 512SD20-0047 
	0210 512SD20-0047 
	0210 512SD20-0047 
	TEMP. PVMT MRKG TY. A, 6" 

	48,000.000 
	48,000.000 
	LF 

	0.23000 
	0.23000 

	11,040.00 
	11,040.00 

	0.01000 
	0.01000 

	480.00 
	480.00 

	0.23000 
	0.23000 

	11,040.00 
	11,040.00 


	0220 512SP20-0001 
	0220 512SP20-0001 
	0220 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	200.000 
	200.000 
	DAY 

	0.01000 
	0.01000 

	2.00 
	2.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	0.01000 
	0.01000 

	2.00 
	2.00 




	Contract ID: C0000112899N01 
	Letting Date: October 25, 2023 
	Call Order: K44 
	Counties: District(s): Project(s): 
	CLARKE 
	STAUNTON / EDINBURG 
	0007-021-741, N501, HSIP-021-8(024); 
	Contract Time: 
	10/31/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SHOULDER WIDENING AND RUMBLE STRIPS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) KICKIN ASPHALT PAVING AND EXCAVATING, LLC 
	(1) KICKIN ASPHALT PAVING AND EXCAVATING, LLC 

	(2) W-L CONSTRUCTION & PAVING, INC. 
	(2) W-L CONSTRUCTION & PAVING, INC. 

	(3) STUART M. PERRY, INCORPORATED 
	(3) STUART M. PERRY, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0230 513SD20-0001 
	0230 513SD20-0001 
	0230 513SD20-0001 
	0230 513SD20-0001 
	0230 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	162,500.00000 
	162,500.00000 

	162,500.00 
	162,500.00 

	128,507.98000 
	128,507.98000 

	128,507.98 
	128,507.98 

	154,500.00000 
	154,500.00000 

	154,500.00 
	154,500.00 



	0240 515SD20-0013 
	0240 515SD20-0013 
	0240 515SD20-0013 
	0240 515SD20-0013 
	FLEXIBLE PAVE.PLANING 0"-2" 

	5,320.000 
	5,320.000 
	SY 

	3.50000 
	3.50000 

	18,620.00 
	18,620.00 

	3.00000 
	3.00000 

	15,960.00 
	15,960.00 

	5.20000 
	5.20000 

	27,664.00 
	27,664.00 


	0250 704SD20-0002 
	0250 704SD20-0002 
	0250 704SD20-0002 
	TYPE A PVMT LINE MRKG 6" 

	48,000.000 
	48,000.000 
	LF 

	0.30000 
	0.30000 

	14,400.00 
	14,400.00 

	0.30000 
	0.30000 

	14,400.00 
	14,400.00 

	0.30000 
	0.30000 

	14,400.00 
	14,400.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,959,055.29 
	$1,959,055.29 

	$2,005,000.00 
	$2,005,000.00 

	$2,016,723.69 
	$2,016,723.69 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,959,055.29 

	 
	 
	 
	$2,005,000.00 

	 
	 
	 
	$2,016,723.69 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,959,055.29 
	$1,959,055.29 
	$1,959,055.29 
	 
	 
	$0.00 
	$1,959,055.29 

	$2,005,000.00 
	$2,005,000.00 
	 
	 
	$0.00 
	$2,005,000.00 

	$2,016,723.69 
	$2,016,723.69 
	 
	$0.00 2,016,723.69 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	 
	Figure
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	K611 
	K611 

	KICKIN ASPHALT PAVING AND EXCAVATING, LLC 
	KICKIN ASPHALT PAVING AND EXCAVATING, LLC 

	$1,959,055.29 
	$1,959,055.29 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	W048 
	W048 

	W-L CONSTRUCTION & PAVING, INC. 
	W-L CONSTRUCTION & PAVING, INC. 

	$2,005,000.00 
	$2,005,000.00 

	102.35% 
	102.35% 


	3 
	3 
	3 

	 
	 

	P014 
	P014 

	STUART M. PERRY, INCORPORATED 
	STUART M. PERRY, INCORPORATED 

	$2,016,723.69 
	$2,016,723.69 

	102.94% 
	102.94% 




	 





